

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .				
3.	Tender description / Name of work / item:	Repair / Renovation of Deputy Secretary Flat No.31 Block-6 Clifton Karachi (Residence of Mr. Saeed Ahmed Sheikh Deputy Secretary Budget SGA&CD).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 30190.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-11-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. R. Irfan Builders	Rs.9,97,363/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. BMH Enterprises	Rs.10,10,788/-	2 nd			Highest
3.	M/s. A.R Enterprises	Rs.10,36,267/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi


1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .				
3.	Tender description / Name of work / item:	Special Repair of Deputy Secretary Flat No.59 GOR-I Bath Island Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 30190.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-11-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Pearl Engineering & Trading Co.	Rs.7,46,074/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Khan Associates	Rs.7,55,726/-	2 nd			Highest
3.	M/s. Faiq Enterprises	Rs.7,58,156/-	3 rd			Highest



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016.				
3.	Tender description / Name of work / item:	S/R to Assistant Flat No.05 at GOR Bath Island Karachi (Residence of Mr. Ghulam Nabi Memon Sub-Engineer Estate Office).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 30190.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-11-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Shahbaz Dino Soomro	Rs.4,98,324/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. R. Irfan Builders	Rs.4,99,349/-	2 nd			Highest
3.	M/s. A.R Enterprises	Rs.5,05,714/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016.				
3.	Tender description / Name of work / item:	M/R to Secretary Bungalow No. 04 @ Shireen Jinnah Colony, Karachi (Residence of Mr. Muhammad Rashid Secretary Sports).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 30190.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-11-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Khan Associates	Rs.9,68,619/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. A.R Enterprises	Rs.9,89,569/-	2 nd			Highest
3.	M/s. R. Irfan Builders	Rs.10,43,308/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016.				
3.	Tender description / Name of work / item:	M/R to Deputy Secretary Flat No. 51@ GOR Bath Island Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 30190.				
6.	Total Bid documents Sold:	(04)				
7.	Total Bids Received:	(04)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-11-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Khalil Khan & Co.	Rs.4,79,033/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Faiq Enterprises	Rs.4,83,651/-	2 nd			Highest
3.	M/s. A.R Enterprises	Rs.4,87,910/-	3 rd			Highest
4.	M/s. Pearl Engineering & Trading Co.	Rs.4,92,804/-	4 th			Highest



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .				
3.	Tender description / Name of work / item:	M&R of DS Flat No.39-A @ GOR, Bath Island, Karachi (Residence of Mr. Muhammad Yaqoob Mangrio, Deputy Secretary, Finance Department).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 30190.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-11-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. BMH Enterprises	Rs.3,98,245/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Khan Associates	Rs.4,06,617/-	2 nd			Highest
3.	M/s. R. Irfan Builders	Rs.4,14,589/-	3 rd			Highest




(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHAWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- Repair / Renovation of Deputy Secretary Flat No.31 Block-6 Clifton Karachi (Residence of Mr. Saeed Ahmed Sheikh Deputy Secretary Budget SGA&CD).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. S/R to D.S. Flat No.31 GOR Bath Island Kyc: T(i)/D.S/797 dated: **28/09/2016**.

Tender invited vide letter No. TC/G-55/PBD-1/2016-2017/2199 Karachi dated: **19-10-2016**.


Date of Issue: **03-11-2016**

Date of Opening: **04-11-2016**

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/s. R. Irfan Builders.		M/s. A.R Enterprises.	
Cost of Civil Work	Rs.4,30,840/-	Rs.3,57,537/-	Rs.3,57,537/-	Cost of Civil Work	Rs.3,57,537/-
At Par	Rs.---	Rs.---	Rs.---	At Par	Rs.---
Total:	Rs.4,30,840/-	Rs.3,57,537/-	Rs.3,57,537/-	Total:	Rs.3,57,537/-
Cost of Non-Schedule Items:	Rs.6,41,104/-	Rs.6,39,826/-	Rs.6,53,251/-	Cost of Non-Schedule Items:	Rs.6,78,730/-
Grand Total:	Rs.10,71,944/-	Rs.9,97,363/-	Rs.10,10,788/-	Grand Total:	Rs.10,36,267/-
Say:	Rs.10,71,900/-				

The Rate Quoted by **M/s. R. Irfan Builders**, Government Contractor, Cost of Civil Work Schedule Items @, **At Par**, Total Schedule Rate, **Rs.3,57,537/-** & Non-Schedule Items, **Rs.6,39,826/-** and Grand Total **Rs.9,97,363/-** found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- Special Repair of Deputy Secretary Flat No.59 GOR-I Bath Island Karachi.

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. Deputy Secretary Flat No.59 GOR Kyc: T(i)/D.S/33 dated: **13/10/2016**.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2199 Karachi dated: **19-10-2016**.


Date of Issue: **03-11-2016**

Date of Opening: **04-11-2016**

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Pearl Engineering & Trading Co.		M/s. Khan Associates		M/s. Faig Enterprises.	
Cost of Civil Work	Rs.4,22,269/-	Cost of Civil Work	Rs.4,22,269/-	Cost of Civil Work	Rs.4,22,269/-	Cost of Civil Work	Rs.4,22,269/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.4,22,269/-	Total:	Rs.4,22,269/-	Total:	Rs.4,22,269/-	Total:	Rs.4,22,269/-
Cost of Civil Work (Part-B)	Rs.2,18,057/-	Cost of Civil Work (Part-B)	Rs.2,18,057/-	Cost of Civil Work (Part-B)	Rs.2,18,057/-	Cost of Civil Work (Part-B)	Rs.2,18,057/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.2,18,057/-	Total:	Rs.2,18,057/-	Total:	Rs.2,18,057/-	Total:	Rs.2,18,057/-
Cost of W/S & S/F Work	Rs.79,085/-	Cost of W/S & S/F Work	Rs.79,085/-	Cost of W/S & S/F Work	Rs.79,085/-	Cost of W/S & S/F Work	Rs.79,085/-
Add 5.00% above	Rs.3,954/-	Add 4.00% above	Rs.3,163/-	Add 4.95% above	Rs.3,915/-	Add 6.00% above	Rs.4,745/-
Total:	Rs.83,039/-	Total:	Rs.82,248/-	Total:	Rs.83,000/-	Total:	Rs.83,830/-
Total Schedule Items:	Rs.7,23,365/-	Total Schedule Items:	Rs.7,22,574/-	Total Schedule Items:	Rs.7,23,326/-	Total Schedule Items:	Rs.7,24,156/-
Cost of Non-Schedule Items:	Rs.33,000/-	Cost of Non-Schedule Items:	Rs.23,500/-	Cost of Non-Schedule Items:	Rs.32,400/-	Cost of Non-Schedule Items:	Rs.34,000/-
Grand Total:	Rs.7,56,365/-	Grand Total:	Rs.7,46,074/-	Grand Total:	Rs.7,55,726/-	Grand Total:	Rs.7,58,156/-
Say:	Rs.7,56,400/-						

The Rate Quoted by **M/s. Pearl Engineering & Trading Co.**, Government Contractor, Cost of Civil Work Schedule Items @, **At Par**, Cost of Civil Work Schedule Items (Part-B) @ **At Par**, Cost of W/S & S/F Work Add 4.00% above, Total Schedule Rate, **Rs.7,22,574/-** & Non-Schedule Items, **Rs.23,500/-** and Grand Total **Rs.7,46,074/-** found lowest, hence recommended for favour of necessary approval.


WAZIR KHATTAR
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.I,
 Karachi.


JAMEEL AHMED MEMON
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHOWAJA)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.I,
 Karachi.

COMPARATIVE STATEMENT

Name of Work:- S/R to Assistant Flat No.05 at GOR Bath Island Karachi (Residence of Mr. Ghulam Nabi Memon Sub-Engineer Estate Office).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin.-I/2016-17/61 dated: **26/09/2016**.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2199 Karachi dated: **19-10-2016**.


Date of Issue: **03-11-2016**

Date of Opening: **04-11-2016**

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/s. Shahbaz Dino Soomro.	M/s. R. Irfan Builders.	M/s. A.R Enterprises.	
Cost of Civil Work	Rs.55,338/-	Rs.55,338/-	Rs.55,338/-	Rs.55,338/-	Rs.55,338/-
At Par	Rs.---	At Par	At Par	At Par	Rs.---
Total:	Rs.55,338/-	Total:	Total:	Total:	Rs.55,338/-
Cost of Civil Work (Part-B)	Rs.2,08,498/-	Cost of Civil Work (Part-B)	Cost of Civil Work (Part-B)	Cost of Civil Work (Part-B)	Rs.2,08,498/-
Less 20.00% below	Rs.41,699/-	Less 20.10% below	Less 19.80% below	Less 19.00% below	Rs.39,615/-
Total:	Rs.1,66,798/-	Total:	Total:	Total:	Rs.1,68,883/-
Cost of W/S & S/F Work	Rs.73,904/-	Cost of W/S & S/F Work	Cost of W/S & S/F Work	Cost of W/S & S/F Work	Rs.73,904/-
Add 5.00% above	Rs.3,695/-	Add 4.80% above	Add 4.90% above	Add 6.00% above	Rs.4,434/-
Total:	Rs.77,599/-	Total:	Total:	Total:	Rs.78,338/-
Cost of Electric Work	Rs.24,280/-	Cost of Electric Work	Cost of Electric Work	Cost of Electric Work	Rs.24,280/-
At Par	Rs.---	At Par	At Par	At Par	Rs.---
Total:	Rs.24,280/-	Total:	Total:	Total:	Rs.24,280/-
Total Schedule Items:	Rs.3,24,015/-	Total Schedule Items:	Total Schedule Items:	Total Schedule Items:	Rs.3,26,839/-
Cost of Non-Schedule Items:	Rs.1,75,882/-	Cost of Non-Schedule Items:	Cost of Non-Schedule Items:	Cost of Non-Schedule Items:	Rs.1,78,875/-
Grand Total:	Rs.4,99,897/-	Grand Total:	Grand Total:	Grand Total:	Rs.5,05,714/-
Say:	Rs.4,99,900/-				

The Rate Quoted by **M/s. Shahbaz Dino Soomro**, Government Contractor, Cost of Civil Work Schedule Items @, **At Par**, Cost of Civil Work (Part-B) **Less 20.10% Below**, Cost of W/S & S/F Work **Add 4.80% Above**, Cost of Electric Work @, **At Par**, Total Schedule Rate, **Rs.3,23,659/-** & Non-Schedule Items, **Rs.1,74,665/-** and Grand Total **Rs.4,98,324/-** found lowest, hence recommended for favour of necessary approval.


WAZIR KHATTAK
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


JAMEEL AHMED MEMON
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Secretary Bungalow No. 04 @ Shireen Jinnah Colony, Karachi (Residence of Mr. Muhammad Rashid Secretary Sports).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R Secretary B'low No.04 S.J.C Kyc: T(i)/D.S/ dated: / /2016.


Tender invited vide letter No. TC/G-55/PBD-1/2016-2017/2199 Karachi dated: 19-10-2016.

Date of Issue: 03-11-2016

Date of Opening: 04-11-2016

As per Estimate Description of Items.	Rate Quoted by the Bidders/Contractors.			
	Amount	M/s. Khan Associates.	M/s. A.R Enterprises.	M/s. R. Irfan Builders.
Cost of Civil Work At Par	Rs.6,73,919/- Rs.---	Rs.6,73,919/- Rs.---	Rs.6,73,919/- Rs.---	Rs.6,73,919/- Rs.---
Total: Cost of W/S & S/F Work Add 5.00% above	Rs.6,73,919/- Rs.61,934/- Rs.3,097/-	Total: Cost of W/S & S/F Work Add 4.95% above	Total: Cost of W/S & S/F Work Add 6.00% above	Total: Cost of W/S & S/F Work Add 8.00% above
Total: Total Schedule Items: Cost of Non-Schedule Items:	Rs.65,031/- Rs.7,38,950/- Rs.2,30,500/-	Total: Total Schedule Items: Cost of Non-Schedule Items:	Total: Total Schedule Items: Cost of Non-Schedule Items:	Total: Total Schedule Items: Cost of Non-Schedule Items:
Grand Total: Say:	Rs.9,69,450/- Rs.9,69,500/-	Grand Total: Rs.9,68,619/-	Grand Total: Rs.9,89,569/-	Grand Total: Rs.10,43,308/-

The Rate Quoted by M/s. Khan Associates, Government Contractor, Cost of Civil Work Schedule Items @, At Par, Cost of W/S & S/F Work Add **4.95% above**, Total Schedule Rate, **Rs.7,38,919/-** & Non-Schedule Items, **Rs.2,29,700/-** and Grand Total **Rs.9,68,619/-** found lowest, hence recommended for favour of necessary approval.


WARIS KHALID
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Deputy Secretary Flat No. 51 @ GOR Bath Island Karachi.

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-I/2016-17/ dated: / /2016.

Tender invited vide letter No. TC/G-55/PBD-1/2016-2017/2199 Karachi dated: 19-10-2016.


Date of Issue: 03-11-2016

Date of Opening: 04-11-2016

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.							
Description of Items.	Amount	M/s. Khalil Khan & Co.		M/s. Faiq Enterprises.		M/s. A.R Enterprises.		M/s. Pearl Engineering & Trading Co.	
	Rs.---	Cost of Civil Work	At Par	Cost of Civil Work	At Par	Cost of Civil Work	At Par	Cost of Civil Work	At Par
Cost of Aluminum Work	Rs.2,82,038/-	Rs.2,82,038/-	Rs.---	Rs.2,82,038/-	Rs.---	Rs.2,82,038/-	Rs.---	Rs.2,82,038/-	Rs.---
Less 20.00% below	Rs.9,801/-	Rs.9,801/-	Rs.---	Rs.9,801/-	Rs.---	Rs.9,801/-	Rs.---	Rs.9,801/-	Rs.---
Total:	Rs.39,205/-	Rs.39,157/-	Rs.41,166/-	Rs.39,157/-	Rs.41,166/-	Rs.39,157/-	Rs.41,166/-	Rs.39,157/-	Rs.41,166/-
Cost of W/S & S/F Work	Rs.13,754/-	Rs.13,754/-	Rs.13,754/-	Rs.13,754/-	Rs.13,754/-	Rs.13,754/-	Rs.13,754/-	Rs.13,754/-	Rs.13,754/-
Add 5.00% above	Rs.687/-	Rs.687/-	Rs.687/-	Rs.687/-	Rs.687/-	Rs.687/-	Rs.687/-	Rs.687/-	Rs.687/-
Total:	Rs.14,441/-	Rs.14,427/-	Rs.14,579/-	Rs.14,427/-	Rs.14,579/-	Rs.14,427/-	Rs.14,579/-	Rs.14,427/-	Rs.14,579/-
Total Schedule Items:	Rs.3,35,684/-	Rs.3,35,622/-	Rs.3,37,783/-	Rs.3,35,622/-	Rs.3,37,783/-	Rs.3,35,622/-	Rs.3,37,783/-	Rs.3,35,622/-	Rs.3,37,783/-
Cost of Non-Schedule Items:	Rs.1,44,039/-	Rs.1,43,411/-	Rs.1,45,868/-	Rs.1,43,411/-	Rs.1,45,868/-	Rs.1,49,224/-	Rs.1,49,224/-	Rs.1,52,511/-	Rs.1,52,511/-
Grand Total:	Rs.4,79,723/-	Rs.4,79,033/-	Rs.4,83,651/-	Rs.4,79,033/-	Rs.4,83,651/-	Rs.4,87,910/-	Rs.4,87,910/-	Rs.4,92,804/-	Rs.4,92,804/-
Say:	Rs.4,79,700/-								

The Rate Quoted by M/s. Khalil Khan & Co., Government Contractor, Cost of Civil Work Schedule Items @, At Par, Cost of Aluminum Work, Less 20.10% below, & Cost of W/S & S/F Work Add 4.90% above, Total Schedule Rate, Rs.3,35,622/- & Non-Schedule Items, Rs.1,43,411/- and Grand Total Rs.4,79,033/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.1,
 Karachi.


(JAMEEL AHMED MEMON)
 EXECUTIVE ENGINEER,
 Education Works Division No.1,
 Karachi


(SALEEM AL-KHOWAJA)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.1,
 Karachi.

COMPARATIVE STATEMENT

Name of Work:- M&R of DS Flat No.39-A @ GOR, Bath Island, Karachi (Residence of Mr. Muhammad Yaqoob Mangrio, Deputy Secretary, Finance Department).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-I/2016-17/374 dated: **23/11/2016**.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2199 Karachi dated: **19-10-2016**.


Date of Issue: **03-11-2016**

Date of Opening: **04-11-2016**

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/s. BMH Enterprises.		M/s. R. Irfan Builders.	
Cost of Civil Work	Rs.3,98,644/-	Cost of Civil Work	Rs.3,98,644/-	Cost of Civil Work	Rs.3,98,644/-
At Par	Rs.---	Less 0.10% below	Rs.399/-	Add 4.00% above	Rs.15,945/-
Total:	Rs.3,98,644/-	Total:	Rs.3,98,245/-	Total:	Rs.4,14,589/-
Grand Total:	Rs.3,98,644/-	Grand Total:	Rs.3,98,245/-	Grand Total:	Rs.4,14,589/-
Say:	Rs.3,98,600/-				

The Rate Quoted by M/s. BMH Enterprises, Government Contractor, Cost of Civil Work Schedule Items, **Less 0.10% below**, Total Schedule Rate, **Rs.3,98,245/-** & Non-Schedule Items, **Rs.NIL** and Grand Total **Rs.3,98,245/-** found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.I,
 Karachi.


(JAMEEL AHMED MEMON)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHOWAJA)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.I,
 Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

No.TC/G-55/PBD-I/2499

Dated: 04-11-2016

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON 04-11-2016.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.I, Karachi letter No. TC/G-55/PBD-I/2199 dated: 19-10-2016 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

1. Mr. Waris Khalil
Divisional Accounts Officer Member
Provincial Buildings Division No.I,
Karachi.
2. Mr. Jameel Ahmed Memon
Executive Engineer, Member
Education Works Division No.I,
Karachi.

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: 04-11-2016 at 1:00 PM were opened before the procurement committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelope.
- iii. The tender was opened on 04-11-2016 before the tender opening Committee.

4. The committee was informed that 8 No's bidders have purchased the bidding documents up to dated: 03-11-2016 and 8 No's have responded the bids and received today up to 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi.

5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/s. R. Irfan Builders	1 st Lowest	Accepted
	(ii) M/s. BMH Enterprises	2 nd	Highest Rejected
	(iii) M/s. A.R Enterprises	3 rd	Highest Rejected
2.	(i) M/s. Pearl Engineering & Trading Co.	1 st Lowest	Accepted
	(ii) M/s. Khan Associates	2 nd	Highest Rejected
	(iii) M/s. Faiq Enterprises	3 rd	Highest Rejected
3.	(i) M/s. Shahbaz Dino Soomro	1 st Lowest	Accepted
	(ii) M/s. R. Irfan Builders	2 nd	Highest Rejected
	(iii) M/s. A.R Enterprises	3 rd	Highest Rejected
4.	(i) M/s. Khan Associates	1 st Lowest	Accepted
	(ii) M/s. A.R Enterprises	2 nd	Highest Rejected
	(iii) M/s. R. Irfan Builders	3 rd	Highest Rejected

5.	(i) M/s. Khalil Khan & Co.	1 st Lowest	Accepted
	(ii) M/s. Faiq Enterprises	2 nd	Highest Rejected
	(iii) M/s. A.R Enterprises	3 rd	Highest Rejected
	(iv) M/s. Pearl Engineering & Trading Co.	4 th	Highest Rejected
6.	(i) M/s. BMH Enterprises	1 st Lowest	Accepted
	(ii) M/s. Khan Associates	2 nd	Highest Rejected
	(iii) M/s. R. Irfan Builders	3 rd	Highest Rejected

6. The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. **Recommendation**

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.


BIDDERS QUALIFICATION REPORT


NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016.		
3.	Tender description / Name of work / item:	Repair / Renovation of Deputy Secretary Flat No.31 Block-6 Clifton Karachi (Residence of Mr. Saeed Ahmed Sheikh Deputy Secretary Budget SGA&CD).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/S. R. Irfan Builders.	M/s. BMH Enterprises.	M/S. A.R Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .		
3.	Tender description / Name of work / item:	Special Repair of Deputy Secretary Flat No.59 GOR-I Bath Island Karachi.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/S. Pearl Engineering & Trading Co.	M/s. Khan Associates.	M/S. Faiq Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.


BIDDERS QUALIFICATION REPORT


NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .		
3.	Tender description / Name of work / item:	S/R to Assistant Flat No.05 at GOR Bath Island Karachi (Residence of Mr. Ghulam Nabi Memon Sub-Engineer Estate Office).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/S. Shahbaz Dino Soomro.	M/s. R. Irfan Builders.	M/S. A.R Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.


BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .		
3.	Tender description / Name of work / item:	M/R to Secretary Bungalow No. 04 @ Shireen Jinnah Colony, Karachi (Residence of Mr. Muhammad Rashid Secretary Sports).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Khan Associates.	M/s. A.R Enterprises.	M/s. R Irfan Builders.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER
 Provincial Buildings Division No. I,
 Karachi.


(JAMEEL AHMED MEMON)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHOWAJA)
 EXECUTIVE ENGINEER
 Provincial Buildings Division No. I,
 Karachi.


BIDDERS QUALIFICATION REPORT


NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.			
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .			
3.	Tender description / Name of work / item:	M/R to Deputy Secretary Flat No. 51@ GOR Bath Island Karachi.			
4.	Method of Procurement:	Single stage – one envelope procedure.			
5.	Name of Firm / Bidder:	M/s. Khalil Khan & Co	M/s. Faiq Enterprises	M/s. A.R Enterprises	M/s. Pearl Engineering & Trading Co.
6.	N.T.N:	Available.	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMBEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.


BIDDERS QUALIFICATION REPORT


NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .		
3.	Tender description / Name of work / item:	M&R of DS Flat No.39-A @ GOR, Bath Island, Karachi (Residence of Mr. Muhammad Yaqoob Mangrio, Deputy Secretary, Finance Department).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. BMH Enterprises.	M/s. Khan Associates.	M/s. R. Irfan Builders.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.



**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL
BUILDINGS DIVISION NO.I, KARACHI**

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

This office NIT No.TC/G-55/PBD-I/2199

Dated: 19-10-2016

SUBJECT: - ATTENDANCE SHEET.

Date of opening 04-11-2016

S. No	Name of Firm	Signature
1	M/S. Pearl Engineering & Trading Co.	
2	M/S. R. Irfan Builders	
3	M/S. Khan Associates	
4	M/S. BMH Enterprises	
5	M/S. Faiq Enterprises	
6	M/S. A.R Enterprises	
7	M/S. Shahbaz Dino Soomro	
8	M/S. Khalil Khan & Co.	

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.

(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.

(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

SCHEDULE B.

NAME OF WORK- S/R to Deputy Secretary Flat No. 31, at GOR Bath Island Karachi

NO.	DESCRIPTION OF ITEMS	QTY	RATE	UNIT	AMOUNT
1	Scraping ordinary distemper oil bound distemper on walls(S.I.NO.54-A/13)	5614.00 Sft	226/88	% Sft	12737
2	Distemping two coats (S.I.NO.24-b/P-54)	1632.95	1043/90	% Sft	17046
3	Painting doors and windows any type any type(S.I.NO.4-C-I+II/68)	735.23 Sft.	1160/06	% Sft	8529
4	P/E First class deodar wooden ward rob i/c boxing with back shaves shutters drawers, and brass fitting such as handles locking arrangement hanger rod shoe rod and mirror measuring 2'x3'x1' complete as per approved design (S.I.NO 24-p/61)	136.0 Sft	2364/63	P. Sft	319305
	Total A				357587
	PART C. N.S.I.				
	P/E wooden floor tiles water proof imported quality approved colour & design size 8"x30"x3/8" fixing on floor with special adhesive /glue after rubbing the existing floor with sand paper & cleaning the floor from dust & any kind of stain or oil i/c cutting in paper profile etc. complete in all respect as directed by the E.I.	658.00		p. sft	
	Preparing old surface & painting with Matt finish i/c scrapping filling of joints and cracks with fine finishing including all respect labor, as directed by the Engineer In charge etc complete	3981.0sft		P. Sft	
	P/E English Commode i/c all kinds of flush tank making requisite No of bolts requiring cement mortar etc complete (imported make).	1-Nos		Each	
	Supplying & Fixing Water heater (Geyser 30-gallons) capacity best quality of singer make i/c cartage etc complete.	1-No.		Each	
	Providing and fixing of fine quality exhaust fan royal make or equal quality 6" metal body etc including making frame and necessary electric wiring and connection etc complete.	2-Nos		Each	
	Supplying and fixing wall bracket fan 18" sweep best quality of pak fan Wahid or royal fan as approved including Hanging rod canopy etc with necessary electric wiring and connection etc complete	2-Nos		Each	
	S/F fancy type wall light with glass and fancy frame work as approved design and shape i/c reassembling and necessary electric wiring and connection etc complete.	6-Nos		Each	
	S/F ceiling fan 56" sweep heavy pattern make GFC or equivalent quality i/c fixing of existing position with electric connection and cartage etc. as directed by the E.I.	2-Nos		Each	
	Providing and fixing UPVC pipe 1/2 dia including cutting making and joining with switch pest with special approved quality including all cost of labour as directed by the engineer in charge etc complete.	150-Rft		P. Rft	
	Total B				
	C Total Rs,				

TERMS AND CONDITION

- Any typographical errors in the schedule B are subject to the correction with Reference to the Schedule of rate General 2012 enforced from 12.07.2012 as approved by the S R C, Sindh Karachi
- Arbitration clause stands deleted from the agreement.
- No premium shall be paid on a Non schedule items.
- 100% W.E.L.L Graded crushed bajri shall be used in items of work without any extra payment
- No Any items of excced then the Quantity Provided in the Schedule B without prior of the Executive Engineer.
- All sample of items should be got approved by the Executive Engineer.

CONTRACTOR


 ASSISTANT ENGINEER
 PROVINCIAL BUILDINGS SUB DIVISION-I
 KARACHI.

MS

SCHEDULE B.

NAME OF WORK:- S/R to Deputy Secretary Flat No. 31, at GOR Bath Island Karachi

NO.	DESCRIPTION OF ITEMS	QUTY	RATE	UNIT	AMOUNT
1	Scraping ordinary distemper oil bound distemper on walls(S.I.NO.54-A/13)	5614.00 Sft	226/88	% Sft	12737 ✓
	Distemping two coats (S.I.NO.24-b/P-54)	1632.95	1043/90	% Sft	17046/- ✓
3	Painting doors and windows any type any type(S.I.NO 4-C-I-II/68)	735.23 Sft.	1160/06	% Sft	8529 ✓
4	P/F First class deodar wooden ward rob i/c boxing with back shaves shutters drawers, and brass fitting such as handles locking arrangement hanger rod shoe rod and mirror measuring 2'x3'x1' complete as per approved design (S.I.NO 24-p/61)	135.0 Sft	2364/63	P. Sft	319225 ✓
	Total A				359537 ✓
	PART C. N.S.I.				
1	P/F wooden floor tiles water proof imported quality approved colour & design size 8"x30"x3/8" fixing on floor with special adhesive /glue after rubbing the existing floor with sand paper & cleaning the floor from dust & any kind of stain or oil in/c cutting in paper profile etc, complete in all respect as directed by the E.I.	658.00		p. sft	
2	Preparing old surface & painting with Matt finish i/c scrapping filling of joints and cracks with fine finishing including all respect labor, as directed by the Engineer In charge etc complete.	3981.0sft		P. Sft	
3	P/F English Commode i/c all kinds of flush tank making requisite No of bolts repairing cement mortar etc complete (imported make).	1-Nos		Each	
4	Supplying & Fixing Water heater (Geyser 30-gallons) capacity best quality of singer make i/c cartage etc complete.	1-No.		Each	
5	Providing and fixing of fine quality exhaust fan royal make or equal quality 6" metal body etc including making frame and necessary electric wiring and connection etc complete.	2-Nos		Each	
6	Supplying and fixing wall bracket fan 18" sweep best quality of pak fan Wahid or royal fan as approved including Hanging rod canopy etc with necessary electric wiring and connection etc complete.	2-Nos		Each	
7	S/F fancy type wall light with glass and fancy frame work as approved design and shape i/c reassembling and necessary electric wiring and connection etc complete.	9-Nos		Each	
8	S/F ceiling fan 56" sweep heavy pattern make GFC or equivalent quality i/c fixing of existing position with electric connection and cartage etc, as directed by the E.I.	2-Nos		Each	
9	Providing and fixing UPVC pipe 1/2 dia including cutting making and jointing with switch pest with special approved quality including all cost of labour as directed by the engineer in charge etc complete.	150-Rft		P. Rft	
	Total B				
	C Total Rs,				

TERMS AND CONDITION

- Any typographical errors in the schedule B are subject to the correction with Reference to the Schedule of rate General 2012 enforced from 12.07.2012 as Approved by the S R C, Sindh Karachi
- Arbitration clause stands deleted from the agreement.
- No premium shall be paid on a Non schedule items.
- 100% WELL Graded crushed bajri shall be used in items of work without any extra payment
- No Any items of exvceed then the Quantity Provided in the Schedule B without Prior of the Executive Engineer.
- All sample of items should be got approved by the Executive Engineer.

CONTRACTOR


 ASSISTANT ENGINEER
 PROVINCIAL BUILDINGS SUB DIVISION-I
 KARACHI
 11/5

SCHEDULE B

NAME OF WORK:- S/R to Deputy Secretary Flat No. 59, at GOR Bath Is Land Karachi.

Sl. No	DESCRIPTION OF ITEMS	QUTY	RATE	UNIT	AMOUNT
1	P/F First class deodar wooden ward rob i/c boxing with back shaves shutters drawers, and brass fitting such as handles locking arrangement hanger rod shoe rod and mirror measuring 2'x3'x1' complete as per approved design (S.I.NO 24-p/61)	169.25 Sft	2364/63	P. Sft	400213
2	Fixing expanded metal with 1" deodar wooden strips and screws(22-a/61)	40.50	296/05	P. Sft	11990
3	Providing and fixing with sunk iron screw wooden Archtrave approved design / shape having with not less than 2-1/2 inches as directed by Engineer in charge..(S.I.No.60 /66)	114.0 Sft	49/97	P. Sft	5697
4	P/F Aluminum sheet on doors pasted with glue as per requirement. (S.I.61/p-66).	40.50 Sft	63/77	P. Sft	2583
5	Providing and fixing approved quality mortise lock (s.i.No. 21/60)	1-No.	1786/13	Each	1786
	Total A				422269
	Part B S. Item				
6	First class deodar wood wrought joinery in doors and windows etc fixed in position including chowkats hold fasts hinges, iron tower bolts chocks cleats handles and cords with hooks etc deodar paneled or paneled and glazed or fully glazed (b)1-3/4" thick(S.I.NO.7-b/58).(1273/76) (-) 370/83=902/93 (Only Shutter).	241.50 Sft	902/93	P. Sft	218057
	TOTAL				218057
	Part C W/S & S/F				
7	Supplying and fixing fiber glass tank of approved quality and design and wall thickness as specified including cost of nut bolts and fixing in plate form of cement concrete 1.3.6. and making connections for in let outlet and over flow inlet outlet flow pipes etc complete <u>1000 gallons</u> capacity (S.I.NO. 3-b/21)	1-No	58962/94	Each	58962
8	S/F concealed tee stop cock of superior quality with cp head W/d/a (S.I.12a/18).	3-Nos	843/82	Each	2531
9	S/F long bib cock of superior quality with cp head 1/2" dia (S.I.13-a/19)	1-Nos	1109/46	Each	1109
10	S/F wash basin mixture of superior quality with CP head 1/2" dia (S.I.14-a/19)	1-No	2882/-	Each	2882
11	Providing and fixing 15"x12" beveled edge mirror of Belgium glass complete with 1/8" thick hard board and C.P. screws fixed to wooden pleat (b)superior pattern(S.I.NO.3-b)	1-Nos	2047/76	Each	2047
12	Supplying & fixing bath room accessories set(7 piece) l/c towel rod, brush holder, soap tray, shelf of approved design l/c cost of screws, nuts etc. complete (master brand)(25/16)	1-No	8122/40	Each	8122
13	S/F Muslim Shower with double bib cock & ring pipe etc complete. (s.i. No.19-a/19).	1-Nos	3432/-	Each	3432
	Total				79085
	Add, % above				
	Total				
	PART D N.S.I.				
14	Providing and fixing oven 5 burner 34" in size vave tech or as approved quality fire burner with double door/Sutter including all cost of labor material cartage and fixing charges in all respect.	1-Nos		Each	

2	Providing and fixing turbo in size vave tech or as approved quality fire burner with double door/Sutter including all cost of labour material cartage and fixing charges in all respect.	1-No		Each	
3	P/F fancy door locks approved quality imported make etc, complete.	1-No.		Each	
	Total D				
	G. Total Rs,				
	Say,				

TERMS AND CONDITION

- 1) Any typographical errors in the schedule B are subject to the correction with Reference to the Schedule of rate General 2012 enforced from 12.07.2012 as Approved by the S R C, Sindh Karachi
- 2) Arbitration clause stands deleted from the agreement.
- 3) No premium shall be paid on a Non schedule items.
- 4) 100% WELL Graded crushed bajri shall be used in items of work without any extra payment
- 5) No Any items of exvceed then the Quantity Provided in the Schedule B without Prior of the Executive Engineer.
- 6) All sample of items should be got approved by the Executive Engineer.

CONTRACTOR


 ASSISTANT ENGINEER
 PROVINCIAL BUILDINGS SUB DIVISION-I
 KARACHI.


SCHEDULE B.

NAME OF WORK:- *Assessment* S/R TO ~~ADDITIONAL SECRETARY~~ FLAT 05, AT GOR BATH IS LAND KARACHI.

S.NO.	DESCRPTION OF ITEMS	QUTY	RATE	UNIT	AMOUNT
1	Dismantling of glazed or encaustic tiles (S.NO.55/13)	288.25 Sft	786/50	% Sft	2267
2	Scraping ordinary distemper oil bound distemper or paint on walls (54-A/15)	2353.77 Sft	226/88	% Sft	5340
3	Distemping two coats (S.I. 24-b/p-54)	589.70	1043/90	% sft	6156
4	Preparing the surface & painting with matt finish paint of approved make to old matt finish surface 2 nd each subsequent 3-coat (s.i.No.37-A+B/55)	1764.06	1772/38	% sft	31266
5	Painting old surface (C) painting doors and windows any type (ii) each subsequent coat (s.i.No.4-c/ii/68)	272.40	1160/06	% sft	3164
6	P/F approved quality mortise lock(s.i.No.21/60)	4-Nos	1786/13	Each	7145
	Total				55338
	PART B.				
1	First class deodar wood wrought joinery in doors and windows etc fixed in position including chowkats hold fasts hinges, iron tower bolts chocks cleats handles and cords with hooks etc deodar paneled or paneled and glazed or fully glazed (b)1-3/4" thick(S.I.NO.7-b/58).(1273/76(-) 370/83=902/93 (Only Shutter).	98.62 Sft	902/93	P. Sft	89047
2	S/F in position Aluminum channels framing for sliding windows & ventilators of alcop made with 5mm thick tinted glass glazing (Belgium) & Aluminum fly screen l/c handles stoppers & locking arrangement etc, complete (s.i.No.84-a/108).	76.00	1592/69	P. sft	119451
	Total				208498
	Less % Below				
	Total				
	PART C. W/S & S/F				
1	Providing and fixing 6"x2" or 6"x3" C.I floor trap of the approved self cleaning design with a C. screwed down gritting with or without a vent arm complete with and including making requisite number of holes in walls plinth and floor for pipe connections and making good in C.C. 1.2.4.(S.I.20/6)	2- NO	2042/43	Each	4085
2	P/F 22"x16" lavatory basin in white glazed earthen ware complete with & i/c the cost of WI or CI cantilever brackets 6 inches built into walls painted white in 2 coats after a primary coat of red lead paint a pair of 1/2" rubber plug & chrome brass waste of approved pattern 1-1/4" dia malleable iron of cp brass unions and making requisite number of holes in wall plinth and floor for pipe connection and making good in cement concrete 1.2.4 (foreign or equilent) (S.I. 3/4).	1-Nos	6237/-	Each	6237
3	P/F squatting type white glazed earthen were w.c pan	1-No	5044/60	Each	5044

	with i/c the cost of flushing cistern with internal fitting and flush pipe with bend & making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4. WC of not less than 19" clear opening between flushing rims and 3 gallons flushing tank with 4" dia CI trap and C.I thumble. (b-i) (s.i.No.1/1)				
4	S/F concealed tee-stop cock of superior quality with c.p. head 1/2" dia (s.i.No.12-a/18).	6-Nos	843/92	Each	5064
5	S/F long bib cock of superior quality with c.p. head 1/2" dia (s.i.No.13-a/19).	2-Nos	1109/46	Each	2219
6	S/F wash basin mixture of superior quality with c.p. head 1/2" dia (s.i.No. 14-a/19)	1-Nos	2882/	Each	2882
7	S/F sink mixture cock of superior quality with c.p. head etc. complete (s.i.No.17/19)	1-Nos	2745/60	Each	2746
8	S/F bath room accessories set (7-pieces) i/c towel rod, brush holder soap tray shelf of approved design i/c cost of screws, nuts etc, complete (s.i.No. 21-p/19)	1-Nos	8122/40	Each	8122
9	S/F fiber glass tank of approved quality and design and wall thickness as specified i/c cost of nuts, bolts and fixing in platform of cement concrete 1:3:6 and making connection for in-let, & ou-let & over flow pipes etc, complete (b) 500-gallon (s.i.No.3-b/21).	1-No.	37505/42	Each	37505
	Total				73904
	Add, % above				
	Total				
	PART D Electric.				
1	Wiring for light or fan point with (3/.029) pvc insulated wire (s.i.No.18/3)	20-pts	797/-	p.p	15940
2	Wiring for plug point with 1/1.13(3/.029) pvc insulated wire (s.i.No.20/3)	4-pts	669/-	p.p.	2676
3	Providing and fixing bacolite rose with two terminals (s.i.No.228/33)	20-Nos	72/-	Each	1440
4	P/F BC batten holder (s.i.No.232/33)	8-Nos	70/-	Each	560
5	P/F circuit breaker 6,10,15,20,30,40,50 & 63 amps SP (TB-5S) on prepared board as required(s.i.No. 203/31)	4-Nos	916/-	Each	3664
	Total				24280
	PART E N.S.I.				
1	P/F fancy type porcelain floor dado tile 16"x16" or 12"x18" 3/8" thick tiles as per required approved shape & size Imported make as approved quality, design & color i/c laying over dry bond/ cement sand mortar 3/4" thick as required i/c jointing in white cement & washing of tiles after laying & filling of joints with matching color imported grouting in desired shape with finishing i/c cutting of tiles & proper profile on floor & skirting with cartage & wastage etc complete. As directed by the Eng: In charge.	288.25		p. sft	
2	Making and fixing wooden kitchen cabinet with shutters of lasani wood sheet 3/4" thick frame work of first class deodar wood 2"x1" pasted with classic Formica and 18" deep including necessary hinges catcher handle sliding wheels in draws nails /screws etc with approved design and shape. The cost also includes necessary tools and plants to be used in making etc complete as directed by the engineer Incharge etc complete	31.50		P. Sft	
3	Providing and fixing cPVC pipe 1/2" dia including cutting making and jointing with switch pest with special approved quality including all cost of labour as directed by the engineer in charge etc complete	35.00		P. Rft	
4	Providing and fixing U PVC pipe 4" dia including cutting making and jointing with switch pest with special approved quality including all cost of labour as directed by the engineer incharge etc complete.	15.00		P. Rft	
5	S/F ceiling fan 56" sweep heavy pattern make GFC or equivalent quality i/cfixing of existing position with	3-Nos		Each	


	electric connection and cartage etc, as directed by the E.I.			
6	S/F of fancy switch /socket imported make with double sheets fixing with concealed board on approved shape and design by the E.E. in charge etc complete.	25-Nos		Each
7	Providing and fixing of fine quality exhaust fan royal make or equal quality 6" metal body etc including making frame and necessary electric wiring and connection etc complete.	2-Nos		Each
8	P/F fancy type power plug 15amp best quality with board sheet etc, complete.	5-Nos		Each
9	P/F universal light plug 3 pin best quality etc, fixing with board & electric connection etc, complete.	5-Nos		Each
10	S/F fancy type fan dimmer imported make with existing fancy sheet as approved shape design and make by the E.E. in charge including necessary electric connection etc complete	3-nos		-do-
	Total			
	G Total Rs,			
	Say			

TERMS AND CONDITION

- 1) Any typographical errors in the schedule B are subject to the correction with Reference to the Schedule of rate General 2012 enforced from 12.07.2012 as Approved by the S R C, Sindh Karachi.
- 2) Arbitration clause stands deleted from the agreement.
- 3) No premium shall be paid on a Non schedule items.
- 4) 100% WELL Graded crushed bajri shall be used in items of work without any extra payment
- 5) No Any items of exvceed then the Quantity Provided in the Schedule B without Prior of the Executive Engineer.
- 6) All sample of items should be got approved by the Executive Engineer.

CONTRACTOR

ASSISTANT ENGINEER
PROVINCIAL BUILDINGS SUB DIVISION-I
KARACHI.


11/6

SCHEDULE B.

NAME OF WORK:- S/R to Secretary Bungalow No. 4, SJC Clifton Karachi.

S.NO.	DESCRIPTION OF ITEMS	QUTY	RATE	UNIT	AMOUNT
1	P/F First class deodar wooden ward rob i/c boxing with back shaves shutters drawers, and brass fitting such as handles locking arrangement hanger rod shoe rod and mirror measuring 2'x3'x1' complete as per approved design (S.I.NO 24-p/61)	285.0Sft	2364/63	P. Sft	673919
	Total				673919
	PART B.				
1	Supplying & fixing bath room accessories set (7 piece)l/c towel rod, brush holder, soap tray , shelf of approved design l/c cost of screws, nuts etc. complete (master brand) (s.i.No.19-a/19).	6-Nos	10322/40	P. Set	61937
	Total				61937
	Add. % above				
	Total				
	PART C, Non Schedule Items:				
	P/F English Commode i/c all kinds of flush tank making requisite No of bolts repairing cement mortar etc complete (imported make).	3-Nos		Each	
2	S/F shower mixture set with SS rain shower necessary fitting coated complete in all respect (imported make).	3-Nos		Each	
3	P/F Wash Basin with Pedestal etc complete in all respect (imported make)	4-Nos		Each	
4	S/F Wash Basin mixture of superior quality with CP head 1/2" dia (imported make)	5-Nos		Each	
	Total				
	G Total Rs,				
	Say				

TERMS AND CONDITION

- 1) Any typographical errors in the schedule B are subject to the correction with Reference to the Schedule of rate General 2012 enforced from 12.07.2012 as Approved by the S R C, Sindh Karachi
- 2) Arbitration clause stands deleted from the agreement.
- 3) No premium shall be paid on a Non schedule items.
- 4) 100% WELL Graded crushed bajri shall be used in items of work without any extra payment
- 5) No Any items of exvceed then the Quantity Provided in the Schedule B without Prior of the Executive Engineer.
6. All sample of items should be got approved by the Executive Engineer.

CONTRACTOR


ASSISTANT ENGINEER
PROVINCIAL BUILDINGS SUB DIVISION-I
KARACHI.

6

SCHEDULE B

NAME OF WORK: - S/R to Deputy Secretary Flat No. 39-A, at GOR Bath Island Karachi.

S.NO.	DESCRPTION OF ITEMS	QUTY	RATE	UNIT	AMOUNT
1	Providing Anti-termite treatment by spraying / sprinkling /spreading Neptachlar 0.5% Emulsion as an overall pre-construction treatment in slab type construction under the slab and along attached perches or entrance etc, complete as per directions of E.I. (s.i.No.92/109)	1632.95	9/74	% sft	15905
2	P/F deodar wooden ward rob i/c boxing with back shaves shutters drawers, and brass fitting such as handles locking arrangement hanger rod shoe rod and mirror measuring 2'x1' complete as per approved design (S.I.NO 24-p/61)	161.86	2364/63	P. Sft	382739
	Total				398644
	Say				

TERMS AND CONDTION

- 1) Any typographical errors in the schedule B are subject to the correction with Reference to the Schedule of rate General 2012 enforced from 12.07.2012 as Approved by the S R C, Sindh Karachi
- 2) Arbitration clause stands deleted from the agreement.
- 3) No premium shall be paid on a Non schedule items.
- 4) 100% WELL Graded crushed bajri shall be used in items of work without any extra payment
- 5) No Any items of exvceed then the Quantity Provided in the Schedule B without Prior of the Executive Engineer.
6. All sample of items should be got approved by the Executive Engineer.

CONTRACTOR


 ASSISTANT ENGINEER
 PROVINCIAL BUILDINGS SUB DIVISION-I
 KARACHI.

SCHEDULE B.

NAME OF WORK:- S/R to Deputy Secretary Flat No. 51, at GOR Bath Island Karachi.

S. NO.	DISCRAPTION OF ITEMS	QTY	RATE	UNIT	AMOUNT
1	Dismantling of glazed or encaustic tiles (S.NO.55/13)	223.24	786/50	% Sft	1755
2	P/f deodar wooden ward rob i/c boxing with back shaves shutters drawers, and brass fitting such as handles locking arrangement hanger rod shoe rod and mirror measuring 2'x1' complete as per approved design (S.I.NO 24-p/61)	114.00 Sft	2364/63	P. Sft	269567
3	Providing and Fixing approved quality mortise lock.(S.I.NO.21/60).	6-Nos	1786/13	Each	10716
	Total A				282038
	Part B Schedule Item:				
1	P/F in position doors & windows and ventilators of first class deodar wood frame 1-1/2" thick and teak wood ply shutters of first class deodar wood skeleton hollow solid stilled ply wood stilled and nails core of portal wood and teak ply wood 3 ply on both sides i/c hold fasts hinges aldrop iron tower bolts handles cleats with cords etc complete (S.I.51/64)(Without chowkats (1245/76(-)370/83=875/13).	56.00	875/13	P. Sft	49007
	Total				49007
	Less % Below				
	Total B.				
	Part C, W/S & S/F				
1	S/F Bath accessories set (7-pieces) i/c towel rod brush holder soap tray shelf of approved quality and design etc. complete (s.i.No. 22/19)	1-No	10322/40	Each	10322
2	S/F CP Muslim shower with double bib cock & ring pipe etc. complete (19-a/19)	1-No.	3432/-	Each	3432
	Total				13754
	Add, % above				
	C.				
	PART D, N.S.I.				
1	P/L fancy type porcelain floor & dadotiles 12"x20"x3/8" thick as approved size specified approved quality/make / design & color i/c laying with bond solution sand mortar i/c jointing with white cement/matching grouted i/c washing of tiles i/c cutting of tile to proper profile i/c all respect labor & required necessary material as directed by the Engineer In charge etc complete.(Imported make)	223.24		P. Sft	
2	Providing and fixing cPVC pipe 1/2 ia including cutting making and jointing with switch pest with special approved quality including all cost of labour as directed by the engineer in charge etc complete.	40-Rft		P. Rft	
3	Providing and fixing U PVC pipe 4" dadex or equaling ting making and jointing with switch pest with special approved quality including all cost of labor as directed by the engineer in charge etc complete.	20-Rft		P. Rft	
4	P/F UPVC Fitting 4" dia etc,				
A	Y-tee 4"	1-Nos		Each	

3	Plain bend	4-Nos		Each	
4	Plug tee	1-Nos		Each	
5	P/F English Commode i/c all kinds of flush tank making requisite No of bolts repairing cement mortar etc complete (Imported make)	1-Nos		Each	
6	P/F tee stop cock of superior quality with CP head ½"dia (Imported make)	3-Nos		Each	
7	S/F shower mixture set with SS rain shower necessary fitting coated complete in all respect (Imported make).	1-Nos		Each	
8	S/F Wash Basin mixture of superior quality with CP head ¾"dia (Imported make)	1-Nos		Each	
9	P/F stainless steel floor trap jalli imported make .	2-Nos		Each	
	Total D				
	G' Total Rs,				

TERMS AND CONDITION

- 1) Any typographical errors in the schedule B are subject to the correction with Reference to the Schedule of rate General 2012 enforced from 12.07.2012 as Approved by the S R C, Sindh Karachi
- 2) Arbitration clause stands deleted from the agreement.
- 3) No premium shall be paid on a Non schedule items.
- 4) 100% WELL Graded crushed bajri shall be used in items of work without any extra payment
- 5) No Any items of exvceed then the Quantity Provided in the Schedule B without Prior of the Executive Engineer.
- 6) All sample of items should be got approved by the Executive Engineer.

CONTRACTOR


 ASSISTANT ENGINEER
 PROVINCIAL BUILDINGS SUB DIVISION-I
 KARACHI.



To,

The Assistant Director (Assessment),
Government of Sindh,
Sindh Public Procurement, Regulatory Authority,
Karachi.

SUBJECT: NIT: NO.TC/G-55/2199 DATED: 19-10-2016 SPPRA (Sr. # 30190).

Reference: Your office letter No. Mng(Assest)/SPPRA/30190/16-17/8025 Dated: 10-11-2016.

In compliance to your good office letter No. cited above, as per observation of Para No.1 (i) mentioned in your above letter, it is stated that required Telephone number, Fax number & Email address are as under:-

- Telephone # 021-99203183.
- Fax # 021-99203183.
- Email address: - executiveengineerpbd1khi@gmail.com

As per observation of Para-1 (ii), mentioned in your above letter, it is stated that the requisite information is enclosed herewith.


As per observation of Para-1 (iii), it is stated that the evaluation criterion of subject procurement has already been mentioned in the NIT.

This is for favour of your kind information please.


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

Copy forwarded with compliments & for favour of kind information to:-

1. The Secretary, (Works & Services) Department, Government of Sindh, Karachi.
- 2/ The Staff Officer to M.D SPPRA.
3. The Superintending Engineer, Provincial Buildings Circle, Karachi.
4. The Planning Officer, Planning Monitoring & Evolution Cell, Works & Services Department, Government of Sindh Karachi, with reference to his good office letter No. DDM/W&S/Misc-SPPRA/2016 Dated: 18-11-2016.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

No. TC/G-55/PBD-I/2590
Provincial Buildings Division-I,
Karachi dated: 29/11/2016

To,


✓ The Manager (CB),
Sindh Public Procurement, Regulatory Authority,
Karachi.

SUBJECT: SUBMISSION OF DOCUMENTS OF NIT NO. TC/G-55/PBD-I/2016-17/2199
DATED: 19-10-2016.

The Bid Evaluation Report, Comparative Statement, Minutes of the Bid Opening Meeting, Bidders Qualification Report and Attendance Sheet for the below works are submitted herewith for favour of kind information and further necessary action please.


Sr. No.	Name of Work
1.	Repair / Renovation of Deputy Secretary Flat No.31 Block-6 Clifton Karachi (Residence of Mr. Saeed Ahmed Sheikh Deputy Secretary Budget SGA&CD).
2.	Special Repair of Deputy Secretary Flat No.59 GOR-I Bath Island Karachi.
3.	S/R to Assistant Flat No.05 at GOR Bath Island Karachi (Residence of Mr. Ghulam Nabi Memon Sub-Engineer Estate Office).
4.	M/R to Secretary Bungalow No. 04 @ Shireen Jinnah Colony, Karachi (Residence of Mr. Muhammad Rashid Secretary Sports).
5.	M/R to Deputy Secretary Flat No. 51 @ GOR Bath Island Karachi.
6.	M&R of DS Flat No.39-A @ GOR, Bath Island, Karachi (Residence of Mr. Muhammad Yaqoob Mangrio, Deputy Secretary, Finance Department).

DA/as above.


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

Copy forwarded with compliments for favour of information to:-

1. The Chief Engineer, Buildings Department, Government of Sindh, Hyderabad.
2. The Superintending Engineer, Provincial Buildings Circle, Karachi.
3. The Planning Officer, Planning Monitoring & Evolution Cell, Works & Services Department, Government of Sindh Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

OFFICE DIARY
NO. 3393
DATED: 30-11-16


BID EVALUATION REPORT


NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .				
3.	Tender description / Name of work / item:	Repair / Renovation of Deputy Secretary Flat No.31 Block-6 Clifton Karachi (Residence of Mr. Saeed Ahmed Sheikh Deputy Secretary Budget SGA&CD).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 30190.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-11-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. R. Irfan Builders	Rs.9,97,363/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. BMH Enterprises	Rs.10,10,788/-	2 nd			Highest
3.	M/s. A.R Enterprises	Rs.10,36,267/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .				
3.	Tender description / Name of work / item:	Special Repair of Deputy Secretary Flat No.59 GOR-I Bath Island Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 30190.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-11-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Pearl Engineering & Trading Co.	Rs.7,46,074/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Khan Associates	Rs.7,55,726/-	2 nd			Highest
3.	M/s. Faiq Enterprises	Rs.7,58,156/-	3 rd			Highest



(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHAWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016.				
3.	Tender description / Name of work / item:	S/R to Assistant Flat No.05 at GOR Bath Island Karachi (Residence of Mr. Ghulam Nabi Memon Sub-Engineer Estate Office).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 30190.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-11-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Shahbaz Dino Soomro	Rs.4,98,324/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. R. Irfan Builders	Rs.4,99,349/-	2 nd			Highest
3.	M/s. A.R Enterprises	Rs.5,05,714/-	3 rd			Highest



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .				
3.	Tender description / Name of work / item:	M/R to Secretary Bungalow No. 04 @ Shireen Jinnah Colony, Karachi (Residence of Mr. Muhammad Rashid Secretary Sports).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 30190.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-11-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Khan Associates	Rs.9,68,619/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. A.R Enterprises	Rs.9,89,569/-	2 nd			Highest
3.	M/s. R. Irfan Builders	Rs.10,43,308/-	3 rd			Highest



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016.				
3.	Tender description / Name of work / item:	M/R to Deputy Secretary Flat No. 51@ GOR Bath Island Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 30190.				
6.	Total Bid documents Sold:	(04)				
7.	Total Bids Received:	(04)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-11-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Khalil Khan & Co.	Rs.4,79,033/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Faiq Enterprises	Rs.4,83,651/-	2 nd			Highest
3.	M/s. A.R Enterprises	Rs.4,87,910/-	3 rd			Highest
4.	M/s. Pearl Engineering & Trading Co.	Rs.4,92,804/-	4 th			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .				
3.	Tender description / Name of work / item:	M&R of DS Flat No.39-A @ GOR, Bath Island, Karachi (Residence of Mr. Muhammad Yaqoob Mangrio, Deputy Secretary, Finance Department).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 30190.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-11-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. BMH Enterprises	Rs.3,98,245/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Khan Associates	Rs.4,06,617/-	2 nd			Highest
3.	M/s. R. Irfan Builders	Rs.4,14,589/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- Repair / Renovation of Deputy Secretary / Flat No.31 Block-6 Clifton Karachi (Residence of Mr. Saeed Ahmed Sheikh Deputy Secretary Budget SG&CD).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. S/R to D.S. Flat No.31 GOR Bath Island Kyc: T(i)/D.S/797 dated: **28/09/2016**.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2199 Karachi dated: **19-10-2016**.


Date of Issue: **03-11-2016**

Date of Opening: **04-11-2016**

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. R. Irfan Builders.		M/s. BMH Enterprises.		M/s. A.R Enterprises.	
Cost of Civil Work	Rs.4,30,840/-	Cost of Civil Work		Cost of Civil Work		Cost of Civil Work	
At Par	Rs.---	At Par		At Par		At Par	
	Total: Rs.4,30,840/-	Total: Rs.3,57,537/-		Total: Rs.3,57,537/-		Total: Rs.3,57,537/-	
Cost of Non-Schedule Items:	Rs.6,41,104/-	Cost of Non-Schedule Items:		Cost of Non-Schedule Items:		Cost of Non-Schedule Items:	
	Grand Total: Rs.10,71,944/-	Grand Total: Rs.9,97,363/-		Grand Total: Rs.10,10,788/-		Grand Total: Rs.10,36,267/-	
	Say: Rs.10,71,900/-						

The Rate Quoted by M/s. R. Irfan Builders, Government Contractor, Cost of Civil Work Schedule Items @, **At Par**, Total Schedule Rate, Rs.3,57,537/- & Non-Schedule Items, Rs.6,39,826/- and Grand Total Rs.9,97,363/- found lowest, hence recommended for favour of necessary approval.


(WAZIR KHAMAR)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.


(JAMEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.1,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- Special Repair of Deputy Secretary Flat No.59 GOR-I Bath Island Karachi.

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. Deputy Secretary Flat No.59 GOR Kye: T(i)/D.S/33 dated: 13/10/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2199 Karachi dated: 19-10-2016.

Date of Issue: 03-11-2016

Date of Opening: 04-11-2016

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/s. Pearl Engineering & Trading Co.	M/s. Khan Associates	M/s. Faig Enterprises.	
Cost of Civil Work	Rs.4,22,269/-	Cost of Civil Work	Rs.4,22,269/-	Cost of Civil Work	Rs.4,22,269/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.4,22,269/-	Total:	Rs.4,22,269/-	Total:	Rs.4,22,269/-
Cost of Civil Work (Part-B)	Rs.2,18,057/-	Cost of Civil Work (Part-B)	Rs.2,18,057/-	Cost of Civil Work (Part-B)	Rs.2,18,057/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.2,18,057/-	Total:	Rs.2,18,057/-	Total:	Rs.2,18,057/-
Cost of W/S & S/F Work	Rs.79,085/-	Cost of W/S & S/F Work	Rs.79,085/-	Cost of W/S & S/F Work	Rs.79,085/-
Add 5.00% above	Rs.3,954/-	Add 4.00% above	Rs.3,163/-	Add 4.95% above	Rs.3,915/-
Total:	Rs.83,039/-	Total:	Rs.82,248/-	Total:	Rs.83,000/-
Total Schedule Items:	Rs.7,23,365/-	Total Schedule Items:	Rs.7,22,574/-	Total Schedule Items:	Rs.7,23,326/-
Cost of Non-Schedule Items:	Rs.33,000/-	Cost of Non-Schedule Items:	Rs.23,500/-	Cost of Non-Schedule Items:	Rs.32,400/-
Grand Total:	Rs.7,56,365/-	Grand Total:	Rs.7,46,074/-	Grand Total:	Rs.7,55,726/-
Say:	Rs.7,56,400/-				

The Rate Quoted by M/s. Pearl Engineering & Trading Co. Government Contractor, Cost of Civil Work Schedule Items @ At Par, Cost of Civil Work Schedule Items (Part-B) @ At Par, Cost of W/S & S/F Work Add 4.00% above, Total Schedule Rate, Rs.7,22,574/- & Non-Schedule Items, Rs.23,500/- and Grand Total Rs.7,46,074/- found lowest, hence recommended for favour of necessary approval.


(WARISHAH)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.


(JAMEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.1,
Karachi.


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- S/R to Assistant Flat No.05 at GOR Bath Island Karachi (Residence of Mr. Ghulam Nabi Memon Sub-Engineer Estate Office).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S. Divin:-/2016-17/61 dated: 26/09/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2199 Karachi dated: 19-10-2016.

Date of Issue: 03-11-2016


Date of Opening: 04-11-2016

As per Sanctioned Estimate		M/s. Shahbaz Dino Soomro.		Rate Quoted by the Bidders/Contractors.		M/s. R. Irfan Builders.		M/s. A.R Enterprises.	
Description of Items.	Amount	M/s. Shahbaz Dino Soomro.	M/s. R. Irfan Builders.	M/s. R. Irfan Builders.	M/s. A.R Enterprises.	M/s. A.R Enterprises.	M/s. A.R Enterprises.	M/s. A.R Enterprises.	M/s. A.R Enterprises.
Cost of Civil Work	Rs.55,338/-	Cost of Civil Work	Rs.55,338/-	Cost of Civil Work	Rs.55,338/-	Cost of Civil Work	Rs.55,338/-	Cost of Civil Work	Rs.55,338/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.55,338/-	Total:	Rs.55,338/-	Total:	Rs.55,338/-	Total:	Rs.55,338/-	Total:	Rs.55,338/-
Cost of Civil Work (Part-B)	Rs.2,08,498/-	Cost of Civil Work (Part-B)	Rs.2,08,498/-	Cost of Civil Work (Part-B)	Rs.2,08,498/-	Cost of Civil Work (Part-B)	Rs.2,08,498/-	Cost of Civil Work (Part-B)	Rs.2,08,498/-
Less 20.00% below	Rs.41,699/-	Less 20.10% below	Rs.41,908/-	Less 19.80% below	Rs.41,283/-	Less 19.00% below	Rs.39,615/-	Less 19.00% below	Rs.39,615/-
Total:	Rs.1,66,799/-	Total:	Rs.1,66,590/-	Total:	Rs.1,67,215/-	Total:	Rs.1,68,883/-	Total:	Rs.1,68,883/-
Cost of W/S & S/F Work	Rs.73,904/-	Cost of W/S & S/F Work	Rs.73,904/-	Cost of W/S & S/F Work	Rs.73,904/-	Cost of W/S & S/F Work	Rs.73,904/-	Cost of W/S & S/F Work	Rs.73,904/-
Add 5.00% above	Rs.3,695/-	Add 4.80% above	Rs.3,547/-	Add 4.90% above	Rs.3,621/-	Add 6.00% above	Rs.4,434/-	Add 6.00% above	Rs.4,434/-
Total:	Rs.77,599/-	Total:	Rs.77,451/-	Total:	Rs.77,525/-	Total:	Rs.78,338/-	Total:	Rs.78,338/-
Cost of Electric Work	Rs.24,280/-	Cost of Electric Work	Rs.24,280/-	Cost of Electric Work	Rs.24,280/-	Cost of Electric Work	Rs.24,280/-	Cost of Electric Work	Rs.24,280/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.24,280/-	Total:	Rs.24,280/-	Total:	Rs.24,280/-	Total:	Rs.24,280/-	Total:	Rs.24,280/-
Total Schedule Items:	Rs.3,24,015/-	Total Schedule Items:	Rs.3,23,659/-	Total Schedule Items:	Rs.3,24,358/-	Total Schedule Items:	Rs.3,26,839/-	Total Schedule Items:	Rs.3,26,839/-
Cost of Non-Schedule Items:	Rs.1,75,882/-	Cost of Non-Schedule Items:	Rs.1,74,665/-	Cost of Non-Schedule Items:	Rs.1,74,991/-	Cost of Non-Schedule Items:	Rs.1,78,875/-	Cost of Non-Schedule Items:	Rs.1,78,875/-
Grand Total:	Rs.4,99,897/-	Grand Total:	Rs.4,98,324/-	Grand Total:	Rs.4,99,349/-	Grand Total:	Rs.5,05,714/-	Grand Total:	Rs.5,05,714/-
Say:	Rs.4,99,900/-								

The Rate Quoted by M/s. Shahbaz Dino Soomro, Government Contractor, Cost of Civil Work Schedule Items @, **At Par**, Cost of Civil Work (Part-B) **Less 20.10% Below**, Cost of W/S & S/F Work **Add 4.80% Above**, Cost of Electric Work @, **At Par**, Total Schedule Rate, **Rs.3,23,659/-** & Non-Schedule Items, **Rs.1,74,665/-** and Grand Total **Rs.4,98,324/-** found lowest, hence recommended for favour of necessary approval.


WAJID KHATTAR
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.


JAMEEL AHMED MEMON
EXECUTIVE ENGINEER,
Education Works Division No.1,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Secretary Bungalow No. 04 @ Shireen Jinnah Colony, Karachi (Residence of Mr. Muhammad Rashid Secretary Sports).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R Secretary B'low No.04 S.J.C Kyc: T(i)/D.S/ dated: / /2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2199 Karachi dated: 19-10-2016.


Date of Issue: 03-11-2016

Date of Opening: 04-11-2016

As per Estimate	Amount	M/s. Khan Associates.	Rate Quoted by the Bidders/Contractors.	M/s. A.R Enterprises.	M/s. R. Irfan Builders.
Description of Items.					
Cost of Civil Work	Rs.6,73,919/-	Cost of Civil Work	Rs.6,73,919/-	Cost of Civil Work	Rs.6,73,919/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.6,73,919/-	Total:	Rs.6,73,919/-	Total:	Rs.6,73,919/-
Cost of W/S & S/F Work	Rs.61,934/-	Cost of W/S & S/F Work	Rs.61,934/-	Cost of W/S & S/F Work	Rs.61,934/-
Add 5.00% above	Rs.3,097/-	Add 4.95% above	Rs.3,066/-	Add 6.00% above	Rs.3,716/-
Total:	Rs.65,031/-	Total:	Rs.65,000/-	Total:	Rs.65,650/-
Total Schedule Items:	Rs.7,38,950/-	Total Schedule Items:	Rs.7,38,919/-	Total Schedule Items:	Rs.7,39,569/-
Cost of Non-Schedule Items:	Rs.2,30,500/-	Cost of Non-Schedule Items:	Rs.2,29,700/-	Cost of Non-Schedule Items:	Rs.2,50,000/-
Grand Total:	Rs.9,69,450/-	Grand Total:	Rs.9,68,619/-	Grand Total:	Rs.9,89,569/-
Say:	Rs.9,69,500/-				Rs.10,43,308/-

The Rate Quoted by M/s. Khan Associates, Government Contractor, Cost of Civil Work Schedule Items @, At Par, Cost of W/S & S/F Work Add 4.95% above, Total Schedule Rate, Rs.7,38,919/- & Non-Schedule Items, Rs.2,29,700/- and Grand Total Rs.9,68,619/- found lowest, hence recommended for favour of necessary approval.


(WARIQ KHALID)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.1,
Karachi.


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Deputy Secretary Flat No. 51 @ GOR Bath Island Karachi.

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No. PB/T.S Divin.-I/2016-17/ dated: / /2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2199 Karachi dated: 19-10-2016.


Date of Issue: 03-11-2016

Date of Opening: 04-11-2016

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.							
Description of Items.	Amount	M/s. Khalid Khan & Co.		M/s. Faig Enterprises.		M/s. A.R Enterprises.		M/s. Pearl Engineering & Trading Co.	
Cost of Civil Work	Rs. 2,82,038/-	Cost of Civil Work	Rs. 2,82,038/-	Cost of Civil Work	Rs. 2,82,038/-	Cost of Civil Work	Rs. 2,82,038/-	Cost of Civil Work	Rs. 2,82,038/-
At Par	Rs. ---	At Par	Rs. ---	At Par	Rs. ---	At Par	Rs. ---	At Par	Rs. ---
Total:	Rs. 2,82,038/-	Total:	Rs. 2,82,038/-	Total:	Rs. 2,82,038/-	Total:	Rs. 2,82,038/-	Total:	Rs. 2,82,038/-
Cost of Aluminium Work	Rs. 49,007/-	Cost of Aluminium Work	Rs. 49,007/-	Cost of Aluminium Work	Rs. 49,007/-	Cost of Aluminium Work	Rs. 49,007/-	Cost of Aluminium Work	Rs. 49,007/-
Less 20.00% below	Rs. 9,801/-	Less 20.10% below	Rs. 9,850/-	Less 16.00% below	Rs. 7,841/-	Less 15.00% below	Rs. 7,351/-	Less 12.00% below	Rs. 5,881/-
Total:	Rs. 39,205/-	Total:	Rs. 39,157/-	Total:	Rs. 41,166/-	Total:	Rs. 41,656/-	Total:	Rs. 43,126/-
Cost of W/S & S/F Work	Rs. 13,754/-	Cost of W/S & S/F Work	Rs. 13,754/-	Cost of W/S & S/F Work	Rs. 13,754/-	Cost of W/S & S/F Work	Rs. 13,754/-	Cost of W/S & S/F Work	Rs. 13,754/-
Add 5.00% above	Rs. 687/-	Add 4.90% above	Rs. 673/-	Add 6.00% above	Rs. 825/-	Add 9.00% above	Rs. 1,238/-	Add 10.00% above	Rs. 1,375/-
Total:	Rs. 14,441/-	Total:	Rs. 14,427/-	Total:	Rs. 14,579/-	Total:	Rs. 14,992/-	Total:	Rs. 15,129/-
Total Schedule Items:	Rs. 3,35,684/-	Total Schedule Items:	Rs. 3,35,622/-	Total Schedule Items:	Rs. 3,37,783/-	Total Schedule Items:	Rs. 3,38,686/-	Total Schedule Items:	Rs. 3,40,293/-
Cost of Non-Schedule Items:	Rs. 1,44,039/-	Cost of Non-Schedule Items:	Rs. 1,43,411/-	Cost of Non-Schedule Items:	Rs. 1,45,868/-	Cost of Non-Schedule Items:	Rs. 1,49,224/-	Cost of Non-Schedule Items:	Rs. 1,52,511/-
Grand Total:	Rs. 4,79,723/-	Grand Total:	Rs. 4,79,033/-	Grand Total:	Rs. 4,83,651/-	Grand Total:	Rs. 4,87,910/-	Grand Total:	Rs. 4,92,804/-
Say:	Rs. 4,79,700/-	Say:	Rs. 4,79,033/-	Say:	Rs. 4,83,651/-	Say:	Rs. 4,87,910/-	Say:	Rs. 4,92,804/-

The Rate Quoted by M/s. Khalid Khan & Co. Government Contractor, Cost of Civil Work Schedule Items @, At Par, Cost of Aluminium Work, Less 20.10% below, & Cost of W/S & S/F Work Add 4.90% above, Total Schedule Rate, Rs. 3,35,622/- & Non-Schedule Items, Rs. 1,43,411/- and Grand Total Rs. 4,79,033/- found lowest, hence recommended for favour of necessary approval.


(WAZIR KHALID)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.1,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M&R of DS Flat No.39-A @ GOR, Bath Island, Karachi (Residence of Mr. Muhammad Yaqoob Mangrio, Deputy Secretary, Finance Department).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No.PB/T.S Divin:-/2016-17/374 dated: **23/11/2016**.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/2199 Karachi dated: **19-10-2016**.

Date of Issue: **03-11-2016**

Date of Opening: **04-11-2016**

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/s. BMH Enterprises.	M/s. Khan Associates.	M/s. R. Irfan Builders.	
Cost of Civil Work	Rs.3,98,644/-	Cost of Civil Work	Rs.3,98,644/-	Cost of Civil Work	Rs.3,98,644/-
At Par	Rs.---	Less 0.10% below	Rs.399/-	Add 2.00% above	Rs.7,973/-
		Total:	Rs.3,98,245/-	Total:	Rs.4,06,617/-
		Grand Total:	Rs.3,98,245/-	Grand Total:	Rs.4,06,617/-
		Say:	Rs.3,98,600/-		

The Rate Quoted by M/s. BMH Enterprises, Government Contractor, Cost of Civil Work Schedule Items, **Less 0.10% below**, Total Schedule Rate, **Rs.3,98,245/-** & Non-Schedule Items, **Rs.NIL** and Grand Total **Rs.3,98,245/-** found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.1,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

No.TC/G-55/PBD-I/2499

Dated: 04-11-2016

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON 04-11-2016.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.I, Karachi letter No. TC/G-55/PBD-I/2199 dated: 19-10-2016 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

1. Mr. Waris Khalil
Divisional Accounts Officer
Provincial Buildings Division No.I,
Karachi. Member
2. Mr. Jameel Ahmed Memon
Executive Engineer,
Education Works Division No.I,
Karachi. Member
3. During the course of meeting following discussion were made by the committee.
 - i. The tender received on dated: 04-11-2016 at 1:00 PM were opened before the procurement committee in presence of representatives of participants.
 - ii. The methods for bidding documents observed as single envelope.
 - iii. The tender was opened on 04-11-2016 before the tender opening Committee.
4. The committee was informed that 8 No's bidders have purchased the bidding documents up to dated: 03-11-2016 and 8 No's have responded the bids and received today up to 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi.
5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/s. R. Irfan Builders	1 st Lowest	Accepted
	(ii) M/s. BMH Enterprises	2 nd	Highest Rejected
	(iii) M/s. A.R Enterprises	3 rd	Highest Rejected
2.	(i) M/s. Pearl Engineering & Trading Co.	1 st Lowest	Accepted
	(ii) M/s. Khan Associates	2 nd	Highest Rejected
	(iii) M/s. Faiq Enterprises	3 rd	Highest Rejected
3.	(i) M/s. Shahbaz Dino Soomro	1 st Lowest	Accepted
	(ii) M/s. R. Irfan Builders	2 nd	Highest Rejected
	(iii) M/s. A.R Enterprises	3 rd	Highest Rejected
4.	(i) M/s. Khan Associates	1 st Lowest	Accepted
	(ii) M/s. A.R Enterprises	2 nd	Highest Rejected
	(iii) M/s. R. Irfan Builders	3 rd	Highest Rejected

5.	(i) M/s. Khalil Khan & Co.	1 st Lowest	Accepted
	(ii) M/s. Faiq Enterprises	2 nd	Highest Rejected
	(iii) M/s. A.R Enterprises	3 rd	Highest Rejected
	(iv) M/s. Pearl Engineering & Trading Co.	4 th	Highest Rejected
6.	(i) M/s. BMH Enterprises	1 st Lowest	Accepted
	(ii) M/s. Khan Associates	2 nd	Highest Rejected
	(iii) M/s. R. Irfan Builders	3 rd	Highest Rejected

6. The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. **Recommendation**


After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .		
3.	Tender description / Name of work / item:	Repair / Renovation of Deputy Secretary Flat No.31 Block-6 Clifton Karachi (Residence of Mr. Saeed Ahmed Sheikh Deputy Secretary Budget SGA&CD).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/S. R. Irfan Builders.	M/s. BMH Enterprises.	M/S. A.R Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(SALEEM ALI KHOWAJA)


EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.


BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016.		
3.	Tender description / Name of work / item:	Special Repair of Deputy Secretary Flat No.59 GOR-I Bath Island Karachi.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/S. Pearl Engineering & Trading Co.	M/s. Khan Associates.	M/S. Faiq Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.


BIDDERS QUALIFICATION REPORT


NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .		
3.	Tender description / Name of work / item:	S/R to Assistant Flat No.05 at GOR Bath Island Karachi (Residence of Mr. Ghulam Nabi Memon Sub-Engineer Estate Office).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/S. Shahbaz Dino Soomro.	M/s. R. Irfan Builders.	M/S. A.R Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.


BIDDERS QUALIFICATION REPORT


NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .		
3.	Tender description / Name of work / item:	M/R to Secretary Bungalow No. 04 @ Shireen Jinnah Colony, Karachi (Residence of Mr. Muhammad Rashid Secretary Sports).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Khan Associates.	M/s. A.R Enterprises.	M/s. R Irfan Builders.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(AWAIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.


BIDDERS QUALIFICATION REPORT


NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.			
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .			
3.	Tender description / Name of work / item:	M/R to Deputy Secretary Flat No. 51@ GOR Bath Island Karachi.			
4.	Method of Procurement:	Single stage – one envelope procedure.			
5.	Name of Firm / Bidder:	M/s. Khalil Khan & Co	M/s. Faiq Enterprises	M/s. A.R Enterprises	M/s. Pearl Engineering & Trading Co.
6.	N.T.N:	Available.	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/2199 dated: **19-10-2016**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/2199 dated: 19-10-2016 .		
3.	Tender description / Name of work / item:	M&R of DS Flat No.39-A @ GOR, Bath Island, Karachi (Residence of Mr. Muhammad Yaqoob Mangrio, Deputy Secretary, Finance Department).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. BMH Enterprises.	M/s. Khan Associates.	M/s. R. Irfan Builders.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.



**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL
BUILDINGS DIVISION NO.I, KARACHI**

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

This office NIT No.TC/G-55/PBD-I/2199

Dated: 19-10-2016

SUBJECT: - ATTENDANCE SHEET.

Date of opening 04-11-2016

S. No	Name of Firm	Signature
1	M/S. Pearl Engineering & Trading Co.	
2	M/S. R. Irfan Builders	
3	M/S. Khan Associates	
4	M/S. BMH Enterprises	M. Asghar
5	M/S. Faiq Enterprises	
6	M/S. A.R Enterprises	
7	M/S. Shahbaz Dino Soomro	
8	M/S. Khalil Khan & Co.	

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.

(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.

(SALEEM ALI KHAWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

No. TC/G-55/PBD-I/2904
Provincial Buildings Division-I,
Karachi dated: 28-12-2016

To,

✓ The Manager (CB),
Sindh Public Procurement, Regulatory Authority,
Karachi.

SUBJECT: NIT NO. TC/G-55/PBD-I/2016-17/2199 DATED: 19-10-2016.

The following documents of the above said NIT as required by your office are submitted herewith.

- | | |
|------------------------------------|-----------------------|
| 1. Contract Evaluation Form | (in original) |
| 2. Contract Agreement | (Photo copy attached) |
| 3. Letter of award / Work order | (Photo copy attached) |
| 4. Bill of Quantities / Schedule-B | (Photo copy attached) |


This is for favour of your kind information please.

DA/as above.


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

Copy forwarded with compliments for favour of information to:-

1. The Chief Engineer, Buildings Department, Government of Sindh, Hyderabad.
2. The Superintending Engineer, Provincial Buildings Circle, Karachi.
3. The Planning Officer, Planning Monitoring & Evolution Cell, Works & Services Department, Government of Sindh Karachi.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

OFFICE INWARD DIARY
NO: 3814
DATED: 28-12-16

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works and Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial.
- 3) TITLE OF CONTRACT Provincial Buildings Division No.I, Karachi.
- 4) TENDER NUMBER N.I.T No. TC/G-55/2016-17/2199 Dated: 19-10-2016.
- 5) BRIEF DESCRIPTION OF CONTRACT Repair / Renovation of Deputy Secretary Flat No.31 Block-6 Cli
- 6) FORUM THAT APPROVED THE SCHEME Competent Authority
- 7) TENDER ESTIMATED VALUE Rs.10,00,000/-
- 8) ENGINEER'S ESTIMATE Rs.10,71,900/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Two Months
- 10) TENDER OPENED ON (DATE & TIME) 04-11-2016 @ (2:00 P.M)
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3. No's
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3. No's
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3. No's
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. R. Irfan Builders
- 16) CONTRACT AWARD PRICE Rs.9,97,363/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
(i) M/s. R. Irfan Builders
(ii) M/s. BMH Enterprises
(iii) M/S. A.R Enterprises
- 18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE X
- c) TWO STAGE BIDDING PROCEDURE X
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS

- 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____
- 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?
 Yes No
- 21) ADVERTISEMENT :
- | | | |
|--|-----|---------------|
| i) SPPRA Website
(If yes, give date and SPPRA Identification No.) | Yes | Sr. No.30190. |
| | No | |
| ii) News Papers
(If yes, give names of newspapers and dates) | Yes | X |
| | No | |
- 22) NATURE OF CONTRACT
 Domestic/Local Int.
- 23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)
 Yes No
- 24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)
 Yes No
- 25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?
 Yes No
- 26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
 Yes No
- 27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)
 Yes No
- 28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?
 Yes No
- 29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?
 Yes No
- 30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)
 Yes No

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	x
No	

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	x
No	

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	x
No	

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	x
No	

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)


Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	x
No	

Signature & Official Stamp of
Authorized Officer 
(SALEEM ALI KHOWAJA)
Executive Engineer,
Provincial Buildings Division No. 1,
Karachi.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3490 208



23 DEC 2016
OFFICE SUPERINTENDENT,
Stamp Office, City Court
Karachi

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 23rd day of Decemer-2016 between Executive Engineer, Provincial Buildings Division No.I, Karachi (hereinafter called the "Procuring Agency") of the one part and M/s. R. Irfan Builders (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz Repair / Renovation of Deputy Secretary Flat No.31 Block-6 Clifton Karachi (Residence of Mr. Saeed Ahmed Sheikh Deputy Secretary Budget SGA&CD), and amount of Rs. 9,373/- (Rupees= Nine Lac Ninety Seven Thousand Three Hundred & Sixty Three only) should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BOQ);
 - (e) The Specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



OFFICE OF THE EXECUTIVE ENGINEER,
PROVINCIAL BUILDINGS DIVISION NO. I, KARACHI.

Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi Ph: 021-99203183

No. TC/G-55/W.O/2861

Karachi dated: 23/12/2016

To,

M/s. R. Irfan Builders,
Government Contractor,
Karachi.

Subject: -

WORK ORDER.
REPAIR / RENOVATION OF DEPUTY SECRETARY FLAT NO.31 BLOCK-6
CLIFTON KARACHI (RESIDENCE OF MR. SAEED AHMED SHEIKH DEPUTY
SECRETARY BUDGET SGA&CD).

Reference: - This office "Letter of Acceptance" No.TC/G-55/PBD-I/2852 dated: 23-12-2016.

With reference to the above cited letter No, you are now requested to start to work within 07 days after the issuance of this letter.

The work will be started under the supervision of Assistant Engineer, Provincial Buildings Sub Division No.I, Karachi. The time for completion of this work is 02-Months from the date of start of work.


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

Copy forwarded with compliments for information to:-

- i) The Superintending Engineer, Provincial Buildings Circle, Karachi with reference to this office letter No. Quoted above.
- ii) The Assistant Engineer, Provincial Buildings Sub-Division No.I, Karachi. He should ensure that no extra item and excess quantity over Schedule B is carried out unless specific permission is accorded from the competent authority. He is also required to report the actual date of start of the work and to submit physical progress in un-ambiguous manner with current financial consumption accordingly.

There should be no change in the specification/plan/design already approved of the work at later stage. The contractor's signature on the plan and design must be taken in their acceptance. Departure from this will make the Assistant Engineer responsible for the change made if any.

He should also ensure that the individual quantity of the items provided in the Estimate / Schedule-B do not exceed, failing which he shall be held responsible for violation.

D.A/as above

True copy of Schedule – B.


EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

SCHEDULE B.

NAME OF WORK:- S/R to Deputy Secretary Flat No. 31, at GOR Bath Island Karachi

S. NO.	DESCRIPTION OF ITEMS	QTY	RATE	UNIT	AMOUNT
1	Scraping ordinary distemper oil bound distemper on walls(S.I.NO.54-A/13)	5614.00 Sft	226/88	% Sft	12737 ✓
2	Distemping two coats (S.I.NO.24-b/P-54)	1632.95	1043/90	% Sft	17046 ✓
3	Painting doors and windows any type any type(S.I.NO.4-C-I/II/68)	735.23 Sft.	1160/06	% Sft	8529 ✓
4	P/F First class deodar wooden ward rob i/c boxing with back shaves shutters drawers, and brass fitting such as handles locking arrangement hanger rod shoe rod and mirror measuring 2'x3'x1' complete as per approved design (S.I.NO 24-p/61)	138.0 Sft	2364/63	P. Sft	3192 ✓
	Total A				35759 ✓
	PART C. N.S.I.				
5	P/F wooden floor tiles water proof imported quality approved colour & design size 8"x30"x3/8" fixing on floor with special adhesive /glue after rubbing the existing floor with sand paper & cleaning the floor from dust & any kind of stain or oil i/c cutting in paper profile etc. complete in all respect as directed by the E.	658.00	549.50	p. sft	361242 ✓
6	Preparing old surface & painting with Matt finish i/c scrapping filling of joints and cracks with fine finishing including all respect labor, as directed by the Engineer In charge etc complete.	3981.0sft	34/=	P. Sft	135354 ✓
7	P/F English Commode i/c all kinds of flush tank making requisite No of bolts repairing cement mortar etc complete (imported make).	1-No	22450	Each	22450 ✓
8	Supplying & Fixing Water heater (Geyser 30-gallons) capacity best quality of singer make i/c cartage etc complete.	1-No	27000	Each	27000 ✓
9	Providing and fixing of fine quality exhaust fan royal make or equal quality 6" metal body etc including making frame and necessary electric wiring and connection etc complete.	2-Nos	2750	Each	5500 ✓
10	Supplying and fixing wall bracket fan 18" sweep best quality of pak fan. Wahid or royal fan as approved including Hanging rod canopy etc with necessary electric wiring and connection etc complete.	2-Nos	4480	Each	8960 ✓
11	Sufficiency type wall light with glass and fancy frame work as approved design and shape i/c reassembling and necessary electric wiring and connection etc complete.	9-Nos	5980	Each	53820 ✓
12	S/F ceiling fan 56" sweep heavy pattern make GFC or equivalent quality i/c fixing of existing position with electric connection and cartage etc. as directed by the E.I.	2-Nos	6450	Each	12900 ✓
13	Providing and fixing UPVC pipe 1/2 dia including cutting making and jointing with switch pest with special approved quality including all cost of labour as directed by the engineer in charge etc complete.	150-Rft	84	P. Rft	12600 ✓
	Total B				997363 ✓
	G Total Rs,				997363 ✓

TERMS AND CONDITION

- Any typographical errors in the schedule B are subject to the correction with reference to the Schedule of rate General 2012 enforced from 12.07.2012 as approved by the S R C, Sindh Karachi
- Arbitration clause stands deleted from the agreement.
- No premium shall be paid on a Non schedule items.
- 100% WELL Graded crushed bajri shall be used in items of work without any extra payment
- No Any items of exceed then the Quantity Provided in the Schedule B without Prior of the Executive Engineer.
- All sample of items should be got approved by the Executive Engineer.

CONTRACTOR

ASSISTANT ENGINEER
PROVINCIAL BUILDINGS SUB DIVISION-I
KARACHI.

Executive Engineer,
Provincial Buildings Division No. I,
Karachi.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works and Services Department
- 2) PROVINCIAL / LOCAL GOVT / OTHER Provincial.
- 3) TITLE OF CONTRACT Provincial Buildings Division No.I, Karachi.
- 4) TENDER NUMBER N.I.T No.TC/G-55/2016-17/2199 Dated: 19-10-2016.
- 5) BRIEF DESCRIPTION OF CONTRACT Special Repair of Deputy Secretary Flat No.59 GOR-I Bath Isla
- 6) FORUM THAT APPROVED THE SCHEME Competent Authority
- 7) TENDER ESTIMATED VALUE Rs.7,47,000/-
- 8) ENGINEER'S ESTIMATE Rs.7,56,400/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Two Months
- 10) TENDER OPENED ON (DATE & TIME) 04-11-2016 @ (2.00 P.M)
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3. No's
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3. No's
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3. No's
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Pearl Engineering & Trading Co.
- 16) CONTRACT AWARD PRICE Rs.7,46,074/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
(i) M/s. Pearl Engineering & Trading Co.
(ii) M/s. Khan Associates
(iii) M/s. Faiq Enterprises

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE X
- c) TWO STAGE BIDDING PROCEDURE X
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT Procurement Committee

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Sr. No.30190.
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	X
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	x
No	

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	x
No	

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	x
No	

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	x
No	

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	x
No	

Signature & Official Stamp of
Authorized Officer


(SALEEM ALI KHOWAJA)
Executive Engineer,
Provincial Buildings Division No. 1,
Karachi.

FOR OFFICE USE ONLY


SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

2670
258



OFFICE SUPERINTENDENT
Stamp Office, City Court / C.
Karachi
25 DEC 2016

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 23rd day of Decemer-2016 between **Executive Engineer, Provincial Buildings Division No.I, Karachi** (hereinafter called the "Procuring Agency") of the one part and **M/s. Pearl Engineering & Trading Co.** (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz **Special Repair of Deputy Secretary Flat No.59 GOR-I Bath Island Karachi**, and amount of **Rs.7,46,074/- (Rupees= Seven Lac Forty Six Thousand & Seventy Four only)** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BOQ);
 - (e) The Specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



OFFICE OF THE EXECUTIVE ENGINEER,
PROVINCIAL BUILDINGS DIVISION NO. I, KARACHI.

Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi Ph: 021-99203183

No. TC/G-55/W.O/2862

Karachi dated: 23/12/2016

To,

M/s. Pearl Engineering & Trading Co,
Government Contractor,
Karachi.

Subject: -

WORK ORDER.
SPECIAL REPAIR OF DEPUTY SECRETARY FLAT NO.59 GOR-I BATH ISLAND
KARACHI.

Reference: - This office "Letter of Acceptance" No.TC/G-55/PBD-I/2853 dated: 23-12-2016.

With reference to the above cited letter No, you are now requested to start to work within 07 days after the issuance of this letter.

The work will be started under the supervision of Assistant Engineer, Provincial Buildings Sub Division No.I, Karachi. The time for completion of this work is 02-Months from the date of start of work.


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

Copy forwarded with compliments for information to:-

- i) The Superintending Engineer, Provincial Buildings Circle, Karachi with reference to this office letter No. Quoted above.
- ii) The Assistant Engineer, Provincial Buildings Sub-Division No.I, Karachi. He should ensure that no extra item and excess quantity over Schedule B is carried out unless specific permission is accorded from the competent authority. He is also required to report the actual date of start of the work and to submit physical progress in un-ambiguous manner with current financial consumption accordingly.
There should be no change in the specification/plan/design already approved of the work at later stage. The contractor's signature on the plan and design must be taken in their acceptance. Departure from this will make the Assistant Engineer responsible for the change made if any.
He should also ensure that the individual quantity of the items provided in the Estimate / Schedule-B do not exceed, failing which he shall be held responsible for violation.

D.A/as above

True copy of Schedule – B.


EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

SCHEDULE B

NAME OF WORK:- S/R to Deputy Secretary Flat No. 59, at GOR Bath Is Land Karachi.

S.NO.	DESCRPTION OF ITEMS	QUTY	RATE	UNIT	AMOUNT
1	P/F First class deodar wooden ward rob i/c boxing with back shaves shutters drawers, and brass fitting such as handles locking arrangement hanger rod shoe rod and mirror measuring 2'x3'x1' complete as per approved design (S.I.NO 24-p/61)	169.25 Sft	2364/63	P. Sft	400213
2	Fixing expanded metal with 1" deodar wooden strips and screws(22-a/61)	40.50	296/05	P. Sft	11990
3	Providing and fixing with sunk iron screw wooden Architrave approved design / shape having with not less than 2-1/2 inches as directed by Engineer in charge..(S.I.No.60 /66)	114.0 Sft	49/97	P. Sft	5697
4	P/f Aluminum sheet on doors pasted with glue as per requirement. (S.I.61/p-66).	40.50 Sft	63/77	P. Sft	2583
5	Providing and fixing approved quality mortise lock (s.i.No. 21/60)	1-No.	1786/13	Each	1786
	Total A				422269
	Part B S. Item				
1	First class deodar wood wrought joinery in doors and windows etc fixed in position including chowkats hold fasts hinges, iron tower bolts chocks cleats handles and cords with hooks etc deodar paneled or paneled and glazed or fully glazed (b)1-3/4" thick(S.I.NO.7-b/58).(1273/76) (-) 370/83=902/93 (Only Shutter).	241.50 Sft	902/93	P. Sft	218057
	TOTAL				218057
	Part C W/S & S/F				
1	Supplying and fixing fiber glass tank of approved quality and design and wall thickness as specified including cost of nut bolts and fixing in plate form of cement concrete 1.3.6. and making connections for in let outlet and over flow inlet outlet flow pipes etc complete <u>1000 gallons</u> capacity (S.I.NO. 3-b/21)	1-No	58962/94	Each	58962
2	S/F concealed tee stop cock of superior quality with cp head 1/2" dia (S.I.12a/18).	3-Nos	843/82	Each	2531
3	S/F long bib cock of superior quality with cp head 1/2" dia (S.I.13-a/19)	1-Nos	1109/46	Each	1109
4	S/F wash basin mixture of superior quality with CP head 1/2" dia (S.I.14-a/19)	1-No	2882/-	Each	2882
5	Providing and fixing 15"x12" beveled edge mirror of Belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden pleat (b)superior pattern(S.I.NO.3-b)	1-Nos	2047/76	Each	2047
6	Supplying & fixing bath room accessories set(7 piece) l/c towel rod, brush holder, soap tray, shelf of approved design l/c cost of screws, nuts etc. complete (master brand)(25/16)	1-No	8122/40	Each	8122
7	S/F Muslim Shower with double bib cock & ring pipe etc complete. (s.f. No.19-a/19)	1-Nos	3432/-	Each	3432
	Total				79085
	Add, 4.00% above				3163/=
	Total				82248/=
	PART D N.S.I.				
1	Providing and fixing oven 5 burner 34" in size vave tech or as approved quality fire burner with double door/Sutter including all cost of labor material cartage and fixing charges in all respect.	1-Nos	20000/=	Each	20000/2

[Handwritten signature]

2	Providing and fixing turbo" in size vave tech or as approved quality fire burner with double door/Sutter including all cost of labour material cartage and fixing charges in all respect.	1-Nos		Each	
3	P/F fancy door locks approved quality imported make etc, complete.	1-No.	90	Each	3500/=
	Total D				23500/=
	G. Total Rs,				746074
	Say,				

TERMS AND CONDITION

- 1) Any typographical errors in the schedule B are subject to the correction with Reference to the Schedule of rate General 2012 enforced from 12.07.2012 as Approved by the S R C, Sindh Karachi
- 2) Arbitration clause stands deleted from the agreement.
- 3) No premium shall be paid on a Non schedule items.
- 4) 100% WELL Graded crushed bajri shall be used in items of work without any extra payment
- 5) No Any items of exvceed then the Quantity Provided in the Schedule B without Prior of the Executive Engineer.
- 6) All sample of items should be got approved by the Executive Engineer.

CONTRACTOR

ASSISTANT ENGINEER
PROVINCIAL BUILDINGS SUB DIVISION-I
KARACHI.

Executive Engineer,
Provincial Buildings Division No. I,
Karachi.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works and Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial.
- 3) TITLE OF CONTRACT Provincial Buildings Division No.I, Karachi.
- 4) TENDER NUMBER N.I.T No.TC/G-55/2016-17/2199 Dated: 19-10-2016.
- 5) BRIEF DESCRIPTION OF CONTRACT S/R to Assistant Flat No.05 at GOR Bath Island Karachi (Resid
- 6) FORUM THAT APPROVED THE SCHEME Competent Authority
- 7) TENDER ESTIMATED VALUE Rs.5,15,000/-
- 8) ENGINEER'S ESTIMATE Rs.4,99,900/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Two Months
- 10) TENDER OPENED ON (DATE & TIME) 04-11-2016 @ (2:00 P.M)
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3 No's
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3 No's
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3 No's
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Shahbaz Dino Soomro
- 16) CONTRACT AWARD PRICE Rs.4,98,324/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
(i) M/s. Shahbaz Dino Soomro
(ii) M/s. R. Irfan Builders
(iii) M/s. A.R Enterprises

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE X
- c) TWO STAGE BIDDING PROCEDURE X
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____ Procurement Committee

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Sr. No.30190.
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	X
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	x
No	

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	x
No	

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	x
No	

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	x
No	

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	x
No	

Signature & Official Stamp of **(SALEEM ALI KHOWAJA)**
Authorized Officer Executive Engineer,
Provincial Buildings Division No. 1,
Karachi.

FOR OFFICE USE ONLY


SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

1750
208



FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 23rd day of Decemer-2016 between Executive Engineer, Provincial Buildings Division No.I, Karachi (hereinafter called the "Procuring Agency") of the one part and M/s. Shahbaz Dino Soomro (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz S/R to Assistant Flat No.05 at GOR Bath Island Karachi (Residence of Mr. Ghulam Nabi Memon Sub-Engineer Estate Office), and amount of Rs.4,98,324/- (Rupees= Four Lac Ninety Eight Thousand Three Hundred & Twenty Four only) should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BOQ);
 - (e) The Specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



OFFICE OF THE EXECUTIVE ENGINEER,
PROVINCIAL BUILDINGS DIVISION NO. I, KARACHI.

Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi Ph: 021-99203183

No. TC/G-55/W.O/2863

Karachi dated: 23/12/2016

To,

M/s. Shahbaz Dino Soomro,
Government Contractor,
Karachi.

Subject: -

WORK ORDER.
S/R TO ASSISTANT FLAT NO.05 AT GOR BATH ISLAND KARACHI (RESIDENCE
OF MR. GHULAM NABI MEMON SUB-ENGINEER ESTATE OFFICE).

Reference: - This office "Letter of Acceptance" No.TC/G-55/PBD-I/2854 dated: 23-12-2016.

With reference to the above cited letter No, you are now requested to start to work within 07 days after the issuance of this letter.

The work will be started under the supervision of Assistant Engineer, Provincial Buildings Sub Division No.I, Karachi. The time for completion of this work is 02-Months from the date of start of work.


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

Copy forwarded with compliments for information to:-

- i) The Superintending Engineer, Provincial Buildings Circle, Karachi with reference to this office letter No. Quoted above.
- ii) The Assistant Engineer, Provincial Buildings Sub-Division No.I, Karachi. He should ensure that no extra item and excess quantity over Schedule B is carried out unless specific permission is accorded from the competent authority. He is also required to report the actual date of start of the work and to submit physical progress in un-ambiguous manner with current financial consumption accordingly.
There should be no change in the specification/plan/design already approved of the work at later stage. The contractor's signature on the plan and design must be taken in their acceptance. Departure from this will make the Assistant Engineer responsible for the change made if any.
He should also ensure that the individual quantity of the items provided in the Estimate / Schedule-B do not exceed, failing which he shall be held responsible for violation.

D.A/as above

True copy of Schedule - B.


EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

SCHEDULE B.

Assistant

NAME OF WORK:- S/R TO **ADDITIONAL SECRETARY FLAT 05, AT GOR BATH IS LAND KARACHI.**

S.NO.	DESCRAPTION OF ITEMS	QUTY	RATE	UNIT	AMOUNT
1	Dismantling of glazed or encaustic tiles (S.NO.55/13)	288.25 Sft	786/50	% Sft	2267
2	Scraping ordinary distemper oil bound distemper or paint on walls (54-A/15)	2353.77 Sft	226/88	% Sft	5340
3	Distemping two coats (S.I. 24-b/p-54)	589.70	1043/90	% sft	6156
4	Preparing the surface & painting with matt finish paint of approved make to old matt finish surfaces 2 nd each subsequent 3-coat (s.i.No.37-A+B/55)	1764.06	1772/38	% sft	31266
5	Painting old surface (C) painting doors and windows any type (ii) each subsequent coat (s.i.No.4-c/i/ii/68)	272.40	1160/06	% sft	3164
6	P/F approved quality mortise lock(s.i.No.21/60)	4-Nos	1786/13	Each	7145
	Total			<i>2/100</i>	55338
PART B.					
1	First class deodar wood wrought joinery in doors and windows etc fixed in position including chowkats hold fasts hinges, iron lower bolts chocks cleats handles and cords with hooks etc deodar paneled or paneled and glazed or fully glazed (b)1-3/4" thick(S.I. NO.7-b/58).(1273/76(-) 370/83=902/93 (Only Shutter).	98.62 Sft	902/93	P. Sft	89047
2	S/F in position Aluminum channels framing for sliding windows & ventilators of alcop made with 5mm thick tinted glass glazing (Belgium) & Aluminum fly screen l/c handles stoppers & locking arrangement etc, complete (s.i.No.84-a/108)	76.00	1592/69	P. sft	119451
	Total				208498
	Less <i>20.10%</i> Below				<i>41908/-</i>
	Total				<i>166590/-</i>
PART C. W/S & S/F					
1	Providing and fixing 6"x2" or 6"x3" C.I floor trap of the approved self cleaning design with a C.I screwed down gritting with or without a vent arm complete with and including making requisite number of holes in walls plinth and floor for pipe connections and making good in C.C. 1.2.4.(S.I.20/6)	2- NO	2042/43	Each	4085
2	P/F 22"x16" lavatory basin in white glazed earthen ware complete with & i/c the cost of WI or CI cantilever brackets 6 inches built into walls painted white in 2 coats after a primary coat of red lead paint a pair of 1/2" rubber plug & chrome brass waste of approved pattern 1-1/4" dia malleable iron of cp brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1.2.4 (foreign or equilent) (S.I.13/4).	1-Nos	6237/-	Each	6237
3	P/F squatting type white glazed earthen were w.c pan	1-No.	5044/60	Each	5044

Shahid

	with i/c the cost of flushing cistern with internal fitting and flush pipe with bend & making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4. W/C of not less than 19" clear opening between flushing rims and 3 gallons flushing tank with 4" dia CI trap and C.I. thumble. (b-i) (s.i.No.1/1)				
4	S/F concealed tee-stop cock of superior quality with c.p. head 1/2" dia (s.i.No.12-a/18).	6-Nos	843/92	Each	5064
5	S/F long bib cock of superior quality with c.p. head 1/2" dia (s.i.No.13-a/19).	2-Nos	1109/46	Each	2219
6	S/F wash basin mixture of superior quality with c.p. head 1/2" dia (s.i.No.14-a/19)	1-Nos	2882/-	Each	2882
7	S/F sink mixture of superior quality with c.p. head etc. complete (s.i.No.17/19)	1-Nos	2746/60	Each	2746
8	S/F bath room accessories set (7-pieces) i/c towel rod, brush holder soap tray shelf of approved design i/c cost of screws, nuts etc. complete (s.i.No.21-b/19)	1-Nos	8122/40	Each	8122
	S/F fiber glass tank of approved quality and design and wall thickness as specified i/c cost of rules, bolts and fixing in plateform of cement concrete 1:3:6 and making connection for in-let & ou-let & over flow pipes etc. complete (b) 500-gallon (s.i.No.3-b/21).	1-No.	37505/42	Each	37505
	Total				73904
	Add. 4.80% above				3547/-
	Total				77451/-
PART D Electric.					
1	Wiring for light or fan point with (3/.029) pvc insulated wire (s.i.No.18/3)	20-pts	797/-	p.p	15940
2	Wiring for plug point with 1/1.13(3/.029) pvc insulated wire (s.i.No.20/3)	4-pts	669/-	p.p.	2676
3	Providing and fixing bacolite rose with two terminals (s.i.No.228/33)	20-Nos	72/-	Each	1440
	P/F BC batten holder (s.i.No.232/33)	8-Nos	70/-	Each	560
5	P/F circuit breacker 6,10,15,20,30,40,50, & 63 amps SP (TB-5S) on prepared board as required (s.i.No.203/31)	4-Nos	816/-	Each	3264
	Total				24280
PART E N.S.I.					
1	P/F fancy type porcelain floor dado tile 16"x16" or 12"x18" 3/8" thick tiles as per required approved shape & size imported make as approved quality, design & color i/c laying over dry bond/ cement sand mortar 3/4" thick as required i/c jointing in white cement & washing of tiles after laying & filling of joints with matching color imported grouting in desired shape with finishing i/c cutting of tiles & proper profile on floor & skirting with cartage & wastage etc complete. As directed by the Eng. in charge.	288.25	348.50/-	P. Sft	100455/-
2	Making and fixing wooden kitchen cabinet with shutters of lasani wood sheet 3/4" thick frame work of first class deodar wood 2"x1" pasted with classic Formica and 18" deep including necessary hinges catcher handle sliding wheels in draws nails /screws etc with approved design and shape. The cost also includes necessary tools and plants to be used in making etc complete as directed by the engineer Incharge etc complete	31.50	847/-	P. Sft	26681/-
3	Providing and fixing cPVC pipe 1/2" dia including cutting making and jointing with switch pest with special approved quality including all cost of labour as directed by the engineer in charge etc complete	35.00	82/-	P. Rft	2870/-
4	Providing and fixing U PVC pipe 4" dia including cutting making and jointing with switch pest with special approved quality including all cost of labour as directed by the engineer incharge etc complete.	15.00	249/-	P. Rft	3735/2
5	S/F ceiling fan 56" sweep heavy pattern make GFC or equivalent quality i/c fixing of existing position with	3-Nos	7235/-	Each	21705/2

Shankar

	electric connection and cartage etc, as directed by the E.I				
6	S/F of fancy switch /socket imported make with double sheets fixing with concealed board on approved shape and design by the E.E. inmchage etc complete.	25-Nos	346/-	Each	8650/-
7	Providing and fixing of fine quality exhaust fan royal make or equal quality 6" metal body etc including making frame and necessary electric wiring and connection etc compete.	2-Nos	2735/-	Each	5470/-
8	P/F fancy type power plug 15amp best quality with board sheet etc, complete.	5-Nos	438/-	Each	2190/-
9	P/F universal light plug 3 pin best quality etc, fixing with board & electric connection etc, complete.	5-Nos	343/-	Each	1715/-
10	S/F fancy type fan dimmer imported make with existing fancy sheet as approved shape design and make by the E.E. in charge including necessary electric connection etc complete	3-nos	398/-	-do-	1194/-
	Total				174665/-
	G Total Rs,				498324/-
	Say				

TERMS AND CONDITION

- 1) Any typographical errors in the schedule B are subject to the correction with Reference to the Schedule of rate General 2012 enforced from 12.07.2012 as Approved by the S R C, Sindh Karachi
- 2) Arbitration clause stands deleted from the agreement.
- 3) No premium shall be paid on a Non schedule items.
- 4) 100% WELL Graded crushed bajri shall be used in items of work without any extra payment
- 5) No Any items of exvceed then the Quantity Provided in the Schedule B without Prior of the Executive Engineer.
6. All sample of items should be got approved by the Executive Engineer.

CONTRACTOR

ASSISTANT ENGINEER
PROVINCIAL BUILDINGS SUB DIVISION-I
KARACHI.

Executive Engineer,
Provincial Buildings Division No. I,
Karachi.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works and Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial.
- 3) TITLE OF CONTRACT Provincial Buildings Division No.1, Karachi.
- 4) TENDER NUMBER N.I.T No.TC/G-55/2016-17/2199 Dated: 19-10-2016.
- 5) BRIEF DESCRIPTION OF CONTRACT M/R to Secretary Bungalow No. 04 @ Shireen Jinnah Colony,
- 6) FORUM THAT APPROVED THE SCHEME Competent Authority
- 7) TENDER ESTIMATED VALUE Rs.9,93,000/-
- 8) ENGINEER'S ESTIMATE Rs.9,69,500/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Two Months
- 10) TENDER OPENED ON (DATE & TIME) 04-11-2016 @ (2:00 P.M)
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3. No's
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3. No's
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3. No's
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Khan Associates
- 16) CONTRACT AWARD PRICE Rs.9,68,619/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
(i) M/s. Khan Associates
(ii) M/s. A.R Enterprises
(iii) M/s. R. Irfan Builders

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE X
- c) TWO STAGE BIDDING PROCEDURE X
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____ Procurement Committee

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Sr. No.30190.
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	x
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	x
No	

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	x
No	

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	x
No	

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	x
No	

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	x
No	

Signature & Official Stamp of **(SALEEM ALI KHOWAJA)**
Authorized Officer Executive Engineer,
Provincial Buildings Division No. 1,
Karachi.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3390
298



23 DEC 2018

OFFICE SUPERINTENDENT
Special Office, City Court
Karachi 1 - 11

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 23rd day of Decemer-2016 between Executive Engineer, Provincial Buildings Division No.I, Karachi (hereinafter called the "Procuring Agency") of the one part and M/s. Kifan Associates (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz M/R to Secretary Bungalow No. 04 @ Shireen Jinnah Colony, Karachi (Residence of Mr. Muhammad Rashid Secretary Sports), and amount of Rs.9,68,619/- (Rupees= Nine Lac Sixty Eight Thousand Six Hundred & Nineteen only) should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BOQ);
 - (e) The Specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



OFFICE OF THE EXECUTIVE ENGINEER,
PROVINCIAL BUILDINGS DIVISION NO. I, KARACHI.

Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi Ph: 021-99203183

No. TC/G-55/W.O/2864

Karachi dated: 23/12/2016

To,

M/s. Khan Associates,
Government Contractor,
Karachi.

Subject: -

WORK ORDER.
M/R TO SECRETARY BUNGALOW NO. 04 @ SHIREEN JINNAH COLONY,
KARACHI (RESIDENCE OF MR. MUHAMMAD RASHID SECRETARY SPORTS).

Reference: - This office "Letter of Acceptance" No.TC/G-55/PBD-I/2855 dated: 23-12-2016.

With reference to the above cited letter No, you are now requested to start to work within 07 days after the issuance of this letter.

The work will be started under the supervision of Assistant Engineer, Provincial Buildings Sub Division No.I, Karachi. The time for completion of this work is 02-Months from the date of start of work.


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

Copy forwarded with compliments for information to:-

- i) The Superintending Engineer, Provincial Buildings Circle, Karachi with reference to this office letter No. Quoted above.
- ii) The Assistant Engineer, Provincial Buildings Sub-Division No.I, Karachi. He should ensure that no extra item and excess quantity over Schedule B is carried out unless specific permission is accorded from the competent authority. He is also required to report the actual date of start of the work and to submit physical progress in un-ambiguous manner with current financial consumption accordingly.
There should be no change in the specification/plan/design already approved of the work at later stage. The contractor's signature on the plan and design must be taken in their acceptance. Departure from this will make the Assistant Engineer responsible for the change made if any.
He should also ensure that the individual quantity of the items provided in the Estimate / Schedule-B do not exceed, failing which he shall be held responsible for violation.

D.A/as above

True copy of Schedule – B.


EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

SCHEDULE B.


NAME OF WORK:- S/R to Secretary Bungalow No. 4, SJC Clifton Karachi.

S.NO.	DESCRPTION OF ITEMS	QUTY	RATE	UNIT	AMOUNT
1	P/F First class deodar wooden ward rob i/c boxing with back shaves shutters drawers, and brass fitting such as handles locking arrangement hanger rod shoe rod and mirror measuring 2'x3'x1' complete as per approved design (S.I.NO 24-p/61)	285.0Sft	2364/63	P_Sft	673919
	Total				673919
PART B.					
1	Supplying & fixing bath room accessories set (7 piece) i/c towel rod, brush holder, soap tray, shelf of approved design i/c cost of screws, nuts etc complete (master brand) (S.I.No.19-a/19).	6-Nos	10322/40	P_Set	61937
	Total				61937
	Add. 4.95% above				3066/-
	Total				65003/-
PART C, Non Schedule Items:					
1	P/F English Commode i/c all kinds of flush tank making requisite No of bolts repairing cement mortar etc complete (imported make).	3-Nos	25400/-	Each	76200/-
2	S/F shower mixture set with SS rain shower necessary fittiing coated complete in all respect (imported make).	3-Nos	20400/-	Each	61200/-
3	P/F Wash Basin with Pedestal etc complete in all respect (imported make)	4-Nos	12450/-	Each	49800/-
	S/F Wash Basin mixture of superior quality with CP head 1/4" dia (imported make)	5-Nos	8500/-	Each	42500/-
	Total				229700/-
	G Total Rs,				968619/-
	Say				

TERMS AND CONDITION

- Any typographical errors in the schedule B are subject to the correction with Reference to the Schedule of rate General 2012 enforced from 12.07.2012 as Approved by the S R C, Sindh Karachi
- Arbitration clause stands deleted from the agreement.
- No premium shall be paid on a Non schedule items.
- 100% WELL Graded crushed bajri shall be used in items of work without any extra payment
- No Any items of exvceed then the Quantity Provided in the Schedule B without Prior of the Executive Engineer.
- All sample of items should be got approved by the Executive Engineer.


CONTRACTOR


ASSISTANT ENGINEER
PROVINCIAL BUILDINGS SUB DIVISION-I
KARACHI.


(SALEEM ALI KHOWAJA)
Executive Engineer,
Provincial Buildings Division No. 1,
Karachi.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works and Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial.
- 3) TITLE OF CONTRACT Provincial Buildings Division No. I, Karachi.
- 4) TENDER NUMBER N.I.T No. TC/G-55/2016-17/2199 Dated: 19-10-2016.
- 5) BRIEF DESCRIPTION OF CONTRACT M/R to Deputy Secretary Flat No. 51@ GOR Bath Island Karac
- 6) FORUM THAT APPROVED THE SCHEME Competent Authority
- 7) TENDER ESTIMATED VALUE Rs.5,00,000/-
- 8) ENGINEER'S ESTIMATE Rs.4,79,700/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Two Months
- 10) TENDER OPENED ON (DATE & TIME) 04-11-2016 @ (2:00 P.M)
- 11) NUMBER OF TENDER DOCUMENTS SOLD 4. No's
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 4. No's
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 4. No's
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Khalil Khan & Co.
- 16) CONTRACT AWARD PRICE Rs.4,79,033/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
(i) M/s. Khalil Khan & Co.
(ii) M/s. Faiq Enterprises
(iii) M/s. A.R Enterprises

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE X
- c) TWO STAGE BIDDING PROCEDURE X
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

- 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____
- 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?
 Yes No
- 21) ADVERTISEMENT :
- | | | |
|--|-----|---------------|
| i) SPPRA Website
(If yes, give date and SPPRA Identification No.) | Yes | Sr. No.30190. |
| | No | |
| ii) News Papers
(If yes, give names of newspapers and dates) | Yes | x |
| | No | |
- 22) NATURE OF CONTRACT
 Domestic/Local Int.
- 23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)
 Yes No
- 24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)
 Yes No
- 25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?
 Yes No
- 26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
 Yes No
- 27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)
 Yes No
- 28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?
 Yes No
- 29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?
 Yes No
- 30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)
 Yes No

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	x
No	

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	x
No	

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	x
No	

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	x
No	

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	x
No	

Signature & Official Stamp of
Authorized Officer


(SALEEM ALI KHOWAJA)
Executive Engineer,
Provincial Buildings Division No. 1,
Karachi.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291


Print

Save

Reset

1680

208



23 DEC 2016

OFFICE SUPERINTENDENT
Stamp Office, City Centre
Karachi

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 23rd day of Decemer-2016 between Executive Engineer, Provincial Buildings Division No.I, Karachi (hereinafter called the "Procuring Agency") of the one part and M/s. Khalil Khan & Co. (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz M/R to Deputy Secretary Flat No. 51@ GOR Bath Island Karachi, and amount of Rs.4,79,033/- (Rupees= Four Lac Seventy Nine Thousand & Thirty Three only) should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BOQ);
 - (e) The Specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



OFFICE OF THE EXECUTIVE ENGINEER,
PROVINCIAL BUILDINGS DIVISION NO. I, KARACHI.

Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi Ph: 021-99203183

No. TC/G-55/W.O/2865

Karachi dated: 23/12/2016

To,

M/s. Khalil Khan & Co,
Government Contractor,
Karachi.

Subject: -


WORK ORDER.
M/R TO DEPUTY SECRETARY FLAT NO. 51@ GOR BATH ISLAND KARACHI.

Reference: -

This office "Letter of Acceptance" No.TC/G-55/PBD-I/2856 dated: 23-12-2016.
.....

With reference to the above cited letter No, you are now requested to start to work within 07 days after the issuance of this letter.

The work will be started under the supervision of Assistant Engineer, Provincial Buildings Sub Division No.I, Karachi. The time for completion of this work is 02-Months from the date of start of work.


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

Copy forwarded with compliments for information to:-


- i) The Superintending Engineer, Provincial Buildings Circle, Karachi with reference to this office letter No. Quoted above.
- ii) The Assistant Engineer, Provincial Buildings Sub-Division No.I, Karachi. He should ensure that no extra item and excess quantity over Schedule B is carried out unless specific permission is accorded from the competent authority. He is also required to report the actual date of start of the work and to submit physical progress in un-ambiguous manner with current financial consumption accordingly.

There should be no change in the specification/plan/design already approved of the work at later stage. The contractor's signature on the plan and design must be taken in their acceptance. Departure from this will make the Assistant Engineer responsible for the change made if any.

He should also ensure that the individual quantity of the items provided in the Estimate / Schedule-B do not exceed, failing which he shall be held responsible for violation.

D.A/as above

True copy of Schedule – B.


EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

SCHEDULE B.

NAME OF WORK:- S/R to Deputy Secretary Flat No. 51, at GOR Bath Island Karachi.

S.NO.	DISCRAPTION OF ITEMS	QTY	RATE	UNIT	AMOUNT
1	Dismantling of glazed or encaustic tiles (S.NO.55/13)	223.24	786/50	% Sft	1755
2	P/f deodar wooden ward rob i/c boxing with back shaves shutters drawers, and brass fitting such as handles locking arrangement hanger rod shoe rod and mirror measuring 2'x1' complete as per approved design (S.I.NO 24-p/61)	114.00 Sft	2364/63	P. Sft	269567
3	Providing and Fixing approved quality mortise lock.(S.I.NO.21/60).	6-Nos	1786/13	Each	10716
	Total A			<i>at/bou =</i>	282036
	Part B Schedule Item:				
1	P/f in position doors & windows and ventilators of first class deodar wood frame 1-1/2" thick and teak wood ply shutters of first class deodar wood skeleton hollow solid stilled ply wood stilled and nails core of portal wood and teak ply wood 3 ply on both sides i/c hold fasts hinges aldrip iron tower bolts handles cleats with cords etc complete (S.I.51/64)(Without chowkats (1245/76(-)370/83=875/13).	56.00	875/13	P. Sft	49007
	Total				49007
	Less 20.10 % Below				9850/=
	Total B				39157/=
	Part C, W/S & S/F				
1	S/f Bath accessories set (7-pieces) i/c towel rod brush holder soap tray shelf of approved quality and design etc. complete (s.i.No. 22/19). <i>Waster Brand.</i>	1-No	10322/40	Each	10322
2	S/f CP/Muslim shower with double bib cock & ring pipe etc. complete (19-a/19)	1-No.	3432/-	Each	3432
	Total				13754
	Add. 4.90 % above				673/=
	C				14427/=
	PART D, N.S.I.				
1	P/L fancy type porcelain floor & dadotiles 12"x20"x3/8" thick as approved size specified approved quality/make / design & color i/c laying with bond solution sand mortar i/c jointing with white cement/matching grouted i/c washing of tiles i/c cutting of tile to proper profile i/c all respect labor & required necessary material as directed by the Engineer In charge etc complete.(Imported make)	223.24	309/=	P. Sft	68981/=
2	Providing and fixing cPVC pipe 1/2 ia including cutting making and jointing with switch pest with special approved quality including all cost of labour as directed by the engineer in charge etc complete.	40-Rft	84/=	P. Rft	3360/=
3	Providing and fixing U PVC pipe 4" dadex or equaling ting making and jointing with switch pest with special approved quality including all cost of labor as directed by the engineer in charge etc complete.	20-Rft	251/=	P. Rft	5020/=
4	P/f UPVC Fitting 4" dia etc,				
5	Y-lee 4"	1-Nos	1120/=	Each	1120/=


By [Signature]


Plain bend	4-Nos	940/-	Each	3760/-
Plug tee	1-Nos	1000/-	Each	1000/-
P/F English Commode i/c all kinds of flush tank making requisite No of bolts repairing cement mortar etc complete (Imported make)	1-Nos	22400/-	Each	22400/-
P/F tee stop cock of superior quality with CP head 1/2" dia (Imported make)	3-Nos	2380/-	Each	7140/-
S7/F shower mixture set with SS rain shower necessary fitting coated complete in all respect (Imported make).	1-Nos	20450/-	Each	20450/-
S/F Wash Basin mixture of superior quality with CP head 1/2" dia (Imported make)	1-Nos	8500/-	Each	8500/-
P/F stainless steel floor trap jalli imported make	2-Nos	840/-	Each	1680/-
Total D				143411/-
'G' Total Rs,				479033/-

TERMS AND CONDITION

- 1) Any typographical errors in the schedule B are subject to the correction with Reference to the Schedule of rate General 2012 enforced from 12.07.2012 as Approved by the S R C, Sindh Karachi
- 2) Arbitration clause stands deleted from the agreement.
- 3) No premium shall be paid on a Non schedule items.
- 4) 100% WELL Graded crushed bajri shall be used in items of work without any extra payment
- 5) No Any items of exvceed then the Quantity Provided in the Schedule B without Prior of the Executive Engineer.
- 6) All sample of items should be got approved by the Executive Engineer.


CONTRACTOR


ASSISTANT ENGINEER
PROVINCIAL BUILDINGS SUB DIVISION-I
KARACHI.


(SALEEM ALI KHOWAJA)
Executive Engineer,
Provincial Buildings Division No. 1,
Karachi.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Works and Services Department
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial.
- 3) TITLE OF CONTRACT Provincial Buildings Division No.I, Karachi.
- 4) TENDER NUMBER N.I.T No.TC/G-55/2016-17/2199 Dated: 19-10-2016.
- 5) BRIEF DESCRIPTION OF CONTRACT M&R of DS Flat No.39-A @ GOR, Bath Island, Karachi (Reside
- 6) FORUM THAT APPROVED THE SCHEME Competent Authority
- 7) TENDER ESTIMATED VALUE Rs 4,00,000/--
- 8) ENGINEER'S ESTIMATE Rs.3,98,600/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Two Months
- 10) TENDER OPENED ON (DATE & TIME) 04-11-2016 @ (2:00 P.M)
- 11) NUMBER OF TENDER DOCUMENTS SOLD 3. No's
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 3. No's
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 3. No's
- 14) BID EVALUATION REPORT Attached
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. BMH Enterprises.
- 16) CONTRACT AWARD PRICE Rs.3,98,245/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID).
(i) M/s. BMH Enterprises
(ii) M/s. Khan Associates
(iii) M/s. R. Irfan Builders

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE X
- c) TWO STAGE BIDDING PROCEDURE X
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE X

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____ Procurement Committee

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Sr. No.30190.
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	x
No	

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	x
No	

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	x
No	

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	x
No	

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	x
No	

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	x
No	

Signature & Official Stamp of **(SALEEM ALI KHOWAJA)**
Authorized Officer Executive Engineer,
Provincial Buildings Division No. 1,
Karachi.

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

11/10



OFFICE SUPERINTENDENT
Stamp Office, City Court
Karachi
23 DEC 2016

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 23rd day of Decemer-2016 between **Executive Engineer, Provincial Buildings Division No.I, Karachi** (hereinafter called the "Procuring Agency") of the one part and **M/s. BMH Enterprises** (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz **M&R of DS Flat No.39-A @ GOR, Bath Island, Karachi (Residence of Mr. Muhammad Yaqoob Mangrio, Deputy Secretary, Finance Department)**, and amount of **Rs.3,98,245/- (Rupees= Three Lac Ninety Eight Thousand Two Hundred & Forty Five only)** should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BOQ);
 - (e) The Specifications; and
 - (f) The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



**OFFICE OF THE EXECUTIVE ENGINEER,
PROVINCIAL BUILDINGS DIVISION NO. I, KARACHI.**

Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi Ph: 021-99203183

No. TC/G-55/W.O/2866

Karachi dated: 23/12/2016

To,

**M/s. BMH Enterprises,
Government Contractor,
Karachi.**

Subject: -

WORK ORDER.

**M&R OF DS FLAT NO.39-A @ GOR, BATH ISLAND, KARACHI (RESIDENCE OF
MR. MUHAMMAD YAQOUB MANGRIO, DEPUTY SECRETARY, FINANCE
DEPARTMENT).**

Reference: - This office "Letter of Acceptance" No.TC/G-55/PBD-I/2857 dated: 23-12-2016.
.....

With reference to the above cited letter No, you are now requested to start to work within 07 days after the issuance of this letter.

The work will be started under the supervision of **Assistant Engineer, Provincial Buildings Sub Division No.I, Karachi.** The time for completion of this work is **02-Months** from the date of start of work.


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

Copy forwarded with compliments for information to:-

- i) The Superintending Engineer, Provincial Buildings Circle, Karachi with reference to this office letter No. Quoted above.
- ii) The Assistant Engineer, Provincial Buildings Sub-Division No.I, Karachi. He should ensure that no extra item and excess quantity over Schedule B is carried out unless specific permission is accorded from the competent authority. He is also required to report the actual date of start of the work and to submit physical progress in un-ambiguous manner with current financial consumption accordingly.

There should be no change in the specification/plan/design already approved of the work at later stage. The contractor's signature on the plan and design must be taken in their acceptance. Departure from this will make the Assistant Engineer responsible for the change made if any.

He should also ensure that the individual quantity of the items provided in the Estimate / Schedule-B do not exceed, failing which he shall be held responsible for violation.

D.A/as above

True copy of Schedule - B.


EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

SCHEDULE B

NAME OF WORK: - S/R to Deputy Secretary Flat No. 39-A, at GOR Bath Island Karachi.

S.NO.	DESCRIPTION OF ITEMS	QTY	RATE	UNIT	AMOUNT
1	Providing Anti-termite treatment by spraying / sprinkling /spreading Neptachlar 0.5% Emulsion as an overall pre-construction treatment in slab type construction under the slab and along attached perches or entrance etc, complete as per directions of E.I. (s.i.No.92/109)	1632.95 SDR	9/74	% sft	15905
2	P/F deodar wooden ward rob i/c boxing with back shaves shutters drawers, and brass fitting such as handles locking arrangement hanger rod shoe rod and mirror measuring 2'x1' complete as per approved design (S.I.NO 24-p/61)	161.86 SN	2364/63	P. Sft	382739
	Total			(Less: 0.10%)	398644
	Say				399/-

= 398245/-

TERMS AND CONDTION

- 1) Any typographical errors in the schedule B are subject to the correction with Reference to the Schedule of rate General 2012 enforced from 12.07.2012 as Approved by the S R C, Sindh Karachi
- 2) Arbitration clause stands deleted from the agreement.
- 3) No premium shall be paid on a Non schedule items.
- 4) 100% WELL Graded crushed bajri shall be used in items of work without any extra payment
- 5) No Any items of exvceed then the Quantity Provided in the Schedule B without Prior of the Executive Engineer.
6. All sample of items should be got approved by the Executive Engineer.

M. Asghar
CONTRACTOR

ASSISTANT ENGINEER
PROVINCIAL BUILDINGS SUB DIVISION-I
KARACHI.

(SALEEM ALI KHOWAJA)
Executive Engineer,
Provincial Buildings Division No. 1,
Karachi.