NOTE SHEET

Paras

(05)

Referenc

SUB: SUPPLY OF WINTER SEASONAL IMPORTED SEEDS FOR FLOWER SHOW
2015-2016 AND DIFFERENT PARKS OF DIVISION-I(P&H) DEPARTMENT, KMC

Reference par 33 /N may kindly be perused.

After completion of all coddle formalities the fair agreement on stamped paper has been prepared and kept below after signature and stamped by M/s I.S. Corporation, Karachi in presence of two witnesses alongwith work order for favour of signature please.

Asstt. Account Officer (P&H), KMC.

Director General (P&H), K.M.C.



26

27

2

NOTE SHEET

ADMINISTRATOR SECRET NAT (Dispatch Room)

04)

Reference

SUBJECT:-SUPPLY OF WINTER SEASONAL IMPORTED SEEDS FOR FLOWER SHOW 2015-2016 OF DIFFERENT PARKS OF DIVISION-1 (P&H), DEPARTMENT, KMC

Tender with estimated cost of Rs. 9,87,268/- for the above cited work was invited through SPPRA Website by the Parks and Horticulture Department, KMC. The tender sent to SPPRA for Website and SPPRA Website placed the same under No. SPPRA Sr. 26061. The tenders were opened on 13.01.2016 in the presence of the contractors by the Tender Opening Committee constituted by the Administrator, KMC vide Admtr/Secy/KMC/090/2015 dated 02.02.2015.

The following firms participated and quoted their rates are as under:-

S.NO.	NAME OF FIRM	QUOTED RATE	COST OF WORK TENDERED BY THE CONTRACTOR
1	M/s I.S. Corporation	@ At Par	Rs. 9,87,268/-
2.	M/s U.S. Construction	@ 0.5% Above	Rs. 9,92,204/-
3	M/s K.construction	@ 1% Above	Rs. 9,97,141/-

M/s I.S. Corporation, Karachi stands the lowest, who quoted the rate at Rs. 9,87,268/-.

It is, therefore, requested sanction in favour that the M/s I.S. Corporation, Karachi along with incurrence of the expenditure for the above mentioned work amounting to Rs. 9,87,268/- (Rupees nine lacs eighty seven thousand two hundred and sixty eight only) which is worked out by the Market Committee, P&H, KMC at para 19/n. The expenditure is chargeable under Budget Grant No. expenses may kindly be accorded.

XEN (Civil) (P&H), KMC

Director (P&H), KMC

Administrator, KMC

Account Officer (P&

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

1) NAME OF THE ORGANIZATION/ DEPTT: Karachi Metropolitan Corporation

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

2)	PROVINCIAL/LOCAL GOVT/OTHER Local Government
3)	TITLE OF CONTRACT Supply of Winter seasonal imported seeds for Flowe Show 2015-2016 & different Parks of Division-I (P&H) Deptt, KMC
4)	TENDER NUMBER
5)	BRIEF DESCRIPTION OF CONTRACT
6)	FORUM THAT APPROVED THE SCHEME: Administrator, KMC.
7)	TENDER ESTIMATED VALUE Rs.9,87,268/-
8)	ENGINEER'S ESTIMATED Rs.9,87,268/-
9)	ESTIMATED COMPLETION PERIOD(AS PER CONTRACT)
10)	TENDER OPENED ON (DATE & TIME) 13-01-2016 03.00 p.m.
,	NUMBER OF TENDER DOCUMENTS SOLD (04)
12)	(Attach List of buyers) NUMBER OF BID RECEIVED NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS
14)	BID EVALUATION REPORT (Enclose a copy)attached
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s 1.S. Corporation
16)	CONTRACT A WARD PRICE Rs.9,87,268/-
-	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e 1 st , 2 nd , 3 rd EVALUATION BID) 1 st lowest
	METHOD OF PROCUREMENT USED :- (Tick one) a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Yes
	a) SINGLE STAGE – ONE ENVELOPE PROCEDURE 'NO
	b) SINGLE STAGE - ONE ENVELOPE PROCEDURE No.
	c). SINGLE STAGE - ONE ENVELOPE PROCEDURE No.
	d) .SINGLE STAGE – ONE ENVELOPE PROCEDURE No.
	PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY. DIRECT CONTRACTING ETC WITH BRIEF REASONS.

31) ANY COMPLAINTS RECEIVED	Yes
(If yes, result thereof)	No V
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE/DOCUMENTS/ (If yes, give details)	Yes No
33) WAS THE EXTENSION MADE IN RESPECT TIME? (If yes, give reasons)	Yes No
34) DEVIATION FROM QUALIFCATION CRITER (If yes, give detailed reason)	IA Yes No
35) WAS IT ASSURED BY THE PROCURING AGE THAT THE SELECTED FIRM IS NOT BLACK I	
36) WAS A VISIT MADE BY ANY OFFICER/OFFI TO THE SUPPLIERS'S PREMISES IN CONNE IF SO, DETAILS TO BE ASCERTAINED REG ABROAD: (If yes, enclose a copy)	CTION WITH THE PROCUREMENT?
37) WERE PROPER SAFEGUARDS PROVIDED O MOBILIZATION ADVANCE PAYMENT IN THE COMBANK GUARANTEE ETC.)?	
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description) 39) Date of Award of contract: 23-09-/2016	Yes No
Signature & Official stamp of Authorized Officer: Parks (P&H), K.M.C. Karach Me Lopolitan Cor	Deptt.

SPPRA, Block No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356, 021-9205369 & Fax: 021-920

;

14



DIRECTORATE OF PARKS & HORTICULTURE KARACHI METROPOLITAN CORPORATION

Inside Bagh-e-linnah (Frere HalliFatima Jinnah Road Karachi Ph # 021-99204300 FAX # 021-99204327

NO.DG(P&H)/KMC/ 623 /2016

Dated 23-9 /2016

WORK ORDER

To.

M/s I.S. Corporation, contractor flate # A/5, Arshad Plaza Block-D, nazimabad No.4, Karachi.

SUBJECT: _SUPPLY OF WINTER SEASONAL IMPORTED SEEDS FOR FLOWER SHOW

2015-2016 AND DIFFERENT PARKS OF DIVISION-I(P&H) DEPARTMENT, KMC

Reference: Tender Notice No.DG/P&H/KMC/ 515 /2016 & Date of opening 13-01-2016.

The Competent authority has been pleased to award the contract for the above mentioned work for an amount of Rs.9,87,268/- (Rupees Nine Lac eighty seven thousand two hundred and sixty eight only) is hereby accepted and you have accepted the contractual responsibility.

You are directed to contract Deputy Director() / XEN(Civil/M&E)A.E.E.(Civil/ (M&E) and obtain necessary instructions from him for carrying out the above mentioned work.

Please note that the work should be carried out strictly according to Department's Specifications and will be completed within the schedule time limit 30 days, failing which penalty at Rs.1000/- per day will be charged.

Copy to:-

- 1. Dy. Director (P&H) KMC.
- 2. XEN (CIVIL/M&E), KMC
- 3. A.E.E.(Civil/M&E), KMC.

Parks & Horticotture
Parks & Horticotture
Parks to 1 K.M.C. ure Deptt.
Rerecte Months and Conference

Director General Parks & Horticulture K.M.C.



Bort. Confractor & General Order Suppliers

Ref:		Date:
	•.	

Ta,

The Director General Parks and Horticulture K.M.C.

SUBJECT: SUPPLY OF WINTER SEASONAL IMPORTED SEEDS FOR FLOWER SHOW

2015-2016 AND DIFFERENT PARKS OF DIVISION-I(PGH) DEPARTMENT, KMC

Reference: Your department letter No.DG/P6H/KMC/ 627 /2016, Dated 21/9 /2016.

R/Sir,

With reference to your acceptance letter mentioned above it is to inform you that we are agreed to execute the above mentioned work at a total cost of Rs.9,87,268/- and submit a stamp paper attached as per requirement by your department.

In this regard it is requested that agreement may be executed and work order may be issued please. $^{\circ}$

Thanking you.

; .

Yours Faithfully

(M/S I.S. Corporation)

Proprietor



OF PARKS DIRECTORATE & HORTICULTURE KARACHI METROPOLITAN CORPORATION

Inside Bagh-e-Jinnah (Frere Hall) Fatima Jinnah Road, Karachi (PH: 99204300 FAX-99204327)

NO.DG/(P&H)/KMC/ 474 /2016

DATED: 23/09 /2016

To.

M/s I.S. Corporation, contractor flate # A/5, Arshad Plaza Block-D, nazimabad No.4, Karachi.

SUBJECT: _SUPPLY OF WINTER SEASONAL IMPORTED SEEDS FOR FLOWER SHOW 2015-2016 AND DIFFERENT PARKS OF DIVISION-I(P&H) DEPARTMENT, KMC:-

The Tender for the above mentioned work was opened on 13-01-2016 in which you have participated as detailed below:-

1. M/s I.S Corporation Karachi.

1st Lowest

2. M/s U.S. Construction
Karachi

2nd Lowest

3. M/s K. Construction Karachi

;

3rd lowest

After issuing/hoisting the bid evaluation report on SSPRA/KMC website the case was submitted to the competent authority for sanction infavour of 1st lowest Karachi in the MC/Administrator, KMC after approval and the file returned back late.

Now you are, therefore, asked to extend the bid validity period up to 90 days if agreed, please submit your written consent within 3 days of receipt of this letter. So that the further necessary action may be taken.

Director General
Parks & Horticulture,
Parks of K.M.C. ore Deptt.
Karachi Manage Corporation

Movt, Cortractor & General Order Suppliers

Ref:_	Date:
·	
	To. The Director General Parks and Horticulture <u>K.M.C</u>
	SUBJECT: SUPPLY OF WINTER SEASONAL IMPORTED SEEDS FOR FLOWER SHOW 2015-2016 AND DIFFERENT PARKS OF DIVISION-I(PBH) DEPARTMENT, KMC
	R/Sir,
	With due respectful I beg to state that with reference to your department letter No. DG/
	PSH/KMC/ 474 /2016, dated >3/ 9/2016 (copy enclosed) regarding the extend the bid
	validity period of 90 days.
	In this regard we are agreed to extend the bid validity period
	Thanking you
	YDUS FAITHFULLY
	ASS.

(M/S l.s. CORPORATION .)
Proprietor



DIRECTORATE OFPARKS AND HORTICULTURE KARACHI METROPOLITAN CORPORATION

Inside Bagh-e-Jinnah (Frere Hall) Fatima Jinnah Road, Karachi (PH: 99204300_FAX-99204327)

NO.DG/(P&H)/KMC/

521<u>/201</u>

DATED: 21-9-/2016

ACCEPTANCE LETTER

To,

M/s I.S. Corporation, contractor flate # A/5, Arshad Plaza Block-D, nazimabad No.4, Karachi.

SUBJECT: _SUPPLY OF WINTER SEASONAL IMPORTED SEEDS FOR FLOWER SHOW 2015-2016 AND DIFFERENT PARKS OF DIVISION-I(P&H) DEPARTMENT, KMC:-

The competent authority has been pleased to sanction the above mentioned work at a cost of Rs.9,87,268/- for execution of above mentioned work.

You are advised to furnish stamp of the appropriate value i.e. @ of 0.35% of sanction cost for execution of contract agreement within 3 days from the receipt of this letter and start the work immediately.

Director General Parks & Horticulture K.M.C. Depti


Copy to:- .

1. Executive Engineer (M&E)P&H,KMC.

10

- 2. Deputy Director (P&H)KMC
- 3. Office copy.

THE PART THE PART STREET



FORM OF CONTRACT AGREEMENT

ARACHI METROPOLITAN CORPORATION A G R E E M E N T


SUBJECT: SUPPLY OF WINTER SEASONAL IMPORTED SEEDS FOR FLOWER SHOW 2015-2016 AND DIFFERENT PARKS OF DIVISION-I(P&H) DEPARTMENT, KMC

Sanction Cost Rs.9,87,268/- Completion Time 30 days . Penalty Rs.1000/- per day

An Agreement made on this ______, day of ______, 2016 Between the Karachi Metropolitan Corporation through its Director General (P&H),KMC Hereinafter called the "KMC", (which expression shall mean and include his successors) of the One part and M/s I.S. Corporation, resident of Flate # A/5, Arshad Plaza Block-D Nazimabad No.4, Karachi having their office at Karachi through their sole proprietor hereinafter called the "Contractor" (which expression shall mean and include his successors, heirs, executors, administrator and assignees) of the other Part.

Whereas the KMC has accepted the tender of the Contractor dated _____/ 2016 on percentage basis at below the schedule of rates (2012) plus offer rate/on item rate basis / on turn key basis for construction and completion work for the above mentioned work at a cost of Rs.9,87,268/- (Rupees Nine Lac eighty seven thousand two hundred and sixty eight only) within a period of 30 days according to the specification and general conditions of the contract signed by the Contractor after having made himself fully acquainted with their meaning.

AND WHEREAS the Contractor has already deposited with the KMC a sum of Rs.20000/- vide Pay Orders dated 26th & 27th Aug.2015 from HBL Branch, Karachi on account of 2% Earnest Money for the said contract. The Said P.O. has been encashed and deposited into the Bank A/C of KMC vide Challan dated No. _____ Dated _____ and agreed to the deduction of the amount equal to 8% from his _____ (Contd.......)



ASGMAR ALISTAMP VENDOR
Licence No. 16 September 26 AUG 2016
Since 6 y L) 26 AUG 2016

(Page-2)

running payments to make the total Security including the earnest money equal to 10% of the contract value for due performance of the contract. The claim for refund of Security can be lodged after six months of the satisfactory completion of the work and after issuance of completion certificate by the Engineer in charge.

AND WHEREAS the Contractor (if required under the contract) shall also furnish a Performance Bond in shape of Bank Guarantee from a scheduled bank for the amount equal to 5% of the contract value which shall be released after completion of the work and after issuance of necessary certificate by the Engineer in charge.


AND WHEREAS the Contractor has given a lien to the KMC over the Security and Performance Bond for due fulfillment of the contract and does hereby bind himself, his heirs, successors legal representative and assignee to pay to the KMC, penalty through forfeiture of the said Security and the Performance Bond in case of breach of any condition of the contract without prejudice to the right of KMC to recover the damages from the Contractor for any such breach as per condition of the contract.

AND WHEREAS in consideration of the payments to be made by the KMC to the Contractor as hereinafter mentioned the Contractor hereby covenants with the KMC to execute and complete the work and remedy the defects therein in all respect in conformity with the provision of the contract.

AND WHEREAS the KMC hereby covenants to pay to the Contractor in consideration of execution and completion of the work and remedy of defects therein, contract price of such other sum as may become payable under provision of the contract.

AND WHEREAS the Contractor binds himself to execute and complete the work according to specification and to pay to the KMC, compensation for delay as per relevant clause of the conditions of contracts in case he does not perform under this contract and fails to complete the work within the specified time.

(Contd......)



- (i) The Contractor will engage a qualified Engineer of relevant field for proper supervision and execution of work. In case, the Contractor fails to do so, the KMC will hire an Engineer on behalf of the Contractor and the emoluments of the Engineer will be deducted from the bills of the Contractor.
- (ii) The Contractor will submit work methodology and activity plan before the start of work but not later than 7 days after issuance of Work Order.
- (iii) Aggregate Base Course during road construction will be laid by Graders only.
- (iv) The Contractor will ensure availability of machinery and equipment and would also ensure their roper use on the work. In case of default, the KMC will be at liberty to hire plant and machinery on its own and the charges will be recovered from the bills of the contractor.
- (v) The work on road/bridges/flyovers will be carried out by the contractor round the clock in order to reduce the time of completion for the public convenience. The electricity charges and other expenditure involved during execution of work will be paid by the contractor.
- (vi) If the Contractor achieves completion of the work prior to the prescribed time then KMC may consider to pay to the contractor Bonus equal to such sum as may be determined subject to maximum of 0.10% of the contract price for every calendar day which shall elapse between the date of completion Certificate of the work and the time prescribed in the contract.
- (vii) In case of non-completion of the work within the stipulated time or if the contractor is found delaying the work deliberately he will be penalized by the Engineer –in- Charge strictly in accordance with the Penalty / compensation clause of the contract.

AND WHEREAS in case of any disagreement / dispute on technical matters and those relating to execution of project the decision of the KMC, will be final conclusive and binding on the Contractor.

NOW THEREFORE THIS AGREEMENT WITNESSETH that the KMC and the Contractor shall respectively and well truly carry out and fulfill the contract and abide by all terms and conditions and specifications thereof.

IN WITNESS WHEREOF the said parties have set their respective hands this 23 day of , 2016.

DIR**BOROR GENERAL**Parks and Horticulture Dett.
Karachi Metropolitan Corporation

CONTRACTOR(signature)

(M/s I.S. CORPORATION) S.CORPORATION

Flortenio. D-414, Gulstrin.

(with rubber stamp)

WITNESSES;-

1. 10h chip. 8-2 Shu Afil F15/11 Korel.

2. Qual Add Ederpris

Nood Karally





KARACHI METROPOLITAN CORPORATION DIRECTORATE OF PARKS AND HORTICULTURE DEPARTMENT.

Tender documents

NAME OF WORK: SUPPLY OF WINTER SEASONAL IMPORTED SEEDS FOR FLOWER SHOW 2015-2016 AND DIFFERENT PARKS OF DIVISION-I (P&H) DEPTT. KMC.

Estimated cost:	Rs.9,87,268/-,	Tender Cost:	Rs.1000/
To be opened on	<u>/3/0/</u> /201 6	Receiving application upto_	<i>12/01</i> /2016
Sr.No.DG/P&H/KN	AC/02/2015-2016		
Tender Issued to M/s	S. Corporation	Pay order No. 718729	
		Dated 5-11-15.	
1911 - Jan andrea administrativo compresso de 1911 - 1918 (1918) de 1918 de 1918 de 1918 de 1918 de 1918 de 19		Bank: Bank AC-Harbib	

Assistant Account Officer
Parks & Horticulture Deptt.
Karachi Metropolitan Corpration

NAME OF WORK: SUPPLY OF WINTER SEASONAL IMPORTED SEEDS FOR FLOWER SHOW 2015-2016 AND DIFFERENT PARKS OF DIVISION-I (P&H) DEPTT. KMC.

Price schedule

S. #	DESCRIPTION OF WORKS	QUANTITY	RATE	PER	AMOUNT
1	Anternum liberty 8 colours	10 Pkts	3690	Packets	36900
		50 Msd			
2	Anternum floral shower 10 clours	8 Pkts	1380	un .	11040
		8 Msd			
3	Anternum floral shower 10 colours	12 pkts	2280	n	27360
		60 Msd	2500		7200
4	Anternum modern butterfly mix	2 pkts	3690		7380
	A de la constanta de la consta	10 Msd	1100	<u> </u>	8800
5	Aster motodor 6 colours	8 pkts - 3 Msd	1100		8800
6	Aster milady mix	20 grams	160	Gram	3200
7	Belles habunered 4 colour	5 pkts	1250		6250
′	belies habaliered 4 colodi	5 Msd			
8	Callandula costa mix	40 grams	90	Gram	3600
9	Danthus s para fit 3 colours	5 pkts	2535	Pkts	12675
-		4 msd			
10	Danthus diabured purple pistee	2 pkts	4400	Pkts	8800
: i		6000/M			
11	Delphinium summer colour	2 pkts	1300	"	2600
		2 Msd	<u> </u>		
12	F.Marigold bonanza 4 colour	5pkts	720	"	3600
		5 msd			
13	F. marigold zinth 7 colours	9 pkts	1100		9900
		9 Msd	2050		15000
14	Marigold INCAIIG+O+Y	6 pkts	2650		15900
15	Godetial staia mix	6 Msd 4 pkts	3636		14540
15	Godetiai staia mix	4 pkts 4 msd	3030		14340
16	Impations tampo 10 colours	20 Pkts	1460		29200
15	impations tampo to colours	20 Msd	1400		23200
17	Impations double mix	4 pakts	4420		17680
	,	4 msd			
18	Pansy jema 7 colours	9 pkts	1100	un	9900
!		9 msd			
19	Pansy hallower black	2 Pkts	2655		5310
		_ 2 Msd			
20	Pholox ettina 5 colours	6 Msd	2200	а	13200
21	Pholox star mix	160 grams	55	Grm	8800
22	Pansy super ;majestic mix	4 pkts	2360	Pkts	9440
		4 msd			
23	Petunia all double 10 colours	15 pkts	1475	Pkts	22125
2.	Det 1 (1-12)	15 msd	2665		62760
24	Petunia frost 8 colours	24 pkts	2615	<i>"</i>	62760
3.5	Datusia nichalla white	120 msd	1470		2956
25	Petunia picbella white	2 pkts 10 msd	1478		435 0
26	Petunia ultra 10 colours	40 pkts	2625	"	105000
-0	r ctaina aitra 10 Colours	200 msd	2023		100000
27	Petunia prisum D colour with 10 colours	80 pkts	2141	"	171280
-'	. Clarito prisarir o colodi vitti 10 colodis	580 msd			1, 1200
28	Petunia horizon red hds	8pkts	2142	"	17136
1	ł	40 msd			
	Petunia frill 3 colours	12 pkts	1107	7	13284
29	r ctarna rrin 3 coroars				
29	, ctama mino colouro	60 Msd			

5.#	DESCRIPTION OF WORKS	QUANTITY	RATE	PER	AMOUNT
31	Stock druf harminy	8 pkts	1 105	"	8840
	,	8 msd			
32	Salvia sizzle 8 colours	10 pkts	1107	"	11070
		10 msd			<u> </u>
33	Stacic super 4 colour	12 grams	1870	Grm	22440
 34	Verbena observion 10 colours	12 pkts	3670	Pkts	44280
		12 msd			
35	Wall flower FI tressures	6 pkts	3690	"	22140
		3 msd	<u></u>		
36	Lobelia mix palace	2 pkts	1255	"	2510
		2 msd			
37	Petunia	50 pkts	1175		58750
38	Anterumn	50 pkts	870	"	43500
39	Phlox	30 pkts	1103	· //-	33090
0	Marigold	30 pkts	545	<i>u</i>	16350
11	Jaffri	30 pakts	438	- · <u>,,</u>	13140
12	Holy hokes	30 pkts	1170	"	35100
	Total amount				Rs.9,87,268/

A Item Based on /S.R., O/R amounting to Rs.9,87,268/
% ABOVE/BELOW/AT PAR

Total amount is:

Rs. 2.87,268/2

Rupees Ninz Locsciffly Seven Thomas and Two Hundred Batgers through

(in figure)

(in words)

Checked and verified by:

Time limit <u>S()</u> Days

Penalty per day Rs.1000/-

Typed estimate compared

With checked and found correct

Signature of the bidder with stamp 4

Address _____

A.E.E. (Civil) (P&H).KM

Dy.Director

Executive Engineer (Civil)P&H KMC.

Director (P&H (P&H) K.M.C. /2015. DT.

Method and procedure of procurement: Open Competitive Bidding)National/

International Competitive Bidding) (Single Stage

-One Envelope)

NAME OF WORK: SUPPLY OF WINTER SEASONAL IMPORTED SEEDS FOR FLOWER SHOW 2015-2016 AND DIFFERENT PARKS OF DIVISION-I (P&H) DEPTT. KMC.

Name of Bidder:

1.S. Corp.

Bidders' eligibility / qualification report

Eligibility / Qualification Criteria:

NO	ELIGIBILITY/QUALIFICATION CRITERIA	BIDDERS' NAME	BIDDERS' NAME	BIDDERS' NAME
•	Registration with PEC (if applicable)	Nefafflicable Yes		
2	NTN	yes		
3	Sales Tax Registration with FBR for Goods	-		
4	Professional Tax	yes		
5	Registration with Sindh Revenue Board (SRB) for works and Services	yes		
	Qualification Criteria:			
6	Minimum three years' experience of relevant field	yes		
7	Turnover of at least last three years	ijes		:
8	Required Bid Security is attached	yes		
9	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter	yes		
10	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44			
	Qualified / disqualified	Qualifical		

Note: The procuring agency may modify the criteria as per their requirement

Syed Sajid Hussain
Account Officer
Parks & Horticulture KMC
(Member/Secretary)

Nafees Agha
Executive Engineer
Lyari Development Authority
(Member)

Asad Ullah Shah Deptt.
Director General Poration

Parks & Horticulture KMC (Chairman)

LS.CORPORATION

(2)

BID EVALUATION REPORT

Name of Procuring Agency:

Karachi Metropolitan Corporation.

2. Tender Reference No:

DG/P&H/KMC/ 515 /15, Dt. 01-12-20 15

Work/ Item

3. Tender Description/Name of work

Supply of winter seasonal imported seeds for flowe

Show 2015-2016 & diff. Parks Div-I (P&H) Deptt. KN

Method of Procurement

Single Single- One Envelope Procedure

Tender Published

Through Website SPPRA/KMC.

SPPRA Sr. # 26061

6. Total Bids documents Sold

Four

7. Total Bids Received

Three

8. Technical Bid Opening date (if applicable).

Nil (provide details in separate form)

9. No. of Bid Technically qualified (if applicable)

Nil .

10. Bid (s) Rejected:

Nil

11. Financial Bid Opening date

13-01-2016

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost of offered by Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	M/s I.S Corporation	@ AT PAR Rs.9,87,268/-	1 st Lowest	AT PAR the estimated cost	Qualified as per evaluation criteria	Recommended for award of work
2	M/s U.S. Construction	@ 0.5% Above Rs.9,92,204/-	2 nd lowest	Above the estimated cost		
3	M/s K. Construct- ion	@ 1% Above Rs.9,97,141/-	3 rd lowest	Above the estimated cost		

Syed Sajid Hussain Account Officer Parks & Horticulture KMC

(Member/Secretary)

Nafees Agha **Executive Engineer** Lyari Development Authority (Member)

Asad Illah Shih Director General Eptt.

Parks & Horticulture KMCOD (Chairman)

BID EVALUATION REPORT

1. Name of Procuring Agency:

Karachi Metropolitan Corporation.

2. Tender Reference No:

Work/ Item

3. Tender Description/Name of work

DG/P&H/KMC/ 515 /15, Dt. 01-12-20 15

Supply of winter seasonal imported seeds for flowe

Show 2015-2016 & diff. Parks Div-I (P&H) Deptt. KN

4. Method of Procurement

Single Single- One Envelope Procedure

5. Tender Published

Through Website SPPRA/KMC.

SPPRA Sr. # 26061

6. Total Bids documents Sold

Four

7. Total Bids Received

Three

8. Technical Bid Opening date (if applicable).

Nil (provide details in separate form)

9. No. of Bid Technically qualified (if applicable) Nil.

-

10. Bid (s) Rejected:

Nil

11. Financial Bid Opening date

13-01-2016

12. Bid Evaluation Report:

S.#	Name of Firm or Bidder	Cost of offered by Bidder	Ranking in terms of	Comparison with	Reasons for acceptance/	Remarks
-			cost	Estimated cost	rejection	
1	M/s I.S Corporation	@ AT PAR Rs.9,87,268/-	1 st Lowest	AT PAR the estimated cost	Qualified as per evaluation criteria	Recommended for award of work
2	M/s U.S. Construction	@ 0.5% Above Rs.9,92,204/-	2 nd lowest	Above the estimated cost		
3	M/s K. Construction	@ 1% Above Rs.9,97,141/-	3 rd lowest	Above the estimated cost		

Syed Sajid Hussain Account Officer Parks & Horticulture KMC (Member/Secretary) Nafees Agha Executive Engineer Lyari Development Authority (Member) Asad Ullah Shahepit Director Generalization

Parks & Horticulture KMC (Chairman)