

DISTRICT COUNCIL KARACHI
Bid Evaluation Report

(Work No. 02 NJT-04 Works)
Tender Notice No-119


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/119 Dated:- 21-10-2015
3	Tender Description/name of Work / item	Construction/Improvement of Metalled Road at Surrounding area of Sector 7-D Nazeer Sajid Street UC Maymarabad DCK
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	18-11-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/S Zeenat Construction Company	9,95,607/=	1 st lowest	7.75% Above	Substantially Responsive	Pay order No.303771 Amount Rs. 20,000/= Sindh Bank
2	M/S Naved & Azan Enterprises	9,96,993/-	2 nd Lowest	7.90% Above	Substantially Responsive	Pay order No.2221335 Amount Rs. 20,000/= N.I.B Bank
3	M/S Multi-Tech Enterprises	9,97,917/=	3 rd Lowest	8.0% Above	Substantially Responsive	Pay order No.11776468 Amount Rs. 20,000/= H.B.L

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Zeenat Construction Company**.declared has the lowest responsive bidder by the committee and recommended for sanctioned from Competent Authority.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmad Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work: Construction/Improvement of Metalled Road at surrounding area of Sector 7-D Nazeer Sajid Street UC Maymarabad DCK

S. No.	Eligibility Criteria	M/S Zeenat Construction Company	M/S Naved & Azan Enterprises	M/S Multi-Tech Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
<u>QUALIFICATION CRITERIA:</u>				
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

SUBJECT: - Construction/Improvement of Metalled Road at Surrounding area of Sector 7-D Nazeer Sajid Street UC Maymarabad DCK

Work No-02 N.I.T 04 Works

Sr No	Description of Work	Engineer's Estimate			M/S Zeenat Construction Company			M/S Naved & Azan Enterprises			M/S Multi-Tech Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount		
1	Earth work excavation undressed lead upto a signal throw of Kassi Phawrah or Shovel. (B) In Ordinary Soil. (H.S.I.NO. 6 11c P-2 (R.A Attached)												
2	Cartage of 100 Cft/5 Tons of all material like stone aggregate spawl coal lime, surkhi etc B.G rails fastening points and crossing bridges girder pipes sheets M/S BARS etc. 1000 Nos ties 12" x 6" or 150 Cft of timber or any other material means owned by the contractor. (Sch of Cartage P-1 Item No.1) (Lead 06 Mile) Qty Same as Item No-1	3750 Cft	1361/25	%0 Cft	5104/=	1361/25	5104/=	1361/25	5104/=	1361/25	5104/=		
3	Providing and Laying Aggregate base course in proper grade and camber having CBR 80% AS PER AASHTO Standard specification i/c spreading and compacting by approved mechanical means (Motor Grader and roller etc watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and cartage upto 3 chains). (H.W.Sch PAGE-5 Item-13b) (R.A Attached)	3750 Cft	771 /96	% Cft	28,948/=	771 /96	28,948/=	771 /96	28,948/=	771 /96	28,948/=		
		3594 Cft	7606/09	% Cft	2,73,362/=	7606/ 09	2,73,362/=	7606/ 09	2,73,362/=	7606/09	2,73,362/=		

4 Providing and Laying to proper line and grade 1 1/2 inch Premix Carpet with Machine Mixing Material Handlaying. Prepared to specified formula according to job mix formula approved by Engineer incharge including rolling and finishing to proper line, grade level and camber etc. (Rate i/c all cost of material T&P and carriage upto 3 chains).

(H.W. Seh PAGE-8 Item-20) R.A Attached

10000 Sft	6165/84	% Sft	6,16,584/=	6165/84	6,16,584/=	6165/84	6,16,584/=	6165/84	6,16,584/=
Total Amount of Schedule Rate			9,23,998/=		9,62,446/=		9,62,446/=		9,62,446/=
Ded 15% except item no:- 01& 02			(-) 5,107/=						
Ded 7% except item no:- 03			(-) 19,135/=						
Add 11% Above item no:- 04			(+) 67,824/=						
Bitumen Difference 5.74 P/Ton			(+) 30,118/=	7.75% Above	71,609/=	7.90% Above	72,995/=	8.0% Above	73,919/=
Total Amount Rs.			9,97,698/=		9,95,607/=		9,96,993/=		9,97,917/=

Mr. Khan Muhammad Malik(Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal(Member)
Assistant Executive Engineer
D.M.C Malir Karachi

Mr. Shakeel Ahmed Memon(Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

Bid Evaluation Report


(Work No. 03 NIT-04 Works)
Tender Notice No-119


1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/119 Dated:- 21-10-2015
3	Tender Description/name of Work / item	Construction/Improvement of Metalled Road at Bab-UI-Hawij Imam Bargah to Sajid Steel Uc Gujro DCK
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	18-11-2015


1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Naveed & Azan Enterprises	9,95,368/=	1 st lowest	7.60% Above	Substantially Responsive	Pay order No.303730 Amount Rs. 20,000/= Sindh Bank
2	M/S Noorani Construction Company	9,96,756/=	2 nd Lowest	7.75% Above	Substantially Responsive	Pay order No.2221334 Amount Rs. 20,000/= N.I.B Bank
3	M/S Hi-Tech Enterprises	9,98,144/=	3 rd Lowest	7.90% Above	Substantially Responsive	Pay order No.2221332 Amount Rs. 20,000/= N.I.B Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Naveed & Azan Enterprises**, declared has the lowest responsive bidder by the committee and recommended for sanctioned from Competent Authority.


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Construction/Improvement of Metalled Road at Bab-Ul-Hawij
Imam Bargah to Sajid Steel Uc Gujro DCK

S. No.	Eligibility Criteria	M/S Naveed & Azan Enterprises	M/S Noorani Construction Company	M/S Hi-Tech Enterprises
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

SUBJECT: - Construction/Improvement of Metalled Road at Bab-UI-Hawij Imam Bargah to Sajid Steel UC Gujro DCK


Work No-03 N.I.T 04 Works


Sr No	Description of Work	Quantity	Engineer's Estimate			M/S Naveed & Azan Enterprises		M/S Noorani Construction Company		M/S Hi-Tech Enterprises	
			Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Earth work excavation undressed lead upto a signal throw of Kassi Phawrah or Shovel. (B) In Ordinary Soil, (H.S.I NO, 6 11c P-2 (R.A Attached)										
2	Cartage of 100 Cft/5 Tons of all material like stone aggregate spawl coal lime, surkhi etc B.G rails fastening points and crossing bridges girder pipes sheets M/S BARS etc. 1000 Nos tites 12" x 6" or 150 Cft of timber or any other material means owned by the contractor. (Sch of Cartage P-I Item No.1) (Lead 06 Mile) Qty Same as Item No-1	3750 Cft	1361/25	%0 Cft	5104/=	1361/25	5104/=	1361/25	5104/=	1361/25	5104/=
3	Providing and Laying Aggregate base coarse in proper grade and camber having CBR 80% AS PER AASHTO Standard specciation i/c spreading and compacting by approved mechanical means (Motor Grader and roller etc watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and cartage upto 3 chains). (H.W.Sch PAGE-5 Item-13b)(R.A Attached)	3750 Cft	771/96	% Cft	28,948/=	771/96	28,948/=	771/96	28,948/=	771/96	28,948/=
		3608 CH	7606/09	% Cft	2,74,428/=	7606/09	2,74,428/=	7606/09	2,74,428/=	7606/09	2,74,428/=


Providing and Laying to proper line and grade 1 1/2" thick Premix Carpet with Machine Mixing Material Handlaying. Prepared to specified formula according to job mix formula approved by Engineer incharge including rolling and finishing to proper line grade level and camber etc. (Rate i/c all cost of material T&P and carriage upto 3 chains).

(H.W.Sch PAGE-8 Item-20) R.A Attached

	10000 Sft	6165/84	% Sft	6,16,584/=	6165/84	6,16,584/=	6165/84	6,16,584/=	6165/84	6,16,584/=
	Total Amount of Schedule Rate			9,25,064/=		9,25,064/=		9,25,064/=		9,25,064/=
	Ded 15% except item no:- 01& 02			(-) 5,107/=						
	Ded 7% except item no:- 03			(-) 19,210/=						
	Add 11% Above item no:- 04			(+) 67,824/=	7.60%					
	Bitumen Difference 5.74 P/Ton			(+) 30,118/=	Above	70,304/=	7.75%	71,692/=	7.90%	73,080/=
	Total Amount Rs.			9,98,689/=		9,95,368/=		9,96,765/=		9,98,144/=


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI
Bid Evaluation Report

(Work No. 04 NIT-04 Works)
Tender Notice No-119

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/119 Dated:- 21-10-2015
3	Tender Description/name of Work / item	Supplying & Fixing Manhole Cover & Raising at Surrounding areas of Imam Bargahs of Uc Gujro,UC Manghopir,UC Maymarabad & UC Yousuf Goth
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	18-11-2015

1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S U.S Enterprises	9,94,251/=	1 st lowest	19.50% Above	Substantially Responsive	Pay order No.303770 Amount Rs. 20,000/= Sindh Bank
2	M/S Naveed & Azan Enterprises	9,96,331/	2 nd Lowest	19.75% Above	Substantially Responsive	Pay order No.00130463 Amount Rs. 20,000/= Bank Al Habib
3	M/S Zeenat Construction Company	9,97,579/=	3 rd Lowest	19.90% Above	Substantially Responsive	Pay order No.00130461 Amount Rs. 20,000/= Bank Al Habib

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S U.S Enterprises** declared has the lowest responsive bidder by the committee and recommended for sanctioned from Competent Authority.

Mr. Khan Muhammad Malik(Member)
Accounts Officer
District Council Karachi

Mr.Liaquat Ali Mughal(Member)
Assistant Executive Engineer
D.M.C Malir Karachi

Mr.Shakeel Ahmed Meemon(Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA


Eligibility / Qualification Criteria:

Name of Work: Supplying & Fixing Manhole Cover & Raising at Surrounding areas of Imam Bargahs of Uc Gujro,UC Manghopir,UC Maymarabad & UC Yousuf Goth

S. No.	Eligibility Criteria	M/S U.S Enterprises	M/S Naveed & Azan Enterprises	M/S Zeenat Construction Company
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA:</u>			
5	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6	Turnover of at least last three years	Yes	Yes	Yes
7	Required Bid Security is attached.	attached	attached	attached
8	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


COMPARATIVE STATEMENT


SUBJECT: - Supplying & Fixing Manhole Cover & Raising at Surrounding areas of Imam Bargahs of UC Gujro, UC Manghopir, UC Maymarabad & UC Yousuf Goth

Work No-04 N.I.T 04 Works

Sr No	Description of Work	Engineer's Estimate			M/S U.S Enterprises			M/S Naveed & Azan Enterprises			M/S Zeenat Construction Company		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Schedule Items: Manufacturing and supplying of precast RCC ring slab of 21" dia inner side and 36" dia outer side 7.5" width and 6" thick i/c 3/8" dia 8 Nos. cross link bars welded and two sunk type hooks casted in 1:1 1/2:3 concrete with embedded 15kg CI frame in perfect position i/c transportation charges of average lead of 20km per trip from casting yard to town offices (a minimum of 25 slabs per trip will be transported)(PHED Sch P-No. 30/2)	250 Nos	1906.60	Each	4,76,650/=	1906.60	4,76,650/=	1906.60	4,76,650/=	1906.60	4,76,650/=		
2	Manufacturing and supplying manhole cover cast in 1:2:4 concrete ration 3" deep at center. reinforced with 3/8" dia for steel bars at 4" C.C welded to 1/8" thick 2.5" deep MS plate i/c curing, stacking and transportation within 10 miles. (W.S. Sch P-27 / 1(a) 21" dia 24" dia	290Nos 86 Nos	913/63 1051/25	Each Each	2,64,953/= 90,407/=	913/63 1051/25	2,64,953/= 90,407/=	913/63 1051/25	2,64,953/= 90,407/=	913/63 1051/25	2,64,953/= 90,407/=		
	Total Amount of Schedule Rate				8,32,010/=		9,62,446/=		9,62,446/=		9,62,446/=		
	Add 20% Above				(+) 1,66,402/=	19.50% Above	1,62,241	19.75% Above	1,61,321/=	19.90% Above	1,65,569/=		
	Total Amount Rs.				9,98,412/=		9,94,251/=		9,96,331/=		9,97,579/=		


Mr. Khan Muhammad Malik(Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal(Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon(Chairman)
District Engineer
District Council Karachi

OFFICE OF THE DISTRICT COUNCIL KARACHI

No..D.E / DCK / 15 / 375

Dated: 18/11/2015

SUBJECT:- PROCUREMENT COMMITTEE MEETING HELD ON 18-11-2015

- 1- A meeting of the procurement committee under the chair of District Engineer was held in the office of District Engineer, District Council Karachi.
- 2- The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide No.DCK/Administrator/2015/119/ Dated 21-10-2015.and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority Government of Sindh.

Following attend the meeting.

- 1- Mr. Shakeel Ahmed Memon Chairman
District Engineer,
District Council Karachi.
- 2- Mr. Khan Mohammad Malik Member
Accounts Officer,
District Council Karachi
- 3- Mr. Liaquat Ali Mughal Member
Assistant Executive Engineer,
DMC Malir Karachi.

- 3- During the course of meeting following discussion were made by the committee.
 - i- The tender received on dated 18-11-2015 at 2:00 PM were opened before the procurement committee in presence of representatives of participants.
 - ii- The methods for bidding documents observed as single envelop.
 - iii- The tender was opened on 18-11-2015 at 3:00 PM before the tender opening Committee.
- 4- The committee was informed that 03 Nos bidders in each work have purchased the bidding documents upto dated 17-11-2015 and all participants responded the bids and received today upto 18-11-2015 in the office of District Engineer, District Council, Karachi.

Sr. No.01	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Zeenat Construction Company	1 st lowest	Accepted
02	M/S Samma Construction Company	2 nd Lowest	Highest Rejected
03	M/S U.S Construction Company	3 rd Lowest	Highest Rejected

Sr. No.02	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Zeenat Construction Company	1 st lowest	Accepted
02	M/S Naved & Azan Enterprises	2 nd Lowest	Highest Rejected
03	M/S Multi-Tech Enterprises	3 rd Lowest	Highest Rejected

Sr. No .03	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S Naveed & Azan Enterprises	1 st lowest	Accepted
02	M/S Noorani Construction Company	2 nd Lowest	Highest Rejected
03	M/S Hi-Tech Enterprises	3 rd Lowest	Highest Rejected

Sr. No .04	Name of Firms	Ranking in Term of Cost	Remarks
01	M/S U.S Enterprises	1 st lowest	Accepted
02	M/S Naveed & Azan Enterprises	2 nd Lowest	Highest Rejected
03	M/S Zeenat Construction Company	3 rd Lowest	Highest Rejected


1- The committee thoroughly scrutinized each case / tender document, by comparing arithmetically and financially with sanctioned estimates / schedule of prices and criteria for eligibility and minimum qualification as per bidding documents.


2- Recommendation.


After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

3- Decision.

In view of above report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.


Khan Mohammad Malik
(Member)
Accounts Officer,
District Council Karachi.









Liaquat Ali Mughal (Member)
Assistant Executive Engineer,
DMC Malir Karachi.



Shakeel Ahmed Memon (Chairman)
District Engineer,
District Council Karachi.


OFFICE OF THE DISTRICT ENGINEER DISTRICT COUNCIL KARACHI


ATTENDANCE SHEET

Subject:- N.I.T. Ref No.DCK/Administrator/119/2015 Dated 21/10/2015
Date Of Opening: - 18-11-2015

Sr. No.	Name of Firm	Signature
1.	M/S Zeenat Construction Company	
2.	M/S Samma Construction Company	
3.	M/S U.S Construction Company	
4	M/S Naved & Azan Enterprises	
5	M/S Multi-Tech Enterprises	
6	M/S Noorani Construction Company	
7	M/S Hi-Tech Enterprises	


Khan Mohammad Malik
(Member)
Accounts Officer,
District Council Karachi.


Liaquat Ali Mughal (Member)
Assistant Executive Engineer,
DMC Malir Karachi.


Shakeel Ahmed Memon (Chairman)
District Engineer,
District Council Karachi.

DISTRICT COUNCIL KARACHI
Bid Evaluation Report

(Work No. 01/N11-04/Works)
Tender Notice No-119

1	Name of Procuring Agency:	District Council Karachi
2	Tender Reference No	No.D.C.K/Administrator./2015/119 Dated:- 21-10-2015
3	Tender Description/name of Work / item	Construction/Improvement of Metalled Road at Main Road Of Shahbaz Police Chowki to Allah Bux Goth UC Gujro DCK
4	Method of Procurement	Single Stage (one envelop)
5	Tender Published:	Through SPPRA website
6	Total Bid documents Sold:	(03) Nos
7	Total Bids Received	(03)Nos
8	Technical Bid Opening date (if applicable):	N/A
9	No. of Bid technically qualified (if applicable)	N/A
10	Bid(s) Rejected	(Nil)
11	Financial Bid Opening date	18-11-2015

1. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Zeenat Construction Company	9,95,607/=	1 st lowest	7.75% Above	Substantially Responsive	Pay order No.303729 Amount Rs. 20,000/= Sindh Bank
2	M/S Samma Construction Company	9,96,993/=	2 nd Lowest	7.90% Above	Substantially Responsive	Pay order No.11776467 Amount Rs. 20,000/= Habib Bank
3	M/S U.S Construction Company	9,97,917/=	3 rd Lowest	8.0% Above	Substantially Responsive	Pay order No.2221331 Amount Rs. 20,000/= N.I.B

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 **M/S Zeenat Construction Company**, declared has the lowest responsive bidder by the committee and recommended for sanctioned from Competent Authority.

Mr. Khan Muhammad Malik(Member)
Accounts Officer
District Council Karachi

Mr. Liaquat Ali Mughal(Member)
Assistant Executive Engineer
D.M.C Malir Karachi

Mr. Shakeel Ahmed Memon(Chairman)
District Engineer
District Council Karachi


DISTRICT COUNCIL KARACHI


EVALUATION CRITERIA

Eligibility / Qualification Criteria:

Name of Work: Construction/Improvement of Metalled Road at Main Road Of
Shahbaz Police Chowki to Allah Bux Goth UC Gujro DCK

S. No.	Eligibility Criteria	M/S Zeenat Construction Company	M/S Samma Construction Company	M/S U.S Construction Company
1.	NTN	Available	Available	Available
2.	Sales Tax Registration	N/A	N/A	N/A
3.	Professional Tax	N/A	N/A	N/A
4.	Registration certificate with Sindh Revenue Board	Available	Available	Available
<u>QUALIFICATION CRITERIA:</u>				
5.	Minimum Two year's experience of relevant field.	Yes	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes	Yes
7.	Required Bid Security is attached.	attached	attached	attached
8.	Bid is signed, named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
9.	Qualified / Disqualified	Qualified	Qualified	Qualified


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi

DISTRICT COUNCIL KARACHI

COMPARATIVE STATEMENT

SUBJECT: - Construction/Improvement of Metalled Road at Main Road Of Shahbaz Police Chowki to Allah Bux Goth UC Gujro DCK


Sr No	Description of Work	Engineer's Estimate				M/S Zeenat Construction Company		M/S Samma Construction Company		M/S U.S Construction Company	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Earth work excavation undressed lead upto a signal throw of Kassi Phawrah or Shovel. (B) In Ordinary Soil, (H.S.I.NO. 6 11c P-2 (R.A Attached)										
2	Cartage of 100 Cft/5 Tons of all material like stone aggregate spawl coal lime, surkhi etc B.G rails fastening points and crossing bridges girder pipes sheets M/S BARS etc. 1000 Nos tites 12" x 6" or 150 Cft of timber or any other material means owned by the contractor. (Sch of Carriage P-I Item No.1) (Lead 06 Mile) Qty Same as Item No-1	3750 Cft	1361/25	%0 Cft	5104/=	1361/25	5104/=	1361/25	5104/=	1361/25	5104/=
3	Providing and Laying Aggregate base coarse in proper grade and camber having CBR 80% AS PER AASHTO Standard specification i/c spreading and compacting by approved mechanical means (Motor Grader and roller etc watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of material T&P and carriage upto 3 chains). (H.W.Sch PAGE-5 Item-13b) (R.A Attached)	3750 Cft	771 /96	% Cft	28,948/=	771 /96	28,948/=	771 /96	28,948/=	771 /96	28,948/=
		3594 Cft	7606/09	% Cft	2,73,362/=	7606/ 09	2,73,362/=	7606/ 09	2,73,362/=	7606/09	2,73,362/=


Work No-01 N.I.T 04 Works


Providing and Laying to proper line and grade 1 1/2" thick Premix Carpet with Machine Mixing Material Handlaying. Prepared to specified formula according to job mix formula approved by Engineer incharge including rolling and finishing to proper line grade level and camber etc. (Rate i/c all cost of material T&P and carriage upto 3 chains).

(H.W.Seh-PAGE-8 Item-20) R.A Attached

10000 Sft	6165/84	% Sft	6,16,584 /=-	6165/84	6,16,584 /=-	6165/84	6,16,584 /=-	6165/84	6,16,584 /=-
Total Amount of Schedule Rate			9,23,998/=		9,23,998/=		9,23,998/=		9,23,998/=
Ded 15% except item no:- 01& 02			(-) 5,107/=						
Ded 7% except item no:- 03			(-) 19,135/=						
Add 11% Above item no:- 04			(+) 67,824/=						
Bitumen Difference 5.74 P/Ton			(+) 30,118/=	7.75% Above	71,609 /=-	7.90% Above	72,995 /=-	8.0% Above	73,919 /=-
Total Amount Rs.			9,97,698 /=-		9,95,607 /=-		9,96,993 /=-		9,97,917 /=-


Mr. Khan Muhammad Malik (Member)
Accounts Officer
District Council Karachi


Mr. Liaquat Ali Mughal (Member)
Assistant Executive Engineer
D.M.C Malir Karachi


Mr. Shakeel Ahmed Memon (Chairman)
District Engineer
District Council Karachi