

Government of Sindh



TENDER ATTENDANCE SLIP

Date: 26th September, 2017

Agenda: Opening of Curriculum Vitae (CVs)

Tender No. SEF/WEB/17-18/19

Tender: HIRING OF INDIVIDUAL CONSULTANT ARCHITECT REQUIRED FOR SEF SHORT CONSULTANCY.

Following firms submitted their Proposals in this IFB.

S.No.	NAME OF INDIVIDUAL CONSULTANT	ATTENDED BY (Name)	CONTACT (Cell #)	SIGNATURES
1	Farogue Azam Faro	ed	Abser	ut
2	Thas Bin Michammad Ba	ivabab —	- Abs	ait
3	Sultan Muhammad Zu	/	- Abs	ent -
4	Syed Rizwan Haider	/	- Asse	nt-
5				
6				
7				/
.8				
9				
10			/	
11	//	/	/	
12		/		/
13	//			/
14	/			
15	//			
16				/
17			/	<u> </u>
18			/	
19		/	//	
20				

Government of Sindh



ATTENDANCE OF CO-OPTED MEMBER & CONSULTANT SELECTION COMMITTEE

HIRING OF INDIVIDUAL CONSULTANT ARCHITECT REQUIRED FOR SEF SHORT CONSULTANCY (SEF/WEB/17-18/19)

AGENDA: OPENING OF CURRICULUM VITAE (CVS)

DATE: 26th September, 2017

Mr. Aneel Ahmed Memon

Acting Assistant Director-GA&C, SEF Co-opted Member CSC Sindh Education Foundation. Government of Sindh.

Sign:

Mr. Nawab Zafar Ali

Deputy Director (M&E),

Secretary Consultant Selection Committee

Sindh Education Foundation,

Government of Sindh.

Sign:

Mr. Taufique Ahmed Shaikh

Assistant Chief,

Representative from Planning & Development

Member of Consultant Selection Committee

Sindh Education Foundation.

Government of Sindh.

Sign:

Mr. Mubashir Mirza

Assistant Director, (AASP),

Member Consultant Selection Committee

Sindh Education Foundation,

Government of Sindh.

Mr. Muhammad Moosa

Deputy Secretary (B & E IV),

Representative Finance Dept., GoS,

Member of Consultant Selection Committee.

Sindh Education Foundation.

Government of Sindh.

Mr. Muhammad Abdullah Abbasi

Director (General Administration & Co-ordination)

Chairman of Consultant Selection Committee

Sindh Education Foundation Government of Sindh.





Government of Sindh

SUBJECT: MINUTES OF THE MEETING OF CONSULTANT SELECTION COMMITTEE HELD ON 26th SEPTEMBER, 2017 AT 02:00 P.M

Meeting of the Consultant Selection Committee was held at 02:00 p.m. on 26th September, 2017 in the conference room, Sindh Education Foundation, Karachi. The Committee had Co-opted the following as member of the Committee.

- Acting Director, Training & Assessment Unit, SEF, (Co-opted Member CSC), SEF for Hiring of firm for Teachers' Training for SEF Programs' ESSP, PPRS & SAS.
- Deputy Director ACU, SEF, (Co-opted Member CSC), SEF for Hiring of Event Management Firm for SEF Silver Jubilee Celebration.
- Acting Deputy Director LSU, SEF, (Co-opted Member CSC), SEF for Hiring of Short Term Consultant for (Subject Expert in Science)
- Acting Assistant Director, GA&C, SEF (Co-opted Member, CSC), SEF for Hiring of Individual Consultant Architect required for SEF Short Consultancy

The Chair of the Committee briefed the participants of the Committee about the agenda of the meeting. The Agenda of the meeting is given below:

REVIEW & DISCUSSION ON TERMS OF REFERENCE (TORs)

 Hiring of firm for Teachers' Training for SEF Programs ESSP, PPRS & SAS (SEF/NP/17-18/23).

OPENING OF TECHNICAL PROPOSALS AT 3:30 P.M ONWARDS

- Hiring of Event Management Firm for SEF Silver Jubilee Celebration (SEF/NP/17-18/10).
- Hiring of Individual Consultant Architect required for SEF Short Consultancy (SEF/NP/17-18/19).
- Hiring of Short Term Consultant for (Subject Expert in Science) (SEF/NP/17-18/17).

Agenda item No. 1

The Consultant Selection Committee reviewed & discussed the TORs of Hiring of firm for Teachers' Training for SEF Programs ESSP, PPRS & SAS (SEF/NP/17-18/23) briefed by the nomince of the co-opted member Mr. Ali Usman, (A-DD). The contents of the TORs were thoroughly deliberated and the Committee advised to beef up the eligibility & evaluation criteria and add essential data related to number of schools for clarity of scope. The Committee recommended that the comments and feedback of Consultant Selection Committee should be incorporated and the final Request for Proposal (RFP) along with advertisement may be reviewed in the next meeting of Consultant Selection Committee accordingly.

Agenda item No. 2

The participants of the meeting were informed that Technical Proposals of Request for Hiring of Event Management Firm for SEF Silver Jubilee Celebration (SEF/NP/17-18/10) was advertised on SPPRA and SEF's official website on 8th September, 2017. Last date for submitting proposals was 26th September, 2017 and was opened on the same date at 03:30 p.m. In response to the RFP, the following Two Firms submitted their Proposals:

Wile Last

10/7

Page 1 of 4





Government of Sindh

MINUTES OF THE MEETING OF CONSULTANT SELECTION COMMITTEE HELD ON 26th SEPTEMBER, 2017 AT 02:00 P.M

- 1. M/s. NASA International (An Event Management Company).
- 2. M/s. SYNTAX Communications.

The proposals of the aforementioned tender were opened in the presence of the Committee members and representative(s) of the Bidder(s) and subsequently the Technical Proposals were signed by all the members of the Committee along with the envelopes. Whereas the sealed financial proposals were kept back in a box and the box was properly sealed until the date of opening of financial bid.

The CSC proposed that the Technical Proposals of participated firm to be sent to Co-opted member for initial evaluation after completion of necessary paperwork by the Procurement Department to initiate the evaluation. The Committee recommended to proceed further with the matter.

Agenda item No. 3

The participants of the meeting were informed about the Hiring of Individual Consultant Architect required for SEF Short Consultancy (SEF/NP/17-18/19) was published on 6th September, 2017 in newspapers Daily Imkaan Karachi also advertised on SPPRA and SEF's official website on 8th September, 2017. Last date for submitting CVs was 26th September, 2017 and was opened on the same date at 03:40 p.m. In response to the RFP, total Four (4) Curriculum Vitae (CVs) were received via email and courier (Annexure-A).

The CV(s) of the individual Consultant(s) for the aforementioned tender were opened and the names of participant(s) were announced presence of the Committee members and subsequently the CV received via courier along with the envelope and CV(s) by e-mails were signed by all the members of the Committee. It was advised by the CSC to Procurement Department to ask the relevant requisite clarification/documents as mentioned in the Advertisement from the individuals to initiate the evaluation.

The Committee recommended to proceed further with the matter.

Agenda item No. 4

The participants of the meeting were informed that Hiring of Short Term Consultant for (Subject Expert in Science) (SEF/NP/17-18/17) was advertised on SPPRA & SEF official website on 8th September, 2017 and opening date of CV(s) was 26th September, 2017 and was opened on the same date at 03:50 p.m. Not a single candidate participated in the referred Tender.

Due to the non-submission of Curriculum Vitae (CVs) from any individual, the Consultant Selection Committee recommended to Re-tender Hiring of Short Term Consultant for (Subject Expert in Science) after some amendments in the TORs if required by the End-user. After discussion it was decided by the Consultant Selection Committee to upload the Ad. & TORs for the said tender on official website of SPPRA and SEF while the PA can also issue advertisement in a widely circulated newspaper after the recommendation of the Competent Authority to the end-user.

3/10/17

Page 2 of 4





Government of Sindh

MINUTES OF THE MEETING OF CONSULTANT SELECTION COMMITTEE HELD ON 26th SEPTEMBER, 2017 AT 02:00 P.M

ATTENDANCE OF CO-OPTED MEMBER

Ms. Shahpara Rizvi

Acting Director-T&A Unit, SEF Co-opted Member CSC Sindh Education Foundation, Government of Sindh.

Sign:

Mr. Nisar Banbhan

Deputy Director, ACU, SEF

Co-opted Member

Sindh Education Foundation,

Government of Sindh Agondo NO-03

Sign:

Sign: (1) (1) Mr. Aneel Ahmed Memon

Acting Assistant Director-GA&C, SEF

Co-opted Member CSC

Sindh Education Foundation,

Government of Sindh.

Sign:

Ms. Musarat Palijo

Acting Deputy Director-LSU, SEF

Co-opted Member CSC

Sindh Education Foundation,

Government of Sindh.

Page 3 of 4





Government of Sindh

MINUTES OF THE MEETING OF CONSULTANT SELECTION COMMITTEE HELD ON 26th SEPTEMBER, 2017 AT 02:00 P.M

CONSULTANT SELECTION COMMITTEE

Sign: LW Mr. Nawab Zafar Ali

Deputy Director (M&E),

Secretary Consultant Selection Committee

Sindh Education Foundation,

Government of Sindh

Sign:_

Mr. Taufique Ahmed Shaikh

Assistant Chief,

Representative from Planning & Development

Dept..

Member of Consultant Selection Committee

Sindh Education Foundation,

Government of Sindh

Sign:

Mr. Mubashir Mirza

Assistant Director, (AASP),

Member Consultant Selection Committee

Sindh Education Foundation,

Government of Sindh

Sign:

Mr. Muhammad Morte

Deputy Secretary (B & E IV),

Representative Finance Dept., GoS,

Member of Consultant Selection Committee,

Sindh Education Foundation,

Government of Sindh

Mr. Muhammad Abdullah Abbasi

Director (General Administration & Co-ordination)

Chairman of Consultant Selection Committee

Sindh Education Foundation Government of Sindh.



INDH

HIRING OF INDIVIDUAL CONSULTANT ARCHITECT REQUIRED FOR SEF SHORT CONS. ANCY (Ref. SEF/WEB/17-18/19)

Curriculum Vitae CV(s) Opening Date: 26 September 2017

Experience

EVALUATION CRITERIA		FINDINGS AS PER GIVEN CV/E-mail(s)			
INDIVIDUAL CONS	ULTANT REQUIRED FOR URBAN DESIGN	MR. FAROOQ AZAM FAREED (CV)	MR. ILYAS BIN MUHAMMAD BAWAHAB (E-mail)	MR. SULTAN MUHAMMAD ZUBERI (E-mail)	MR. SYED RIZWAN HAIDER (E-mail)
Qualification	Bachelors in Architecture	M. Arch. (Urban Design & Planning), Dawood College of Engineering and Technology, Karachi, 1996	B.AREA as mentioned in the CV	Bachelors in Architecture	Bachelors in Architecture from N.E.D University of Engineering & Technology, Kaarchi in 1979
	At least 15 years in Planning designing and supervision of projects and specialty in educatio	37 Years Experience as mentioned in the	30 Years Experience as mentioned in the	35 Years Experience as mentioned in the	More than 30 Years Experience as

				1
Preference for developing PC-1	YES	NO	NO	NO

CV with different organization

Age	Not more than 65 years	DOB: 1953 (Age: 64 Years)	IDO8: 23-11-1952 (Age: 65 Years)	Months as of 26.09.2017)	DO8: 01-09-1953 (Age: 64 Years)
All relevant tax provisions are applicable		YES	NO	NO	NO

Note: This sheet is typed by Procurement Department and evaluated by Co-opted member.

1) The Consultant Selection Committee found that one Curriculum Vitae (CV) received via courier and Three CV(s) by email from Individual Consultant Architect Mr. Faroog Azam Fareed, Mr. Ilyas Muhammad Bawahab, Mr. Sultan Muhammad Zuberi & Mr. Syed Rizwan Haider respectively.

2) The Consultant Selection Committee advised PA to ask relevant requisite clarification/documents as mentioned in the Advertisement from the individuals to initiate the evaluation.

3) The PA called Short papers by e-mail from Mr. Ilyas Muhammad Bawahab, Mr. Sultan Muhammad Zuberi & Mr. Syed Rizwan Haider but did not get any response and evidence from the said individuals.

4) The Consultant Selection Committee reviewed the documents, and eligibility sheet that initialy prepared by the Co-opted Member and found that Mr. Faroog Azam Fareed is Eligible and Qualified as above evaluation citeria.

Eligible as per SEF Criteria

5)The Consultant Selection Committee recommended for SPP Rule # 48 to proceed further with process.

facilities planning, designing and supervision.

CO-OPTED MEMBER

Mr. Aneel Ahmed Memon

Acting Assistant Director General Administration & Co-ordination, SEF Technical Co-opted Member, Consultant Selection Committee

Sindh Education Foundation

Govt of Sindh

FINDINGS

THE CONSULTANT SELECTION COMMITTEE

Mr. Nawab Zafar Ali

Deputty Director (M&E)

Secretary Consultant Selection Committee

Sindh Education Foundation

Government of Sindh

Mr. Mubashir Mirza

Assistant Director (AASP)

Member of Consultant Selection Committee

Sindh Education Foundation

Government of Sindh

Assistant Chief.

email

mentioned in the email

Ineligible

Planning & Development Dept. Govt. of Sindh

Member of Consultant Selection Committee

Ineligible

Sindh Education Foundation

Deputy Secretary, (B & E -IV)

Finance Department, Govt, of Sindh

Member of Consultant Selection Committee

Sindh Education Foundation

Covernment of Sindh

Mr. Taufique Ahmed Shaikh

Government of Sindin

Director (General Administration & Co-ordination)

Chairman Consultant Selection Committee

Ineligible

Sindh Education Foundation

Government of Sindh

Comparitive Analysis for Rule 48				
S.N.	Description	Shortlisted Consultant	Last Contractors	
1	Tender	HIRING OF INDIVIDUAL CONSULTANT ARCHITECT REQUIRED FOR SEF SHORT CONSULTANCY	Individual Consultant Required for Short Consultancy	
2	Tender Ref:	SEF/WEB/17-18/19	SEF/WEB/16-17/31	
3	Bidder Name	Mr. Farooq Azam Fareed		
4	Bid Value/Contract Value	1,000,000	1,000,000	
5	Bid Opening/Contract signing date	26 September, 2017	18 May, 2017	
6	Duration of Contract	4 months	4 months	
7	Amount/month	Rs. 250,000/-per month	Rs. 250,000/- per month	

Officer Procurement, Sindh Education Foundation

ndh-Education Foundation
Government of Sindh

Acting Deputy Director- Procurement,

Sindh Education Foundation Government of Sindh

	DUCATION FOUNDATION GOVERNMENT	
	ULTANT ARCHITECT REQUIRED FOR SEF SHORT CONS	NCY (Ref. SEF/WEB/17-18/19)
Curriculum Vitae CV(s) Opening Date: 26 September 2017		
ndividual Consultant		Mr. Farooq Azam Fareed
FINANCIAL EVALUATION:		
Financial Bid per month		250,00
Duration of Contract (in months)		
Total Contract Price		1,000,00
Remarks:		Qualified & Successful Individual Consultant
Note: This sheet is consolidated and typed by the SEF Pro	curement Department.	
1)) The Consultant Selection Committee found that one Cu		V(s) by email from Individual Consultant Architect Mr.
Farooq Azam Fareed, Mr. Ilyas Muhammad Bawahab, Mr. S	Sultan Muhammad Zuberi & Mr. Syed Rizwan Haider	respectively.
2) The Consultant Selection Committee reviewed the docu	ments and eligibility sheet that initialy prepared by t	he Co-opted Member and recommended that Mr.Farooq
Azam Fareed is Successful & Qualified.		
3) It was found in the Comparison of SPP Rule 48 that Mr. F	arooq Azam Fareed quoted Rs. 250,000 per month f	or 4 months period which is similar as compare with the
ast awarded contract.		
4) Therefore, the Consultant Selection Committee recomm	ended to award the Contract to Mr. Farooq Azam F	areed. This is for kind approval of Competent Authority o
SEF.		
00/1.	CO-OPTED MEMBER	
Acting Assistant Director GA&C Dept., SEF ** Co-opted Member CSC Sindh Education Foundation,		. \
Government of Sindh.		
120 10 17	CONSULTANT SELECTION COMMITTEE	Dostal
May 1	Now I	V
Mr. Nawab Zafar Ali	Mr. Mubashir Mirza	Mr. Taufique Ahmed Shaikh
\	Mr. Mubashir Mirza Assistant Director (AASP)	Mr. Taufique Ahmed Shaikh Assistant Chief,
Depurty Director (M&E)		Annual Control of the
Mr. Nawab Zafar Ali Depurty Director (M&E) Secretary/Member Consultant Selection Committee Sindh Education Foundation	Assistant Director (AASP)	Assistant Chief,
Depurty Director (M&E) Secretary/Member Consultant Selection Committee	Assistant Director (AASP) Member of Consultant Selection Committee	Assistant Chief, Planning & Development Dept. Govt. of Sindh Member of Consultant Selection Committee Sindh Education Foundation
Depurty Director (M&E) Secretary/Member Consultant Selection Committee Sindh Education Foundation Government of Sindh.	Assistant Director (AASP) Member of Consultant Selection Committee Sindh Education Foundation Government of Sindh.	Assistant Chief, Planning & Development Dept. Govt. of Sindh Member of Consultant Selection Committee Sindh Education Foundation Government of Sindh.
Depurty Director (M&E) Secretary/Member Consultant Selection Committee Sindh Education Foundation Government of Sindh. Mr. Multinianad Moosa 800 pro	Assistant Director (AASP) Member of Consultant Selection Committee Sindh Education Foundation Government of Sindh. Mr. Muhamm	Assistant Chief, Planning & Development Dept. Govt. of Sindh Member of Consultant Selection Committee Sindh Education Foundation Government of Sindh.
Depurty Director (M&E) Secretary/Member Consultant Selection Committee Sindh Education Foundation Government of Sindh. Mr. Multingmad Moosa Sample Deputy Secretary, (B & E -IV)	Assistant Director (AASP) Member of Consultant Selection Committee Sindh Education Foundation Government of Sindh. Mr. Muhamm Director (Gene	Assistant Chief, Planning & Development Dept. Govt. of Sindh Member of Consultant Selection Committee Sindh Education Foundation Government of Sindh. ad Abdullah Abbasi ral Administration & Co-ordination)
Depurty Director (M&E) Secretary/Member Consultant Selection Committee Sindh Education Foundation Government of Sindh. Mr. Multingmad Moosa Boungs Deputy Secretary, (B & E-IV) Finance Department, Govt. of Sindh	Assistant Director (AASP) Member of Consultant Selection Committee Sindh Education Foundation Government of Sindh. Mr. Muhamm Director (Gene Chairman Com	Assistant Chief, Planning & Development Dept. Govt. of Sindh Member of Consultant Selection Committee Sindh Education Foundation Government of Sindh. ad Addullah Abbasi ral Administration & Co-ordination) isultant Selection Committee
Depurty Director (M&E) Secretary/Member Consultant Selection Committee Sindh Education Foundation Government of Sindh. Mr. Multingmad Moosa Sample Deputy Secretary, (B & E -IV)	Assistant Director (AASP) Member of Consultant Selection Committee Sindh Education Foundation Government of Sindh. Mr. Muhamm Director (Gene Chairman Com	Assistant Chief, Planning & Development Dept. Govt. of Sindh Member of Consultant Selection Committee Sindh Education Foundation Government of Sindh. and Abdullah Abbasi ral Administration & Co-ordination) scultant Selection Committee on Foundation



SINDH EDUCATION FOUNDATION Government of Sindh



No. SEF/379/17
(PROCUREMENT DEPARTMENT)
Karachi, dated: 06-10-2017
SAY NO TO CORRUPTION

To,

Mr. Farooq Azam Fareed

 $Address: PROPERTY\ No-RC\ -4/349\ , 2^{nd}\ Floor\ , Bagh\ Ali\ Fareed\ Building\ ,\ Kalyani\ Street\ ,\ Off\ Nabi\ Bu\ Road\ ,\ Runchore\ Line\ ,\ Saddar\ Town\ ,\ Karachi\ South.$

Karachi.

SUBJECT: <u>HIRING OF INDIVIDUAL CONSULTANT ACHITECT REQUIRED FOR SEF SHORT CONSULTANCY (SEF/WEB/17-18/19)</u>

With reference to the above subject, in this regard Eligibility and Technical Evaluation completed by SEF Co-opted Member and Consultant Selection Committee, SEF. You are shortlisted as the Individule Consultant Architect by Consultant Selection Committee.

 In this connection you are requested to submit your Financial Proposal for further process

Acting Deputy Director (Procurement)

A copy is forwarded for information to:

- 1. Director General Administration & IT, SEF
- 2. All Consultant Selection Committee, SEF
- Co-opted Member, SEF
- P.S to MD, SEF.
- Master File.





No. SEF/232/17

SAY NO TO CORRUPTION

- 15 a0 17

Dated: 15-08-17

NOTIFICATION

Notification No. SEF/Proc./2016-17/...: With reference to the Notification dated 27th July 2017 (Annex-A). in this regard the note sheet (Annex-B) initiated by the Director (H.R) dated 27.07.2017, the previous notification for the Chairman, CSC, is cancelled and the Director General Administration & Coordination /IT will continue as the Chairman, Consultant Selection Committee from the last notification issued dated April 11th, 2017(Annex-C).

Following are the composition of CSC, SEF, in accordance with rules 67 of SPP Rules 2010 (Amended 2013).

- Director, General Administration & Co-ordination, SEF (Chairman).
- · Deputy Director Monitoring and Evaluation Unit, SEF (Secretary).
- Assistant Director Adopt a School Program, SEF (Member).
- Representative from Planning & Development Department Govt. Of Sindh, (Not Below the rank of BS-18, Member).
- Representative from Finance Department, Govt. of Sindh, (Not Below the rank of BS-18, Member).

The Committee's TORs are:

- · Approval of Request for Proposal before issuance;
- Shortlisting of consultants, responding to the request of Expression of Interest, where applicable, in accordance with the criteria mentioned in request for Expression of Interest;
- Evaluation of technical and financial proposals, according to the selection method and evaluation criteria, mentioned in the Request for Expression of proposal;
- Finalization of recommendation based on evaluation as mentioned above;

Ms. Naheed S. Durrani Managing Director, Sindh Education Foundation

Copy to:

- 1. The Secretary, Education & Literacy Department, Govt. of Sindh.
- 2. The Secretary Finance Department, Govt. of Sindh.
- 3. The Secretary Planning & Development, Govt. of Sindh.
- 4. Director, Human Resource Department, SEF. (Ex-Chairman Consultant Selection Committee)
- 5. All Consultant Selection Committee Members.
- 6. P.S to M.D-SEF.

Shahnawaz Ali Khan

Acting Deputy Director, Procurement Sindh Education Foundation

PLOT NO.21, BLOCK-7/8, OVERSEASE HOUSING, AMEER KHUSRO ROAD KARACHI, PAKISTAN.
Phone: (92-21) 34169141-5, FAX #: (92-21) 34169181

25th September, 2017

Reference: Your tender Title Individual consultant Architect required for SEF Short Consultancy .

Tender # SEF/WEB/17-18/19.

Dear Sir,

In response to your above referenced tender I wish to offer my services for the same.

My CV and certificates are attached.

Architect

F.A.Fareed

Cell No. 0333 3939244

Email. arch.fafareed@gmail.com

De al T

My throng 24d/J

10 8 0/13

1	Proposed Position	CHIEF ARCHITECT / PROJECT MANAGER						
3	Name	FAROOQ AZAM FAREED						
4	Date of Birth	14-05-1953 Nationality Pakistani						
5	Education	Master of Urban Design & Planning, Dawood College of Engineering and Technology, Karachi, 1996, 3 semesters completed successfully, Only Thesis remained. B. Arch , (5 years post Inter science pre engg. Course) Dawood College of Engineering and Technology, Karachi, 1979						
6	Membership of Professional Associations	Pakistan Cou	uncil of Architects	& Town Planners-	PCATP # A0163			
7	Other Training	AutoCAI Microsot						
8	Countries of Work Experience	Pakistan, Afg		rabia, Egypt and D	ubai			
9	Languages	Language English	Speaking 5	Reading 5	Writing 5			
	。	Urdu	5	5	5			
		Sindhi	4	3	2			
9	Employment Record	Employer: S Position Hel From: 2010 Employer: U	From: July 2016 To: Till Date Employer: Sindh Education Foundation, Gov. of Sindh Position Held: Architectural Consultants From: 2010 To: July 2016 Employer: Umar Munshi Associates					
		Position Held: Sr. Architect /Planner From: 1984 To: 2010 Employer: Progressive Architectural & Engineering Consultants						
	The second second second second	Position Held: Architect/Owner of the firm						
	A management of the state of th	From: 1981 To: 1984 Employer: Universal Consulting Group, Kingdom Saudi Arabia Position Held: Project Manager/ Sr. Architect						
			ain Associates	To: 1981				
		Position Held: Architect						
11	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned						
	Assignment No 1	Employer: Sindh Education Foundation, Government of Sindh						
		Name of assignment: Preparation of PC1, for Re-habilitation of dysfunctional Government Schools, Govt: Middle School Thalho, Govt: Middle School Butra Panhwar, GMS Dubi, Govt. Higher Sec. TG Hyder, GGPS • NADIR SHAH, CDC, Shershah, Karachi. Location: Sindh, Pakistan Year: 2016-2017						
	《大學》等為是過數學		ld: Architectural (THE RESERVE AND ADDRESS OF THE PERSON NAMED IN COLUMN				
		huge cost wo	uid have complete of education after	ely got ruined, will t being re-habili	tated and re-			
		Activities pe	rformed: Visit and on with local comm	nunity, assessment	f the sites, Meetings of damage due to			
				otographs, estimation of PC	on, rate analysis and Of format			

Main Main

(in)

part of the same o

Page 1 of 12

11	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
	Assignment No 2	Employer: Sindh Education Foundation, Government of Sindh Name of assignment: Preparation of Standards for SEF sponsored Schools, Class room Sizes, landscaping, play Areas, Materials, finishing, color schemes, furniture etc
		Location: Sindh, Pakistan Year 2016-2017, 2017-2018
	The state of the s	Positions held: Architectural Consultants
	13.44 W. 1912 (13.10 to 13.10	Main project features: The SEF Sponsored schools should provide a safe, healthy and cheerful learning environment to the students and teachers.
		Activities performed: Visit and detailed survey of the sites, photographs, estimation, rate analysis and costing, production of drawings, attending meetings, guiding SEF staff as well as partners
		about the best practices of built environment especially schools.
	Assignment No 3	Employer: Sindh Education Foundation, Government of Sindh Name of assignment: Preparation of PC1, for Sindh Education Foundation Complex, at the Site of Ehtishamia School, Shahra-e- Faisal, Karachi.
		Location: Sindh, Pakistan 2016-2017, 2017-2016
		Positions held: Architectural Consultants
		Main project features: Construction of Multistory office building to accommodate all departments of SEF at the same premises, with all
		amenities and required for the number of employees. Included is the development of A Model School for 600 studens of the area which
		would serve as an example for all the schools managed by SEF.
		Activities performed: Visits and detailed survey of the site,
		photographs, estimation, rate analysis and costing, production of
		drawings, preparation of PC1 format. Attended meetings of Technical Committee and PDWP as well as officials of P&D Gov. of Sindh.
	Assignment No 4	Employer: Sindh Education Foundation, Government of Sindh
		Name of assignment: Supervision of construction/ Interior re- furbishing of SEF Karachi Regional Office off Shahra-e-Faisal, Karachi.
		Location: Sindh, Pakistan 2016-2017
	and the second s	Positions held: Architectural Consultants
		Main project features: SEF as a dynamic institute is growing along with its portfolio of schools. An aacute need was felt for providing
		accommodation to the expanding employees base, hence it was decided to re-furbish a 1000 yard bungalow off Shahra-e-Faisal as an
		office building. Activities performed: Visit and detailed supervision of the site, photographs, estimation, rate analysis and costing, production of
		drawings, defining time lines for completion of various works., checking quality and quantity of works carried out. Scrutinizing contractor's bills, authorizing payments to the contractors, reporting
		work progress and other issues to DGA SEF
	Assignment No 5	Employer: Sindh Education Foundation, Government of Sindh
	A Section Control of the Control of	Name of assignment: Selection, evaluation and approval of Furniture for SEF Regional offices all over Sindh.
		Location: Sindh, Pakistan Year 2017-2018
	- State Manage and State Of St	Positions held: Architectural Consultants
\	Dalalin	Main project features: In order to provide modern corporate
	26	4 / (

	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
		working environment to the SEF employees, durable,
		attractive and ergonomic furniture was selected.
		Activities performed: Working closely with the SEF Administration
		and the Furniture Supplier for procurement of and the Furniture
	The second second second	Supplier for procurement of appropriate office furniture. Visits and
	The state of the s	detailed scrutiny, photographs, estimation, rate analysis and
		costing, production of drawings, checking of suppliers' bills and
		authorizing payments.
	Assignment No 6	Employer: Sindh Education Foundation, Government of Sindh
		Name of assignment: Preparation of PC1, for SEF Regiona
	a to the second of the second	Complexes at Hyderabad and Sukkur Location: Sindh, Pakistan Year 2017-2018
		Positions held: Architectural Consultants
		Main project features: With the ever expanding activities of SEF, the
		need for adequate office space and Professional Development
	TO MAKE SHOWING THE RESIDENCE	Centers as well as student learning centers is growing. In order to
		acquire own buildings for the SEF activities need was felt to construct
		office buildings, PDCs and Student Learning Ceners and save the
		huge amount of rent SEF is paying by leasing private properties for it
		functions.
		Activities performed: Visit and detailed survey of the sites,
		photographs, estimation, rate analysis and costing, production of
		drawings, preparation of PC1 format
-	Assignment No 7	Employer: Ministry of Higher Education, Islamic Republic of
	Assignment No.	Afghanistan
		Name of assignment: DESIGN OF THE MASTER PLAN, DESIGN
	r various y Campin I Alberton	OF ECONOMIC FACULTY BUILDING, AUDITORIUM, WATER SUPPLY NETWORK, SEWERAGE NETWORK, AND
		ELECTRICITY DISTRIBUTION NETWORK FOR BAGHLAN
	a ta-acción de CA a de Sin destina	UNIVERSITY
		Location: Afghanistan Year: 2014-2015
		Positions held: Sr. Architect
		Main project features: The Baghlan University is one of the
		universities at North of Afghanistan, founded in 1993. The mai
		campus is located at city of Baghlan, the capital of Baghlan Province
	The state of the s	The university has five colleges, namely, Agriculture, Education
		Economics, Journalism, and engineering; the total number of studer
		at this university is 3500 and this university has 89 professors
	Control (New World Care)	Economics Faculty building Estimated area 1100 m2, Auditorium
		building Estimated area 2500 m2 , Master Plan for University
		campus. The total number of student at this university is 3500 and
		this university has 138 professors. Activities performed: Overall activities for Discussions With Client'
		Officials, Data Collection Operation Master Plan , Architectura
		Design, Landscaping. And other related activities for the assignment
-	Assignment No 8	Employer: Ministry of Higher Education, Islamic Republic of
	Assignment to 0	Afghanistan
		Name of assignment: DESIGN OF MASTER PLAN, COMPUTE
		SCIENCE FACULTY BUILDING, AGRICULTURE FACULT
	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	BUILDING, WATER SUPPLY NETWORK, SEWERAG NETWORK, ELECTRIÇITY DISTRIBUTION NETWORK FO
		NETWORK, ELECTRICITY DISTRIBUTION NETWORK FO

26/2/

Page 3 of 12

Assume to tasks:

Ser's Gun tasks:

1	Detailed Tasks Assigned	Tasks Assigned					
		KONDOZ UNIVERSITY					
		Location: Afghanistan Year: 2014-2015					
		Positions held: Sr. Architect					
		Main project features: There is need of construction of ne					
		buildings in Kondoz University; as there is an increase in number of					
		students who are interested in a University education. The Kondo					
	and the second of the second	University is developing the campus. Computer Science Facul					
	Proceedings of the Company of the Proceedings of the Procedings of the Procedings of the Procedings of the Procedings of the Proceedings of the Procedings of the	Building - Estimated Area 1200 m2, Agriculture Faculty Building					
		Estimated Area 1500 m2, Master Plan for University campus					
		Activities performed: Overall activities for Discussions With Client					
	The state of the s	Officials, Data Collection Operation Master Plan , Architectur					
		Design, Landscaping. And other related activities for the assignment					
	Assignment No 9	Employer: Ministry of Higher Education, Islamic Republic Afghanistan					
		Name of assignment: DESIGN OF MASTER PLAN, CIVIL LA' FACULTY BUILDING, GYMNASIUM BUILDING, WATER SUPPL NETWORK, ELECTRICITY DISTRIBUTION NETWORK SEWERAGE NETWORK FOR PAKTIA UNIVERSITY					
	we have a supported to the	Location: Afghanistan Year: 2014-2015					
		Positions held: Sr. Architect					
		Main project features: There is need of construction of ne					
		buildings in Paktia University; as there is an increase in number					
		students who are interested in a University education. The Pak					
	Programme and the second secon	University is developing the campus. Civil law Faculty Buildin					
		Estimated area 1200 m2, Gymnasium building Estimated area 25					
		m2 , Master Plan for University campus					
		Activities performed: Overall activities for Discussions With Clien					
		Officials, Data Collection Operation Master Plan , Architectu					
-	A 1 40	Design, Landscaping. And other related activities for the assignmen					
	Assignment No 10	Employer: Ministry of Higher Education, Islamic Republic Afghanistan					
		Name of assignment: DESIGN OF MASTER PLAN, DETAILE ENGINEERING DESIGN, PROCUREMENT FOR LAGHMA					
		UNIVERSITY CAMPUS, DESIGN OF VETERINARY FACULT					
	, bakang basan Kabu tan basa s	BUILDING, DORMITORY BUILDING, WATER SUPPL					
	THE STATE OF THE STATE OF THE STATE OF	NETWORK, SEWERAGE NETWORK, AND ELECTRICIT					
	Committee of the Commit	DISTRIBUTION NETWORK FOR LAGHMAN UNIVERSITY					
		Location: Afghanistan Year: 2014-2015					
		Positions held: Sr. Architect					
		Main project features: The Laghman University is one of the					
	e de Sarri de La Aren de Pere						
	The second secon	universities at West of Afghanistan, founded in 2011. The ma					
	1. 19 19 20 20 20 20 20 20 20 20 20 20 20 20 20	campus is located at Laghman Province. The university has for					
		colleges, namely, Veterinary, Agriculture, Education and Literature; to					
		total number of students at this university is 1500 and this univers					
	and the second of the second of the	has 50 professors. There is need of construction of new buildings					
		Laghman University; as there is an increase in number of students w					
	er autological plants and a second	are interested in a University education. The Laghman University					
		developing the campus.					
	Company of the Samuel Land	Activities performed: Overall activities for Discussions With Clien					
		Officials, Data Collection Operation Master Plan , Architectur					
		Design, Landscaping. And other related activities for the assignmen					
	Assignment No 11	Employer: Galiyat Development Authority					

Page 4 of 12

11	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
		Name of assignment: PREPARATION OF INTEGRATED REGIONS MASTER PLAN OF GALIYAT REGION (2014-2034)
		Location: Pakistan Year: 2014-2015
		Positions held: Sr. Architect
	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Main project features:
	Land of the Carlo State of the C	a) Develop Galiyat an ecological tourism destination wit
		availability of state of the art civic amenities, housin
		(apartments/hotels/guest houses) restaurants, shopping areas
		recreation, cultural/entertainment, health, sports, education
		transport and allied facilities.
		b) To suggest measures to attain various community infrastructur
	The state of the s	(social and physical) including all weather good roads, water
	THE RESERVE OF THE PARTY OF	supply, sewerage, electricity supply, communication facilitie
	Continue of the Land	adequate parking, bus/wagon terminals, public washroom
		drinking water points, rain shelters, solid waste management
		system, garbage depot(s), guiding indicators/guided trails/path
		parks, piped gas supply, cultural activities area, natural touris
	A TO HOUSE IN THE PARTY OF THE PARTY	precincts, schools, health centers etc.
		c) To suggest measures (policy and strategies) requiring all kind
		of development in complete harmony with the environment.
		d) To suggest various recommendations aiming improving civ
		pride, urban design guidelines related to the area's soci
		cultural ambience.
		e) To suggest measures making town centre and road
	and appropriate the second	completely free of all vehicular traffic primarily pedestria
		friendly. f) To suggest measures making all the transportation system
		environment friendly i.e. introduction of environmental-friend
	The second secon	vehicles, areal ropeway system/transit system etc.
	e verten komunikari oleh dise	g) To suggest areas suitable for developing more park
	Tarried Tarrestance of Tarrestance	recreational facilities/nature reserves, soft adventure elemen
	Control of the second second	i.e. linking/camping, mountain hiking for unique experience
		enjoying nature, its splendor and diversity.
		h) To suggest measures for uplifting the quality of local life ar
		socio-economic conditions.
	计算机分类的基础系统的	i) To suggest measures achieving efficient and sustainab
	THE STREET STREET	resource utilization.
		j) To prepare a document acceptable to the procuring agend
		(GDA) that provides sufficient details and information to priva
		investor(s) to access to invest on proposed transportation ar
		allied tourist's facilities on BOT/Joint Venture / Turnke
		Basis. The Galiyat Development Authority, Abbottabad, Pakista
		through Local Government Election and Rural Developme
		Department, Khyber Pakhtunkhwa, invites proposals from the eligible firms for "Integrated Regional Master Plan of Galiy
	The second secon	Region (2014-2034)".
		Activities performed: Overall responsibilities for Kick Off Meetin
		Inception Report, Site reconnaissance Survey, Institutional Analysis
	1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1. 1	Activity No: 3 Collecting Baseline Information, Identifying
		environmental, social, economic issues. Stakeholders Analysi
		Developing and refining options, Predicting the Effects of the Chose
		Options. Mitigating Adverse Effects and maximizing Beneficial Effect
	/	
		111
/	() // 191	Page 5 of
11	/ / / A/N \	1111 641

11	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
		on the environment of the area. Background Study, Production of Strategic Framework for the Master Plan Products, Consultation,
		Recommendations for Institutional Reform, Environmental
		Framework for the Master Plan, Conceptual Master Plan, Policy and
		Institutional Development Plan, Financial sustainability Plan. Terms
		of Reference for the Detailed Master Plan, Final Strategic Framework
		For Master Plan, Project Management
	Assignment No 12	Employer: Dehsabz-Barikab City Development Authority Kabul,
		Afghanistan.
		Name of assignment: PREPARATION OF DETAILED MASTER PLAN FOR PHASE-1, NEW KABUL CITY, AFGHANISTAN.
	THE PERSON NAMED IN	Location: Afghanistan Year: 2013(intermittent) Positions held: Urban Planner/ Architect/ Project Manager
	10 11 12 12 12 12 12 12 12 12 12 12 12 12	Main project features: Dehsabz-Barikab City Development
		Authority (DCDA), intends to Kabul is the capital and largest city of
		Afghanistan. It is the 5th fastest growing city in the world and the
		world's 64th largest city. It is also the capital of Kabul Province,
	Die 1	located in the eastern section of Afghanistan. According to latest
		estimates, the population of the Kabul metropolitan area is over 4
1	The second of the second of	million and is expected increase to 6.5 millions in 2025. And the
	10 E 180 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1	existing infrastructure and public facilities of Kabul doesn't have that
1		much capacity to supply the required demand. In this background,
	Land and the second section and	the government initiated the process for developing a new city.
		Independent Board for the development of new city was established
	PROPERTY OF THE PROPERTY OF TH	in 2006. The new city was planned in Dehsabz and Barikab area.
	Compression Compression of the	Subsequently, Dehsabz-Barikab City Development Authority (DCDA)
		was formed for implementation of the Task. JICA prepared the
	[1] 是"数据"。在166年中的"100年间"。	Master Plan Study on Kabul Metropolitan Area (KMA) Development
		in 2009. The Kabul New City (KNC) was planned as a part of KMA
	Frankling - Williams	development. KNC is spread over an area of about 740 sq. km, is
	一、海南西洋亚洲 1976年	divided in to four broad region, Dehsabz South, Dehsabz North,
		Paymonar and Barikab.
	· 从中联及军员建制的基本工程。	Activities performed: Overall responsibilities to Project
		management, coordination, Inception Report, Concept Plan,
		Infrastructure Plans, Technical Plans, Public Facilities Plans, Block
	The state of the s	Plans, Final Developmental Plans & other related works for the
		assignment.
1	Assignment No 13	Employer: Zulfikarabad Development Authority – ZDA
	7.00.gillione.tto	Name of assignment: MASTER PLANNING, INFRASTRUCTURE
		DESIGN, PROJECT MANAGEMENT AND CONSTRUCTION
		SUPERVISION OF ZULFIKARABAD CITY ALONG THE COASTAL
		BELT OF THE THATTA DISTRICT. (16.50 MILLION ACRES).
	/工艺的。《春日》中 《江东	Location: Pakistan Year: 2013-2014 (intermittent)
		Positions held: Sr. Architect / Team Leader
	CASTA CONTRACTOR OF	Main project features: Establishment of User's Requirements. Site
	(4) 中国国际公司中国	Reconnaissance Survey: Preparation of Bid Document For
		Topographic Survey, Preparation of Bid Document For Geotechnical
	N. T. C.	Investigation, Environmental Impact Assessment, Formulation of
	A series of the	Zoning Plans, Residential Zone, Commercial Zone, Recreational
	h - /	Zone, Development of Digital Base Map, Finalization of Master Plan,
1	(Cali)	Infrastructure Design, Roads, Water Supply, Drainage, Sewerage,
M	1 / 19 / 19	Electricity, Sui Gas And Telephone Facilities, Landscaping, Cost
(1 2 20	
	(/8	M . M.
	///	Page 6 of 1
	14	M. / / Was
	ν	
		,

11	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
		Estimates, Standard Construction Contract Documents, Evaluation of Tenders, Project Management.
		Activities performed: Overall activities for FORMULATION OF ZONING PLANS (Residential Zone, Commercial Zone, Recreational Zone) INFRASTRUCTURE DESIGN (Roads, Water Supply, Storm Water Drainage, Sewerage, Electricity, Sui Gas and Telephone Facilities, Sewerage Treatment Plant, Planning of Solid Waste Disposal Sites) LANDSCAPING and other relevant activities.
	Assignment No 14	Employer: Reform Support Unit
		Education & Literacy Department, Government of Sindh Name of assignment: CARRYING OUT NEED VERIFICATION, DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AND PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP IV (1208 SCHOOLS IN 23 DISTRICTS OF SINDH)
		Location: Sindh Year: 2011-2014
		Positions held: Sr. Architect
		Main project features: Establishment of user's requirements/ Inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition (if required). Computation of Construction Rates. Contractors Available in Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PC-I, Determination of Contract Package, Preparation of Construction Schedules, Preparation of Contract Drawings, Tender Documentation, Post Qualification of Contractors, Assistance with Tendering, Execution & Contract negotiation, Procurement Ex-Post Review (District wise), Detailed Construction Supervision
		Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment
	Assignment No 15	Employer: Education & Literacy Department, Government of Sindh Name of assignment: CARRYING OUT NEED VERIFICATION, DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AND PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP III (1300 SCHOOLS IN 23 DISTRICTS OF SINDH)
		Location: Sindh Year: 2011-2014
		Positions held: Sr. Architect
		Main project features: Establishment of user's requirements/ Inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition (if required), Computation of Construction Rates, Contractors Available in Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PC-I, Determination of Contract Package, Preparation of Construction Schedules, Preparation of Contract Drawings, Tender Documentation, Post Qualification of Contractors, Assistance with Tendering, Execution & Contract negotiation, Procurement Ex-Post Review (District wise), Detailed Construction Supervision
	269	Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the

No all

(not

Page 7 of 12

1	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
	1000 1000 1000 1000 1000 1000 1000 100	assignment
	Assignment No 16	Employer: Reform Support Unit
		Education & Literacy Department, Government of Sindh Name of assignment: CARRYING OUT NEED VERIFICATION, DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AND PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION
		REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP II (1035 SCHOOLS IN 23 DISTRICTS OF SINDH.)
	X	Location: Sindh Year: 2011-2014
		Positions held: Sr. Architect Main project features: Establishment of user's requirements. Inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition (i required), Computation of Construction Rates, Contractors Available in Site Area, Structural Assessment / Condition Survey of existing
		schools, Architectural & Engineering Design, Cost Estimates & PC-I Determination of Contract Package, Preparation of Construction Schedules, Preparation of Contract Drawings, Tende Documentation, Post Qualification of Contractors, Assistance with Tendering, Execution & Contract negotiation, Procurement Ex-Pos Review (District wise), Detailed Construction Supervision
		Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment
	Assignment No 17	Employer: Reform Support Unit
	CONTRACTOR OF THE PARTY OF THE	Education & Literacy Department, Government of Sindh
		Name of assignment: CONSULTANCY SERVICES FOR NEED ASSESSMENT CERTIFICATION SURVEY FOR SEVEN DISTRICE IN NORTHERN SINDH (1800 SCHOOLS IN 7 FLOOD EFFECTE DISTRICTS OF NORTHERN SINDH) (US AID) . Location: Pakistan Year: August 2010 - February
		2011
	The state of the s	Positions held: Sr. Architect
		Main project features: The major theme of the "Sindh Education Reform Program (SERP) with US AID Funding" is to rehabilitate and improve the learning environment in schools having higher enrollment of approximately 500 students or those schools which have the potential of such enrolments and presently have more than 4 rooms. In this respect the potential candidates for rehabilitation and reform would be identified through this particular assignment. The proposed SEP is aimed at creating fully functional schools which have the necessary infrastructure and operational mechanism through which they can gradually improve the educational attainments of the students. Accordingly the program entails a full policy reform package to be undertaken by the Government of Sindh. Under this policy reform the Principals/Headmasters of the schools will be empowered and held accountable for the educational outcomes of the students. School Management Committees will be provided with more resource and capabilities to provide essential community oversight. Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment
		Page 8 of 1

11	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned	
	Assignment No 18	Employer: MPS-NGO / GGP Program	
	Assignment No 10	Name of assignment: CONSTRUCTION OF CITY PUBLIC	
		SCHOOL IN SKARDU	
		Location: Skardu Year: 2008	
	Construction States See	Positions held: Sr. Architect	
	The second section of the second	Main project features: Construction of the school building with nin	
		class rooms, two staff rooms, one office room, 12 toilets and the	
	1000 · 1	boundary wall	
		Activities performed: Overall responsible to Architectural designing	
		and planning for the assignment.	
	Assignment No 19	Employer: Elementary Education Foundation (EEF)	
		Name of assignment: DESIGN AND CONSTRUCTIO	
		SUPERVISION SERVICES FOR BACHA KHAN MODEL SCHOO AND COLLEGE NOWSHERA, KPK	
	Land the Committee of t	Location: Nowshera Year: 2008	
		Positions held: Sr. Architect	
		Main project features: Architectural & Structural Design, Analysis	
		Tender Documentation, Drawings, and Construction Supervision	
	Providence and Artist Co.	Activities performed: Overall responsible to Architectural designing	
	and the second research and the	and planning for the assignment.	
	Assignment No 20	Employer: WVP	
	Section of the sectio	Name of assignment: ENGINEERING DESIGN, TENDER	
		DOCUMENTATION AND SUPERVISION FOR CONSTRUCTION	
		OF 6 SCHOOLS IN UNION COUNCIL JABORI	
	A REPORT OF THE PARTY OF THE PA	Location: Jabori, KPK Year: 2007	
		Positions held: Sr. Architect	
		Main project features: Architectural Design , Analysis, Tende	
		Documentation, Drawings, and Construction Supervision	
		Activities performed: Overall responsible to Architectural designing	
		and planning for the assignment.	
	Assignment No 21	Employer: BLCC	
		Name of assignment: CONSTRUCTION GIRLS' SECONDARY SCHOOL IN NATT KALAN IN RURAL PUNJAB.	
	and the second s	Location: NATT Kalan, Rural Year: 2007	
	en de la companya de	Punjab Punjab	
		Positions held: Sr. Architect	
		Main project features: Adding 3 new classrooms equipped with	
	and the second s	electricity and furniture, Hand pump along with a motor pump, latrines	
		and a boundary	
		Activities performed: Overall responsible to Architectural designing	
		and planning for the assignment.	
-	Assignment No 22	Employer:	
		Name of assignment: HIGH SCHOOL (G+2).	
		Location: Dubai, UAE Year: 2007	
	Ω	Positions held: Sr. Architect	
		Main project features: 30 Classrooms, Labs, Library, Auditoriur	
	10269	Offices, Gymnasium, Playground.	
	/ // /	Activities performed: Overall responsible to Architectural designing	
		and planning for the assignment.	
	Assignment No 23	Employer:	
	11/1		

Drati-

n'y

Aud

Page 9 of 12

11	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
	on the property of the property of the property of	Name of assignment: HIGH SCHOOL
	15 15 P. 15 15 P. 15 15 P. 16 P.	Location: K.M.C.H.S., Karachi Year: 2006
		Positions held: Sr. Architect
		Main project features:
	一个学生的意思大學的反應。	Activities performed: Overall responsible to Architectural designin
		and planning for the assignment.
-		
	Assignment No 24	Employer:
		Name of assignment: KARACHI AMERICAN SCHOO
		ALTERATIONS AND ADDITIONS.
	and the second s	Location: KDA Scheme No. 1, Year: 2004
		Karachi
	Constitution of the second	Positions held: Sr. Architect
	The second to the second secon	Main project features:
	· · · · · · · · · · · · · · · · · · ·	Activities performed: Overall responsible to Architectural designing
	- action of the region articles. Take	and planning for the assignment.
	Assignment No 25	Employer: Various
	THE ASSESSMENT OF THE SAME OF	Name of assignment:
	The second second	MULTI STOREY OFFICE BUILDING (G+10)
	The Art Profession Advantage	2. MULTI STOREY COMMERCIAL BUILDING (G+8)
	Charles and Alexander	3. MULTI STOREY APARTMENT BUILDING (G+7)
		A 100
	and the state of the state of the	5. PALACE AT MECCA (G+2)
	Fair Angele - Dêtringenen i gje	RESIDENTIAL COMPLEX (24 TOWNS HOUSES)
		 MADINA MUNICIPALITY OFFICE COMPLEX (G+3)
		Location: Yanbu, Jeddah, Year: 1996-2010
		Makkah, Madina, Saudi Arabia
		Positions held: Sr. Architect
		Main project features: Architectural Designing, Landscaping, 3D
		Activities performed: Overall responsible to Architectural designing
	一下等处理。在10周末的1275 ABC	and planning for the assignment.
	Assignment No 26	Employer: Various
		Name of assignment:
	and the second second second	1. BALUCHISTAN LAMINATES FACTORY. HU
		INDUSTRIAL AREA
		2. MOEED POULTRY COMPLEX, MEMON GOTH
	The state of the s	3. FACTORY BUILDING, DERA GHAZI
		4. SESSI HEAD OFFICE BUILDING, GULSHAN-E-IQBAI
		KARACHI
	- C.	04 BUNGALLOWS, KDA SCHEME NO. 1, KARACHI
	Park Value Living Turning Tie	6. KARACHI AMERICAN SCHOOL ALTERATIONS AN
	1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 -	ADDITIONS, KDA SCHEME NO. 1, KARACHI
	V 1 . 10.1	7. JUMMANI ARCADE, UNIVERSITY ROAD, KARACHI
		8. GENEVA COTTAGES, 08 TOWN HOUSES, BLOCK
		CLIFTON, KARACHI
		BADRAAN APARTMENTS, MULTI STORE
	· · · · · · · · · · · · · · · · · · ·	APARTMENT BUILDING, N. NAZIMABAD, KARACHI
		10. COMMERCIAL BUILDING, OLD HAJI CAMP, KARACH
		11. FACTORY BUILDING, NOORIABAD
	/ 0	12. 02 GODOWNS, OLD HAJI CAMP, KARACHI
	1/10/1	13. 02 FACTORY BUILDINGS, F.B. AREA , KARACHI
	all' M	14. 04 TOWN HOUSES, MR. A.Z. ZIA
	X W	15. 04 BUNGALLOWS, DEFENCE, KARACHI
	(//-	
	<i>X</i> //	
		Page 10 of
•		M, / / ///
		M

11 Detailed Tas	ks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
= 5 - VSA= 1		16. OFFICE BUILDING NEAR CITY COURTS, KARACHI 17. COMMERCIAL BUILDING, SOLDIER BAZZAR, KARACHI 18. PAKISTAN MASJID, JAMEELA STREET, RANCHORE
		LINE, KARACHI.
104 (120.2)		Location: Various in Pakistan Year: 1984-2004
1		Positions held: Sr. Architect / Landscape
14-2		Main project features: Concept Planning, Architectural Design, Design Bridge, Modelling
		Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment
Assignment	No 27	Employer: Various
Assignment of the second of th		Name of assignment: 1. MASJID GULZAR-E- ANBIA,KMC WORKSHOP, NISHTER ROAD, KARACHI 2. KAUSAR MASJID, SHIRIN JINNAH COLONY, KARACHI 3. NOORANI MASJID, GULSHAN-E-IQBAL, KARACHI 4. 40 MOSQUES, VARIOUS AREAS OF PAKISTAN 5. COMMERCIAL BUILDING, LYARI, KARACHI 6. AKRAM MANZIL, MULTI STOREY APARTMENT BUILDING, JAMEELA STREET, RANCHORE LINE, KARACHI 7. RESIDENTIAL BUILDING, BURNS ROAD, KARACHI 8. COMMUNITY CENTER, LYARI, KARACHI 9. OFFICE BUILDING, TALPUR ROAD, KARACHI 10. BUNGALLOW, BHIRRYYA, SINDH 11. OFFICE INTERIOR, CLIFTON, KARACHI 12. FACTORY BUILDING, KORANGI INDUSTRIAL AREA Location: Various in Pakistan Year: 1984-1996 Positions held: Sr. Architect / Landscape
		Main project features: Concept Planning, Architectural Design Design Bridge, Modelling Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment.
Assignment	t No 28	Employer: Various
		Name of assignment: 1 AL-HAMD GARDEN, MULTI STOREY APARTMENT BUILDING, GARDEN EAST, KARACHI 2. COMMERCIAL BUILDING, TARIQ ROAD, P.E.C.H.S., KARACHI 3. TAJ PRINCE HEIGHTS, MULTISTORY APARTMENT BUILDING, GARDEN EAST, KARACHI 4. TAJ PAPER COMPLEX, PAPER MARKET, FRERE ROAD, KARACHI
	22/9/0	6. SAKINA GARDEN, APARTMENT BUILDING, RIZVIA SOCIETY, KARACHI 7. DIAMOND CENTER, MULTI STOREY OFFICE BUILDING, RANCHORE LINE, KARACHI
	22/9/67	ROAD, KARACHI 5. BUNGALLOW, GULSHAN-E- MAY 6. SAKINA GARDEN, APARTMENT SOCIETY, KARACHI 7. DIAMOND CENTER, MULTI

Page 11 of 12

11	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
		Location: Various in Pakistan Year: 1981-1984
	· · · · · · · · · · · · · · · · · · ·	Positions held: Architect / Landscape
		Main project features: Concept Planning, Architectural Design, Design Bridge, Modelling
		Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment.
12	Referees	Maqsood Ahmed Khan - HR / Admin Office UMA (Cell No. 0321-8780812, email: magsood@umaconsult.com)

13. Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes me, my qualifications, and my experience. I understand that any willful misstatement described herein may lead to my disqualification or dismissal, if engaged. I further understand that the Purchaser may require additional documents supporting the data and information provided in this CV and that my failure to provide such documentation satisfactory to the Purchaser may lead my disqualification or dismissal, if engaged.

Signature_of/staff member:

Date18-06-2016:

Farooq Azam Fareed

Scat No. 48

بسر بالقابط القابة

NED UNIVERSITY OF ENGINEERING & TECHNOLOGY



BACHELOR OF ARCHITECTURE

Whereas FAROUR AZAM FAREED S/O REHMAT ALI FAREED ...
has pursued a course of study prescribed by this
University for the Degree of Bachelor of Architecture
and has passed the requisite examination held in the
year 1930 having been placed in second class.

It is hereby certified that he/she has this day been duly admitted to the Degree of Bachelor of Architecture in this University.

Registrar

Vice-Chancellor.

Dated Karachi, the 28TH. FEB. 1987.

PAKISTAN COUNCIL OF ARCHITECTS AND TOWN PLANNERS


This is to certify that

Ar. Faroog Azam Fareed

Was registered on the First Day of December, 2007 as a life Member of the Pakistan Council of Architects and Town Planners

Established in the year one thousand nine hundred and eighty three under the Pakistan Council of Architects and Town Planners Ordinance (IX of 1983) promulgated by the President of Pakistan, a body corporate for the regulation of architecture and town planning professions.

In witness whereof the Common Seal has been hereunto affixed by authority of the Council.




Sur 4 Kin

Chairman

Tahia. S. Fash Registrar

Life Member Registration No.



Valid, subject to the provisions of PCATP ordinance 1983 & the Bye-laws/Rules etc. made thereunder.

shahab ghani khan

22nd June, 1980.

TO WHOM IT MAY CONCERN.

This is to certify that Mr. Farooq Azam has worked our office w.e.f. 20 April 1978 to 19th june 1979, as Assistant Architect.

Shalab G Jehan (SHAHAB GHAN)

PHONE: 71154

MAHID ASSOCIATES

ARCHITECTS ENGINEERS SURVEYORS

 78, GHAFOOR CHAMBERS ABDULLAH HAROON ROAD KARACHI

Dated: 16-8-80.

TO WHOM IT MAY CONCERN

This is to certify that Mr. Farooq Azam Fareed S/o Mr. Rehmat Ali Fareed worked with us from January 1977 to March 1978 as a Junior Architect.

During his association with us we found him honest, hard working and creative.

We wish him every success in his life.

(MOH AMMAD SHAHID)
Architect & Engineer.



UMAR MUNSHI ASSOCIATES CONSULTING ENGINEERS, ARCHITECTS & PLANNERS



Ref: S114/38498

May 17, 2013

Afghanistan Urban Water Supply and Sewerage Corporation HQ Office, Sari Țapa karti-e-Now Beside Habib Gulzar Beverage company, Afghanistan

Subject:

AUTHORITY LETTER FOR SIGNING OF THE CONTRACT AGREEMENT

Project:

Preparation of priority investment project for Kabul water supply and sanitation/sewerage

Dear Sir,

Mr. Farooq Azam Fareed S/o Rehmat Ali Fareed, holding Passport No. AU8973491 is authorized to sign the Contract Agreement for the project of Preparation of priority investment project for Kabul water supply and sanitation/sewerage on behalf of M/s. Umar Munshi Associates. His specimen signature is as under:

For and on behalf of Umar Munshi Associates

Specimen Signature of Mr. Farooq Azam Fareed

ENGR. M. EJAZ MUNSHI Managing Director

لسمله ارتمى الميم



UNIVERSAL CONSULTING GROUP

ARCHITECTURE ENGINEERING PLANNING

TEL. OFFICE 6600567 - 6600575

TELEX: 440083 KHOGER SJ.

PERMISSION NO.278

TO WHOM IT MAY CONCERN

With great pleasure we certify that Mr. Farooq Azam Fareed has been working with us in the capacity of Project Architect since 11th November 1981.

Without hesitation we can mention that during his three years association with us his punctuality, honesty and hard work, have been a great asset to the company and served as example to the rest of the staff in general and his assistants in particulars. His cooperative nature was responsible for improving the atmosphere and efficiency of our staff.

His duties in our office included the management of drawing Office, working drawings and contract documentation and site supervision.

During his association with us he was responsible for the following jobs as Project Architect and did them to our entire satisfaction as well as that of the clients.

- 1- Complex of 25 villas for Sheikh Saleh Subhani in Mecca, total cost: SR.12,000,000/-
- 2- Palace in Mecca for Sheikh Abdul Asziz Khogeer total cost: SR.18,000,000/-
- 3- Multi storey building consisting of shopping centre and apartments for Sheikh Mohammed Ali Bangash, Jeddah. total cost: RS. 2,000,000/-
- 4- Residential Building for Sheikh Abdul Hadi Sammon, Jeddah. Total cost : SR.1,500,000/-
- 5- Residential Building for Sheikh Redda Talib Hakeem, Jeddah. total cost : SR.1,5000,000/-
- 6- Multi storey apartment building for Sheikh Asim Abdullah Al sheaby , Jeddah. Total cost: SR.5,000.000/-
- 7- Office building Complex for Municipality of of Madina Al Munawwara in Madina Total cost: SR. 140,000,000

He is leaving us at his own will and we wish him all the success and happiness in his future endeavours.

SAUD ASSIM AL SHEABY

President

21-11-1984