



Extension of RBOD from Sehwan to Sea
Irrigation Department Government of Sindh

Chief Engineer / Project Director
RBOD-II Project, Adjacent City School
(PAF Chapter), Shaheed e Milat
Expressway, Baloch Colony, Karachi
Phone: 34388573-4, Fax: 34388575
No. AAO/Prequalification/ 729
Dated: 29 / 09 / 2017

To,

Chairman Procurement Committee /
Superintending Engineer,
RBOD Circle Hyderabad,

Subject: EVALUATION REPORT OF PREQUALIFICATION FOR SELECTION OF CONSTRUCTORS / FIRMS FOR CONSTRUCTION OF OUTFALL STRUCTURE AT RD 896 ALONG RBOD, RCC, CONCRETE, STONE PITCHING AND EARTHWORK OF RBOD-II PROJECT. SR: No. 34129

Reference: Your letter No SE/RBOD/249, dated: 29th August, 2017. (BPPRA)

On the recommendation of the Chairman Procurement Committee for prequalification of contractors / firms vide letter No. referred above, the following contractors / firms are approved / pre-qualified for subjected works for the Financial Year 2017-18.

1. M/s Hafiz Rabnawaz & Co.
2. M/s RSI-CGC (J.V).
3. M/s Al-Raee & Mian Abdul Jabbar & Co (J.V).
4. M/s A.C.C.L Construction Company
5. M/s Atta Muhammad Jatoi & Co
6. M/s Yaseen & Co
7. M/s Saeed Khan Construction Company
8. M/s Bashir Ahmed Shaikh
9. M/s MJB Construction Company
10. M/s Munawar Ali Khaskeli
11. M/s Zamir Ahmed & Co
12. M/s Sher Muhammad Mugheri & Co
13. M/s Qalandar Bux Abro
14. M/s Khyber Grace (Pvt)Ltd
15. M/s Jagirani Construction Company
16. M/s Sardar Muhammad Ashraf D. Baloch
17. M/s Abdul Gaffar Mahar
18. M/s MDS & Company
19. M/s Reliance Consultancy & Engineering Services
20. M/s Ghulam Abbas & Brothers
21. M/s Haji Agha Muhammad & Sons
22. M/s Balochistan Construction & Co
23. M/s Zakria Construction & Co
24. M/s Sehwan Enterprises

BPPRA INWARD DIARY
NO: 1719
DATED: 27-10-17

Pl: process
27/10
Rajib



Extension of RBOD from Sehwan to Sea
Irrigation Department Government of Sindh

Chief Engineer / Project Director
RBOD-II Project, Adjacent City School
(PAF Chapter), Shaheed e Milat
Expressway, Baloch Colony, Karachi
Phone: 34388573-4, Fax: 34388575

25. M/s MBC & Sons
26. M/s A.A.A Enterprises
27. M/s Shaikh Hayat Khan & Brothers
28. M/s SMZ Construction & Company
29. M/s Tarique Hussain & Co
30. M/s Pritam Das
31. M/s Mumtaz & Co
32. M/s Moro Construction Solutions (J.V)
33. M/s Relumal & Company
34. M/s Mir Muhammad Alam Khan Lahri
35. M/s Amjad Traders
36. M/s Orient Enterprises
37. M/s Thadhani Enterprises
38. M/s Haji Bashir Ahmed Soomro
39. M/s Kamran Ali Jalbani
40. M/s Mudasir Adil & Co
41. M/s Muhammad Iqbal Hussain & Sher Ali Construction (J.V)
42. M/s Rising Sun
43. M/s HAM Construction Company
44. M/s F.B Enterprises
45. M/s Yazdan Construction & Co

Please take further necessary action after observing all pre-requisite codal formalities.

(MUNAWAR ALI BOZDAR)

Chief Engineer / Project Director
RBOD-II Project Karachi

Cc to...

- The Secretary to Government of Sindh Irrigation Department Karachi.
- The Commander Engineers 5 Corps, Liaquat Barracks Karachi.
- The Project Coordinator (PSMT) RBOD-II Jamshoro.
- The Director (CB) Sindh Public Procurement Regulatory Authority Karachi with a request to hoist the evaluation report on the website of Authority.
- The Executive Engineers RBOD (All)
- Members All Procurement Committee RBOD-II Project
- The Master File.

(MUNAWAR ALI BOZDAR)

Chief Engineer / Project Director
RBOD-II Project Karachi



**Extension of RBOD from Sehwan to Sea
Irrigation Department Government of Sindh**

Chief Engineer / Project Director
RBOD-II Project, Adjacent City School
(PAF Chapter), Shaheed e Millat
Expressway, Baloach Colony, Karachi
Phone: 34388573-6, Fax: 34388575
Email: rbodproject@gmail.com

No.

566

Dated: 25 / 07 / 2017

The Superintending Engineer,
RBOD Circle,
Hyderabad @ Jamshoro.
/
Chairman Procurement Committee,
RBOD-II Project,
Karachi.

SUBJECT: PERMISSION LETTER.

Permission is hereby accorded to Opt ICB and used NCB procurement with an estimated cost equivalent to US\$ 10 Million or above whereas the work pertains to tender is huge amount and can be done on local basis. With economical and timely way of procuring works by their nature or scope are unlikely to attract foreign completion under SPPRA Rule-15(2)(b)(iii) of SPPRA Rules-2010 (Amended-2017).

This is for your kind information and necessary action.

(MUNAWAR ALI BOZDAR)
CHIEF ENGINEER / PROJECT DIRECTOR
RBOD-II Project Karachi

Copy forwarded to the:

1. Staff Officer to Managing Director, Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
2. Assistant Director (Assessment), Sindh Public Procurement Regulatory Authority, Government of Sindh, Karachi.

(MUNAWAR ALI BOZDAR)
CHIEF ENGINEER / PROJECT DIRECTOR
RBOD-II Project Karachi



Extension of RBOD From Schwan to Sea
Irrigation Department Government of Sindh

Chief Engineer/ Project Director
RBOD-II Project, Adjacent City School
(PAF Chapter), Shaheed e Millat
Expressway, Baloch Colony, Karachi
Phone: 34388573-4, Fax: 34388575
NO. AAO/Notification/ 642
Dated: 22 / 08 / 2017

NOTIFICATION

In continuation of this office Notification NO.AAO/Notification/530, dated 02-08-2017, the following procurement committee is hereby Re-constituted under Rule-07 of SPPRA for the Construction of Out fall structure of RD 896 alongwith RBOD, RCC, Concrete, Stone Pitching and Earthwork along RBOD-II Project.

01	Mr. Waqar Ahmed Qadri, Superintending Engineer, RBOD Circle Hyderabad @ Jamshoro.	Chairman
02	Mr. Abdul Waheed Nizamani, Technical Officer RBOD-II Project Karachi	Member
03	Mr. Amjad Ali Chandio, Assistant Director (Operations), PDMA Hyderabad	Member
04	Mr. Mumtaz Narai, Representative , PSMT, RBOD-II Project, Jamshoro	Member
05	Mr. Faheem Ahmed Dayo, Administrative Officer, RBOD-II Project Karachi.	Member/Secretary

(MUNAWAR ALI BOZDAR)
CHIEF ENGINEER/ PROJECT DIRECTOR




Extension of RBOD From Schwan to Sea
Irrigation Department Government of Sindh




Chief Engineer/ Project Director
RBOD-II Project, Adjacent City School
(PAF Chapter), Shaheed e Millat
Expressway, Baloch Colony, Karachi.
Phone: 34388573-4, Fax: 34388575
NO. AAO/Notification/ 642
Dated: 22 / 08 / 2017




Copy forwarded to:-






1. The Secretary to Government of Sindh, Irrigation Department, Karachi.
2. The Commander Engineers, 5 Corps, Liaquat Barracks, Karachi.
3. The Project Coordinator, PSMT (RBOD)@ Jamshoro.
4. The Director (A&F), Sindh Public Procurement Regularity Authority, Government of Sindh, Karachi.
5. The Superintending Engineer, RBOD Circle, Hyderabad @ Jamshoro.
6. The Executive Engineer, RBOD Division No.-II Hyderabad@ Jamshoro.
7. The Executive Engineer, RBOD Division No-III, Thatta
8. The Divisional Accounts Officer, RBOD-II Project, Karachi.
9. The Technical Officer RBOD-II Project Karachi.
10. Mr. Amjad Ali Chandio, Assistant Director, Provincial Disaster Management Authority (PDMA) Hyderabad.
11. Master File.


(MUNAWAR ALI BOZDAR)
CHIEF ENGINEER/ PROJECT DIRECTOR

EVALUATION REPORT OF PREQUALIFICATION FOR SELECTION OF CONSTRUCTORS / FIRMS FOR
CONSTRUCTION OF OUTFALL STRUCTURE AT RD 896 ALONG RBOD, RCC, CONCRETE, STONE PITCHING
AND EARTHWORK OF RBOD-II PROJECT.

Sr. No	NAME OF CONTRACTOR/ FIRMS	FINANCIAL CAPABILITY (MAX: MARKS 30) (MIN: MARKS 18)	PERSONNEL CAPABILITY (MAX: MARKS 20) (MIN: MARKS 12)	EXPERIENCE CAPABILITY (MAX: MARKS 20) (MIN: MARKS 12)	EQUIPMENT CAPABILITY (MAX: MARKS 30) (MIN: MARKS 18)	TOTAL MARKS	PASS/ FAIL	REMARKS
01	M/s Hafiz Rab Nawaz & Co.	29	18	17	24	88	Pass	 Chairman P.C.
02	M/s RSL - CGC (J.V)	27	15	16	21	79	Pass	
03	M/s Al-Raei & Mian Abdul Jabbar & Co (J.V)	21	16	17	23	77	Pass	
04	M/s A.C.C.L Construction Company	26	15	15	20	76	Pass	
05	M/s Atta Muhammad Jatoti & Co	25	17	18	22	82	Pass	
06	M/s Emporium Engineering Works	24	8	7	12	51	Fail	 Member Mentor
07	M/s Kaif Traders	22	7	6	11	46	Fail	
08	M/s Saras International	23	7.5	7	11.5	49	Fail	 Member Husaid TO / member
09	M/s Yaseen & Co	26	15.5	17	22	80.5	Pass	
10	M/s Saeed Khan Construction co	27	16	18	24	85	Pass	
11	M/s Bashir Ahmed Shaikh	26	17	16.5	23.5	83	Pass	 Member
12	M/s MJB Construction Company	25.5	19	18.5	22	85	Pass	
13	M/s Munawar Ali Khaskeli	25	14	15.5	21	75.5	Pass	
14	M/s Zamir Ahmed & Co	21	18	16	23	78	Pass	
15	M/s Sher Muhammad Mugheri	26	17.5	18	25	86.5	Pass	 Member A/B Mentor Sect
16	M/s Qalandar Bux Abro	24	17	16	24	81	Pass	
17	M/s Khyber Grace (Pvt) Ltd	23	16	15	23.5	77.5	Pass	
18	M/s Jagirani Construction Company	24	15	14.5	24	77.5	Pass	 Member A/B Mentor Sect
19	M/s Muhammad Nawaz Tunio & co	11	6	5.5	9	31.5	Fail	
20	M/s OAK Corporation Engineering & Construction	10	7.5	5	11	33.5	Fail	
21	M/s Shahrukh Engineering & Construction	25	16.5	0	11.5	53	Fail	

Sr. No	NAME OF CONTRACTOR/ FIRMS	FINANCIAL CAPABILITY (MAX: MARKS 30) (MIN: MARKS 18)	PERSONNEL CAPABILITY (MAX: MARKS 20) (MIN: MARKS 12)	EXPERIENCE CAPABILITY (MAX: MARKS 20) (MIN: MARKS 12)	EQUIPMENT CAPABILITY (MAX: MARKS 30) (MIN: MARKS 18)	TOTAL MARKS	PASS/ FAIL	REMARKS
22	M/s Sardar Muhammad Ashraf D. Baloch	30	26	22	21	99	Pass	 J. J. J. J. J.
23	M/S Ghulam Hyder Khushk	9.5	5	6.5	10	31	Fail	
24	M/s Abdul Gaffar Mahar	24.5	17	16	21	78.5	Pass	
25	M/s Lutufullah Shaikh	11	7	5	9.5	32.5	Fail	
26	M/s MDS & Company	23.5	17	16.5	22	79	Pass	
27	M/s Barkat Ali Awan	9.5	10	8	13	40.5	Fail	 M. A. M. A. M.
28	M/s Sehar Enterprises	10	11	11.5	10.5	43	Fail	
29	M/s Reliance Consultancy	24.5	18	17.5	21.5	81.5	Pass	
30	M/s Gul Construction & Co	9	11.5	8.5	7	36	Fail	 A. A. A. A. A.
31	M/s Ghulam Abbas & Brothers	23	17.5	16	22	78.5	Pass	
32	M/s Prime Construction & co	8	7.5	6	10	31.5	Fail	
33	M/s M.N International	7	6.5	8	9.5	31	Fail	
34	M/s Haji Agha Muhammad Khan & Sons	26	16.5	17	20	79.5	Pass	
35	M/s Sapna Builders	10	8	8.5	13	39.5	Fail	 P. P. P. P. P.
36	M/s Preety Construction & Co	9.5	7	9	12.5	38	Fail	
37	M/s Balochistan Construction & Co	22.5	17	19	17.5	76	Pass	
38	M/s Sultan Mehmood & Company	6.5	8	7	9.5	31	Fail	
39	M/s Moro Multipurpose Company	8	6.5	8	12	34.5	Fail	
40	M/s F.B Enterprises	23	17	19.5	21	80.5	Pass	 S. S. S. S. S.
41	M/s Zakria Construction & Co	22	15.5	17.5	21.5	76.5	Pass	
42	M/s Sehwani Enterprises	23	16.5	19	23.5	82	Pass	
43	M/s Yazdan Construction & Co	22	17	16	21	76	Pass	
44	M/s MBC & Sons	25	16	17.5	18	76.5	Pass	
45	M/s SMK Construction & Co	22	9	8	6	45	Fail	 A. A. A. A. A.

Sr. No	NAME OF CONTRACTOR/ FIRMS	FINANCIAL CAPABILITY (MAX: MARKS 30) (MIN: MARKS 18)	PERSONNEL CAPABILITY (MAX: MARKS 20) (MIN: MARKS 12)	EXPERIENCE CAPABILITY (MAX: MARKS 20) (MIN: MARKS 12)	EQUIPMENT CAPABILITY (MAX: MARKS 30) (MIN: MARKS 18)	TOTAL MARKS	PASS/ FAIL	REMARKS
46	M/s Sadullah & Brothers	21.5	8	7.5	8.5	45.5	Fail	
47	M/s A.A.A Enterprises	24	18	19.5	18.5	80	Pass	
48	M/s United Construction & Co	20	7	6.5	5.5	39	Fail	
49	M/s Sheikh Hayat Khan & Brothers	23	21	24	19	87	Pass	
50	M/s SMZ Construction & Co	25	14.5	17	19	75.5	Pass	
51	M/s Amcorp Engineering	19.5	8.5	7	11	46	Fail	Man - 13 Members 15/17
52	M/s Sikandar Ali Khokar	18	7	8	10.5	43.5	Fail	
53	M/s Tarique Hussain & Co	23.5	19.5	17	16.5	76.5	Pass	
54	M/s Pritam Das	24	20	23.5	19	86.5	Pass	 Asadul Haque T.O. Member
55	M/s Mumtaz & co	24.5	21	22.5	20	88	Pass	
56	M/s Ghulam Murtaza Ghumro	7.5	9	5	12	33.5	Fail	
57	M/s Qasim Khan & Co	8	7.5	6.5	11	33	Fail	
58	M/s Moro Construction solutions (J.V)	21	22.5	24	21.5	89	Pass	
59	M/s Shah Zaman & Brothers	17	7.5	6	11	41.5	Fail	
60	M/s Watan Dost Construction & Co	15	7	6.5	10.5	39	Fail	 A.O. Member Secy
61	M/s Standard Enterprises	12	9	7	10	38	Fail	
62	M/s Relumal & Company	23	17.5	16	19	75.5	Pass	
63	M/s Mir Muhammad Alam Khan Lahri	24.5	18	17	20.5	80	Pass	 A.O. Member Secy
64	M/s Amjad Traders	25	19.5	21	22	87.5	Pass	
65	M/s Orient Enterprises	22	21.5	25	20.5	89	Pass	
66	M/s Thadhani Enterprises Hyd	22	23	21.5	19	85.5	Pass	 A.O. Member Secy
67	M/s Haji Bashir Ahmed Soomro	24.5	17	16	23	80.5	Pass	
68	M/s Damas Engineering	7	8	6	9.5	30.5	Fail	
69	M/s NKZ Engineering	12	7.5	8	7	34.5	Fail	

Sr. No	NAME OF CONTRACTOR/ FIRMS	FINANCIAL CAPABILITY (MAX: MARKS 30) (MIN: MARKS 18)	PERSONNEL CAPABILITY (MAX: MARKS 20) (MIN: MARKS 12)	EXPERIENCE CAPABILITY (MAX: MARKS 20) (MIN: MARKS 12)	EQUIPMENT CAPABILITY (MAX: MARKS 30) (MIN: MARKS 18)	TOTAL MARKS	PASS/ FAIL	REMARKS
70	M/s International Traders	18	6.5	16.5	10	51	Fail	
71	M/s Usman Brothers & co	19	7	6	11	43	Fail	
72	M/s Kamran Ali Jalbani	20	16	15.5	19	70.5	Pass	
73	M/s Asif Ali Abbasi	13	8.5	7	12.5	41	Fail	
74	M/s Mudasir Adil & co	21	14	24	16	75	Pass	
75	M/s Muhammad Iqbal Hussain & Sher Ali Construction (J.V)	22	18	19	17.5	76.5	Pass	
76	M/s Rising Sun	24	22	22.5	20	88.5	Pass	
77	M/s HAM Construction Company	23.5	22	20	21.2	86.7	Pass	

TOTAL NOS OF PRE-QUALIFIED CONTRACTORS 45


Waqar Ahmed Qadri

Chairman Procurement Committee / Superintending Engineer
RBOD Circle Hyderabad @ Jamshoro




Abdul Waheed Nizamani
Member / Technical Officer
RBOD-II Project, Karachi


Representative / Member
PSMT, RBOD-II Project
Jamshoro



Amjad Ali Chandio
Member / Assistant Director (Operations)
PDMA Hyderabad


Member / Secretary / Administrative Officer
RBOD-II Project Karachi



**Extension of RBOD from Sehwan to Sea
Irrigation Department Government of Sindh**

Chief Engineer / Project Director
RBOD-II Project, Adjacent City School
(PAF Chapter), Shaheed e Millat
Expressway, Baloach Colony, Karachi
Phone: 34388573-6, Fax: 34388575
Email: rbodproject@gmail.com

No. 641

Dated: 22/08/2017

✓
Assistant Director (Assessment),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

SUBJECT: NIT NO. AAO/PRE-QUALIFICATION/519/2017/DATED: 28-07-2017 (SR. 34129).

Reference: Your letter No. Mng(Assest)/SPPRA/34129/16-17/571 dated: 16-08-2017.

In compliance to your office letter referred above the requisite document / clarification is being furnished as under:-

- i) Consolidated APP as per SPPRA format is enclosed.
- ii) Published copies of newspaper are enclosed as required.
- iii) Amount of bid security is enclosed herewith as required.
- iv) Bid validity period is 90 days which may treated please.
- v) Integrity pact is already furnished in bidding documents. However copy of same is enclosed.

This is for your kind information.


(MUNAWAR ALI BOZDAR)
CHIEF ENGINEER / PROJECT DIRECTOR
RBOD-II Project Karachi

Copy forwarded to the :

1. Secretary to Government of Sindh, Irrigation Department, Karachi.
2. Staff Officer to Managing Director, Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.


(MUNAWAR ALI BOZDAR)
CHIEF ENGINEER / PROJECT DIRECTOR
RBOD-II Project Karachi

IRRIGATION DEPARTMENT GOVERNMENT OF SINDH
RBOD-II PROJECT (FROM SEHWAN TO SEA)
ANNUAL PROCUREMENT PLAN FOR FINANCIAL YEAR 2017-18

Sr No	Description of Procurement / Name of Work	Estimated Cost (Million)	Estimated Total Cost (Million)	Funds Allocated	Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	Construction of Outfall Structure @ RD 896	1600.00	1600.00	Yes	PSDP 1059	Single Stage One Envelope	✓				
2	Flood Protection Works RD 00+000 to 15+000	277.31	277.31	Yes	-do-	-do-	✓				
3	Flood Protection Work RD 568+00 to 608+00	323.60	323.60	Yes	-do-	-do-	✓				
4	Flood Protection Work RD 608+00 to 631+00	286.01	286.01	Yes	-do-	-do-	✓				
5	Flood Protection Work RD 631+00 to 645+00	117.31	117.31	Yes	-do-	-do-	✓				
6	Flood Protection Work RD 651+500 to 652+500	18.01	18.01	Yes	-do-	-do-	✓				
7	Flood Protection Work RD 656+200 to 656+400	21.62	21.62	Yes	-do-	-do-	✓				
8	Flood Protection Work RD 656+600 to 665+000	67.52	67.52	Yes	-do-	-do-	✓				
9	Flood Protection Work RD 677+500 to 679+000	32.13	32.13	Yes	-do-	-do-	✓				
10	Flood Protection Work RD 706+000 to 707+000	55.57	55.57	Yes	-do-	-do-	✓				
11	Flood Protection Work RD 710+00 to 712+00 (Stone T-spur)	67.65	67.65	Yes	-do-	-do-	✓				
12	Flood Protection Work RD 721+00 to 724+00	24.26	24.26	Yes	-do-	-do-	✓				
13	Flood Protection Work RD 727+200 to 727+450	21.87	21.87	Yes	-do-	-do-	✓				
14	Flood Protection Work RD 729+500 to 730+000	24.04	24.04	Yes	-do-	-do-	✓				


MUNIR HOSSAIN
 Chief Engineer / Project Director
 RBOD-II Project Karachi

IRRIGATION DEPARTMENT GOVERNMENT OF SINDH
RBOD-II PROJECT (FROM SEHWAN TO SEA)

ANNUAL PROCUREMENT PLAN FOR FINANCIAL YEAR 2017-18

Sr No	Description of Procurement / Name of Work	Estimated Cost (Million)	Estimated Total Cost (Million)	Funds Allocated	Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
15	Flood Protection Work RD 730+250 to 730+400	19.12	19.12	Yes	-do-	-do-	✓				
16	Flood Protection Work RD 739+800 to 741+000	32.15	32.15	Yes	-do-	-do-	✓				
17	Flood Protection Work 10 Nos Inlets	250.00	250.00	Yes	-do-	-do-	✓				
18	Flood Protection Work 30 Nos Inlets	212.49	212.49	Yes	-do-	-do-	✓				
19	Flood Protection Work R2-01 @ RD 290+00 to 300+00	175.844	175.844	Yes	-do-	-do-	✓				
20	Flood Protection Work R2-01A @ RD 300+00 to 310+00	175.534	175.534	Yes	-do-	-do-	✓				
21	Flood Protection Work R2-02 @ RD 310+00 to 320+00	175.677	175.677	Yes	-do-	-do-	✓				
22	Flood Protection Work R2-02A @ RD 320+00 to 333+00	228.597	228.597	Yes	-do-	-do-	✓				
23	Flood Protection Work R2-05 @ RD 360+00 to 370+00	150.749	150.749	Yes	-do-	-do-	✓				
24	Flood Protection Work R2-05A @ RD 393+00 to 405+00	130.898	130.898	Yes	-do-	-do-	✓				
25	Flood Protection Work R2-05B @ RD 452+00 to 477+00	195.790	195.790	Yes	-do-	-do-	✓				
26	Flood Protection Work R2-06 @ RD 504+00 to 533+00	123.117	123.117	Yes	-do-	-do-	✓				
27	Flood Protection Work R2-06A @ RD 551+00 to 568+00	193.137	193.137	Yes	-do-	-do-	✓				
Grand Total		5000.000	5000.000								


MUNAWAR H. SOZDAR
 Chief Engineer / Project Director
 RBOD-II Project, Karachi

سنيو هٿ کان سي ايريجيشن ڊپارٽمينٽ گورنمينٽ

آف سنڌ ٽائين آر پي او ڊي جي توسيع

چيف انجنيئر/پروجيڪٽ ڊائريڪٽر آر پي او ڊي II-پروجيڪٽ، ڪشمپ آفيس

بنگلو نمبر 1- لڳ بيڪن هائوس اسڪول فيز-1 قاسم آباد حيدرآباد

فون نمبر: 022_9240333_444 فيڪس: 022_9240555

نمبر اي اي او/پري ڪواليفڪيشن/ 519

تاريخ: 28/07/2017

ڪانٽريڪٽرز/فرمن جي پري ڪواليفڪيشن لاءِ نوٽيس

آر پي او ڊي II رٿا، آبپاشي کاتي جي ايس ڊي پي پاران هيٺ ڄاڻايل ڪمن جي لاڳت لاءِ پبلڪ سيڪٽر ڊولپمينٽ پروگرام سال 2017-18 لاءِ فنڊ فراهم ٿيا آهن

ڪمن جو تفصيل هن ريت آهي
(ڪيل ملين روپين ۾)

1. آر ڊي 896 تي ٿرٽ فال جي تعمير
2. اسٽون پچنگ اسٽون ابيرون زميني ڪمر، ڪنڪريٽ ۽ آر سي سي ڪمر

3400.00

5000.00

ڪمن بابت تفصيلي فهرست چيف انجنيئر/پروجيڪٽ ڊائريڪٽر آر پي او ڊي II-پروجيڪٽ، ڪشمپ آفيس حيدرآباد جي آفيس مان ڪنهن به ڪمر ڪار واري ڏينهن ڏسي سگهجي ٿي

درخواستون ٺيڪيدارن جي پري ڪواليفڪيشن/فرمن کان مٿي ذڪر ڪيل ڪمر ڪرڻ لاءِ (پي ايس ڊي پي تحت) مالي سال 2017-18 لاءِ گهرائون وڃن ٿيون

1. پري ڪواليفڪيشن/ڪانٽريڪٽرز/فرمن ۽ گڏيل وينجيز لاءِ ڪيل آهي

جيڪي پاڪستان انجنيئرنگ ڪائونسل کان ڪيٽيگري سي-5 کان سي

1- و اڏاوت ۽ سول انجنيئر ڪمن جي آپريشن توڙي جڳي نموني فني ۽

مالي حوالي سان سٺي صلاحيت رکڻ جي حوالي سان رجسٽر هجن مٿي ذڪر

ڪيل (پي ايس ڊي پي) ڪمن جي پري ڪواليفڪيشن لاءِ اپلا ڪري سگهن

2. ڪانٽريڪٽرز/فرمن پري ڪواليفڪيشن دستاويز هيٺ صحيح ڪندڙ جي

آفيس بنگلو نمبر 1-A، ٽيو بيڪن هائوس اسڪول فيز-1 قاسم آباد مان

حاصل ڪري سگهن ٿيون پري ڪواليفڪيشن دستاويز 1500 روپيا ناقابل

واپسي جي اڏاوتي عيوض دستياب آهن پري ڪواليفڪيشن دستاويز هي

اشتهار اخبارن ۾ ڇپجڻ ۽ ايس پي پي آر اي جي ويب سائيٽ تي ايڇ بعد

22/08/2017 تي شمار 5:00 وڳي تائين دستياب آهن

3. پري ڪواليفڪيشن لاءِ درخواستون لازمي طور تي مهر بند لڌائي و هٿ هٿ

يا مجاز شخص هٿان جمع ڪرايون وڃن چيف انجنيئر/پروجيڪٽ ڊائريڪٽر

آر پي او ڊي II-پروجيڪٽ ڪشمپ آفيس حيدرآباد تي پهچائڻ گهرجن

جيڪي 23/08/2017 تي منجهند جو 2:00 وڳي کان پوءِ تائين نه امانت

گهرجن اهي درخواستون هيٺين معلومات سان گڏ هجن

I. ٽائيل، ايڊريس، ٽيليفون، موبائيل نمبر ۽ اي ميل ايڊريس

II. پاڪستان انجنيئرنگ ڪائونسل اسلام آباد پاران سال 2017 لاءِ ڪيٽيگري

سي-5 کان سي-1 تائين جاري ڪيل ڪارٽي لائسنس جو ٽيڪل

III. فرم / ڪانٽريڪٽر سان فل ٿاڻو گڏ فني عملي جي بابت وينا گذريل ٽن سالن

جي پگهار جي وڇوڙ سميت

IV. فرم بابت عام معلومات، جهڙوڪ قيام جي تاريخ، پرنسپل جو نالو ۽

پيشن جي تاريخ

V. گذريل ٽن سالن دوران ساڳي نوعيت جي گهٽ ۾ گهٽ 16 ملين يا وڌيڪ هر

هڪ ڪم اڳواٽ مڪمل ڪيل يا آبپاشي کاتي پاران حوالي ڪيل هٿ و

ڪيل ڪم جا تفصيلي اڻ مڪمل ڪم جي تفصيلي سند سان گڏ

VI. فرم / ٺيڪيدار پاران سٺي حالت و اڻ موزون مشينري ۽ ٽرانسپورٽ جا

تفصيل

VII. ڪارٽي ٽيڪس رجسٽريشن ۽ فيڊرل بورڊ آف روييو (ايف بي آر) پاران

جاري ٿيل ڪليئرنس سرٽيفڪيٽ

VIII. سنڌ روييو بورڊ (ايس آر بي) پاران جاري ڪيل ڪارٽي رجسٽريشن ۽

ڪليئرنس سرٽيفڪيٽ

IX. 2000 ملين لاءِ تعمير جو ساليانو ٽرن اوور ڊيڪارينڊر مالي حيثيت لازمي

طور درست موجوده اٿائن ۽ موجوده بقا پائڻ سان گڏ لازمي طور درست

X. ٺيڪيدار/فرم گذريل ٽن سالن لاءِ سالياني بئنڪ اسٽيٽمينٽ جمع

ڪرائيندي

4. جڳي نامو ٺيڪيدار/فرم ڪنهن به ايجنسي پاران ڪڏهن به بليڪ لسٽ نه

ڪئي وئي آهي

5. ڪنهن به تڪرار / تياڪڙي جي جي سول سوسٽس جي سطح ڏيندڙ حلف نامو

6. ٺيڪيدارن/فرمن پاران ڏنل ڪنهن به ڪوڙي معلومات جو نتيجو نااهلي

ٿيندو

7. اهي ٺيڪيدار/فرمون جن کي مٿين قسم جي سول ڪم ۾ جوڳو تجربو

هوندو، صرف انهن کي پري ڪواليفڪيشن لاءِ ترجيح ڏني ويندي

8. درخواست کي ايس پي پي آر اي رول 2010 (ترميم ٿيل -2013) جي

طريقيڪار تحت ترجيح ڏني ويندي ۽ جائزو ورتو ويندو

9. درخواست گذار کي درخواست جي جائزي جي نتيجي بابت مقرر وقت اندر پتلايو

ويندو. هن پراسيس تحت صرف انهن فرمن/ٺيڪيدارن کي واک لاءِ دعوت

ڏني ويندي، جيڪي ايس پي پي آر اي رول 2010 (ترميم ٿيل -2013)

جي ڏس و پورا آهن

10. پروڪيورنگ ايجنسي سنڌ پبلڪ پروڪيورمينٽ رول 2010 (ترميم ٿيل -

2013) جي لاڳاپيل شقن تحت ڪا به يا سموريون درخواستون رد ڪري

سگهي ٿي

دستخط

منور علي يوزدار

چيف انجنيئر/پروجيڪٽ

INF/KRY NO:3580/2017

NOT TO CORRUPTION

روزاني

سڪار

E-mail: sukaarkhl@yahoo.com

ڪراچي آفيس: 021_32721870, 021_32700092, 021_32700091

فيڪس نمبر: 02132700176

حيدرآباد آفيس: فون نمبر: 022_2102381, 022_2671764

فيڪس نمبر: 022_2102293, 022_2671771

اڏاوت: پبلشر شفيع احمد پيرزادي فرحان پرنٽنگ پريس پاڪستان

ڇوڪ مان ڇپرائي امير ميڊيڪل سينٽر رور نمبر 114, 103 ۽

115 تين ماڙ اير اي جناح روڊ ڪراچي مان پتري ڪئي

اڱارو پهرين آگسٽ 2017 ع 08 ذوالقعد 1438 هجري

2

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1-08-2017

DAILY KAWISH.

01-08-2017

اريجيشن چهار نمينت گور نمينت آف سنڌ
RBOD جي توسيع سيوهڻ کان سمٽ تائين
چيف انجنيئر / پروجيڪٽ ڊائريڪٽر RBOD-II
پروجيڪٽ، ڪئمپ آفيس ٻنگلو نمبر A-1، ويجھو
ٻيڪن هائوس اسڪول، فيز-1 قاسم آباد حيدرآباد
فون: 022-9240333-444 فیکس: 022-9240555
No. AAD/Prequalification / 519 Dated: 28-07-2017

ڪانٽريڪٽرن/فرمن جي پري-ڪواليفڪيشن لاءِ نوٽيس

RBOD-II پروجيڪٽ، اريگيشن چهار نمينت گور نمينت آف سنڌ
ٻيڪن هائوس اسڪول، فيز-1 قاسم آباد حيدرآباد کان فٽ ميل
آهي.

- ڪم جا تفصيل هيٺين ريت آهن:
1. ائوٽ فال اسٽرڪچر جي تعمير واقع RD-896
1600.00 روپيا
 2. اسٽورن ٻيڪنگ اسٽورن لهره، فرٽ ورڪ،
ڪنڪريٽ ۽ آر سي سي ورڪس
3400.00 روپيا
5000.00 روپيا = ڪل

ڪم جي تفصيل جي فهرست ڪنهن به مقرر واري ڏينهن تي آفيس آف چيف انجنيئر /
پروجيڪٽ ڊائريڪٽر، RBOD-II پروجيڪٽ، ڪئمپ آفيس حيدرآباد ۾ رکي سگهجي
ٿي.

ڪم جي مٿي سال 2017-18، (PSDP) تحت مٿيان ڪم ڪرڻ لاءِ ڪنٽريڪٽرن/فرمن
جي پري-ڪواليفڪيشن لاءِ درخواستون گهرائين ٿيون.

1. پري-ڪواليفڪيشن آئزن ڪنٽريڪٽرن/فرمن ۽ جوائنٽ وينچرز لاءِ ڪمپلي آهي،
جيڪي تعميرات ۽ سول انجنيئر ورڪس لاءِ پاڪستان انجنيئرنگ ڪنٽريڪٽرز
ڪمپني ڪي ڪان C-5 کان C-1 ۾ رجسٽر ٿيل ٿي وڃي ۽ مالياتي طور تي باصلاحيت ۽
مستند طور تي مٿس ڪم ڪندڙ صلاحيت رکن ٿا، مٿين (PSDP) ڪم لاءِ پري-
ڪواليفڪيشن واسطي درخواستون ڏيئي سگهن ٿا.
2. ڪنٽريڪٽرن/فرمن لاءِ پري-ڪواليفڪيشن ڪم لاءِ ڪم ڪندڙ جي آفيس
ٻيڪلو نمبر، A-1، ٻيڪن هائوس اسڪول، فيز-1، قاسم آباد حيدرآباد مان وٺي
سگهن ٿا. پري-ڪواليفڪيشن ڪم لاءِ 1500 روپين جي نالائي واپسي آف ٿي موجود
آهي. پري-ڪواليفڪيشن ڪم لاءِ اختيارن ۽ اشاعت جي تاريخ تي SPPRA جي ويب
سائٽ تي هوسٽنگ کان 22-08-2017 ڌاري 5 وڳي تائين موجود آهي.
3. پري-ڪواليفڪيشن لاءِ درخواست مهينن لاءِ ٻيڪن هائوس اسڪول، فيز-1، قاسم آباد حيدرآباد ۾ رکي سگهجي
ٿي. 23-08-2017 منجهند 2 وڳي تائين هيٺين معلومات سان گڏ چيف انجنيئر/
پروجيڪٽ ڊائريڪٽر، RBOD-II پروجيڪٽ، ڪئمپ آفيس حيدرآباد کي لازمي
پهچائي وڃي.

- (i) ٽائيم، ٽيبلون/سپل ڊيم ۽ اي ميل انڊرس.
- (ii) پاڪستان انجنيئرنگ ڪنٽريڪٽرز، اسٽر آفاد پاران سال 2017، ڪنٽريڪٽر C-5 کان C-1 تائين جاري ڪيل ڪارڊر لائسنس جي ڪاپي.
- (iii) فرم/ڪنٽريڪٽر وٽ ڪم ڪندڙ جي موجوده ڪم ڪندڙن جي باوجود،
گڏيل 3 سالن جي سندن پگهار وڌيڪ سميت.
- (iv) فرم بابت عام معلومات جهڙوڪ: ڪارڊر، ڪارڊر جي تاريخ، پرنسپل جو نالو ۽
رجسٽريشن جي تاريخ.
- (v) اريگيشن چهار نمينت گور نمينت آف سنڌ 3 سالن دوران اڳ ۾ مڪمل ڪيل يا ڪم
۾ ڪم ڪندڙ ڪم ۾ گهٽ 1600 ملين روپين جي ماليات جي ساڳي نوعيت وارن
ڪم ڪندڙ جي تفصيل، انهن جي پيش ڪيل ڪم جي سرٽيفڪيٽ سان.
- (vi) فرم/ڪنٽريڪٽر پاران بهتر حالت ۾ ڪم ڪندڙ هر خط ۾ فرٽ ورڪ
مٿس ڪم ڪندڙ جا تفصيل.
- (vii) ٻيڪلو بورڊ آف وڊيوز (بي آف وي) پاران جاري ڪيل ڪارڊر انٽرنيشنل
رجسٽريشن ۽ ڪم ڪندڙ سرٽيفڪيٽ.
- (viii) سنڌ وڊيوز بورڊ (سي وي بي) پاران جاري ڪيل ڪارڊر رجسٽريشن ۽
ڪنٽريڪٽرز سرٽيفڪيٽ.
- (ix) مالياتي حيثيت چيڪن ۾ ٽيڪس ايفاءِ تصديق ٿيل ساليانو ٽن اوڙو گهٽ ۾
گهٽ 2000 ملين روپين جي موجوده ٽيڪس ۽ موجوده اوائڪن سميت تصديق ٿيل
هجي.
- (x) ڪنٽريڪٽر/فرم کي گڏيل 3 سالن جي مالياتي بيلنس اسٽيٽمينٽ اسٽين
گهرجي.

4. حلفنامو ۽ ڪنٽريڪٽر/فرم کي ڪنهن به انجنيئر پاران ڪنٽريڪٽر ۽ بيلنس لست ۾ ڪم
ڪندڙ آهي.
5. ڪم ڪندڙ حلفنامو ڏينهن ۾ ڪنهن به ڪنٽريڪٽر/فرم کي سولس جي قانونن، ڀاڱو ۽ جوشي جي
صورتحال بيان ٿيل هجي.
6. ڪنٽريڪٽر/فرم پاران ڏنل ڪم لاءِ معلومات سندن تاهليت جو سبب بڻجي.
7. فقط مٿين ڪم جي سول ڪم ۾ ڪنهن به ڪنٽريڪٽر/فرم تي پري-
ڪواليفڪيشن لاءِ غور ڪيو ويندو.
8. SPPRA رول-2010 (ترميم ٿيل 2013) تحت اختيار ڪيل طريقه ڪم لاءِ مطابق
درخواست ٿي غور ڪيو ۽ ان جي پيداوار مٿي وٺندي.
9. درخواست گذار کي درخواست جي پيداوار جي نتيجي بابت مقرر وقت اندر اطلاع ڏني
ويندي. فقط هن طريقه ڪم لاءِ پري-ڪواليفڪيشن ڪم لاءِ ڪنٽريڪٽر/فرم تي پري-
ڪواليفڪيشن لاءِ غور ڪيو ويندو.
10. SPPRA رول-2010 (ترميم ٿيل 2013) مطابق واپس جي ڪم ٿي ويندي.
پروجيڪٽنگ انجنيئر سنڌ پبلڪ ورڪس ڊپارٽمينٽ رول-2010 (ترميم ٿيل 2013) جي
واسطيدار ٿيڻ تحت ڪنهن به ٻي سبب تي درخواستن کي رد ڪري سگهي ٿي.

چيف انجنيئر / پروجيڪٽ ڊائريڪٽر

INF/KRY.No.3580/2017

SAY NO TO CORRUPTION
اسان دھشتگردي جي خلاف متحد آھيون
8 3 9 8