


### KARACHI WATER AND SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER KORANGI TOWN







NO: EE (W)/K.T/KW&SB/2016/17

DATE: 19-12-2016

TO,
THE DIRECTOR CAPACITY BUILDING,
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY (SPPRA)
GOVERNMENT OF SINDH,
BLOCK-8 SINDH SECRETARIAT #4-A,
KARACHI.

SUBJECT: COMPLIANCE LETTER 087, DATED: 3-7-2013 OF SPPRA.

SUBJECT: PROVIDING LAYING 110MM P.E PIPE AND INTERCONNECTION FROM 15"DIA LINE AND CONSTRUCTION OF C.C VATA 15"DIA ,18"DIA LINE TO IMPROVMENET OF WATER SUPPLY SYSTEM IN KORANGI DIVISION.

Reference: Serial no: 30273,1,LD No:

2016.

As require vide letter No SPPRA/087, Dated: 3-7-2013, the following documents are hereby forwarded for kind information and hoisting on SPPRA website.

- 1. Comparative statement (Attached Original 2 Pages).
- 2. Bid Evaluation Report (Attached Original \_\_\_\_ Page).
- 3. Minutes of bid opening (Attached Original 1 Page).
- 4. Bidder Qualification report 02 Nos Bidders (Attached Original 1 Page).
- 5. Attendance Sheet of Contractor (Attached Orignal 1 Page).

It is hereby pertinent to mention that integrity pact (Rule-89) is not applicable for this instant work.

However the remaining documents i.e letter of contract award notice/letter of acceptance/sanction order, Award from of contract(agreement),contact Evaluation form and work shall be forwarded after expenditure sanction financial concurrence are approved by MD/Competent authority of KW&SB.

Total Enclosure: 6 Nos Pages.

EXECUTIVE ENGINEER (W) KORANGI TOWN, KW&SB

COPY TO:-

- 1. MD, KW&SB.
- 2. DMD(TS),KW&SB
- 3. DIR(DESIGN),KW&SB.
- 4. S.E(DISTT.K),KW&SB
- 5. OFFICE COPY



### KARACHI WATER & SEWERAGE BOARD

### OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

### BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.30273 I.D No
3	Tender Description/Name of Work/Item:	PROVIDING AND LAYING 110MM P.E PIPE AND INTERCONNECTION FROM 15" DIA LINE AND CONSTRUCTION OF C.C. VATA 15" DIA, 18" DIA LINE TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN KORANGI DIVISION
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>01 No</u>
11	Financial Bid Opening Date:	21-11-2016

### 12 <u>BID EVALUATION REPORT</u>

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Honest Associates	Rs.9,38,233/-	1 <sup>st</sup> Lowest	@0.119% Below	Pay Order and required documents are available. P.O # 15493998 dt:19-11-2016 Rs.20,000/-from HBL High Court Branch Karachi	Substantially Responsive
2	M/s.Irfan & Co.	Rs.9,49,232/-	<u>u</u>	@1.052% Above	Pay order and required documents are not available.	Un Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Honest Associates declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Nadeem Ahmed Khan) D.A.O (Dist. Korangi) Member / Secretary (Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Allmed Shaikh)
Superintending Engineer (KMC)
Member

(Wajid Idbal Siddiqui) S.E (Dist. Korangi) Member

(Saleem Ahmed)
Director (Design & Estimate)

Convener

### COMPARATIVE STATEMENT

# CONSTRUCTION OF C.C. VATA 15" DIA, 18" DIA LINE TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN KORANGI Name of Work: PROVIDING AND LAYING 110MM P.E PIPE AND INTERCONNECTION FROM 15" DIA LINE AND DIVISION

6	S	4	co co	2	-	Item No
Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete. 4" Dia	C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.com or 300 lb/sq.inch) (Imported). 4" Dia	Providing & Fixing 0-9" long 3/8" thick M.S "Neck" to existing M.S pipe or to a split collar tee. It included the cost of fabrication and welding to the split collar tee. Net Weight 10.90 Kgs 4" Dia	Providing & Fixing M.S split collar tee on PRCC pipe of different sizes having width as mentioned against each fabricated with 3/8" thick M.S plate excluding the cost of the neck. It includes the cost of 3/4' thick M.S Square Bars on both ends, 4 Nos 3/4" M.S i/c the cost of nuts, bolts, sealing material etc. with a total wedith as mentioned Wide 2'-6' net weight 148.16 Kg 15" x 15" Dia	Providing Laying & Fixing in trenches i/c fitting jointing and testing etc. complete in all respect the high density Polyethylene P.E pipes (HDPE-100) for W/S conforming ISO 4427 DIN-8074-8075 B.S 3580 & PSI 3051 (PN-10) 110 mm	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). 0'-05'ft 05'-08'ft 6000.00	Description of Work
1.00	1.00	1.00	1.00	1500.00		Quantity
No.	N <sub>o</sub>	No	Nos	Rft	Cft Cft	
1532.00	5460.00	1229.00	26315.00	268.00	4650.00 %0Cft 5200.00 %0Cft	Estimated Cost
Each	Each	Each	Each	268.00 P/Rft	%0Cft	Cost
1,532.00	5,460.00	1,229.00	26,315.00	402,000	69,750.00 31,200.00	Amount
1500.00	5460.00	1000.00	26300.00	268.00	4650.00 5200.00	M/s.l Asso Rate
1,500.00	5,460.00	1,000.00	26,300.00	402,000.00	69,750.00	M/s.Honest Associates e Amount

The Start Lieusphin

# CONSTRUCTION OF C.C. VATA 15" DIA, 18" DIA LINE TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN KORANGI Name of Work: PROVIDING AND LAYING 110MM P.E PIPE AND INTERCONNECTION FROM 15" DIA LINE AND DIVISION

			9			~		2	7	Z o
CONVECTED COST	TOTAL OHOTED / CORRECTED COST	full compaction etc complete.	Refilling the excavated stuff in tranches 6" thick laws 17	1011 7:	diameter it i/c the cost of excavation, labour sealing material, gunny bags, dewatering and refilling of the excavated stuff etc complete. 15" Dia	Repairing of leaking joints (External Vatta) on PRCC pipe of various	or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	r an mic charges of pumping set per day I/c of wages of driver and assistant fuel	Full hire charges of among a series of the s	Description of Work
	20041./0	2004170	1	1			30.00		Quantity	
	CIT	Co	Nos	Nos	•		Davs		Ţ	
	2760.00 %0Cft		13841.00 Each	10729.00 Each			1500 00 P/Day		Rate	Estimated Cost
	%0Cft		Each	-		1, Day	P/Dav		Per	Cost
151 010	57,523.09 2760.00		138,410.00	160,935.00 10,700 160,500.00		45,000,00	45 000 00		Amount	
	2760.00		13,800	10,700		100.00	1500 00		Rate	As
020 777	57,523.09		138,000.00	160,500.00		45,000.00 45,000.00			Amount	M/s.Honest Associates

(Nadeem Ahmed Khan)
D.A.O (Dist.Korangi)
Member / Secretary

(Saif-ul-Haque) Addl. Director Internal Audit KMC - Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member

Wajid I bal Siddiqui) S.E (Vist. Korangi) Member

(Saleem Ahmed)
Director (Design & Estimate)
Convener

### NIT No.SPPRA Serial No.30273

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

110MM P.E PIPE AND PROVIDING AND LAYING INTERCONNECTION **FROM** 15" DIA LINE AND CONSTRUCTION OF C.C. VATA 15" DIA, 18" DIA LINE TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN KORANGI DIVISION

Date of Opening:

21-11-2016

### BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.		Bidde	ers' Name	
No.	Eligibility / Qualification Criteria	M/s.Honest Associates	M/s.Irfan & Co.	
1.	Registration with PEC (if applicable)	N/A	N/A	
2.	NTN	Yes	No	
3.	Sales Tax Registration (FBR)	N/A	N/A	
4.	Registration with Sindh Revenue Board (SRB)	Yes	No	
	Qualification Criteria:			
5.	Minimum three years' experience of relevant field.	Yes	No	
6.	Turnover of at least last three years	Yes	No	
7.	Required Bid Security is attached.	Yes	No	
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A	
10.	Qualified/ disqualified	Qualified	Disqualified	

(Nadeem Ahmed Khan) D.A.O (Dist. Korangi) Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Wajid Abal Siddiqui) S.E (Dist. Korangi) Member

(Saleem Ahmed)
Director (Design & Estimate)

Convener

### NIT No.SPPRA Serial No.30273

Method of Procurement: Single Stage Single Envelope.

Name of Work: PROVIDING AND LAYING 110MM P.E PIPE AND

INTERCONNECTION FROM 15" DIA LINE AND CONSTRUCTION OF C.C. VATA 15" DIA, 18" DIA LINE TO IMPROVEMENT OF

WATER SUPPLY SYSTEM IN KORANGI DIVISION

### MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 21-11-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
  - i. M/s. Honest Associates
  - ii. M/s. Irfan & Co.
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Honest Associates	Rs.9,38,233/-	Rs.20,000/-	P.O # 15493998 dt:19-11-2016 from HBL High Court Branch Karachi
02	M/s.Irfan & Co.	Rs.9,49,232/-		Pay order not attached

- 4. The bids do not contain any over-writing or cutting.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Nadeem Ahmed Kham) D.A.O (Dist. Korangi)

Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Wäjid I oal Siddiqui) S.E (Dist. Korangi) Member

(Saleem Ahmed)
Director (Design & Estimate)

Convener



### KARACHI WATER & SEWERAGE BOARD

### ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK :- PROVIDING & LAYING 110 MM P.E PIPE AND 15" INTERCONNECTION FROM DIA LINE CONSTRUCTION OF C.C VATA 15" DIA, 18" DIA LINE TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN KORANGI **DIVISION.** 

1. Date of Opening & Time :- 21-11-2016. At 2.30 pm.

2. Estimated Cost:

Rs.9,39,354/=

3. Serial No.: SPPRA SERIAL NO.30273

SR.NO.		OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
01.	M) s Honert	Association	NAJAM	
00.	M/s Honert	næce	NAJAM	M d faille
	· v			-/

### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTACT EVALUATION FORM TO BE FIHLED BY ALL PROCURING AGENCICES FOR PBLIC CONTRACTS OF WORKS. SERVICE & GOODS

1.	NAME OF THE ORGANIZATION/DEPT1.	KARACHI WATER & SEWERAGE BOARD
2.	PROVINCIAL GOVT/OTHER	
	TITLE OF CONTRACT	Receiving and Laying
	110mm P. Existe and interla	
	and anot of c. c. c. 15"Dia, 18"	sealine to imp. of w/.
	System en Karangi Division	•
3.	TENDER NUMBER	_302.73
4.	BRIEF DESCRIPTION OF CONTRACT.	
5.	FORUM THAT APPROVED THE SCHEME	MAILWESB
6.	TENDER ESTIMATED VALUE	Rs: 9382.33/2
7.	ENGINEER'S ESTIMATE (Attached List of Buyers)	Rs:
8.	ESTIMATED COMPLETION PERIOD (As Per Contract)	
9.	TENDER OPENED ON (DATE & TIME)	21-11-16 at 2:30 P.M
10.	NUMBER OF TENDER DOCUMENT SOLD (Attached List Of Buyers).	
11.	NUMBER OF BIDS RECEIVED	
12.	NUMBER OF BIDERS RESENT AT THE TIME OF OPENEIONG OF BIDS.	2 Nos
13.	BID EVALUTION REPORT (enclose copy).	Copy attached
14.	NAME AND ADDRESS OF THE SUCCSEEFUL BIDDER. B-261, Block-C, North No	MIS: Hanest Associ
	/	1
15. 16.	CONTRACT AWARD PRICE RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1 <sup>th</sup> , 2 <sup>th</sup> , 3 <sup>rd</sup> Evaluation Bid)	Rs: 938233/2
		2ND M/S: Infonta.
		3 <sup>RD</sup> M/S;

### 17. METHOD OPF PROCUREMENT USED(TICK ONE)

Single Stage One Envelope Procedure.	e/local_local_
Single Stage Two Envelope Procedure.	
Two Stage Bidding Procedures	
Two Stage Two Envelope Bidding Procedure	
PLEASE SPEIFY OF ANY OTHER METFIOD OF PROCURES DISTRICT CONTRACTING NEGOTIATION ETC.WI	
18. APPROVING AUTHORITY FOR AWARD OF CONTACT.	M.D KW&SB
19. WHETHER THE PROCUREMENT WAS I PLAN?	NCLUDED IN ANNUAL PROCUREMENT
	Les 1
20. ADVERTSMENT:	
SPPRA Website (if yes, give date and SPPRA's tender number	Yes NO
News papers Yes, give names of newspaper and dates)	Yes
21. NATURE OF CONTRACT	No L
22. WHETHER QUALIFACTION CRITERIA WAS INCIDENCED IN BIDDING TENDER DOCUMENT (If yes, enclose a copy).	
23. WHETER EVALUTION CRITERIA BID WAS INCLUDED IN BIDDING TENDER DOCUMENTS? (If yes, enclose a copy)	Yes No V
24. WHETHER APPROVAL OF COMPETENT USING A METHOD OTHER THAN OPEN	COMPETETIVE BIDDING?
25. WAS BID SECURITY OBTAINED FROM	
	Yes V No
26. WHETHER THE SUCCESSFUL BID WAS EVALUATED BID in case of consultance	

27. WHETHER THE SUCCESSFUL BIDDER WAS TECH	ENICALLY	Y COMP	LAINT.	
	Yes	٧	No	
28. WHET5HER NAMES OF THE BIDDERS AND THEIR RADE OUT AT THE TIME OF OPENING OF BIDS?	R QUOTE	D PRICE	WERE	
RADE OCT AT THE HAR OF OLEMAN OF BIDS.	Yes		No	
29. WHETHER CPY OF EVALUTION REPORT GIVEN T	FO ALL B	IDDERS'	?	
(Attach copy of the bid evaluation report).	Yes	V	No	
30. ANY COMPLAINTS RECEIVE (if yes,result there for)				
	Yes	1		
	No			
31. ANY DEVIATION FROM SPECIFICATION GIVEN IN TH	E TENDEI	RNOTICE	E DOCUM	ENT
(if yes, given details).	Yes			
	No			
32. WAS THE EXTENSION MADE IN RESPONSE TIME	?			
(if yes, given detailed reasons),	Yes			
	No			
33. DEVIATION FROM QUALIFICATION CRETERIA				
(if yes, given detailed reason).	Yes			
	No	V		<u> </u>
34. WAS IT ASSURED BY THE PROCURING AGENCY THA	T THE SEI	LECTED I	FIRM IS	
NOT BLACK LISTED?	Yes	V	No	
35. WAS A VISIT MADE BY ANYT OFFICER OFFICIAL OF SUPPLIER PREMISES IN CONNECTION WITH THE PRO ASCERTAINED REGARDING FINANCING OF VISIT, OF	CUREME	NT? IF SC		
(if yes, enclose a copy)	Yes		No	١
36. WERE PROPER SAFEGUARDS PROVIDED ON MOR	BILIZATI	ON ADV	ANCE	
PAYMENT IN THE CONTRACT (BANK	Yes		No	
GURANTEE ETC.)?		1		
37. SPECIAL CONDITIONS, IF ANY.				
(if yes,given brief description).	Yes	1		
	No	<del> </del>	<del></del>	
	1.10	1 '		
1				
Signature & official stamp of				


SPPRA, Block-No.8,Sindh Secretariat No.4-A,Court Road,Karchi. 021-9205356, 021-9205396 & fax 021-9206291

FOR OFFICE USE ONL KOrangi Town (WD), KW&SB

Authorized officer

Tele:





IN WITNESS WHEREOF, the parties hereto have set their respective nandand seats the day and year-first above written.

.... Signedy Sealed and Delivered by the.

For and on behalf of CONTRACTOR

DEPUTY MANAGING DIRECTOR (Y/S) K.W.&.S.B. EAJAM IMRAE.
MANAGING PARTNER
M/S. HONEST ASSOCIACIES

WITNESS OF EMPLOYER


SUPERINTENDING ENGINEER DISTRICT KORANGE, KW&SD

WITNESS OF CONTRACTOR.

EXECUTVE ENGINEER (WATER)
KORANGI TOWN, DISTRICT KORANGI
'(.W.&.S.B.

\_\_\_\_

Attested



NOW this Agreement witnesses as follows:-


44303

In this Agreement words and expression shall have the same meanings in one respectively assigned to them in the conditions of Contract here is assigned to.

- a). This Form of Agreement.
- b). Employer letter of Acceptance.
  No.DMD/TS/SE/DK/W&S/KW&SB/2016/\_ dated: \_\_\_\_\_
- c). The Tender.
- d). The conditions of the Particular Application Part-II-A & II-B.
- e). The General Conditions Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- Ume period is 90 Days.
- 3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covernants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the erovisions of the CONTRACT.

FIRE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.

Joseph Lines




### **CONTRACT AGREEMENT**

This CONTRACT AGREEMENT made the \_day of between the Karachi Water & Sewerage Board (KW&SB), Government of Sindh, as conferred the powers of Chief Engineer (W&S), KW&SB Hele Jain C to Deputy Managing Director (T/S), KW&SB communicated vide ் திர NO.KW&SB/DMD/HRD&A/1141 dated: 26<sup>th</sup> October, (hereinafter called the "Employer" which expression shall whereve. the context so admits or required to deemed to include their successor) on the one part as first Party M/S. HONEST ASSOCIATES, having their office as B-261, Block-"C", North Nazimabad, Karachi, Represented by the MR. NAJAM IMRAN hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second loarty.

WHEREAS the Employer is desirous to execute the work "PROVIDIO ELAYING 110 MM P.E PIPE AND INTERCONNECTION FROM AS" DIA LINE AND CONSTRUCTION OF C.C VATA 15" DIA, 18" DIA LINE TO IMPROVEMENT OF WATER SUPPLY SYSTEM AN KORANGI DIVISION" UNDER KW&SB'S OWN FUNDED PROGRAMME, for RS.9,28,233/= (RUPEES NINE LACS THIRTY EIGHT THOUGHAND TWIC HUNDRED THIRTY THREE ONLY), for the construction and completion of such WORKS and the remedying of an defects therein the tender called upon through Authority's Website of SPPRA Rule 2010 under Serial NO.30273.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/=, vide Pay Order No.15493993 dated. 19-11-2015, usued from Habib Bank Limited, High Court Branch Konscaling 8% for amounting to Rs.73,823/= will be deducted of 10% Performance Security as Security Deposit from his bill, he same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of CONTRACTOR, urther 1% Water Charges will also be deducted from his bill to per Standard Operating Procedure (SOP).

Attested.



### UTILIZED FOR THE WORK OF

21.15


PROVIDING & LAYING 110 MM PEPIPEAN
INTERCONNECTION FROM 15" DIA LINEAR
CONSTRUCTION OF C.C VATA 15" DIA, 18" DIA
LINE TO IMPROVEMENT OF WATER SUPPLI
SYSTEM IN KORANGI DIVISION.

FOR AMOUNTING TO RS.9,38,233/=

(RUPEES NINE LACS THIRTY EIGHT THOUSAND TWO
HUNDRED THIRTY THREE ONLY).

M/S. HONEST ASSOCIATES.

Towns.



### UTICIZED FOR THE WORK OF

PROVIDING & LAYING 110 MM P.E PIPE AND INTERCONNECTION FROM 15" DIA LINE AND CONSTRUCTION OF C.C VATA 15" DIA, 18" PARTLE LINE TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN KORANGI DIVISION.

FOR AMOUNTING TO RS.9,38,233/#

(RUPEES NINE LACS THIRTY EIGHT THOUSAND TWO
HUNDRED THIRTY THREE ONLY).

M/S. HONEST ASSOCIATES.

Executive Engineer

(Sorangi Town (1877), KW&SB

KHARIA.



### KARACHI WATER & SEWERAGE BOARD

### OFFICE OF THE DEPUTY MANAGING DIRECTOR (T/S) / CHIEF ENGINEER (W&S)

1ST Floor Block-"B" 9th Mile Karsaz, Shahrah-e-Faisal Karachi.

No:DMD/TS/DK/KW&SB/ACCTT/2016/

Dated:	-
--------	---

M/s. Honest Associates, B-261, Block-C, North Nazimabad,

Karachi.

### LETTER OF ACCEPTANCE / SANCTION ORDER

SUBJECT:-

LAYING P.E PIPE PROVIDING & 110 **15**" INTERCONNECTION FROM DIA LINE CONSTRUCTION OF C.C VATA 15" DIA, 18" DIA LINE TO OF WATER SUPPLY IMPROVEMENT KORANGI DIVISION.

As conferred the powers of Chief Engineer (W&S), KW&SB delegated to by the Managing Director, KW&SB communicated vide No.KW&SB/DMD/HRD&A/1141 dated: 26th October, 2016, on behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-44/N, tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.30273, as recommended by the Procurement Committee-I, KW&SB, vide para--21(01)/N to 27(07)/N, your bid for the subject is hereby accepted for the sum of Rs.9,38,233/= (Rupees Nine Lacs Thirty Eight Thousand Two Hundred Thirty Three Only), duly concurred by the Finance Department, vide para-32/N to para-37/N. The expenditure will be charged from the Head of Account B.G.No. K-013-18, for the year 2015-2016.

There is now binding contract between KW&SB and M/s. Honest Associates.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement on non judicial stamp paper for Rs.3,284/= @ 0.35%, within 03 days positively. This agreement shall be signed by the employer and M/s. Honest Associates.

Please be noted that 2% Performance Security may be provided in advance & remaining 8% Performance Security will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Executive Engineer (Water), Korangi Town, District Korangi, KW&SB.

> ( FAHIM AKHTAR ZAIDI) **DPUTY MANAGING DIRECTOR (T/S) / CHIEF ENGINEER (W&S)** K.W.&.S.B.

¥ .\_

Copy to :-

1. The Superintending Engineer, District Korangi, KW&SB.

2. XEN (Water) Korangi Town, District Korangi, KW&SB.

3. Office Copy.



### KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE EXECUTIVE EXPLOSEER

| Harev | TKOR NGI TOWN KWASB

NO ELE A LIKT/KW&SB/

MARIN 2-9-12-16

M/S: Honosp Association

### WORK ORDER

NO ON VORKE PROVIDING E. Lay 1. 4 1100 a 1 De and
Inter Emmechion From 18 and 1000 and on the contra
12 de 12 dea line To Soy of Wakes & Mil millorgy 100
S SANGEROUS NOT DIMP / 3/DIX / KIN TO B/BEEL & JOSE
resources to 21 - 12 - 2014 and respect to prove the resource of the second
1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Two brinds of thisty three on .
The first transfer of tages exhibits stability developments and words a product of the electricity of the stability of the st
the last to be on ploton within days, for increasing to make of
the distribution of each reconstruction on them such bost of one of the good section of the construction o
in a subject the Assistant Empireer Ross, me Today in a most of the experiences, or the
equivisit a technice stary instruction of the work.
H. St. J. William St.
Show the second
Hesty.

### AT THE ROYADING AND A MYING HOMMI PLE PIPE AND INTERCOLNECTION FROM 15"B; VLINE AND CONSTRUCTION OF C.C VATA 15"DIA, 18"19IA LINE TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN KORANGI DIVISION.

er er af in fluta sitt skaper i market er greens betal The scatterings. 139 AMB 1165  $\prod_{i=1}^{n} \operatorname{fin}_{A_i} \underline{\underline{\mathfrak{f}}_i}$ A three control of the control of th and the Welling of Lewis of themerous to connect account of a control of the month bolds and the product of the product of the control of the 130 00 000 The second of th  $C_{1}\cup\ldots \times$ Por some extragray fixing a fraction of the growing and the contragrant with a strong containing at the contragrant with a strong contragrant with a - 1756 - 10 ( ) 1 60 cm 110MM Bir, Roy 15.00 Zes Payrollow di or Mean cheed an artist leaver  $t_{\rm B} = (46.5 \ {\rm GeV} \ 3.8 \ {\rm erg} \ {\rm gr}/{\rm M_{\odot}})_{\rm S}$ Free excitation of the control of the Mississipping and the control of the contro 26 ft - 16 ft - 17 ft A MAN CONTROL OF THE STATE OF T  $\| (v(t)) \|_{L^{\infty}(\mathbb{R}^n)} \leq \| (v(t)) \|_{L^{\infty}(\mathbb{R}^n)}$  $\{(a,b,b)\in \mathbb{R}^{d\times d}: a^{d}_{t}(x,b)=a(ab)\}_{t=0}^{t}$ 15"<u>y</u>15"  $\tilde{\mathcal{A}}_{i}(\mathcal{M}) = \mathcal{A}_{i}(\mathcal{M}_{\mathcal{L}_{i}})^{-1}$ and the also recom-Davidy a total weight ex-Come, county each general code the cost of fire come. 3.4 such Valve (cov) period (lest pressare Mokyos, " 13.3 such as a product of the pressare Mokyos," 4"Dia of the valve value of the transfer of the end of the control of th 112000  $-\epsilon_{AB}\frac{f^*f^*f}{dt}f^*(t) = \epsilon_{AB}(t) + \epsilon_{AB}(t)$ A Control of the second of the en esta quali con cottonor i e co el lence processi el Stema Metto co Patrick 1 able of the may page, deviatering the notification of the executated stuff ere concident 15"Dia 15 Nos 18"Dia Lach

KORNELIONS, KWESH

The May Hong

11/1/21

TARRIDGE RECEIVED IN SHALLED CONTROLLING WAR STOCK WAR 2. Risk space of the state of t

E. 1994. Charles and the same of the sa м не с**те**т мужей фетритисторов

C. No. 1913 1916 Complete Sugar 1916 March

The south ficult.

Sound fresh to come CE MINTO

Attested.

As ( French or y day) 1 = 41,42.