

Government of Sindh



TENDER ATTENDANCE SLIP

Date: 26th September, 2017

Agenda: Opening of Curriculum Vitae (CVs)

Tender No. SEF/WEB/17-18/19

Tender: HIRING OF INDIVIDUAL CONSULTANT ARCHITECT REQUIRED FOR SEF SHORT CONSULTANCY.

Following firms submitted their Proposals in this IFB.

S.No.	NAME OF INDIVIDUAL CONSULTANT	ATTENDED BY (Name)	CONTACT (Cell #)	SIGNATURES
1	Faroque Azam Fare	0	Abse	ut
2	Thas Bin Michammad Ba		- Alss	ait
3	Sultan Muhammad Zer	/	- A63	ent -
4	Syed Rizwan Haider	·	- Asse	nt-
5	1			
6				
7				/
8				
9				
10			/	
11			/	
12				
13				
14				
15				
16				
17				/
18				
19				
20				



Government of Sindh



ATTENDANCE OF CO-OPTED MEMBER & CONSULTANT SELECTION COMMITTEE

HIRING OF INDIVIDUAL CONSULTANT ARCHITECT REQUIRED FOR SEF SHORT CONSULTANCY (SEF/WEB/17-18/19)

AGENDA: OPENING OF CURRICULUM VITAE (CVS)

DATE: 26th September, 2017

Sign:

Mr. Aneel Ahmed Memon Acting Assistant Director-GA&C, SEF

Co-opted Member CSC Sindh Education Foundation. Government of Sindh.

Sign:

Mr. Nawab Zafar Ali

Deputy Director (M&E).

Secretary Consultant Selection Committee

Sindh Education Foundation.

Government of Sindh.

Sign:

Mr. Taufique Ahmed Shaikh

Assistant Chief,

Representative from Planning & Development

Member of Consultant Selection Committee

Sindh Education Foundation.

Government of Sindh.

Sign:

Mr. Mubashir Mirza

Assistant Director, (AASP),

Member Consultant Selection Committee

Sindh Education Foundation.

Government of Sindh.

Sign:

Mr. Muhammad Mossa

Deputy Secretary (B & E IV),

Representative Finance Dept., GoS.

Member of Consultant Selection Committee.

Sindh Education Foundation,

Government of Sindh.

Mr. Muhammad Abdullah Abbasi

Director (General Administration & Co-ordination)

Chairman of Consultant Selection Committee

Sindh Education Foundation Government of Sindh.





Government of Sindh

SUBJECT: MINUTES OF THE MEETING OF CONSULTANT SELECTION COMMITTEE HELD ON 26th SEPTEMBER, 2017 AT 02:00 P.M

Meeting of the Consultant Selection Committee was held at 02:00 p.m. on 26th September, 2017 in the conference room, Sindh Education Foundation, Karachi. The Committee had Co-opted the following as member of the Committee.

- Acting Director, Training & Assessment Unit, SEF, (Co-opted Member CSC), SEF for Hiring of firm for Teachers' Training for SEF Programs' ESSP, PPRS & SAS.
- Deputy Director ACU, SEF, (Co-opted Member CSC), SEF for Hiring of Event Management Firm for SEF Silver Jubilee Celebration.
- Acting Deputy Director LSU, SEF, (Co-opted Member CSC), SEF for Hiring of Short Term Consultant for (Subject Expert in Science)
- Acting Assistant Director, GA&C, SEF (Co-opted Member, CSC), SEF for Hiring of Individual Consultant Architect required for SEF Short Consultancy

The Chair of the Committee briefed the participants of the Committee about the agenda of the meeting. The Agenda of the meeting is given below:

REVIEW & DISCUSSION ON TERMS OF REFERENCE (TORs)

 Iliring of firm for Teachers' Training for SEF Programs ESSP, PPRS & SAS (SEF/NP/17-18/23).

OPENING OF TECHNICAL PROPOSALS AT 3:30 P.M ONWARDS

- Hiring of Event Management Firm for SEF Silver Jubilee Celebration (SEF/NP/17-18/10).
- Hiring of Individual Consultant Architect required for SEF Short Consultancy (SEF/NP/1718/19).
- Hiring of Short Term Consultant for (Subject Expert in Science) (SEF/NP/17-18/17).

Agenda item No. 1

The Consultant Selection Committee reviewed & discussed the TORs of Hiring of firm for Teachers' Training for SEF Programs ESSP, PPRS & SAS (SEF/NP/17-18/23) briefed by the nomince of the co-opted member Mr. Ali Usman, (A-DD). The contents of the TORs were thoroughly deliberated and the Committee advised to beef up the eligibility & evaluation criteria and add essential data related to number of schools for clarity of scope. The Committee recommended that the comments and feedback of Consultant Selection Committee should be incorporated and the final Request for Proposal (RFP) along with advertisement may be reviewed in the next meeting of Consultant Selection Committee accordingly.

Agenda item No. 2

The participants of the meeting were informed that Technical Proposals of Request for Hiring of Event Management Firm for SEF Silver Jubilee Celebration (SEF/NP/17-18/10) was advertised on SPPRA and SEF's official website on 8th September, 2017. Last date for submitting proposals was 26th September, 2017 and was opened on the same date at 03:30 p.m. In response to the RFP, the following Two Firms submitted their Proposals:

7.7

Me Los

\$10/17

Page 1 of 4





Government of Sindh

MINUTES OF THE MEETING OF CONSULTANT SELECTION COMMITTEE HELD ON 26th SEPTEMBER, 2017 AT 02:00 P.M

- 1. M/s. NASA International (An Event Management Company).
- 2. M/s. SYNTAX Communications.

The proposals of the aforementioned tender were opened in the presence of the Committee members and representative(s) of the Bidder(s) and subsequently the Technical Proposals were signed by all the members of the Committee along with the envelopes. Whereas the sealed financial proposals were kept back in a box and the box was properly sealed until the date of opening of financial bid.

The CSC proposed that the Technical Proposals of participated firm to be sent to Co-opted member for initial evaluation after completion of necessary paperwork by the Procurement Department to initiate the evaluation. The Committee recommended to proceed further with the matter.

Agenda item No. 3

The participants of the meeting were informed about the Hiring of Individual Consultant Architect required for SEF Short Consultancy (SEF/NP/17-18/19) was published on 6th September, 2017 in newspapers Daily Imkaan Karachi also advertised on SPPRA and SEF's official website on 8th September, 2017. Last date for submitting CVs was 26th September, 2017 and was opened on the same date at 03:40 p.m. In response to the RFP, total Four (4) Curriculum Vitae (CVs) were received via email and courier (Annexure-A).

The CV(s) of the individual Consultant(s) for the aforementioned tender were opened and the names of participant(s) were announced presence of the Committee members and subsequently the CV received via courier along with the envelope and CV(s) by e-mails were signed by all the members of the Committee. It was advised by the CSC to Procurement Department to ask the relevant requisite clarification/documents as mentioned in the Advertisement from the individuals to initiate the evaluation.

The Committee recommended to proceed further with the matter.

Agenda item No. 4

The participants of the meeting were informed that Hiring of Short Term Consultant for (Subject Expert in Science) (SEF/NP/17-18/17) was advertised on SPPRA & SEF official website on 8th September, 2017 and opening date of CV(s) was 26th September, 2017 and was opened on the same date at 03:50 p.m. Not a single candidate participated in the referred Tender.

Due to the non-submission of Curriculum Vitae (CVs) from any individual, the Consultant Selection Committee recommended to Re-tender Hiring of Short Term Consultant for (Subject Expert in Science) after some amendments in the TORs if required by the End-user. After discussion it was decided by the Consultant Selection Committee to upload the Ad. & TORs for the said tender on official website of SPPRA and SEF while the PA can also issue advertisement in a widely circulated newspaper after the recommendation of the Competent Authority to the end-user.

Page 2 of 4





Government of Sindh

MINUTES OF THE MEETING OF CONSULTANT SELECTION COMMITTEE HELD ON 26th SEPTEMBER, 2017 AT 02:00 P.M

ATTENDANCE OF CO-OPTED MEMBER

Ms. Shahpara Rizvi

Acting Director-T&A Unit, SEF

Co-opted Member CSC

Sindh Education Foundation,

Government of Sindh.

Sign:

Mr. Nisar Banbhan

Deputy Director, ACU, SEF

Co-opted Member

Sindh Education Foundation,

Government of Sindh Agenda NO-03

Sign:

Mr. Aneel Ahmed Memon

Acting Assistant Director-GA&C, SEF

Co-opted Member CSC

Sindh Education Foundation,

Government of Sindh.

Sign:

Ms. Musarat Palijo

Acting Deputy Director-LSU, SEF

Co-opted Member CSC

Sindh Education Foundation, Government of Sindh.

Page 3 of 4





Government of Sindh

MINUTES OF THE MEETING OF CONSULTANT SELECTION COMMITTEE HELD ON 26th SEPTEMBER, 2017 AT 02:00 P.M

CONSULTANT SELECTION COMMITTEE

Sign:

Mr. Nawab Zafar Ali

Deputy Director (M&E),

Secretary Consultant Selection Committee

Sindh Education Foundation,

Government of Sindh

Sign:

Mr. Taufique Ahmed Shaikh

Assistant Chief,

Representative from Planning & Development

Dept..

Member of Consultant Selection Committee

Sindh Education Foundation,

Government of Sindh

Sign:

Mr. Mubashir Mirza

Assistant Director, (AASP),

Member Consultant Selection Committee

Sindh Education Foundation,

Government of Sindh

Sign:

Mr. Muhammad Movin

Deputy Secretary (B & E IV),

Representative Finance Dept., GoS,

Member of Consultant Selection Committee,

Sindh Education Foundation,

Government of Sindh

Mr. Muhammad Abdullah Abbasi

Director (General Administration & Co-ordination)

Chairman of Consultant Selection Committee

Sindh Education Foundation Government of Sindh.



INDH

HIRING OF INDIVIDUAL CONSULTANT ARCHITECT REQUIRED FOR SEF SHORT CONS. ANCY (Ref. SEF/WEB/17-18/19)

Curriculum Vitae CV(s) Opening Date: 26 September 2017

EVALUATION CRITERIA		FINDINGS AS PER GIVEN CV/E-mail(s)			
INDIVIDUAL CONSULTA	INDIVIDUAL CONSULTANT REQUIRED FOR URBAN DESIGN		MR, ILYAS BIN MUHAMMAD BAWAHAB (E-mail)	MR. SULTAN MUHAMMAD ZUBERI (E-mail)	MR. SYED RIZWAN HAIDER (E-mail
Qualification	Bachelors in Architecture	M. Arch. (Urban Design & Planning), Dawood College of Engineering and Technology, Karachi, 1996	B.AREA as mentioned in the CV	Bachelors in Architecture	Bachelors in Architecture from N.E.D University of Engineering & Technology Kaarchi in 1979
Experience	At least 15 years in Planning designing and supervision of projects and specialty in educational facilities planning, designing and supervision.	37 Years Experience as mentioned in the CV with different organization	30 Years Experience as mentioned in the email	35 Years Experience as mentioned in the email	More than 30 Years Experience as mentioned in the email
	Preference for developing PC-1	YES	NO	NO	NO
Age	Not more than 65 years	DO8; 1953 (Age: 64 Years)	DOB: 23-11-1952 (Age: 65 Years)	DOB: 09-02-1952 (Age: 65 Years 07 Months as of 26.09.2017)	DO8: 01-09-1953 (Age: 64 Years)
All relevant tax provisions are applicable		YES	NO	NO	NO
FINDINGS		Eligible as per SEF Criteria	Ineligible	Ineligible	Ineligible

Note: This sheet is typed by Procurement Department and evaluated by Co-opted member.

- 1) The Consultant Selection Committee found that one Curriculum Vitae (CV) received via courier and Three CV(s) by email from Individual Consultant Architect Mr. Faroog Azam Fareed, Mr. Ilyas Muhammad Bawahab, Mr. Sultan Muhammad Zuberi & Mr. Syed Rizwan Haider respectively.
- 2) The Consultant Selection Committee advised PA to ask relevant requisite clarification/documents as mentioned in the Advertisement from the individuals to initiate the evaluation.
- 3) The PA called Short papers by e-mail from Mr. Ilyas Muhammad Bawahab, Mr. Sultan Muhammad Zuberi & Mr. Syed Rizwan Haider but did not get any response and evidence from the said individuals.
- 4) The Consultant Selection Committee reviewed the documents, and eligibility sheet that initially prepared by the Co-opted Member and found that Mr. Faroog Azam Fareed is Eligible and Qualified as above evaluation citeria.

5)The Consultant Selection Committee recommended for SPP Rule # 48 to proceed further with process.

CO-OPTED MEMBER

Mr. Aneel Ahmed Memon

Acting Assistant Director General Administration & Co-ordination, SEF

Technical Co-opted Member, Consultant Selection Committee

Sindh Education Foundation

Govt of Sindh

THE CONSULTANT SELECTION COMMITTEE

Mr. Nawab Zafar Ali

Deputy Director (M&E)

Secretary Consultant Selection Committee

Sindh Education Foundation

Government of Sindh

Mr. Mubashir Mirza

Assistant Director (AASP)

Member of Consultant Selection Committee

Sindh Education Foundation

Government of Sindh

Mr. Taufique Ahmed Shaikh

Assistant Chief.

Planning & Development Dept. Govt. of Sindh

Member of Consultant Selection Committee

Sindh Education Foundation

Government of Sindin

Director (General Administration & Co-ordination)

Chairman Consultant Selection Committee

Sindh Education Foundation

Government of Sindh

Me Muhimmad Moosa Soomro Deputy Secretary, (B & E -IV)

Finance Department, Govt, of Sindh Member of Consultant Selection Committee

Sindh Education Foundation

Covernment of Sindh

	Comparitive Analysis for Rule 48				
S.N.	Description	Shortlisted Consultant	Last Contractors		
1	Tender	HIRING OF INDIVIDUAL CONSULTANT ARCHITECT REQUIRED FOR SEF SHORT CONSULTANCY	Individual Consultant Required for Short Consultancy		
2	Tender Ref:	SEF/WEB/17-18/19	SEF/WEB/16-17/31		
3	Bidder Name	Mr. Farooq Azam Fareed			
4	Bid Value/Contract Value	1,000,000	1,000,000		
5	Bid Opening/Contract signing date	26 September, 2017	18 May, 2017		
6	Duration of Contract	4 months	4 months		
7	Amount/month	Rs. 250,000/-per month	Rs. 250,000/- per month		

Officer Procurement,
Sindh Education Foundation
Government of Sindh

Acting Deputy Director- Procurement, Sindh Education Foundation Government of Sindh

SINDH E	DUCATION FOUNDATION GOVERNMEN	T OF SINDH
HIRING OF INL UAL CONS	ULTANT ARCHITECT REQUIRED FOR SEF SHORT CONS	NCY (Ref. SEF/WEB/17-18/19)
Curriculum Vitae CV(s) Opening Date: 26 September 2017		•
ndividual Consultant		Mr. Farooq Azam Fareed
INANCIAL EVALUATION:		
Financial Bid per month		250,00
Ouration of Contract (in months)		
Total Contract Price		1,000,00
Remarks:		Qualified & Successful Individual Consultant
Note: This sheet is consolidated and typed by the SEF Pro	ocurement Department.	
()) The Consultant Selection Committee found that one C		CV(s) by email from Individual Consultant Architect Mr.
Farooq Azam Fareed, Mr. Ilyas Muhammad Bawahab, Mr.		
		the Co-opted Member and recommended that Mr.Farooq
Azam Fareed is Successful & Qualified.	381 75 5-4 130	
3) It was found in the Comparison of SPP Rule 48 that Mr.	Farooq Azam Fareed quoted Rs. 250,000 per mont	n for 4 months period which is similar as compare with the
ast awarded contract.		
4) Therefore, the Consultant Selection Committee recomm	nended to award the Contract to Mr. Farooq Azam	Fareed. This is for kind approval of Competent Authority of
SEF.		
Orl.	CO-OPTED MEMBER	
1		
Mr. Aneel Ahmed Memon		
Acting Assistant Director GA&C Dept., SEF		
Co-opted Member CSC Sindh Education Foundation,		_ \
M. Government of Sindh.		' 🔨
Novemment of sinds.	CONSULTANT SELECTION COMMITTEE	P(A)
TIGHTY	CONSOLIANT SELECTION COMMITTEE	1 41.01
620		W 311
Villey, of	Musi Z	· 1
Mr. Nawab Zafar Ali	Mr. Mubashir Mirza	Mr. Taufique Ahmed Shaikh
Depurty Director (M&E)	Assistant Director (AASP)	Assistant Chief,
Secretary/Member Consultant Selection Committee	Member of Consultant Selection Committee	Planning & Development Dept, Govt, of Sindh
Sindh Education Foundation	Sindh Education Foundation	Member of Consultant Selection Committee
Government of Siprdh.	Government of Sindh.	Sindh Education Foundation
(Government of Sindh.
$\langle n / l / l \rangle$	N _c	
	W.	5/1/L/N
	V	V (7) TK T
		V (6 (I)
Mr. Muhanymad Moosa Sanynya Deputy Secretary. (B & E -IV)		mad Adullah Abbasi neral Administration & Co-ordination)

Finance Department, Govt. of Sindh

Member of Consultant Selection Committee

Sindh Education Foundation

Government of Sindh.

Chairman Consultant Selection Committee

Sindh Education Foundation

Government of Sindh.



SINDH EDUCATION FOUNDATION Government of Sindh



No. SEF 379/17
(PROCUREMENT DEPARTMENT)
Karachi, dated: 06-10-2017
SAY NO TO CORRUPTION

To,

Mr. Farooq Azam Fareed

 $Address: PROPERTY\ No-RC\ -4/349\ , 2^{nd}\ Floor\ , Bagh\ Ali\ Fareed\ Building\ ,\ Kalyani\ Street\ ,\ Off\ Nabi\ Bu\ Road\ ,\ Runchore\ Line\ ,\ Saddar\ Town\ ,\ Karachi\ South.$

Karachi.

SUBJECT: HIRING OF INDIVIDUAL CONSULTANT ACHITECT REQUIRED FOR SEF SHORT CONSULTANCY (SEF/WEB/17-18/19)

With reference to the above subject, in this regard Eligibility and Technical Evaluation completed by SEF Co-opted Member and Consultant Selection Committee, SEF. You are shortlisted as the Individule Consultant Architect by Consultant Selection Committee.

 In this connection you are requested to submit your Financial Proposal for further process

Acting Deputy Director (Procurement)

A copy is forwarded for information to:

- 1. Director General Administration & IT, SEF
- 2. All Consultant Selection Committee, SEF
- Co-opted Member, SEF
- P.S to MD, SEF.
- Master File.





Government of Sindh

No. SEF/232/17

Dated: 15-08-17

SAY NO TO CORRUPTION

NOTIFICATION

Notification No. SEF/Proc./2016-17/...: With reference to the Notification dated 27th July 2017 (Annex-A). in this regard the note sheet (Annex-B) initiated by the Director (H.R) dated 27.07.2017, the previous notification for the Chairman, CSC, is cancelled and the Director General Administration & Coordination /IT will continue as the Chairman, Consultant Selection Committee from the last notification issued dated April 11th, 2017(Annex-C).

Following are the composition of CSC, SEF, in accordance with rules 67 of SPP Rules 2010 (Amended 2013).

- · Director, General Administration & Co-ordination, SEF (Chairman).
- · Deputy Director Monitoring and Evaluation Unit, SEF (Secretary).
- Assistant Director Adopt a School Program, SEF (Member).
- Representative from Planning & Development Department Govt. Of Sindh, (Not Below the rank of BS-18, Member).
- Representative from Finance Department, Govt. of Sindh, (Not Below the rank of BS-18, Member).

The Committee's TORs are:

- · Approval of Request for Proposal before issuance;
- Shortlisting of consultants, responding to the request of Expression of Interest, where applicable, in accordance with the criteria mentioned in request for Expression of Interest;
- Evaluation of technical and financial proposals, according to the selection method and evaluation criteria, mentioned in the Request for Expression of proposal;
- · Finalization of recommendation based on evaluation as mentioned above;

Ms. Naheed S. Durrani Managing Director, Sindh Education Foundation

Copy to:

- 1. The Secretary, Education & Literacy Department, Govt. of Sindh.
- 2. The Secretary Finance Department, Govt. of Sindh.
- 3. The Secretary Planning & Development, Govt. of Sindh.
- 4. Director, Human Resource Department, SEF. (Ex-Chairman Consultant Selection Committee)
- 5. All Consultant Selection Committee Members.
- 6. P.S to M.D-SEF.

Shahnawaz Ali Khan

Acting Deputy Director, Procurement Sindh Education Foundation

PLOT NO.21, BLOCK-7/8, OVERSEASE HOUSING, AMEER KHUSRO ROAD KARACHI, PAKISTAN.
Phone: (92-21) 34169141-5, FAX #: (92-21) 34169181

25th September, 2017

Reference: Your tender Title Individual consultant Architect required for SEF Short Consultancy .

Tender # SEF/WEB/17-18/19.

Dear Sir,

In response to your above referenced tender I wish to offer my services for the same.

My CV and certificates are attached.

Architect

F.A.Fareed

Cell No. 0333 3939244

Email. arch.fafareed@gmail.com

Solal or

Mitary 240/1

12 80/13

1	Proposed Position	CHIEF ARCH	HITECT / PROJEC	T MANAGER				
3	Name	FAROOQ AZ	AM FAREED					
4	Date of Birth	14-05-1953	Nationa	lity	Pakistani			
5	Education	Engineering successfully, B. Arch , (5	Urban Design and Technology, Only Thesis remains years post Inter	& Planning, D Karachi, 1996, 3 s ained.	awood College of emesters completed g. Course) Dawood			
6	Membership of Professional Associations			& Town Planners-				
7	Other Training	AutoCAI Microsor						
8	Countries of Work Experience	Pakistan, Afg	hanistan, Saudi A	rabia, Egypt and D	Oubai			
9	Languages	Language	Speaking	Reading	Writing			
		English	5	5	5			
		Urdu	5	5	5			
		Sindhi	4	3	2			
g	Employment Record	From: July 2		To: Till Date				
		Employer: Sindh Education Foundation, Gov. of Sindh Position Held: Architectural Consultants						
		From: 2010		To: July 2016	j			
		Employer: Umar Munshi Associates Position Held: Sr. Architect /Planner						
		From: 1984		To: 2010				
		Employer: Progressive Architectural & Engineering Consultants Position Held: Architect/Owner of the firm						
	1000年,1000年	From: 1981 To: 1984						
		Employer: Universal Consulting Group, Kingdom Saudi Arabia Position Held: Project Manager/ Sr. Architect						
	and the second second second	From: 1979		To: 1981				
		Employer: Z Position Hel	ain Associates d: Architect					
11	Detailed Tasks Assigned	Work Under Tasks Assig		Illustrates Capab	pility to Handle the			
	Assignment No 1	Employer: Sindh Education Foundation, Government of Sindh						
		Name of assignment: Preparation of PC1, for Re-habilitation of dysfunctional Government Schools, Govt: Middle School Thalho Govt: Middle School Butra Panhwar, GMS Dubi, Govt. Highe Sec. TG Hyder, GGPS • NADIR SHAH, CDC, Shershah, Karachi. Location: Sindh, Pakistan Year: 2016-2017 Positions held: Architectural Consultants						
	100 100 100 100 100 100 100 100 100 100	Main project	features: Govern	ment asset which	were developed at			
		the purpose of	of education after	ely got ruined, will to being re-habili	tated and re-			
				of modern facili				
		and interaction	on with local comm	nunity, assessment	of the sites, Meetings tof damage due to on, rate analysis an			
	N. A.			, preparation of PC	7.5			

10 mm

(y)

part (

Page 1 of 12

11	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
	Assignment No 2	Employer: Sindh Education Foundation, Government of Sindh
	The same of the same	Name of assignment: Preparation of Standards for SEF
		sponsored Schools, Class room Sizes, landscaping, play Areas,
		Materials, finishing, color schemes, furniture etc
	TOTAL CANADA	Location: Sindh, Pakistan Year 2016-2017, 2017-2018
		Positions held: Architectural Consultants
	Approved the second second	Main project features: The SEF Sponsored schools should provide a
	The state of the s	safe, healthy and cheerful learning environment to the students and teachers.
		Activities performed: Visit and detailed survey of the sites,
	1	photographs, estimation, rate analysis and costing, production of
		drawings, attending meetings, guiding SEF staff as well as partners
		about the best practices of built environment especially schools.
-	Assignment No 3	Employer: Sindh Education Foundation, Government of Sindh
	Assignment to 0	Name of assignment: Preparation of PC1, for Sindh Education
		Foundation Complex, at the Site of Ehtishamia School, Shahra-e- Faisal, Karachi.
		Location: Sindh, Pakistan 2016-2017, 2017-2016
1		Positions held: Architectural Consultants
		Main project features: Construction of Multistory office building to
	CONTRACTOR AND	accommodate all departments of SEF at the same premises, with all
		amenities and required for the number of employees. Included is the
		development of A Model School for 600 studens of the area which
	The Research Court Fig.	would serve as an example for all the schools managed by SEF.
1	The Second Secon	Activities performed: Visits and detailed survey of the site.
	The second of the second	photographs, estimation, rate analysis and costing, production of
1	一つ 世代のではないのとを手間	drawings, preparation of PC1 format. Attended meetings of Technical
-		Committee and PDWP as well as officials of P&D Gov. of Sindh.
	Assignment No 4	Employer: Sindh Education Foundation, Government of Sindh
		Name of assignment: Supervision of construction/ Interior re- furbishing of SEF Karachi Regional Office off Shahra-e-Faisal, Karachi.
1	Constant Percent of the Constant	Location: Sindh, Pakistan 2016-2017
	The second second second	Positions held: Architectural Consultants
	1000000000000000000000000000000000000	Main project features: SEF as a dynamic institute is growing along
		with its portfolio of schools. An aacute need was felt for providing
		accommodation to the expanding employees base, hence it was
1		decided to re-furbish a 1000 yard bungalow off Shahra-e-Faisal as an
		office building.
		Activities performed: Visit and detailed supervision of the site,
		photographs, estimation, rate analysis and costing, production of
1		
		drawings, defining time lines for completion of various works.
		checking quality and quantity of works carried out. Scrutinizing
	Design the State of the State o	contractor's bills, authorizing payments to the contractors, reporting
		work progress and other issues to DGA SEF
	Assignment No 5	Employer: Sindh Education Foundation, Government of Sindh
	The state of the s	Name of assignment: Selection, evaluation and approval of
		Furniture for SEF Regional offices all over Sindh.
1		Location: Sindh, Pakistan Year 2017-2018
	CHARLEST CONTRACTOR STATE STATE	Positions held: Architectural Consultants
		Main project features: In order to provide modern corporate

Positions held: Architectural C
Main project features: In ord

Page 2 of 12

11	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned			
3115	The state of the s	working environment to the SEF employees, durable,			
		attractive and ergonomic furniture was selected.			
		Activities performed: Working closely with the SEF Administration			
		and the Furniture Supplier for procurement of and the Furniture			
		Supplier for procurement of appropriate office furniture. Visits and			
	manufactured excessive state.	detailed scrutiny, photographs, estimation, rate analysis and			
		costing, production of drawings, checking of suppliers' bills and			
_	Assignment No 6	authorizing payments. Employer: Sindh Education Foundation, Government of Sindh			
	Assignment No 6	Name of assignment: Preparation of PC1, for SEF Regiona			
		Complexes at Hyderabad and Sukkur			
	The state of the s	Location: Sindh, Pakistan Year 2017-2018			
	12089 1	Positions held: Architectural Consultants			
		Main project features: With the ever expanding activities of SEF, the			
		need for adequate office space and Professional Development			
		Centers as well as student learning centers is growing. In order to			
		acquire own buildings for the SEF activities need was felt to construct			
	《公司是有一张 》是"自由的基本"。	office buildings, PDCs and Student Learning Ceners and save the			
		huge amount of rent SEF is paying by leasing private properties for it			
		functions.			
		Activities performed: Visit and detailed survey of the sites,			
	LULAN DILLONG SINGLES	photographs, estimation, rate analysis and costing, production of			
		drawings, preparation of PC1 format Employer: Ministry of Higher Education, Islamic Republic of			
	Assignment No 7	Afghanistan			
	(1) (2) (2) (2) (3) (4) (4) (4) (4) (4) (4) (4) (4) (4) (4	Name of assignment: DESIGN OF THE MASTER PLAN, DESIGN OF ECONOMIC FACULTY BUILDING, AUDITORIUM, WATER SUPPLY NETWORK, SEWERAGE NETWORK, AND ELECTRICITY DISTRIBUTION NETWORK FOR BAGHLAN UNIVERSITY			
		Location: Afghanistan Year: 2014-2015			
		Positions held: Sr. Architect			
		Main project features: The Baghlan University is one of the universities at North of Afghanistan, founded in 1993. The main universities at North of Afghanistan, founded in 1993.			
	THE PROPERTY OF THE PARTY OF TH	campus is located at city of Baghlan, the capital of Baghlan Province			
		The university has five colleges, namely, Agriculture, Education			
	The state of the s	Economics, Journalism, and engineering; the total number of studer			
		at this university is 3500 and this university has 89 professors			
		Economics Faculty building Estimated area 1100 m2, Auditorium			
	- Chick Medical Chickery	building Estimated area 2500 m2 , Master Plan for University			
		campus. The total number of student at this university is 3500 an			
	A STATE OF THE STATE OF	this university has 138 professors.			
	A 自然 图 图 图 图 图 图 图 图 图 图 图 图 图 图 图 图 图 图	Activities performed: Overall activities for Discussions With Client			
		Officials, Data Collection Operation Master Plan , Architectur			
		Design, Landscaping. And other related activities for the assignment			
	Assignment No 8	Employer: Ministry of Higher Education, Islamic Republic			
	THE SECTION OF THE SECTION	Afghanistan			
	5150 集集 75 集體 東美國	Name of assignment: DESIGN OF MASTER PLAN, COMPUTE			
		SCIENCE FACULTY BUILDING, AGRICULTURE FACULT			
١		BUILDING, WATER SUPPLY NETWORK, SEWERAG NETWORK, ELECTRIÇITY DISTRIBUTION NETWORK FO			
		NOT NETWORK ELECTORITY DISTRIBUTION NETWOND OF			

12. [a] [a]

Ly.

Page 3 of 12

Assommentain to tasks.

11	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
		KONDOZ UNIVERSITY
		Location: Afghanistan Year: 2014-2015
	I I I I I I I I I I I I I I I I I I I	Positions held: Sr. Architect
		Main project features: There is need of construction of new
	and the state of t	buildings in Kondoz University; as there is an increase in number of
	- Mark Statistics - A	students who are interested in a University education. The Kondoz
	1000 BENEFIT TO THE TOTAL TO T	University is developing the campus. Computer Science Faculty
	10. 10. 10. 10. 10. 10. 10. 10. 10. 10.	Building - Estimated Area 1200 m2, Agriculture Faculty Building
	A CHARLES AND MESSAGE AND ADDRESS.	Estimated Area 1500 m2, Master Plan for University campus
		Activities performed: Overall activities for Discussions With Client's
		Officials, Data Collection Operation Master Plan , Architectura
	Charles The Control of the Samuel	Design, Landscaping. And other related activities for the assignment.
	Assignment No 9	Employer: Ministry of Higher Education, Islamic Republic of
		Afghanistan
		Name of assignment: DESIGN OF MASTER PLAN, CIVIL LAW
	1945年 1958年 1958年	FACULTY BUILDING, GYMNASIUM BUILDING, WATER SUPPLY
		NETWORK, ELECTRICITY DISTRIBUTION NETWORK
		SEWERAGE NETWORK FOR PAKTIA UNIVERSITY
		Location: Afghanistan Year: 2014-2015
		Positions held: Sr. Architect
		Main project features: There is need of construction of new
	THE STATE OF THE S	buildings in Paktia University; as there is an increase in number of
		students who are interested in a University education. The Paktia
	A SECTION OF THE PROPERTY OF T	University is developing the campus. Civil law Faculty Building
		Estimated area 1200 m2, Gymnasium building Estimated area 2500
		m2 , Master Plan for University campus
	In the second second	Activities performed: Overall activities for Discussions With Client's
		Officials, Data Collection Operation Master Plan , Architectura
	A	Design, Landscaping. And other related activities for the assignment.
	Assignment No 10	Employer: Ministry of Higher Education, Islamic Republic o
		Afghanistan
	(1) 基本 (1) 基本 (1) A (1)	Name of assignment: DESIGN OF MASTER PLAN, DETAILED ENGINEERING DESIGN, PROCUREMENT FOR LAGHMAN
	in south and the south of the	UNIVERSITY CAMPUS, DESIGN OF VETERINARY FACULTY
		BUILDING, DORMITORY BUILDING, WATER SUPPLY
		NETWORK, SEWERAGE NETWORK, AND ELECTRICITY
		DISTRIBUTION NETWORK FOR LAGHMAN UNIVERSITY
		Location: Afghanistan Year: 2014-2015
		Positions held: Sr. Architect
	C. L. San C. E. L. Fred C. D.	Main project features: The Laghman University is one of the
	The state of the s	universities at West of Afghanistan, founded in 2011. The mail
		campus is located at Laghman Province. The university has fou
		colleges, namely, Veterinary, Agriculture, Education and Literature; the
		total number of students at this university is 1500 and this university
		has 50 professors. There is need of construction of new buildings i
		Laghman University; as there is an increase in number of students wh
	White was the same of	are interested in a University education. The Laghman University
	and the second s	developing the campus.
		Activities performed: Overall activities for Discussions With Client
		Officials, Data Collection Operation Master Plan , Architectura
_		Design, Landscaping. And other related activities for the assignment.
	Assignment No 11	Employer: Galiyat Development Authority
	/_	
		Page 4 of
	\ \all	111/1
1		
,	No do	Mha/ Was
,	26	Mha/ (, Ans
,	26	Mha (, trus
\	26	Mha (, thus
,	26	Mhal (Has

11	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned Name of assignment: PREPARATION OF INTEGRATED
		REGIONS MASTER PLAN OF GALIYAT REGION (2014-2034)
		Location: Pakistan Year: 2014-2015
		Positions held: Sr. Architect
	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Main project features:
		a) Develop Galiyat an ecological tourism destination with availability of state of the art civic amenities, housing (apartments/hotels/guest houses) restaurants, shopping areas
	Annual Care Walter Was Consider to the Care Care Care Care Care Care Care Car	recreation, cultural/entertainment, health, sports, education transport and allied facilities. b) To suggest measures to attain various community infrastructure
	+1+ 20 1 1 2 3 3 3 4 5 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	(social and physical) including all weather good roads, wate supply, sewerage, electricity supply, communication facilities
		adequate parking, bus/wagon terminals, public washrooms drinking water points, rain shelters, solid waste managemen system, garbage depot(s), guiding indicators/guided trails/paths
	The second secon	parks, piped gas supply, cultural activities area, natural tourism precincts, schools, health centers etc.
	The state of the s	c) To suggest measures (policy and strategies) requiring all kind of development in complete harmony with the environment. d) To suggest various recommendations aiming improving civi
		pride, urban design guidelines related to the area's sociol cultural ambience.
	and the property of the proper	 e) To suggest measures making town centre and roads completely free of all vehicular traffic primarily pedestria friendly.
	Property Commence	 f) To suggest measures making all the transportation system environment friendly i.e. introduction of environmental-friendly vehicles, areal ropeway system/transit system etc.
		g) To suggest areas suitable for developing more parks recreational facilities/nature reserves, soft adventure element i.e. linking/camping, mountain hiking for unique experience of
		 h) To suggest measures for uplifting the quality of local life an socio-economic conditions.
		 i) To suggest measures achieving efficient and sustainable resource utilization. j) To prepare a document acceptable to the procuring agence
		(GDA) that provides sufficient details and information to privat investor(s) to access to invest on proposed transportation an
	A part to the second of the se	allied tourist's facilities on BOT/Joint Venture / Turnke Basis.The Galiyat Development Authority, Abbottabad, Pakistar through Local Government Election and Rural Development Department, Khyber Pakhtunkhwa, invites proposals from the
		eligible firms for "Integrated Regional Master Plan of Galiya Region (2014-2034)". Activities performed: Overall responsibilities for Kick Off Meeting
		Inception Report, Site reconnaissance Survey, Institutional Analysis Activity No: 3 Collecting Baseline Information, Identifying environmental, social, economic issues. Stakeholders Analysis Developing and refining options, Predicting the Effects of the Chose
a	24 9/17	Options. Mitigating Adverse Effects and maximizing Beneficial Effect

Strategic Framework for the Master Plan Products, Recommendations for Institutional Reform, E Framework for the Master Plan, Conceptual Master Plan Institutional Development Plan, Financial sustainability of Reference for the Detailed Master Plan, Final Strategi For Master Plan, Project Management Employer: Dehsabz-Barikab City Development Auth Afghanistan. Name of assignment: PREPARATION OF DETAILIPLAN FOR PHASE-1, NEW KABUL CITY, AFGHANIS Location: Afghanistan Positions held: Urban Planner/ Architect Project Management Project Management Project Project Project Project Management Project Project Management Project Proj	11 Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
Assignment No 12 Employer: Dehsabz-Barikab City Development Authafshanistan. Name of assignment: PREPARATION OF DETAILI PLAN FOR PHASE-1, NEW KABUL CITY, AFGHANIS Location: Afghanistan Year: 2013 (intermitt Positions held: Urban Planner/ Architect/ Project Mana Main project features: Dehsabz-Barikab City Authority (DCDA), intends to Kabul is the capital and I Afghanistan. It is the 5th fastest growing city in the world's 64th largest city. It is also the capital of Kabul located in the eastern section of Afghanistan. According a million and is expected increase to 6.5 millions in 20 existing infrastructure and public facilities of Kabul doe much capacity to supply the required demand. In this the government initiated the process for developing independent Board for the development of new city was in 2005. The new city was planned in Dehsabz and Subsequently, Dehsabz-Barikab City Development Auth was formed for implementation of the Task. JICA Master Plan Study on Kabul Metropolitan Area (KMA) in 2009. The Kabul New City (KNC) was planned as a development. KNC is spread over an area of about 7 divided in to four broad region, Dehsabz South, De Paymonar and Barikab. Activities performed: Overall responsibilities management, coordination, Inception Report, Col Infrastructure Plans, Technical Plans, Public Facilities Plans, Final Developmental Plans & other related wassignment. Employer: Zulfikarabad Development Authority – ZDA Name of assignment: MASTER PLANNING, INFRA DESIGN, PROJECT MANAGEMENT AND CON SUPERVISION OF ZULFIKARABAD CITY ALONG THE BELT OF THE THATTAD ISTRICT. (16.50 MILLION A Location: Pakistan Year: 2013-2014 (in Positions held: Sr. Architect / Team Leader Main project features: Establishment of User's Requeres Reconnaissance Survey, Preparation of Bid Document For Investigation, Environmental Impact Assessment, Fonic Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization or Zone, Development of Digital Base Map, Finalization or Zone, Development of Digita		Framework for the Master Plan, Conceptual Master Plan, Policy and Institutional Development Plan, Financial sustainability Plan. Terms of Reference for the Detailed Master Plan, Final Strategic Framework
Afghanistan. Name of assignment: PREPARATION OF DETAILI PLAN FOR PHASE-1, NEW KABUL CITY, AFGHANIS Location: Afghanistan Year: 2013 (intermit Positions held: Urban Planner/ Architect/ Project Mana Main project features: Dehsabz-Barikab City Authority (DCDA), intends to Kabul is the capital and I Afghanistan. It is the 5th fastest growing city in the v world's 64th largest city. It is also the capital of Kal located in the eastern section of Afghanistan. Accor- estimates, the population of the Kabul metropolitan a million and is expected increase to 6.5 millions in 2t existing infrastructure and public facilities of Kabul doe- much capacity to supply the required demand. In this the government initiated the process for developing Independent Board for the development of new city wa in 2006. The new city was planned in Dehsabz and Subsequently, Dehsabz-Barikab City Development Autit was formed for implementation of the Task. JICA Master Plan Study on Kabul Metropolitan Area (KMA) in 2009. The Kabul New City (KNC) was planned as a development. KNC is spread over an area of about 7 divided in to four broad region, Dehsabz South, De Paymonar and Barikab. Activities performed: Overall responsibilities management, coordination, Inception Report, Cc Infrastructure Plans, Technical Plans, Public Facilities Plans, Final Developmental Plans & other related v assignment. Employer: Zulfikarabad Development Authority – ZDA Name of assignment: MASTER PLANNING, INFRA DESIGN, PROJECT MANAGEMENT AND CON SUPERVISION OF ZULFIKARABAD CITY ALONG TH- BELT OF THE THATTA DISTRICT. (16.50 MILLION A Location: Pakistan Year: 2013-2014 (in Positions held: Sr. Architect / Team Leader Main project features: Establishment of User's Requ Reconnaissance Survey: Preparation of Bid Document For Investigation, Environmental Impact Assessment, F Zoning Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization o	1 1 1 1 1 1 1 1	
PLAN FOR PHASE-1, NEW KABUL CITY, AFGHANIS Location: Afghanistan Year: 2013(intermit Positions held: Urban Planner/ Architect/ Project Mana Main project features: Dehsabz-Barikab City Authority (DCDA), intends to Kabul is the capital and I Afghanistan. It is the 5th fastest growing city in the w world's 64th largest city. It is also the capital of Kal located in the eastern section of Afghanistan. According estimates, the population of the Kabul metropolitan a million and is expected increase to 6.5 millions in 20 existing infrastructure and public facilities of Kabul doe much capacity to supply the required demand. In this the government initiated the process for developing Independent Board for the development of new city was in 2006. The new city was planned in Dehsabz and Subsequently, Dehsabz-Barikab City Development Authority Dehsabz-Barikab City Development Authority and the second of the Task. JICA Master Plan Study on Kabul Metropolitan Area (KMA) in 2009. The Kabul New City (KNC) was planned as a development. KNC is spread over an area of about 7 divided in 10 four broad region, Dehsabz South, De Paymonar and Barikab. Activities performed: Overall responsibilities management, coordination, Inception Report, Co. Infrastructure Plans, Technical Plans, Public Facilities Plans, Final Developmental Plans & other related vassignment. Employer: Zulfikarabad Development Authority – ZDA Name of assignment: MASTER PLANNING, INFRA DESIGN, PROJECT MANAGEMENT AND CON SUPERVISION OF ZULFIKARABABD CITY ALONG THELT OF THE THATTA DISTRICT. (16.50 MILLION A Location: Pakistan Year: 2013-2014 (in Positions held: Sr. Architect / Team Leader Main project features: Establishment of User's Required Reconnaissance Survey. Preparation of Bid Document For Investigation, Environmental Impact Assessment, F. Zoning Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization or Zone, Development of Digital Base Map, Finalization or Zone, Development of Digital Base Map, Finalization or Zone, Dev	Assignment No 12	Afghanistan.
Location: Afghanistan Positions held: Urban Planner/ Architect/ Project Mana Main project features: Dehsabz-Barikab City Authority (DCDA), intends to Kabul is the capital and I Afghanistan. It is the 5th fastest growing city in the v world's 64th largest city. It is also the capital of Kal located in the eastern section of Afghanistan. Accor estimates, the population of the Kabul metropolitan a million and is expected increase to 6.5 millions in 20 existing infrastructure and public facilities of Kabul does much capacity to supply the required demand. In this the government initiated the process for developing Independent Board for the development of new city wa in 2006. The new city was planned in Dehsabz and I Subsequently, Dehsabz-Barikab City Development Auth was formed for implementation of the Task. JICA Master Plan Study on Kabul Metropolitan Area (KMA) in 2009. The Kabul New City (KNC) was planned as a development. KNC is spread over an area of about 7 divided in to four broad region, Dehsabz South, De Paymonar and Barikab. Activities performed: Overall responsibilities management, coordination, Inception Report, Cr Infrastructure Plans, Technical Plans, Public Facilities Plans, Final Developmental Plans & other related v assignment. Assignment No 13 Employer: Zulfikarabad Development Authority – ZDA Name of assignment: MASTER PLANNING, INFRA DESIGN, PROJECT MANAGEMENT AND CON SUPERVISION OF ZULFIKARABAD CITY ALONG TH BELT OF THE THATTA DISTRICT. (16.50 MILLION A DESIGN: Pakistan Year: 2013-2014 (in Positions held: Sr. Architect / Team Leader Main project features: Establishment of User's Requ Reconnaissance Survey. Preparation of Bid Document For Investigation, Environmental Impact Assessment, I Zoning Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization o		Name of assignment: PREPARATION OF DETAILED MASTER
Positions held: Urban Planner/ Architect/ Project Mana Main project features: Dehsabz-Barikab City Authority (DCDA), intends to Kabul is the capital and I Afghanistan. It is the 5th fastest growing city in the w world's 64th largest city. It is also the capital of Kal located in the eastern section of Afghanistan. Accord estimates, the population of the Kabul metropolitan a million and is expected increase to 6.5 millions in 2(existing infrastructure and public facilities of Kabul doe much capacity to supply the required demand. In this the government initiated the process for developing Independent Board for the development of new city wa in 2006. The new city was planned in Dehsabz and I Subsequently, Dehsabz-Barikab City Development Auth was formed for implementation of the Task. JICA Master Plan Study on Kabul Metropolitan Area (KMA) in 2009. The Kabul New City (KNC) was planned as a development. KNC is spread over an area of about 7 divided in to four broad region, Dehsabz South, De Paymonar and Barikab. Activities performed: Overall responsibilities management, coordination, Inception Report, Co. Infrastructure Plans, Technical Plans, Public Facilities Plans, Final Developmental Plans & other related to assignment. Employer: Zulfikarabad Development Authority – ZDA Name of assignment: MASTER PLANNING, INFRA DESIGN, PROJECT MANAGEMENT AND CON SUPERVISION OF ZULFIKARABAD CITY ALONG TH- BELT OF THE THATTA DISTRICT. (16.50 MILLION AL Location: Pakistan Year: 2013-2014 (in Positions held: Sr. Architect / Team Leader Main project features: Establishment of User's Requ Reconnaissance Survey, Preparation of Bid Document For Investigation, Environmental Impact Assessment, F Zoning Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization o		
Authority (DCDA), intends to Kabul is the capital and I Afghanistan. It is the 5th fastest growing city in the world's 64th largest city. It is also the capital and I located in the eastern section of Afghanistan. Accord estimates, the population of the Kabul metropolitan a million and is expected increase to 6.5 millions in 20 existing infrastructure and public facilities of Kabul does much capacity to supply the required demand. In this the government initiated the process for developing Independent Board for the development of new city was in 2005. The new city was planned in Dehsabz and I Subsequently, Dehsabz-Barikab City Development Authority was formed for implementation of the Task. JICA Master Plan Study on Kabul Metropolitan Area (KMA) in 2009. The Kabul New City (KNC) was planned as a development. KNC is spread over an area of about 7 divided in to four broad region, Dehsabz South, De Paymonar and Barikab. Activities performed: Overall responsibilities management, coordination, Inception Report, Co. Infrastructure Plans, Technical Plans, Public Facilities Plans, Final Developmental Plans & other related vassignment. Employer: Zulfikarabad Development Authority – ZDA Name of assignment: MASTER PLANNING, INFRA DESIGN, PROJECT MANAGEMENT AND CON SUPERVISION OF ZULFIKARABAD CITY ALONG THE BELT OF THE THATTA DISTRICT. (16.50 MILLION A DESIGN, PROJECT MANAGEMENT AND CON SUPERVISION OF ZULFIKARABAD CITY ALONG THE BELT OF THE THATTA DISTRICT. (16.50 MILLION A DESIGN, PROJECT MANAGEMENT AND CON SUPERVISION Facilities Establishment of User's Requires: Establishment of User's Requires Establishment of User's Requires Establishment of User's Requires Reconnaissance Survey: Preparation of Bid Document For Investigation, Environmental Impact Assessment, Foning Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization or Romercial Zone, Zone, Development of Digital Base Map, Finalization or Romercial Zone, Zone, Development of Digital Base Map, Finalization or Romercial Zone, Z	THE RESERVE OF THE PROPERTY OF	Positions held: Urban Planner/ Architect/ Project Manager
million and is expected increase to 6.5 millions in 20 existing infrastructure and public facilities of Kabul does much capacity to supply the required demand. In this the government initiated the process for developing Independent Board for the development of new city was in 2006. The new city was planned in Dehsabz and I Subsequently, Dehsabz-Barikab City Development Auth was formed for implementation of the Task. JICA Master Plan Study on Kabul Metropolitan Area (KMA) in 2009. The Kabul New City (KNC) was planned as a development. KNC is spread over an area of about 7 divided in to four broad region, Dehsabz South, De Paymonar and Barikab. Activities performed: Overall responsibilities management, coordination, Inception Report, Co. Infrastructure Plans, Technical Plans, Public Facilities Plans, Final Developmental Plans & other related vassignment. Employer: Zulfikarabad Development Authority – ZDA Name of assignment: MASTER PLANNING, INFRA DESIGN, PROJECT MANAGEMENT AND CON SUPERVISION OF ZULFIKARABAD CITY ALONG THE BELT OF THE THATTA DISTRICT. (16.50 MILLION ALOCATION PARISTRICT) (16.50 MILLION A		Main project features: Dehsabz-Barikab City Developmen Authority (DCDA), intends to Kabul is the capital and largest city of Afghanistan. It is the 5th fastest growing city in the world and the world's 64th largest city. It is also the capital of Kabul Province located in the eastern section of Afghanistan. According to lates
Independent Board for the development of new city was in 2006. The new city was planned in Dehsabz and I Subsequently, Dehsabz-Barikab City Development Auth was formed for implementation of the Task. JICA Master Plan Study on Kabul Metropolitan Area (KMA) in 2009. The Kabul New City (KNC) was planned as a development. KNC is spread over an area of about 7 divided in to four broad region, Dehsabz South, De Paymonar and Barikab. Activities performed: Overall responsibilities management, coordination, Inception Report, Co. Infrastructure Plans, Technical Plans, Public Facilities Plans, Final Developmental Plans & other related vassignment. Employer: Zulfikarabad Development Authority – ZDA Name of assignment: MASTER PLANNING, INFRA DESIGN, PROJECT MANAGEMENT AND CON SUPERVISION OF ZULFIKARABAD CITY ALONG THE BELT OF THE THATTA DISTRICT. (16.50 MILLION ALORATION PARISTRICT) Location: Pakistan Year: 2013-2014 (in Positions held: Sr. Architect / Team Leader Main project features: Establishment of User's Require Reconnaissance Survey: Preparation of Bid Document For Investigation, Environmental Impact Assessment, For Zoning Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization of Zone, Development of Digital Base Map, Finalization of Zone, Development of Digital Base Map, Finalization of Zone, Zone, Development of Digital Base Map, Finalization of Zone, Zone, Development of Digital Base Map, Finalization of Zone, Zone, Development of Digital Base Map, Finalization of Zone, Zone, Development of Digital Base Map, Finalization of Zone, Zone, Development of Digital Base Map, Finalization of Zone, Zone, Development of Digital Base Map, Finalization of Zone, Zone, Development of Digital Base Map, Finalization of Zone, Zone		million and is expected increase to 6.5 millions in 2025. And the existing infrastructure and public facilities of Kabul doesn't have the much capacity to supply the required demand. In this background the government initiated the process for developing a new city
development. KNC is spread over an area of about 7 divided in to four broad region, Dehsabz South, De Paymonar and Barikab. Activities performed: Overall responsibilities management, coordination, Inception Report, Co Infrastructure Plans, Technical Plans, Public Facilities Plans, Final Developmental Plans & other related vassignment. Employer: Zulfikarabad Development Authority – ZDA Name of assignment: MASTER PLANNING, INFRADESIGN, PROJECT MANAGEMENT AND CONSUPERVISION OF ZULFIKARABAD CITY ALONG THE BELT OF THE THATTA DISTRICT. (16.50 MILLION ALOcation: Pakistan Year: 2013-2014 (in Positions held: Sr. Architect / Team Leader Main project features: Establishment of User's Required Reconnaissance Survey: Preparation of Bid Document For Investigation, Environmental Impact Assessment, For Zoning Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization of Paymond Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization of Paymond Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization of Paymond Plans, Residential Zone, Zone, Development of Digital Base Map, Finalization of Paymond Plans, Residential Zone, Zone, Development of Digital Base Map, Finalization of Paymond Plans, Residential Zone, Zone, Development of Digital Base Map, Finalization of Paymond Plans, Residential Zone, Zone, Development of Digital Base Map, Finalization of Paymond Plans, Residential Zone, Zone, Paymond Plans, Residential Zone, Zone, Paymond Plans, Residential Zone, Zone, Zone, Paymond Plans, Residential Zone, Zone, Paymond Plans, Residential Zone, Zone, Zone, Paymond Plans, Residential Zone, Zone		Independent Board for the development of new city was established in 2006. The new city was planned in Dehsabz and Barikab area Subsequently, Dehsabz-Barikab City Development Authority (DCDA was formed for implementation of the Task. JICA prepared the Master Plan Study on Kabul Metropolitan Area (KMA) Development
management, coordination, Inception Report, Co- Infrastructure Plans, Technical Plans, Public Facilities Plans, Final Developmental Plans & other related v- assignment. Employer: Zulfikarabad Development Authority – ZDA Name of assignment: MASTER PLANNING, INFRA- DESIGN, PROJECT MANAGEMENT AND CON- SUPERVISION OF ZULFIKARABAD CITY ALONG TH- BELT OF THE THATTA DISTRICT. (16.50 MILLION A- Location: Pakistan Year: 2013-2014 (in- Positions held: Sr. Architect / Team Leader Main project features: Establishment of User's Requ- Reconnaissance Survey: Preparation of Bid Document For Investigation, Environmental Impact Assessment, F- Zoning Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization of		development. KNC is spread over an area of about 740 sq. km, divided in to four broad region, Dehsabz South, Dehsabz North Paymonar and Barikab.
Assignment No 13 Employer: Zulfikarabad Development Authority – ZDA Name of assignment: MASTER PLANNING, INFRA DESIGN, PROJECT MANAGEMENT AND COM SUPERVISION OF ZULFIKARABAD CITY ALONG TH BELT OF THE THATTA DISTRICT. (16.50 MILLION A Location: Pakistan Year: 2013-2014 (in Positions held: Sr. Architect / Team Leader Main project features: Establishment of User's Requ Reconnaissance Survey: Preparation of Bid Document For Investigation, Environmental Impact Assessment, F Zoning Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization of		management, coordination, Inception Report, Concept Plan Infrastructure Plans, Technical Plans, Public Facilities Plans, Bloo Plans, Final Developmental Plans & other related works for the
Name of assignment: MASTER PLANNING, INFRA DESIGN, PROJECT MANAGEMENT AND CON SUPERVISION OF ZULFIKARABAD CITY ALONG THE BELT OF THE THATTA DISTRICT. (16.50 MILLION A Location: Pakistan Year: 2013-2014 (in Positions held: Sr. Architect / Team Leader Main project features: Establishment of User's Required Reconnaissance Survey: Preparation of Bid Document For Investigation, Environmental Impact Assessment, Finding Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization of Pagina Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization of Pagina Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization of Pagina Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization of Pagina Plans, Residential Zone, Zone, Development of Digital Base Map, Finalization of Pagina Plans Plan	Assignment No 13	The state of the s
Positions held: Sr. Architect / Team Leader Main project features: Establishment of User's Required Reconnaissance Survey: Preparation of Bid Document For Investigation, Environmental Impact Assessment, Fizoning Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization of States and States an		Name of assignment: MASTER PLANNING, INFRASTRUCTUR DESIGN, PROJECT MANAGEMENT AND CONSTRUCTIO SUPERVISION OF ZULFIKARABAD CITY ALONG THE COASTA BELT OF THE THATTA DISTRICT. (16.50 MILLION ACRES).
Main project features: Establishment of User's Required Reconnaissance Survey: Preparation of Bid Do Topographic Survey, Preparation of Bid Document For Investigation, Environmental Impact Assessment, F Zoning Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization of		Location: Pakistan Year: 2013-2014 (intermittent)
Reconnaissance Survey: Preparation of Bid Document For Investigation, Environmental Impact Assessment, F Zoning Plans, Residential Zone, Commercial Zone, Zone, Development of Digital Base Map, Finalization of Bid Document For Investigation, Environmental Impact Assessment, Finalization of Bid Document For Investigation, Environmental Impact Assessment, Finalization of Bid Document For Investigation, Environmental Impact Assessment, Finalization of Bid Document For Investigation, Environmental Impact Assessment, Finalization of Bid Document For Investigation, Environmental Impact Assessment, Finalization of Bid Document For Investigation, Environmental Impact Assessment, Finalization of Bid Document For Investigation (Investigation Finalization		
A TANK OF THE PARTY OF THE PART		Reconnaissance Survey: Preparation of Bid Document F. Topographic Survey, Preparation of Bid Document For Geotechnic Investigation, Environmental Impact Assessment, Formulation Zoning Plans, Residential Zone, Commercial Zone, Recreation Zone, Development of Digital Base Map, Finalization of Master Pla
	1/9/1/ B	Infrastructure Design, Roads, Water Supply, Drainage, Sewerag Electricity, Sui Gas And Telephone Facilities, Landscaping, Co

75 all 1911

Page 6 of 12

Esimates, Standard Construction Contract Documents, Evaluation of Tenders, Project Management. Activities performed: Overall activities for FORMULATION C ZONING PLANS (Residential Zone, Commercial Zone, Recreation Zone) INFRASTRUCTURE DESIGN (Roads, Water Supply, Stor Water Drainage, Sewerage, Electricity, Sui Gas and Telephor Facilities, Sewerage Treatment Plant , Planning of Solid Was Disposal Sites) LANDSCAPING and other relevant activities. Assignment No 14 Employer: Reform Support Unit Education & Literacy Department, Government of Sindh Name of assignment: CARRYING OUT NEED VERIFICATION DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AN PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION RECOURTED SUPPORT, CONSTRUCTION SUPERVISION, AN PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION RECOURTED. To the Proposition of Construction Series of Sindh Propositions held: Sr. Architect Main project features: Establishment of user's requirement Inception Report. Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF. Land Acquisition required). Computation of Construction Rates, Contractors Available in Site Area. Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & Proposition Activities and Contract Package, Preparation of Construct Drawings, Tend Documentation, Post Qualification of Contract Post Sindh Name of assignment: CARRYING OUT NEED VERIFICATION DESIGN SUPPORT, CONSTRUCTION SUpervision Activities performed: Overall responsible to Architectural designing and Indianse, proposition Supervision, Activities performed: Overall responsible to Architectural designing and Indianse, proposition of Contract Drawings, Tend Document	11 Detailed Tasks As	Signed Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
Activities performed: Overall activities for FORMULATION C ZONING PLANS (Residential Zone, Commercial Zone, Recreation Zone) INFRASTRUCTURE DESIGN (Roads, Water Supply, Stor Water Drainage, Sewerage, Electricity, Sui Gas and Telephor Facilities. Sewerage Treatment Plant , Planning of Solid Was Disposal Sites) LANDSCAPING and other relevant activities. Assignment No 14 Employer: Reform Support Unit Education & Literacy Department, Government of Sindh Name of assignment: CARRYING OUT NEED VERIFICATION DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AN PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP (1208 SCHOOLS IN 23 DISTRICTS OF SINDH) Location: Sindh Year: 2011-2014 Positions held: Sr. Architect Main project features: Establishment of user's requirement Inception Report. Need Assessment Survey / Evaluation of existing schools, Architectural & Engineering Design, Cost Estimates & PC Determination of Construction Rates, Contractors Availabin in Site Area. Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PC Determination of Contract Package, Preparation of Construction Schedules, Preparation of Contract or Drawings, Tend Documentation, Post Qualification of Contractors, Assistance with Tendering, Execution & Contract negotiation, Procurement Ex-PC Review (District wise), Detailed Construction Supervision. Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment. CARRYING OUT NEED VERIFICATION DESIGN SupPORT, CONSTRUCTION Supervision, AM PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATIC REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP (1300 SCHOOLS IN 23 DISTRICTS OF SINDH). Location: Sindh Year: 2011-2014 Positions held: Sr. Architectural & Engineering Design, Cost Estimates & PC Determination of Contract Package, Preparation of Construction Schedules, Preparation of Contract Drawings, Tend Documentation, Pos	7.00 - 7.20	Estimates, Standard Construction Contract Documents, Evaluation
Assignment No 14 Employer: Reform Support Unit Education & Literacy Department, Government of Sindh Name of assignment: CARRYING OUT NEED VERIFICATION DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AN PROCUREMENT EX-POST REVUEW UNDER SINDH EDUCATIO REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP (1208 SCHOOLS IN 23 DISTRICTS OF SINDH) Location: Sindh Year: 2011-2014 Positions held: Sr. Architect Main project features: Establishment of user's requirement Inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition required). Computation of Construction Rates, Contractors Availab in Site Area. Structural & Engineering Design, Cost Estimates & PC Determination of Contract Package, Preparation of Constructic Schedules, Preparation of Contract Drawings, Tend Documentation, Post Qualification of Contractors, Assistance with Tendering, Execution & Contract negotiation, Procurement Ex-PC Review (District wise), Detailed Construction Supervision Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment Employer: Education & Literacy Department, Government of Sindh Name of assignment: CARRYING OUT NEED VERIFICATION DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AN PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATIC REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP (1300 SCHOOLS IN 23 DISTRICTS OF SINDH) Location: Sindh Year: 2011-2014 Positions held: Sr. Architect Main project features: Establishment of user's requirement inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition required), Computation of Construction Rates, Contractors Availab in Site Area, Structural Assessment Survey / Evaluation of Construction Schedules, Preparation of Contract Drawings, Tender December of Contract Drawings, Tender December of Contract Drawings, Tender December of Contract Drawings, Tender of Contract Drawings, Tender December of C		Activities performed: Overall activities for FORMULATION OF ZONING PLANS (Residential Zone, Commercial Zone, Recreational Zone) INFRASTRUCTURE DESIGN (Roads, Water Supply, Storm Water Drainage, Sewerage, Electricity, Sui Gas and Telephone Facilities, Sewerage Treatment Plant, Planning of Solid Waste
Name of assignment: CARRYING OUT NEED VERIFICATION DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AN PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP (1208 SCHOOLS IN 23 DISTRICTS OF SINDH) Location: Sindh Year: 2011-2014 Positions held: Sr. Architect Main project features: Establishment of user's requirement inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF. Land Acquisition required). Computation of Construction Rates, Contractors Availabin Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PCD Determination of Contract Drawings, Tend Documentation, Post Qualification of Contractors, Assistance with Tendering, Execution & Contract Designation, Procurement Ex-PCReview (District wise), Detailed Construction Supervision Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment Assignment No 15 Employer: Education & Literacy Department, Government of Sindh Name of assignment: CARRYING OUT NEED VERIFICATION DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AN PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP (1300 SCHOOLS IN 23 DISTRICTS OF SINDH) Location: Sindh Year: 2011-2014 Positions held: Sr. Architect Main project features: Establishment of user's requirement inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition required), Computation of Construction Rates, Contractors Availatin Site Area, Structural Assessment / Condition Survey of existing School Design, Detailed Review of ESMF, Land Acquisition of Contract Drawings, Tend Documentation, Post Qualification of Contract Drawings, Tend Documentation, Post Qualification of Contract Drawings, Tend Documentation, Post Qualification of Contract Prackage, Preparation of Construction Schedules, Pr	Assignment No 14	Employer: Reform Support Unit
Location: Sindh Positions held: Sr. Architect Main project features: Establishment of user's requirement Inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF. Land Acquisition required), Computation of Construction Rates, Contractors Available in Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PC Determination of Contract Package, Preparation of Contract Schedules, Preparation of Contract Drawings, Tend Documentation, Post Qualification of Contractors, Assistance with Tendering, Execution & Contract negotiation, Procurement Ex-Pc Review (District wise), Detailed Construction Supervision Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment Employer: Education & Literacy Department, Government of Sindh Name of assignment: CARRYING OUT NEED VERIFICATION DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AN PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION REPORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP (1300 SCHOOLS IN 23 DISTRICTS OF SINDH) Location: Sindh Year: 2011-2014 Positions held: Sr. Architect Main project features: Establishment of user's requirement Inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition required), Computation of Construction Rates, Contractors Available in Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PC Determination of Contract Package, Preparation of Construction Schedules, Preparation of Contract Drawings, Tendering, Execution & Contract Drawings, Tenderic Processing Processing Processing Processing Processing Proces	7#8 1 ± 28 % 1.5	Name of assignment: CARRYING OUT NEED VERIFICATION, DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AND PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP IV
Main project features: Establishment of user's requirement Inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition required), Computation of Construction Rates, Contractors Availabing Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PC Determination of Contract Package, Preparation of Construction Schedules, Preparation of Contract Drawings, Tend Documentation, Post Qualification of Contractors, Assistance with Tendering, Execution & Contract negotiation, Procurement Ex-Port Review (District wise), Detailed Construction Supervision and landscape, planning, modeling and other related works for the assignment and landscape, planning, modeling and other related works for the assignment of Sindf Name of assignment: CARRYING OUT NEED VERIFICATION DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AN PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP (1300 SCHOOLS IN 23 DISTRICTS OF SINDH) Location: Sindh Year: 2011-2014 Positions held: Sr. Architect Main project features: Establishment of user's requirement Inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition required), Computation of Construction Rates, Contractors Availabin Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PC Determination of Contract Package, Preparation of Construction Schools, Architectural & Engineering Design, Cost Estimates & PC Determination of Contract Drawings, Tend Documentation, Post Qualification of Contractors, Assistance with Tendering, Execution & Contract Drawings, Tend Documentation, Post Qualification of Contractors, Assistance with Tendering, Execution & Contract negotiation, Procurement Ex-Pc		
Inception Report, Need Assessment Survey / Evaluation of existin School Design, Detailed Review of ESMF, Land Acquisition required), Computation of Construction Rates. Contractors Availab in Site Area. Structural Assessment / Condition Survey of existin schools, Architectural & Engineering Design, Cost Estimates & PC Determination of Contract Package, Preparation of Constructic Schedules. Preparation of Contract Drawings, Tend Documentation, Post Qualification of Contractors, Assistance with Tendering, Execution & Contract negotiation, Procurement Ex-Pc Review (District wise), Detailed Construction Supervision Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment Employer: Education & Literacy Department, Government of Sindh Name of assignment: CARRYING OUT NEED VERIFICATION DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AN PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP (1300 SCHOOLS IN 23 DISTRICTS OF SINDH) Location: Sindh Year: 2011-2014 Positions held: Sr. Architect Main project features: Establishment of user's requirement Inception Report, Need Assessment Survey / Evaluation of existing schools architectural & Engineering Design, Cost Estimates & PC Determination of Construction Rates, Contractors Availab in Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PC Determination of Contract Package, Preparation of Construction Schools, Architectural & Engineering Design, Cost Estimates & PC Determination of Contract Package, Preparation of Contractors, Assistance with Tendering, Execution & Contract negotiation, Procurement Ex-Pc Schedules, Preparation of Contract Drawings, Tend Documentation, Post Qualification of Contract Drawings, Tend Documentation, Post Qualification of Contractors, Assistance with Tendering, Execution & Contractors, Assistance with Tendering, Execution & Contractors Assista		Positions held: Sr. Architect
and landscape, planning, modeling and other related works for the assignment Employer: Education & Literacy Department, Government of Sindh Name of assignment: CARRYING OUT NEED VERIFICATION DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AN PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP (1300 SCHOOLS IN 23 DISTRICTS OF SINDH) Location: Sindh Year: 2011-2014 Positions held: Sr. Architect Main project features: Establishment of user's requirement Inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition required), Computation of Construction Rates, Contractors Available in Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PCD Determination of Contract Package, Preparation of Construction Schedules, Preparation of Contract Drawings, Tend Documentation, Post Qualification of Contractors, Assistance with Tendering, Execution & Contract negotiation, Procurement Ex-Po		Inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition (if required). Computation of Construction Rates, Contractors Available in Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PC-I, Determination of Contract Package, Preparation of Construction Schedules, Preparation of Contract Drawings, Tender Documentation, Post Qualification of Contractors, Assistance with Tendering, Execution & Contract negotiation, Procurement Ex-Post
Assignment No 15 Employer: Education & Literacy Department, Government of Sindh Name of assignment: CARRYING OUT NEED VERIFICATION DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AN PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP (1300 SCHOOLS IN 23 DISTRICTS OF SINDH) Location: Sindh Year: 2011-2014 Positions held: Sr. Architect Main project features: Establishment of user's requirement Inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition required), Computation of Construction Rates, Contractors Availabe in Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PC Determination of Contract Package, Preparation of Construction Schedules, Preparation of Contract Drawings, Tend Documentation, Post Qualification of Contractors, Assistance with Tendering, Execution & Contract negotiation, Procurement Ex-Position Research (Contractors).	A STATE OF THE STA	Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment
Positions held: Sr. Architect Main project features: Establishment of user's requirement Inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition required), Computation of Construction Rates, Contractors Available in Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PC Determination of Contract Package, Preparation of Construction Schedules, Preparation of Contract Drawings, Tend Documentation, Post Qualification of Contractors, Assistance will Tendering, Execution & Contract negotiation, Procurement Ex-Post	Assignment No 15	Name of assignment: CARRYING OUT NEED VERIFICATION, DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AND PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP III (1300 SCHOOLS IN 23 DISTRICTS OF SINDH)
Main project features: Establishment of user's requirement Inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition required), Computation of Construction Rates, Contractors Available in Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PC Determination of Contract Package, Preparation of Construction Schedules, Preparation of Contract Drawings, Tend Documentation, Post Qualification of Contractors, Assistance will Tendering, Execution & Contract negotiation, Procurement Ex-Post		
Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the second	Water the state of	Main project features: Establishment of user's requirements/ Inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition (if required), Computation of Construction Rates, Contractors Available in Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PC-I. Determination of Contract Package, Preparation of Construction

Joan Joan

1	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
	10-1000 公司的建筑的高度等	assignment
	Assignment No 16	Employer: Reform Support Unit
		Education & Literacy Department, Government of Sindh
		Name of assignment: CARRYING OUT NEED VERIFICATION DESIGN SUPPORT, CONSTRUCTION SUPERVISION, AND PROCUREMENT EX-POST REVIEW UNDER SINDH EDUCATION REFORM PROGRAM (SERP) (WORLD BANK FUNDED) - TOP I (1035 SCHOOLS IN 23 DISTRICTS OF SINDH.)
		Location: Sindh Year: 2011-2014
		Positions held: Sr. Architect
		Main project features: Establishment of user's requirements Inception Report, Need Assessment Survey / Evaluation of existing School Design, Detailed Review of ESMF, Land Acquisition (required), Computation of Construction Rates, Contractors Available in Site Area, Structural Assessment / Condition Survey of existing schools, Architectural & Engineering Design, Cost Estimates & PCDetermination of Contract Package, Preparation of Construction Schedules, Preparation of Contract Drawings, Tender Documentation, Post Qualification of Contractors, Assistance with
	1000 1000 1000 1000 1000 1000 1000 100	Tendering, Execution & Contract negotiation, Procurement Ex-Pos
	· 一声:如此 社 / 中面	Review (District wise), Detailed Construction Supervision
	[1] [1] [1] [1] [1] [1] [1] [1] [1] [1]	Activities performed: Overall responsible to Architectural designin
		and landscape, planning, modeling and other related works for th
	A STATE OF THE STA	assignment
and landscape, planning, modeling and other assignment Assignment No 17 Employer: Reform Support Unit		Employer: Reform Support Unit
	Company of the Part of the Carlotte Car	Education & Literacy Department, Government of Sindh
		Name of assignment: CONSULTANCY SERVICES FOR NEED ASSESSMENT CERTIFICATION SURVEY FOR SEVEN DISTRICTS IN NORTHERN SINDH (1800 SCHOOLS IN 7 FLOOD EFFECTS DISTRICTS OF NORTHERN SINDH) (US AID) . Location: Pakistan Year: August 2010 - February 2011
	10 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Positions held: Sr. Architect
		Main project features: The major theme of the "Sindh Education Reform Program (SERP) with US AID Funding" is to rehabilitate and improve the learning environment in schools having higher enrollme of approximately 500 students or those schools which have the potential of such enrolments and presently have more than 4 rooms. In this respect the potential candidates for rehabilitation and reform would be identified through this particular assignment. The proposed SEP is aimed at creating fully functional schools which have the necessary infrastructure and operational mechanism through which they can gradually improve the educational attainments of the students. Accordingly the program entails a full policy reform package to be undertaken by the Government of Sindh. Under this policy reform the Principals/Headmasters of the schools will be empowered and held accountable for the educational outcomes of the students. School Management Committees will be provided with more resource and capabilities to provide essential community oversight. Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment.
•		Page 8 of

11	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned	
	Assignment No 18	Employer: MPS-NGO / GGP Pro	ogram
		Name of assignment: CONSTRUCTION OF CITY PUBLIC SCHOOL IN SKARDU	
	CONTRACTOR STATE OF THE RESERVE	Location: Skardu	Year: 2008
	1.4 · GALAMO 化邻氯基苯亚烷	Positions held: Sr. Architect	1001.2000
			ction of the school building with nin
	MT 1997 1	class rooms, two staff rooms, of boundary wall	one office room, 12 toilets and the
	"一点是是他不会就不是了 要是 你是我	Activities performed: Overall responsible to Architectural designing and planning for the assignment.	
	Assignment No 19	Employer: Elementary Education	r Foundation (EEF)
			ESIGN AND CONSTRUCTION R BACHA KHAN MODEL SCHOOL RK
		Location: Nowshera	Year: 2008
		Positions held: Sr. Architect	
	The state of the s	Main project features: Architectural & Structural Design, Analyst Tender Documentation, Drawings, and Construction Supervision	
	· · · · · · · · · · · · · · · · · · ·	Activities performed: Overall responsible to Architectural designing	
	A STREET OF STREET	and planning for the assignment.	
	Assignment No 20	Employer: WVP	
		Name of assignment: ENGINEE DOCUMENTATION AND SUPER OF 6 SCHOOLS IN UNION COU	RVISION FOR CONSTRUCTION
		Location: Jabori, KPK	Year: 2007
		Positions held: Sr. Architect	1001.2001
		Main project features: Architectural Design , Analysis, Tender Documentation, Drawings, and Construction Supervision	
			esponsible to Architectural designing
	Assignment No 21	Employer: BLCC	
		Name of assignment: CONSTR SCHOOL IN NATT KALAN IN R	UCTION GIRLS' SECONDARY URAL PUNJAB.
		Location: NATT Kalan, Rural Punjab	Year: 2007
	Land Maria Company	Positions held: Sr. Architect	
		Main project features: Adding 3 new classrooms equipped with	
		electricity and furniture, Hand pump along with a motor pump, latrine and a boundary	
	是并是2.50mm(1934)。	Activities performed: Overall responsible to Architectural designing and planning for the assignment.	
	Assignment No 22	Employer:	
	A STATE OF THE STA	Name of assignment: HIGH SCHOOL (G+2).	
		Location: Dubai, UAE	Year: 2007
	1./.	Positions held: Sr. Architect	
	0269		ssrooms, Labs, Library, Auditorium
		Activities performed: Overall res and planning for the assignment.	sponsible to Architectural designing
	Assignment No 23	Employer:	

Assignment No

m.

And

Page 9 of 12

11	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned	
	and against the company of the plant	Name of assignment: HIGH SCHOOL	
		Location: K.M.C.H.S., Karachi Year: 2006	
		Positions held: Sr. Architect	
	And the state of t	Main project features:	
	· · · · · · · · · · · · · · · · · · ·	Activities performed: Overall responsible to Architectural designing	
	1 1 3 1 3 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	and planning for the assignment.	
	Assignment No 24	Employer:	
		Name of assignment: KARACHI AMERICAN SCHOOL	
		ALTERATIONS AND ADDITIONS.	
		Location: KDA Scheme No. 1, Year: 2004	
	- Indian Section Control	Karachi	
		Positions held: Sr. Architect	
	2 在 2 基本工作和图2 10 mm 2 2 2 2 2 2		
		Main project features:	
		Activities performed: Overall responsible to Architectural designing	
	THE PROPERTY OF THE	and planning for the assignment.	
	Assignment No 25	Employer: Various	
	一种温度性/影響地震的 化光谱器	Name of assignment:	
	The second secon	MULTI STOREY OFFICE BUILDING (G+10)	
		2. MULTI STOREY COMMERCIAL BUILDING (G+8)	
		MULTI STOREY APARTMENT BUILDING (G+7)	
	The state of the s	4. COMPLEX OF 25 VILLAS (G+1)	
	THE RESERVE THE STATE OF THE ST		
	and the street of	5. PALACE AT MECCA (G+2)	
		RESIDENTIAL COMPLEX (24 TOWNS HOUSES)	
		 MADINA MUNICIPALITY OFFICE COMPLEX (G+3) 	
		Location: Yanbu, Jeddah, Year: 1996-2010	
		Makkah, Madina, Saudi Arabia	
	THE STATE OF THE S	Positions held: Sr. Architect	
	7 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 -	Main project features: Architectural Designing, Landscaping, 3D	
	- The state of the state of the state of	Activities performed: Overall responsible to Architectural designing	
		and planning for the assignment.	
	Assignment No 26	Employer: Various	
		Name of assignment:	
		1. BALUCHISTAN LAMINATES FACTORY. HUI	
	THE STREET SHOWS AND RESIDENCE	INDUSTRIAL AREA	
		2. MOEED POULTRY COMPLEX, MEMON GOTH	
		3. FACTORY BUILDING, DERA GHAZI	
		[1] [2] [1] [2] [2] [2] [2] [2] [2] [2] [2] [2] [2	
		4. SESSI HEAD OFFICE BUILDING, GULSHAN-E-IQBAL	
		KARACHI	
	The Control of the Co	04 BUNGALLOWS, KDA SCHEME NO. 1, KARACHI	
	and the latest based of	 KARACHI AMERICAN SCHOOL ALTERATIONS AI ADDITIONS, KDA SCHEME NO. 1, KARACHI 	
	THE PROPERTY OF THE PARTY OF THE PARTY.		
		 JUMMANI ARCADE, UNIVERSITY ROAD, KARACHI 	
		8. GENEVA COTTAGES, 08 TOWN HOUSES, BLOCK 7	
		CLIFTON, KARACHI	
		[1] [1] [1] [1] [1] [1] [1] [1] [1] [1]	
		APARTMENT BUILDING, N. NAZIMABAD, KARACHI	
	· · · · · · · · · · · · · · · · · · ·	10. COMMERCIAL BUILDING, OLD HAJI CAMP, KARACH	
	The second second second	11. FACTORY BUILDING, NOORIABAD	
	2/10	12. 02 GODOWNS, OLD HAJI CAMP, KARACHI	
	6/10	13. 02 FACTORY BUILDINGS, F.B. AREA, KARACHI	
	12,191	14. 04 TOWN HOUSES, MR. A.Z. ZIA	
	/W W/	15. 04 BUNGALLOWS, DEFENCE, KARACHI	
	(8)	10. 07 Bollongcollo, DEI Elloc, Italianolli	
	1//7	Page 10 c	
	X		
		MAI CAN WAR	
,		7	
		, ,	

Later all

11	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned	
		16. OFFICE BUILDING NEAR CITY COURTS, KARACHI	
		17. COMMERCIAL BUILDING, SOLDIER BAZZAR, KARACHI	
		18. PAKISTAN MASJID, JAMEELA STREET, RANCHORE	
		LINE, KARACHI. Location: Various in Pakistan Year: 1984-2004 Positions held: Sr. Architect / Landscape Main project features: Concept Planning, Architectural Design, Design Bridge, Modelling Activities performed: Overall responsible to Architectural designing	
	a section is a		
	CHERTINE STATE OF THE	and landscape, planning, modeling and other related works for the	
_	Assignment No. 27	assignment Smaleyer Various	
	Assignment No 27	Employer: Various	
		Name of assignment: 1. MASJID GULZAR-E- ANBIA,KMC WORKSHO NISHTER ROAD, KARACHI 2. KAUSAR MASJID, SHIRIN JINNAH COLON KARACHI 3. NOORANI MASJID, GULSHAN-E-IQBAL, KARACHI 4. 40 MOSQUES, VARIOUS AREAS OF PAKISTAN 5. COMMERCIAL BUILDING, LYARI, KARACHI 6. AKRAM MANZIL, MULTI STOREY APARTMEN BUILDING, JAMEELA STREET, RANCHORE LIN KARACHI 7. RESIDENTIAL BUILDING, BURNS ROAD, KARACHI 8. COMMUNITY CENTER, LYARI, KARACHI 9. OFFICE BUILDING, TALPUR ROAD, KARACHI 10. BUNGALLOW, BHIRRYYA, SINDH 11. OFFICE INTERIOR, CLIFTON, KARACHI 12. FACTORY BUILDING, KORANGI INDUSTRIAL AREA Location: Various in Pakistan Year: 1984-1996 Positions held: Sr. Architect / Landscape Main project features: Concept Planning, Architectural Design Bridge, Modelling Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the content of the	
-	Assignment No 28	assignment.	
	Assignment NO 20	Employer: Various Name of assignment:	
		1 AL-HAMD GARDEN, MULTI STOREY APARTMENT BUILDING, GARDEN EAST, KARACHI	
2. COMM		 COMMERCIAL BUILDING, TARIQ ROAD, P.E.C.H.S., KARACHI 	
		 TAJ PRINCE HEIGHTS, MULTISTORY APARTMENT BUILDING, GARDEN EAST, KARACHI 	
		4. TAJ PAPER COMPLEX, PAPER MARKET, FRERE ROAD, KARACHI	
	1.0	BUNGALLOW, GULSHAN-E- MAYMAR, KARACHI	
	2/19/6	6. SAKINA GARDEN, APARTMENT BUILDING, RIZVIA SOCIETY, KARACHI	
\	M W	7. DIAMOND CENTER, MULTI STOREY OFFICE BUILDING, RANCHORE LINE, KARACHI	
		Page 11 of 12	

Al alin

11	Detailed Tasks Assigned	Work Undertaken that Best Illustrates Capability to Handl Tasks Assigned	
		Location: Various in Pakistan Year: 1981-1984	
		Positions held: Architect / Landscape	
		Main project features: Concept Planning, Architectural Design, Design Bridge, Modelling	
		Activities performed: Overall responsible to Architectural designing and landscape, planning, modeling and other related works for the assignment.	
12	Referees	 Maqsood Ahmed Khan - HR / Admin Office UMA (Cell No. 0321-8780812, email: maqsood@umaconsult.com) 	

13. Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes me, my qualifications, and my experience. I understand that any willful misstatement described herein may lead to my disqualification or dismissal, if engaged. I further understand that the Purchaser may require additional documents supporting the data and information provided in this CV and that my failure to provide such documentation satisfactory to the Purchaser may lead my disqualification or dismissal, if engaged.

Signature of staff member:

Date18-06-2016:

Farooq Azam Fareed

Page 12 of 12

Seat No. 49

بني للي القالِيَّ مِيْ

NED UNIVERSITY OF ENGINEERING & TECHNOLOGY



BACHELOR OF ARCHITECTURE

Whereas FAROUR AZAM FAREED S/O REHMAT ALI FAREED ...
has pursued a course of study prescribed by this
University for the Degree of Bachelor of Architecture
and has passed the requisite examination held in the
year 19 30 having been placed in second class.

It is hereby certified that he/she has this day been duly admitted to the Degree of Bachelor of Architecture in this University.

Registrar

Vice-Chancellor.

Dated Karachi, the 28 TH. FEB. 19 87.

PAKISTAN COUNCIL OF ARCHITECTS AND TOWN PLANNERS

This is to certify that

Ar. Faroog Azam Fareed

Was registered on the First Day of December, 2007 as a life Member of the Pakistan Council of Architects and Town Planners

Established in the year one thousand nine hundred and eighty three under the Pakistan Council of Architects and Town Planners Ordinance (IX of 1983) promulgated by the President of Pakistan, a body corporate for the regulation of architecture and town planning professions.


In witness whereof the Common Seal has been hereunto affixed by authority of the Council.



Share & Hran

Tahira. S. Fagli Registrar

Life Member Registration No



Valid subject to the provisions of PCATP ordinance 1983 & the Bye-laws/Rules etc. made thereunder

shahab ghani khan

22nd June, 1980.

TO WHOM IT MAY CONCERN.

This is to certify that Mr. Farooq Azam has worked our office w.e.f. 20 April 1978 to 19th june 1979, as Assistant Architect.

Shalab G Jehan)

PHONE: 71154

SAAHID ASSOCIATES

ARCHITECTS ENGINEERS SURVEYORS

YOUR REF. 80/SA-112

78, GHAFOOR CHAMBERS ABDULLAH HAROON ROAD KARACHI

Dated: 16-8-80.

TO WHOM IT MAY CONCERN

This is to certify that Mr. Faroog Azam Fareed S/o Mr. Rehmat Ali Fareed worked with us from January 1977 to March 1978 as a Junior Architect.

During his association with us we found him honest, hard working and creative.

We wish him every success in his life.

(MOH AMMAD SHAHID) Architect & Engineer.



UMAR MUNSHI ASSOCIATES



CONSULTING ENGINEERS, ARCHITECTS & PLANNERS

Ref: S114/38498

May 17, 2013

Afghanistan Urban Water Supply and Sewerage Corporation HQ Office, Sari Țapa karti-e-Now Beside Habib Gulzar Beverage company, Afghanistan

Subject:

AUTHORITY LETTER FOR SIGNING OF THE CONTRACT AGREEMENT

Project:

Preparation of priority investment project for Kabul water supply and sanitation/sewerage

Dear Sir.

Mr. Farooq Azam Fareed S/o Rehmat Ali Fareed, holding Passport No. AU8973491 is authorized to sign the Contract Agreement for the project of Preparation of priority investment project for Kabul water supply and sanitation/sewerage on behalf of M/s. Umar Munshi Associates. His specimen signature is as under:

For and on behalf of Umar Munshi Associates

Specimen Signature of Mr. Farooq Azam Fareed

ENGR. M. EJAZ MUNSHI Managing Director

HEAD OFFICE:

لسطه المحواليم

UNIVERSAL CONSULTING GROUP

ARCHITECTURE ENGINEERING PLANNING

TEL. OFFICE 6600567 - 6600575

TELEX: 440083 KHOGER SJ.

PERMISSION NO.278

TO WHOM IT MAY CONCERN

With great pleasure we certify that Mr. Farooq Azam Fareed has been working with us in the capacity of Project Architect since 11th November 1981.

Without hesitation we can mention that during his three years association with us his punctuality, honesty and hard work, have been a great asset to the company and served as example to the rest of the staff in general and his assistants in particulars. His cooperative nature was responsible for improving the atmosphere and efficiency of our staff.

His duties in our office included the management of drawing Office, working drawings and contract documentation and site supervision.

During his association with us he was responsible for the following jobs as Project Architect and did them to our entire satisfaction as well as that of the clients.

- 1- Complex of 25 villas for Sheikh Saleh Subhani in Mecca, total cost: SR.12,000,000/-
- 2- Palace in Mecca for Sheikh Abdul Asziz Khogeer total cost : SR.18,000,000/-
- 3- Multi storey building consisting of shopping centre and apartments for Sheikh Mohammed Ali Bangash, Jeddah. total cost: RS. 2,000,000/-
- 4- Residential Building for Sheikh Abdul Hadi Sammon, Jeddah. Total cost: SR.1,500,000/-
- 5- Residential Building for Sheikh Redda Talib Hakeem, Jeddah. total cost: SR.1,5000,000/-
- 6- Multi storey apartment building for Sheikh Asim Abdullah Al sheaby , Jeddah. Total cost: SR.5,000.000/-
- 7- Office building Complex for Municipality of of Madina Al Munawwara in Madina Total cost: SR. 140,000,000

He is leaving us at his own will and we wish him all the success and happiness in his future endeavours.

SAUD ASSIM AL SHEABY

President 6

37

21-11-1984