Doc # LUMHS/PD/1866
Issue Date: 29 /12/2016

LIAQUAT UNIVERSITY

OF MEDICAL & HEALTH SCIENCES, JAMSHORO, SINDH — PAKISTAN

URL: www.lumhs.edu.pk
Tele:# 92-22-9213331. Fax:# +92-22-9213332

E-mail: pd@lumhs.edu.pk, jawedigbalmemon@gmail.com

WORK ORDER
To,
M/S. Ali Anwar Seehar
Head Office Sagar Chowk

Jamshoro
Cell #0301-3586880

SUBJECT:- REPAIR & RENOVATION OF A-TYPE QUARTER NO. 4 AT LUMHS,
COLONY JAMSHORO.

Ref. Your Tender Dated:- 31-10-2016.

The above work has been approved and awarded to you at contract cost of Rs.
694661/= at the premium quoted on Schedule items (Schedule of rate of the year 2012) on 31-10-

2016 and at the rates non-schedule items quoted by you. The details of estimated cost of contract

are as under:-
Sr.# DESCRIPTION TENDER COST
(RS)

1. Tendered cost of Civil work

(1) Schedule items 470976

At Par B

Total Part “A” 470976
(11) Schedule items (Steel Works) 110037
Add 35.0% Above 5502

Total Part “B” 115539

(i11)  Non Schedule items (Quoted Rates)
Total Part “C” 49840

Total Part “A+B+C” 636355




Tendered cost of Public Health Works

t

’ (Plumbing/ Sanitation, Water Supply, Sewerage etc.)
Non-Schedule (Quoted Rates) Total Part “D” 22600
3. Tendered cost of (Electrical Work)
(i) Schedule items 32906
At par _
Total Part “E” 32906

(i1) Non-Schedule items (Quoted Rates) (Elect. work)

Part “F” 2800
Total Part “E+F” 35706
Total Tender cost of work 694661

Rupees Six Hundred Ninety Four Thousand Six Hundred & Sixty One
only.

You are requested to start the work within (03) days of receipt of this letter and
complete the same within contract period of (03) months under the terms & conditions agreed by

you as contained in the tender documents.

Please attend office of undersigned to execute the agreement on stamp paper of

0.30% value of contract cost.

The following instructions will also be followed properly and rigidly.

1. No rate in contravention in the schedule of rate of 2012 for particular items will
be allowed.

2. No cartage of any materials will be paid.

3. No item out side the schedule “B” unless authorized by the competent authority

and rate approved in advance and given in writing under relevant clause of the

agreement will be allowed.

[ o]




10.

12.
13,

14

All material will be stacked properly on marked site place by the Liaquat
University of Medical & Health Sciences, Jamshoro.
The mechanical mixture and other equipment will be used as per specifications

or as per directions of the Engineer Incharge.

You will have to arrange qualified Technical Staff at site.

The entire site will be kept clean and free from debries to provide easy approach

to the work.

Sweet Water for construction and curing work will have to be arrange in

sufficient quantities at his own cost.

Sample of mortar, concrete and aggregate will be got tested and checked during
the execution from the standard laboratory and result of test will keep at site. In
case of failure of Test sample; the work done will be rejected/ dismantled and

contractor will re-do the same work.

Shuttering will be A-I and pre-approved from the Project
Director/Consultant/Engineer Incharge.
You will arrange for accommodation of labour at site and do the other

arrangement to safe guard them to avoid any mishap.
The cement and other material will be arranged by Contractor himself,
The working schedule is already specified in the agreement which is to be

followed. In case of failure, the action will be taken immediately without any

hesitation.

Bill submitted by the Contractor shall be jointly checked by the client and

contractor and then entered in the measurement book by Engineer Incharge.

You shall at all times take all requisite precautions and use your best endeavors
to prevent any riotous or in lawful behaviour by or amongst the labourers and

others employed by you in connection with execution of the works.




W

‘ . - - - .
16. Praject Director reserved the right to change any item of work, specification, and

drawing during execution of work, which will be accepted without any

’ claim/extra payment.
17. You will have to arrange your own security system for your material at site.
18. No item of work will be commenced unless Project

Director/Consultant/Engineer Incharge of work is informed.

19. You shall clear the site on completion of the work on your own expensive.

20. Site order book shall be maintained at the site.

21. You shall maintain all the construction drawings at the site.

22. All the electrical works shall be carried out through licensed electrical

contractors as per rules in vogue.

23. The firm has to submit work program for getting approval from the Project

Director. The period for completion of the mentioned work will be (03) months.

(Engineering
Liaquat University of Medical &
Health Sciences, Jamshoro.

This issues with the approval by the Vice Chancellor, LUMHS, Jamshoro.
Copy forwarded with complements to the:-

1. The Vice Chancellor, Liaquat University of Medical & Health Sciences,

Jamshoro.

2. The Registrar, Liaquat University of Medical & Health Sciences, Jamshoro.

3. The Director Finance, Liaquat University of Medical & Health Sciences,
Jamshoro.

4, Sindh Public Procurement Regulatory Authority ,Barrack 8 Secretariat 4A Court

Road Karachi Tel: 92-21-99205369




Doc # LUMHS/PD 76 37
Issue Date: 10 /10 2016
LIAQUAT UNIVERSITY

OF MEDICAL & HEALTH SCIENCES,JAMSHORO, SINDH - PAKISTAN
URL: www.lumhs.edu.pk

INVITATION FOR BIDS
I. The Liaquat University of medical & health sciences Jamshoro Invites sealed bids
from eligible bidders for the Following Works.

S/No Name of work ["Estimated EHEar'n-ésl' ?F'Te_n'ilér_T Time for_|
| Cost | Money | Fee | Completion
— |

|

| A. | University Funded Schemes i
1) | Repair & Renovation of A-type Quarter No | 0,70(M) 0.035 | 5000 i'osmon{?1|
l

04 at LUMIIS Colony Jamshoro

2) | Making Arrangements for conducting Entry | 1,00(M) 0.050 5000 03 months
Test LUMHS, Jamshoro - |
3) | Making Arrangement for conducting | 1.00(M) 0.050 5000 03 months

' convocation (Internal, External color work, ]

1

electric work & other miscellaneous work)
! at LUMHS, Jamshoro -
4) | M/R work of Institute of Dentistry LUMHS | 1.00{M) 0.050 5000 03 months ‘

| Jasmhoro

2, Eligibility: Valid Registration with tax authorities & Pakistan Engineering Council in
relevant category and discipline (Caregory C6, CE10;)
(i) Documentary evidence of similar works executed /works in progress and
certificate of satisfactory completion of works by the employers
(i List of works in progress indicating cost of each work and copy of letter,
awarding the work
(iii)  Certificate of Bank showing credit worthiness along with current Bank Statement.
(iv)  Undertaking of Affidavit that the firm is not involved in any litigation of

abandoned any work in the Department.
(v)  Affidavit to the effect that the firm/supplier have not been black listed previously
by any executing agency.
(vi)  Latest Income Certificate (NTN).
3, The firm/Contractor should be registered with Sindh Revenue Board.

4. Method of Procurement. Single Stage Single Envelope
5. Bidding/Tender Documents:
(i Issuance: Documents will be issued from 14" October 2016 to 31™October 2016.
(ii) Submission: Last date will be 31-10-2016 up to 11:00 a.m,
(iii)  Opening: will be opened on 31-10-2016 at 11:30 a.m.
(iv)  Place of issuance, submission, inquiries and opening will be:-
Office of the Project Director (E.W) LUMHS Jamshoro.
Telephone Number(s): 022-9213331




Fax Number: 022-9213332 2
E-mail Address (If available) : pd@Ilumhs.edu.pk.
(v) Un-responded tenders will be again issued/ submitted/ opened on following
dates:-
2™ Attempt:(a) Issuc date. (b) Submission date: Opening date:
03-11-2016 18-11-2016 up to 11:00 am  18-11-2016 upt 0 11:30 am

6. Bid validity Period: - (90) days.
j Terms & Conditions.

The Contract documents and other terms & conditions can be seen and blank tenders
obtained from the office of the undersigned on payment of cost of tenders for cach work
(Nonrefundable) through pay order in favour of Vice Chancellor LUMHS, Jamshoro on any
working day from 14™ October 2016. Tender documents will be uploaded on SPPRA/LUMHS
website w.e.f 14™ October 2016. The Bids will be opened on the date as mentioned above at
11:30 a.m. in the presence of bidders or their authorized representative who wish to attend.

Eamnest money in the shape of bank draft/pay order in the name of Vice Chancellor

LUMHS, Jamshoro must be attached with the bid documents.

The procurement agency reserves the right to accept or reject any or all tcchtm}l_\ &

, \“\
'\9\
D.A./ AS ABOVE PROJEC IRECTOR (E.W)

, Jdmshoro

financial bids as per SPPRA rules,

C.C. for information to:
. The P.S to Vice Chancellor LUMHS, Jamshoro.
. The Registrar, LUMHS, Jamshoro.
. The Director Finance, LUMHS, Jamshoro.
. Sindh Public Procurement Regulatory Authority ,Barrack 8 Secretariat 4A
Court Road Karachi Tel: 92-21-99205369 for hoisting on SPPRA"s website.
. The Director LT for hosting on LUMHS website.
. Notice Board.




LIAQUAT UNIVERSITY
OF
MEDICAL & HEALTH SCIENCES JAMSHORO
ISO 9001:2008 CERTIFIED

FINANCIAL PROPOSAL

FOR

AIR & RENOVATION OF A-TYPE QUARTER NO 04

AT LUMHS COLONY
JAMSHORO

ffice of the Project Director (Engineering Wing) LUMHS
Jamshoro
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SCHEDULE-B (SPECIFIC WORKS DATA)

!
ﬁi:’;:;: Description i Unit | Quantity :;:5'3 A{;‘;‘;‘ :
PART (A) S.L (CIVIL WORKS)

Chapter 2 Item 3 | Dismantling stone masonry | %Ch 339.00 907.50 3076

lime or cement
Chapter 2 Item | Dismantling brick work in lame | % Cf 152.00 1285.63 1954
13 or cement sand mortar
Chapter 2 Item [ Dismantling cement Comcrese | %CH 110,00 | 3327.50 3660
190 plain 1:2:4
Chapter 2 [tem | Dismantling cement Concrete %Ch 61.00 1663.75 1015
19 (a) plain 1:4:8
Chapter 2 Item | Dismantling cement Concretie | %CH 521.00 | 5445.00 28368
20 reinforcement scparating

reinforcement  from concrete

cleaning and straighting e

same
;L‘::u;pler 2 ltem Reniaving Dooes wilh chowiae P. No. 3.00 142,18 427
Chapter 2 Item | Removing window & sky ighe | P.NO 4.00 102.85 411
33b with chowkat
Chapler 2 ltem Rcmo\ring Cement or liewe %wsh 1697.00 121.00 2053
53 plaster
Chapter 4 Item | Nicking Concrete  Surfsce | %SHt 785.00 272.25 2137
17(a) (a) Cement Concrete Surface
Item#6a(i) Reinforced Cement concrete
Page#17/18 work including all labour asd

material except the cost of

reinforcement and its labowr for

bending and binding which will

be paid separately. This rate alse |

includes all kinds of forms |

moulds: lifting shuttering curimg

rendering and finishing the

exposed surface (i/c screenag P.Cft 612.00 337.00 206244

and washing of shingle) .
(a) R.C. work in roofs lab, !
beams columns rafts, lintels smd
other structural members laid =
situ or precast laid in position
complete in all respects.

i) Ratio (1:2:4) 90 Lbs.
Cement 2 Cft, Sand 4 Cft.

Shingle 1/8" to 1/4" gauge

M5 At 2 ~ne Saghar
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Chapter 5 ltem | Pacca brick work in ground
5(I)(e) - floor in CSM Ratio 1:6 (Specs. % Cft 256.00 | 12674.36 32446
21.1)
Chapter 4 Item | Cement concrete brick or stone
4(c) balllasl 1-1/2" 10 2" gauge [a) % Cht 61.00 9416.28 5744
4 Ratio 1:5:10 For
Foundations
Chapter 4 Item | Cement concrete plain including
4(c) placing compacting, finishing
and curing, complete (including
screening and washing of stone
aggregate without shuttering).
(Specs. 20.1)
f) Ratio 1:2:4 % Cft 110,00 | 14429.25 15872.18
Chapter 9 [Item | Cement plaster 1:4 up to 20’
13 (b) height. (Specs.25.1-25.6) b) % Sft 785.00 | 2283.93 17929
1/2" thick
Chapter 9 Item | Cement plaster 1:6 up to 20'
13 (b) height. (Specs.25.1-25.6) b) % Sft 1697.00 | 2206.60 37446
1/2" thick
Chapter 9 Item | Cement plaster 1:4 up to 12'
13 (a) height. (Specs.25.1-25.6) bi4" | % Sft 1697.00 | 2196.50 37275
thick
Chapter 8 tem | Providing and laying 2" thick
16(c) topping cement concrete (1:2:4)
including surface finishing and
dividing in to panels. (The rate % Sft 1018.00 | 3275.50 33345
includes the rate of patties
separators in joints and extra
labour Cost above S.F).
Chapter 9 tem ; : i
24(c) Distempering 3 - Coats % Sft 2795.00 1079.65 30176
Chapter 11 tem | Painting New Surfaces 3 - Coats
3(c) (¢ ) Preparing surface and
Painting of doors and windows il e e o
any type) i/c edges
Chapter 11 tem | Painting Old Surfaces 2 - Coats
4(c) (c ) Preparing surface and
Paimingofdoors and windows %Sh 72.00 1100.07 835
any type) i/c edges
Chapter 11 tem | Painting New Surfaces 3 - Coats
5(a) (c ) Preparing surface and
Paimingcorigated surfaces, %s8 373:90 21168 7894
patent roofing etc
Total Part (A) S.1. (Civil Works) Rs. 470976
Above/Below | N} PRl
Total (Civil Works) Rs. |7 0F K

PART (B) S.1. (STEEL WO&I;('_\S} o~

1

-

R

Ms Ali Anwar Seehar

Government Contractor




1 ltem#7(2) Page#19 Fabrication of mild steel
reinforcement for cement

. concrete including cutting,
bending, laying in position,

: making joints and fastenings
2 J including cost of binding wire
' (also including removal of rust
from bars).

E 1 b) Using Tor bars,
1 . Total Rs. 110037

S’% Aove/Below SSo2

= A

P.Cwt 22.00 5001.70 110037

Total Part (B) N.S.L (Civil Works) Rs. \\ S 3

PART (B) N.S.I. (CIVIL WORKS)

Providing & laying in position

steel grated door of approved

design with 1/16" thick G.I.

I Sheeting i/c locking P. Sft 78.00 5

arrangement etc complete. The S se L” 2 (4 O

{ rate also i/c the cost of red oxide

4 primer paint.

Repairing of wooden door i/c

chowkat by providing Tower
Bolts 8"size (02 Nos.), handles

g (02 Nos.), Aldrop 8"size (01 BiNo, | 200 | 2800 H 00D

No.) and necessary hinges

complete in all respect.

Repairing of wooden window

shutter by providing Tower

3 Bolts 4"size (02 Nos.), handles P. No. 3.00 |S‘OD U\ SOO

(02 Nos.) and necessary hinges

complete in all respect.

Total Part (C) N.S.I (Civil Works) Rs. | Y I B Y o

1 P/F UPVC pipe 4" dia of
approved quality as directed by PRt 32.00 )
Engineer Incharge S L1 8 oD

2 P/F UPVC pipe 4" dia plain Tee
of approved quality Each 2.00 Soo | oo0
3 P/F UPVC pipe 4" dia Plug Tee
of approved quality Each 2.00 850 ’6 6o
4 P/F UPVC pipe 4" dia plain
Bend of any degree of approved Each 4.00 S fo 2200
quality
5 Providing & fixing Eastern

W.C. superior quality of
approved shade i/c the flush
tank etc complete in all respect
as directed by Engineer Incharge

iall =2

MWs Ali Anwar Seehap

Government Contractor




o8

6 P/F G.l. Pipe of approved
quality 172" dia i/c cost of | PRft 55.00 Cfo qci’ So

wrapping tape etc complete

7 Providing in fixing C.P. bib’ -
cock of good quality %" dia Each 30 1SSl 160

Providing in fixing C.P. Stop
cock of good quality 4" dia Each 200 S S O ’ fele
Each 10 | 20| 3S0©

9 Providing in fixing handle valve
Total Part (D) N.S.L (W/S & S/F) Rs. | D LELOO

= -]
A

of good quality %" dia

PART (E) S.1. (ELECTRIC WORKS)

E | I |I. No. 123 [ Wiring for light or fan point
E 1 P.No. 15 with 3/.029 PVC insulated wire :
in 20mm (%") PVC conduit on P. Point 16.00 797.00 12752 |,
: surface as required
3 2 . No. 03 P.No. | P/L (Main or Sub Main) PVC
i 1 insulated with size 2-7/.029
copper conductor in % dia PVC Pociix %0 RTHIO 13650
conduit on surface
3 [. No. 232 | P/F brass batten holder
P.No. 33 Per No. 11.00 70.00 770
4 I No. 228 | P/F brass Bakellite ceiling rose
P.No. 33 with two terminals PerNo. | 11.00 72.00 792
5 . No. 204 | Providing & fixing circuit
P.No. 31 breaker 6,10,15, 20, 30, 40, 50
& 63 amp DP (TB-$5) on | PETNO- | 200 2456.00 4912
prepared board as required

Total Part (D) S.1. (ELECTRIC WORKS) Rs.

Above/Below
Total Rs.
PART (F) N.S.I. (ELECTRIC WORKS)
1 Providing in fixing fancy sheet
having 1-8 sockets, Switches etc | Each 4.00 Joo
complete

Total Part (F) N.S.I. (ELECTRIC WORKS) Rs.

GRAND TOTAL=A+B+C+D+E+F=

_——-—-—-—-_../
M/s Ali Anwar Seehar
Government Contractor




Repair & Renovation of A-type Quarter No 04 at LUMHS Colony Jamshoro
S.NO E DESCRIPTION COST
| | PART (A) S.I (Civil Works) Yo 92r¢
2 | PART (B) S.I (Steel Works) IHE5SS
3 | PART (C) N.S.I (Civil Works) Y4 34yo
4 | PART (D) N.S.I. (W/S & S/F) = 2.6 0 o/
4 | PART (E) S.L (Electrical Works) 3290€
6 PART (F) N.S.I. (Electrical Works) 2 ‘B oD
Net Total 6ﬁ Y L4 \

Rupees: - )6 Lenc Hi\n-('.""j fouy WWoumsamdl Six
o d ve ) Si"JC""'-j One u-T—oMaerRuPeq O'n‘a

Signature Contractor/Firm
Préject Dicecrgr

Liaguar Ul :'vcrsjg.r )

Health Yciences_

. 20
M/s Ali Anwar Seehar
Government Contractor




Doc # LUMHS/PD/1868
Issue Date: 29/12 /2016

LIAQUAT UNIVERSITY

OF MEDICAL & HEALTH SCIENCES, JAMSHORO, SINDH - PAKISTAN
URL: www.lumhs.edu.pk
Tele:# 92-22-9213331, Fax:# +92-22-9213332

E-mail: pd@lumhs.cdu.pk, jawedigbalmemon@gmail.com

WORK ORDER

To,

M/s Muhammad Ismail & Co
House # B-17 Ghulshan-e- Hali,
Hali Road Hyderabad.

Cell # 0300-3012011, 03133606990

SUBJECT:- MAKING ARRANGEMENT FOR CONDUCTING ENTRY TEST LUMHS,
JAMSHORO.

Ref. Your Tender Dated:- 31-10-2016.

The above work has been approved and awarded to you at contract cost of Rs.
979509/= at the premium quoted on Schedule items (Schedule of rate of the year 2012) on 31-10-

2016 and at the rates non-schedule items quoted by you. The details of estimated cost of contract

are as under:-
Sr.# DESCRIPTION TENDER COST
- (RS)
1. Tendered cost of Civil work
(1) Schedule items 534868
Add 7.0% Above 37441

Total Part “A” 572309

(i) Non Schedule items (Quoted Rates)

Total Part “B” 407200
Total Part “A+B” 979509
Total Tender cost of work 979509

Rupees Nine Hundred Seventy Nine Thousand Five Hundred & Nine
only.




You are requested to start the work within (03) days of receipt of this letter and
complete the same within contract period of (03) months under the terms & conditions agreed by

‘you as contained in the tender documents.
. Please attend office of undersigned to execute the agreement on stamp paper of

0.30% value of contract cost.
The following instructions will also be followed properly and rigidly.

1. No rate in contravention in the schedule of rate of 2012 for particular items will
be allowed.

2 No cartage of any materials will be paid.

3. No item out side the schedule “B” unless authorized by the competent authority

and rate approved in advance and given in writing under relevant clause of the
agreement will be allowed.

4. All material will be stacked properly on marked site place by the Liaquat
University of Medical & Health Sciences, Jamshoro.

3 The mechanical mixture and other equipment will be used as per specifications

or as per directions of the Engineer Incharge.

6. You will have to arrange qualified Technical Staff at site.

7. The entire site will be kept clean and free from debries to provide easy approach
to the work.

8. Sweet Water for construction and curing work will have to be arrange in

sufficient quantities at his own cost.

9. Sample of mortar, concrete and aggregate will be got tested and checked during
the execution from the standard laboratory and result of test will keep at site. In
case of failure of Test sample; the work done will be rejected/ dismantled and
contractor will re-do the same work.

10. Shuttering  will  be A-l and pre-approved from the Project

Director/Consultant/Engincer Incharge.

11. You will arrange for accommodation of labour at site and do the other

arrangement to safe guard them to avoid any mishap.

12. The cement and other material will be arranged by Contractor himself.
13. The working schedule is already specified in the agreement which is to be
followed. In case of failure, the action will be taken immediately without any

hesitation.




14. Bill submitted by the Contractor shall be jointly checked by the client and
contractor and then entered in the measurement book by Engineer Incharge.

15. You shall at all times take all requisite precautions and use your best endeavors
to prevent any riotous or in lawful behaviour by or amongst the labourers and

others employed by you in connection with execution of the works.

16. Project Director reserved the right to change any item of work, specification, and
drawing during execution of work, which will be accepted without any
claim/extra payment.

You will have to arrange your own security system for your material at site.

18. No item of work will be commenced unless Project

Director/Consultant/Engineer Incharge of work is informed.

19. You shall clear the site on completion of the work on your own expensive.

20. Site order book shall be maintained at the site.

21. You shall maintain all the construction drawings at the site.

22. All the electrical works shall be carried out through licensed electrical

contractors as per rules in vogue.

23. The firm has to submit work program for getting approval from the Project

Director. The period for completion of the mentioned work will be (03) months.

(ENGR. JAWED IQBALN MEMON )
Project Digector
(Engineering Wing)
Liaquat University of Medical &
Health Sciences, Jamshoro.

This issues with the approval by the Vice Chancellor, LUMHS, Jamshoro.

Copy forwarded with complements to the:-

1. The Vice Chancellor, Liaquat University of Medical & Health Sciences.
Jamshoro.

2. The Registrar, Liaquat University of Medical & Health Sciences, Jamshoro.

3. The Director Finance, Liaquat University of Medical & Health Sciences,
Jamshoro.

4. Sindh Public Procurement Regulatory Authority ,Barrack 8 Secretariat 4A Court

Road Karachi Tel: 92-21-99205369
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* Making Arrangement for Conducting Entry Test LUMHS Jamshoro

PART A CIVIL WORKS (SCHEDULED ITEMS)

CSR-2012 . CSR Rate Amount
Description Unit | ,Quantit
Item/Page P gty (RS.) (RS.)
m#5(i)d Pacca brick work in ground floor in:
wge#24 (Specs. 21.1) Cement sand mortar | % C1l 300.00 12674.36 38023
(1:6).
#11(c) Cement plasters 1:4 up to 20" height. | % Sft 750.00 3015.76 22618.20
ge#S7 (Specs.25.1-25.6) a)
3/4" thick
¥ 4 a Page# o %S | 1752000 | 2116.00 370723.20
Painting Old Surfaces (a) Painting
Corrugated surfaces patent roofing
with oil paint two coats
#24(c)
ge# 59 Distempering (Three Coats). %S 5076.00 1079.65 54803.03
m 39 page 56 o - i
Preparing the surface and painting
with weather coat of approved make | % St 3250.00 1498.48 48700.60
to old weather coat surface two coats
534868

TOTAL (Civil Work Scheduled
Items)

+ / A beve

37440

G. TOTAL (Civil Work Scheduled

Items)

572308

Caer




Making Arrangement for Conducting Entry Test LUMHS Jamshoro

-

PART B (NON-SCHEDULE ITEMS)

CSR-2012
Item/Page

Descriptions

Unit

Quantity

Unit Rate
(RS.)

Amount
(RS.)

N.S.L

Providing and fixing Coloured cement tiles 8"
x 8" x 1" of approved shade, sizc and
pattern laid with sand and filling the joints
with hill sand and laying in specified manner /
patter and design ete: complete.

PSt

750

g5

63350

N.S.L

Providing and laying Sweat earth filling
including leveling dressing waltering ramming
eic complete

l)
trolley

15.00

&bBo

2950

N.S.L

Making Arrangement for tractor with front
blade for leveling. dressing, cutting ground
surfaces, removing all rubbish and shrubs
including disposal to outside etc complete

driver, POL & other miscellaneous charges
complete as per required by Engineer
Incharge

the Rate also includes all hire charges of

P hour

50.00

50620

NS.L

Making Arrangement for water tanker with
tractor on hire charges for watering ramming
elc complete as per required by Engineer
Incharge the Rate also includes all hire
charges of driver, POL, water charges &
other miscellaneous charges complete

p

Tanker

50.00

| 260

60 ,&TO

N.S.L

Labour Charges for Jungle Cutting/ cleaning
grabbing etc complete as necessary in ground
directed by Engineer Incharge

Pday

35.00

7 Seo

NS.L

Providing Lime powder including cartage etc
complete

Pbag

20.00

20,500

NS.L

Labour Charges for  making lining for
parking area in premises  complete as
necessary in ground directed by Engineer
Incharge

Pday

10.00

40600

NS.L

Providing & fixing long Bib cock of Master
economy type or equivalent etc complete in
all respect as directed by Engineer Incharge

Each

20.00

”~

L},g,9“4¥

17




Providing & fixing Stop cock of Master
economy type equivalent etc complete in all
respect as directed by Engineer Incharge

_ Each

10.00

Reo

Providing & fixing Wash basin mixer of
Master economy {ype or equivalent etc
complete in all respect as directed by
Engineer Incharge

Each

6.00

Providing & fixing Nyloon connection of
Master economy type or equivalent etc
complete in all respect as directed by
Engineer Incharge

Each

20.00

|20

2400

Providing & fixing Waste pipe including
waste jali etc complete in all respect as
directed by Engineer Incharge

10.00

|50

|5 60

Providing & fixing Muslim shower jet in all
W.C. confirming to Master economy type or
equivalent etc complelte in all respect as
directed by Engincer Incharge

Each

3.00

Yo

Providing & Fixing Brass batten holder.

Each

12.00

50

P/F Energy Saver superior quality including
fixing on existing holder etc. complete.

Each

50.00

Making and Providing Tractor Front Blade
For Rossi of approved quality and make
including 08 Imported Valves, Dou Ble
Cylinder and required material etc complete
as directed by engineer Incharge

Each

1.00

65600

GRAND-TOTAL (Non-Scheduled Items) (RS.)

GRAND-TOTAL (A+B) (RS.)
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SCHEDULE A (SCHEDULE OF PRICES)
Making Arrangement for Conducting Entry Test LUMHS Jamshoro
—
o DESCRIPTION e
# (RS.)
_ I | Total Tender Cost of Civil Works
.- IE M/"——-
3 Part A Scheduled Items = 532308
Part B (Non-Scheduled Items) Losa00|

b NET TOTAL Ws12e? | F

2 | Total Tender Cost (RS.) - w \\o

SAY (RS.) = q707 goﬂ) | \\‘\
s 7 A’\

Rupees: - Nine /_ac,y $e~en1"l}f /S_CLG’D /fs‘;afb.ad
J{-ive. honcles

" Signature Contractor/Firm <




<l Doc # LUMHS/PD/1878
= Issue Date: 05/01 /2017

LIAQUAT UNIVERSITY

OF MEDICAL & HEALTH SCIENCES, JAMSHORO, SINDH - PAKISTAN

URL: www.lumhs.edu.pk
Tele:# 92-22-9213331, Fax:# +92-22-9213332

E-mail: pd@lumhs.edu.pk, jawedigbalmemon@gmail.com

WORK ORDER

To,

M/s KM Builders & Developers
House # 62, Muslim Rajput
Oadh Colony, Unit 6,

Latifabad Hyderabad

Cell # 0313-3606990

SUBJECT:- MAKING ARRANGEMENT FOR CONDUCTING CONVOCATION

(INTERNAL, EXTERNAL COLOR WORK, ELECTRIC WORK & OTHER

MISCELLANEOUS WORK) LUMHS, JAMSHORO.

Ref. Your Tender Dated:- 31-10-2016.

The above work has been approved and awarded to you at contract cost of Rs.
992632/= at the premium quoted on Schedule items (Schedule of rate of the year 2012) on 31-10-

2016 and at the rates non-schedule items quoted by you. The details of estimated cost of contract

are as under:-
Sr.# DESCRIPTION TENDER COST
(RS)
1. Tendered cost of Civil work
(1) Schedule items 511435
Add 4.0% Above 20457
Total Part “A” 531892

(i1) Non Schedule items (Quoted Rates)

Total Part “B” 460740
Total Part “A+B” 992632
Total Tender cost of work 992632

Rupees Nine Hundred Ninety Two Thousand Six Hundred & Thirty
Two only.




w0 You are requested to start the work within (03) days of receipt of this letter and
complete the same within contract period of (03) months under the terms & conditions agreed by
“you as contained in the tender documents.

. Please attend office of undersigned to execute the agreement on stamp paper of

0.30% value of contract cost.
The following instructions will also be followed properly and rigidly.

1. No rate in contravention in the schedule of rate of 2012 for particular items will

be allowed.
2. No cartage of any materials will be paid.
3. No item out side the schedule “B” unless authorized by the competent authority

and rate approved in advance and given in writing under relevant clause of the
agreement will be allowed.

4, All material will be stacked properly on marked site place by the Liaquat
University of Medical & Health Sciences, Jamshoro.

S The mechanical mixture and other equipment will be used as per specifications

or as per directions of the Engineer Incharge.

6. You will have to arrange qualified Technical Staff at site.

7. The entire site will be kept clean and free from debries to provide easy approach
to the work.

8. Sweet Water for construction and curing work will have to be arrange in

sufficient quantities at his own cost.

9. Sample of mortar, concrete and aggregate will be got tested and checked during
the execution from the standard laboratory and result of test will keep at site. In
case of failure of Test sample; the work done will be rejected/ dismantled and
contractor will re-do the same work.

10. Shuttering will be A-I and pre-approved from the Project

Director/Consultant/Engineer Incharge.

11. You will arrange for accommodation of labour at site and do the other

arrangement to safe guard them to avoid any mishap.

12. The cement and other material will be arranged by Contractor himself.
13. The working schedule is already specified in the agreement which is to be
followed. In case of failure, the action will be taken immediately without any

hesitation.

(39 ]




14. Bill submitted by the Contractor shall be jointly checked by the client and
contractor and then entered in the measurement book by Engineer Incharge.

15. You shall at all times take all requisite precautions and use your best endeavors
to prevent any riotous or in lawful behaviour by or amongst the labourers and

others employed by you in connection with execution of the works.

16. Project Director reserved the right to change any item of work, specification, and
drawing during execution of work, which will be accepted without any
claim/extra payment.

17. You will have to arrange your own security system for your material at site.

18. No item of work will be commenced unless Project

Director/Consultant/Engineer Incharge of work is informed.

19. You shall clear the site on completion of the work on your own expensive.

20. Site order book shall be maintained at the site.

21. You shall maintain all the construction drawings at the site.

22. All the electrical works shall be carried out through licensed electrical

contractors as per rules in vogue.

23. The firm has to submit work program for getting approval from the Project

Director. The period for completion of the mentioned work will be (03) months.

)

(ENGR. J. BAL MEMON )
Projéct Director
(Enginégring Wing)
Liaquat University of Medical &
Health Sciences, Jamshoro.

This issues with the approval by the Vice Chancellor, LUMHS, Jamshoro.

Copy forwarded with complements to the:-

1. The Vice Chancellor, Liaquat University of Medical & Health Sciences,
Jamshoro.

2. The Registrar, Liaquat University of Medical & Health Sciences, Jamshoro.

3. The Director Finance, Liaquat University of Medical & Health Sciences.
Jamshoro.

4. Sindh Public Procurement Regulatory Authority ,Barrack 8 Secretariat 4A Court

Road Karachi Tel: 92-21-99205369




LIAQUAT UNIVERSITY
OF
MEDICAL & HEALTH SCIENCES JAMSHORO
ISO 9001:2008 CERTIFIED

FINANCIAL PROPOSAL

FOR

king Arrangement for conducting convocation (Internal, External color work, electric
work & other miscellaneous work) ai LUMHS, Jamshoro

Office of the Project Director (Engineering Wing) LUMHS
Jamshoro
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& other miscellaneous work) at LUMHS Jamshoro

PART A C1VIL WORKS (SCHEDULED ITEMS)

ngement for Conducting convocation (unternal, External Color work, Electric work

Items)

CSR-2012 CSR Rate Amount
X Descripti Unit anti
~ Item/Page il 1 Quantity (RS.) (RS.)
4 a Page# % Sft 12360.00 1072.06 132506.62
Painting Old Surfaces (a) Painting
Corrugated surfaces patent roofing
with oil paint two coats
7b Page71 French polishing complete %St 2250.00 1952.50 43931.25
(a)(on old work)
#24(c)
#59 Distempering (Three Coats). %SH 4276.00 1079.65 46165.83
Jeem 39 page 56
Preparing the surface and painting
with weather coat of approved make | % Sft 3150.00 1498.48 47202.12
to old weather coat surface two coats
B 36 2&D Puges 54 pa
HES NN Preparing the surface and painting 12750.00 LF7A8 2333
with matt finish approved make to | % Sft
\ old matt finish surfaces two coats
1§ Bem#d d Paged67 Painting old surfaces(d) Preparing | % Sft | 2320.00 674.60 15650.72
surface and painting guard bars,
gates of iron bars, gratings, railings
(including standards braces, ete),
And similar open work. (two coats)
TOTAL (Civil W
(Civil Work Scheduled 511435

2045 F

G. TOTAL (Civil Work Scheduled
Items)

5 31892
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CLE L -B (SF

gement for Conducting convocation (internal, External Color work, Electric work

WORK

.
-

& other miscellaneous work) at LUMHS Jamshoro

-

PART B _(NON:SCHEDULEDITEMSI|

Descriptions

Unit

Quantity

Unit Rate
(RS.)

Amount
(RS.)

Labour Charges ftor  Jungle Cutling/
cleaning grabing ctc complele as necessary

in ground directed by Engineer Incharge

Pday

10,00

2.00

-
205D

Providing Lime powder including cartuge

cle complete

I’bag

15.00

making linning for
complete  as

l.abour Charges lor
parking area in premises
necessary in ground directed by Engineer
Incharge

Pday

10.00

Providing & fixing long Bib cock of Master
economy type or equivalent etc complete in
all respect as directed by Engineer Incharge

Each

10.00

|560

| 560

Providing & fixing Stop cock of Master
economy type equivalent etc complete in
all respect as directed by Engineer Incharge

Each

10.00

| 260

|3 o0

Providing & fixing Waush basin mixer of
Master economy type or equivalent etc
complete in all resprect as directed by
Engineer Incharge

Each

6.00

2500

|5 &0

Providing & fixing Nyloon connection of
Master cconomy type or equivalent etc
complete in all respect as directed by
Engineer Incharge

Each

12.00

120

1440

Providing & fixing Waste pipe inlcuidng
waste jali etc complete in all respect as
directed by Engineer Incharge

Each

10.00

150

| 560

Providing & fixing Muslim shower jet in all
W.C. confirming to Master economy type
or equivalent etc complete in all respect as
directed by Engineer Incharge

Each

3.00

Providing & Fixing Brass batten holder.

Each

17




NS.L

P/F Energy Saver superior quality including
fixing on existing holder etc. complete.

Each

50.00

Lo

N.S.L

Making and Providing of approved quality
Front end loader eith one earth digging
bucket, for Rossi with 4-jacks, 66" bucket
Lifting capacity ™ : 1000 kg
required material etc complete as directed
by engineer Incharge

Each

1.00

2056

205 6t0

N.S.L

Providing, fixing, Water Pumping set 2 HP
Mono block motor pump 2800 rpm single
phase 220 volts1” x 1"dia suction and
delivery 200" head etc complete

Each

1.00

| 580

|5 oo

NS.L

Providing & fixing Focus light / spot light
of approved quality and colors , water
proofing etc complete in all respect as per
directions of Engineer Incharge

Each

10.00

1560

16 60D

N.S.L

Providing & fixing foot valve 1-1/4 " dia
of approved quality etc complete in all
respect as per directions of Engineer
Incharge

Each

2.00

Q60

1660

NS.L

Providing & fixing Nozzle for fountain of
approved quality etc complete in all
respect as per directions of Engineer
Incharge

Each

110.00

=<2308D

N.S.L

P/F Tube rod of approved make etc.
complete.

Each

10.00

500

GRAND-TOTAL (Civil Non-Scheduled
Items) (RS.)

b4 6O6F4p

GRAND-TOTAL (A+B) (RS.)

99263 1

™~
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SCHEDULE A (SCHEDULE OF PRICES)

:" Ihlung Arrangement for Conducting convocation (Internal, External Color work, Electric
work & other miscellaneous work) at LUMHS Jamshoro

| ) COST
| ESCRIPTION
| DESC ON  (RS)
1 | Total Tender Cost of Civil Works
' Part A civil works Scheduled [tems =| 531891 \L
| Parl B Civil Works (Non-Scheduled Items) 460340 \o\
N\

| NET TOTAL “

| 2 | Total Tender Cost (RS.) =1 992 ¢34
| SAY (RS.) =

L | e - o

Rupees: - Nine locs 'Y’):'ﬂ"'t.][ Ywo \Bovsand  Six
Wunderd \Efnr,\-q] o QMLGH

Signature Contractor/Firm

— ,'/” Liaguar
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Doc # LUMHS/PD/1872
Issue Date: 03/01 /2017

LIAQUAT UNIVERSITY

OF MEDICAL & HEALTH SCIENCES, JAMSHORO, SINDH — PAKISTAN

URL: www.lumhs.edu.pk
Tele:# 92-22-9213331. Fax:# +92-22-9213332

E-mail: pd@lumhs.edu.pk, jawedigbalmemon@gmail.com

WORK ORDER

To,

M/s Muhammad Ismail & Co
House # B-17 Ghulshan-e- Hali,
Hali Road Hyderabad.

Cell # 0300-3012011, 03133606990

SUBJECT:- M&R WORK OF INSTITUTE OF DENTISTRY LUMHS, JAMSHORO.

Ref. Your Tender Dated:- 31-10-2016.

The above work has been approved and awarded to you at contract cost of Rs.
994119/= at the premium quoted on Schedule items (Schedule of rate of the year 2012) on 31-10-
2016 and at the rates non-schedule items quoted by you. The details of estimated cost of contract

are as under:-

Sr.# DESCRIPTION TENDER COST
(RS)

b Tendered cost of Civil work

(1) Schedule items 900691
Add 4.0% Above 36028
Total Part “A” 936719

(i1) Non Schedule items (Quoted Rates)

Total Part “B” 57400
Total Part “A+B” 994119
Total Tender cost of work 994119

Rupees Nine Hundred Ninety Four Thousand One Hundred &
Nineteen only.




You are requested to start the work within (03) days of receipt of this letter and

complete the same within contract period of (03) months under the terms & conditions agreed by

* you as contained in the tender documents.
. Please attend office of undersigned to execute the agreement on stamp paper of

0.30% value of contract cost.

The following instructions will also be followed properly and rigidly.

1. No rate in contravention in the schedule of rate of 2012 for particular items will
be allowed.

2, No cartage of any materials will be paid.

3. No item out side the schedule “B” unless authorized by the competent authority

and rate approved in advance and given in writing under relevant clause of the
agreement will be allowed.

4. All material will be stacked properly on marked site place by the Liaquat
University of Medical & Health Sciences, Jamshoro.

5. The mechanical mixture and other equipment will be used as per specifications

or as per directions of the Engineer Incharge.

6. You will have to arrange qualified Technical Staff at site.

7. The entire site will be kept clean and free from debries to provide easy approach
to the work.

8. Sweet Water for construction and curing work will have to be arrange in

sufficient quantities at his own cost.

9, Sample of mortar, concrete and aggregate will be got tested and checked during
the execution from the standard laboratory and result of test will keep at site. In
case of failure of Test sample; the work done will be rejected/ dismantled and
contractor will re-do the same work.

10. Shuttering  will be A-1 and pre-approved from the Project

Director/Consultant/Engineer Incharge.

11. You will arrange for accommodation of labour at site and do the other

arrangement to safe guard them to avoid any mishap.

12. The cement and other material will be arranged by Contractor himself.
13. The working schedule is already specified in the agreement which is to be
followed. In case of failure, the action will be taken immediately without any

hesitation.




14. Bill submitted by the Contractor shall be jointly checked by the client and
contractor and then entered in the measurement book by Engineer Incharge.
15. You shall at all times take all requisite precautions and use your best endeavors
. to prevent any riotous or in lawful behaviour by or amongst the labourers and

others employed by you in connection with execution of the works.

16. Project Director reserved the right to change any item of work, specification, and

drawing during execution of work, which will be accepted without any
claim/extra payment.

17. You will have to arrange your own security system for your material at site.

18. No item of work will be commenced wunless Project

Director/Consultant/Engineer Incharge of work is informed.

19. You shall clear the site on completion of the work on your own expensive.

20. Site order book shall be maintained at the site.

21. You shall maintain all the construction drawings at the site.

22. All the electrical works shall be carried out through licensed electrical

contractors as per rules in vogue.
23. The firm has to submit work program for getting approval from the Project

Director. The period for completion of the mentioned work will be (03) months.

A S

(ENGR. JAWED IQBAL MEMON )
Project Director
(Engineering Wing)
Liaquat University of Medical &
Health Sciences, Jamshoro.

This issues with the approval by the Vice Chancellor, LUMHS, Jamshoro.
Copy forwarded with complements to the:-

1. The Vice Chancellor, Liaquat University of Medical & Health Sciences,
Jamshoro.

2 The Registrar, Liaquat University of Medical & Health Sciences, Jamshoro.

3. The Director Finance, Liaquat University of Medical & Health Sciences,
Jamshoro.

4, Sindh Public Procurement Regulatory Authority ,Barrack 8 Secretariat 4A Court

Road Karachi Tel: 92-21-99205369




MEDICAL & HEALTH SCIENCES JAMSHORO
s ISO 9001:2008 LFRTIFIED |

" FINANCIAL PROPOSAL

FOR

| M/RWORK OF INSTITUTE OF DENTISTRY LUMHS JASMHORO.

lce of the Project Director (Engmeermg ng) LUMHS
€ | Jamshoro |
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SCHEDULE-B (SPECIFIC WORKS DATA)

M & R work of Institute of Dentistry LUMHS Jamshoro

CSR-2012 Rate Amount
hewvPage Description Unit | Quantity (RS.) (RS.)
B4 b Paged 34
Distempering (Two Coats). %Sft | 63288.00 | 1043.90 | 660663.43
Fryoted Painting old surfaces(a) painting of doors and | %Sft | 2550.00 1160.06 | 29581.53
windows any type including edges (two coats)
e 4 d | Painting old surfaces(d) Preparing surluce and | %Sfi 5016.00 674.60 33837.94
: iiid puainting guard bars. gates ol iron bars, gratings,
railings (including standards braces, elc). And
similar open work. (two coats)
e Glass with panes to 18 oz using deodar wooden | PSft 120.00 142.90 17148.00
3 fillets or putty
%Sft | 10500.00 | 1498.48 | 15734040

gL a0 x e =
i 1“"“ 39 page | preparing the surface and painting with weather
i S0 coat of approved make to old weather coat
% surface lwo coals

s P/F One way SP SAmp Switch Surface type.

Each 20.00 34.00 680

WL T Providing & fixing S.W. canopy block and | Each

Bakelite ceiling rose on S.W. Block. 10.00 72.00 720

I Fagen P/F Brass Batten holder. Each
10 72.00 720

TOTAL (Civil Work Scheduled Items) 900691 \
o

26027
9367FIR

(o
%
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M & R work of Institute of Dentistry LUMHS Jamshoro

- PART B _CIVIL WORKS

Unit
Rate Amount
R- '
:_,::: Descriptions Unit Quantity (RS.) (RS.)
]
- Providing and fixing tower bolt Nos 20.00 (00O 2000 -’
Providi d fixing Hand|
" roviding and fixing Handle NoS 20.00 80 | 600
Providing and fixing aldro
- FRENHIRN Nt Nos | 2000 | Yoo | BooO
P/F Energy Saver superior quality including
™' | fixing on existing holder etc. complete. Each 50.00 300 | ooo
Providing and fixing Fan dimmer of approved
) - quality and make Each 10.00 |0 1300
P/fixin Tube Light of approved qualit
w1 Complsu_ g PP WA | Each 10 loo0 | |oetD
Providing & fixing long Bib cock of Master
NI economy type or equivalent etc complete in all Each 5.00 | 600 5 (vo'e)
respect as directed by Engineer Incharge
« Providing & fixing Stop cock of Master
. N1 economy type equivalent etc complete in all Each 10.00 j GO ? (ea'a)
- respect as directed by Engineer Incharge
P Providing & fixing Wash basin mixer of Master
) - economy type or equivalent etc complete in all h 3.00 ato
respect as directed by Engineer Incharge - 2000 6
Providing & fixing Nyloon connection of Master
10 i economy type or equivalent etc complete in all Each 10.00 | 6D | 6TO
respect as directed by Engineer Incharge |
Total Cost 6 7‘, oo
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SCHEDULE A (SCHEDULE OF PRICES)

M & R work of Institute of Dentistry LUMHS Jamshoro

i DESCRIPTION i

# (RS.)

| | Total Tender Cost of Civil Works
a) Scheduled Items = ‘? 26738
b) Non Scheduled Items = 5F 460

NET TOTAL
2 | Total Tenders Cost (RS.) =199 118
SAY (RS.) =

- Rupees: - ﬁt"nc. L_OGS /Vu:-{'q f—oun/ \”boub-aulﬂ’
Ome honolerd 5‘-&”"% 073!-‘{-

Signature Contractor/. Fl:iﬂ/,o
U e
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