

NIT Sr. No. SPPRA Serial No.34634

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)


Description of work: REPLACEMENT OF OLD AND DAMAGED 6" DIA AC PIPE LINE BY 160 MM PE PIPE LINE IN SINDHI MUHALLAH MAGSI MUHALLAH FOR IMPROVEMENT OF WATER SYSTEM IN UC-7 AT SITE TOWN

Date of Opening: 23-10-2017


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

| S. No. | Eligibility / Qualification Criteria | Bidders' Name | |
|--------|--|-------------------------|-------------------------------|
| | | M/s.Gul Zada Contractor | M/s.Gul Muhammad Khan & Bros. |
| 1. | Registration with PEC (if applicable) | N/A | N/A |
| 2. | NTN | Yes | Yes |
| 3. | Sales Tax Registration (FBR) | N/A | N/A |
| 4. | Registration with Sindh Revenue Board (SRB) | Yes | Yes |
| | Qualification Criteria: | | |
| 5. | Minimum three years' experience of relevant field. | Yes | Yes |
| 6. | Turnover of at least last three years | Yes | Yes |
| 7. | Required Bid Security is attached. | Yes | Yes |
| 8. | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes | Yes |
| 9. | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | N/A | N/A |
| 10. | Qualified/ disqualified | Qualified | Qualified |


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener

NIT Sr. No. SPPRA Serial No.34634

Method of Procurement: Single Stage Single Envelope.

Name of Work: **REPLACEMENT OF OLD AND DAMAGED 6" DIA AC PIPE LINE BY 160 MM PE PIPE LINE IN SINDHI MUHALLAH MAGSI MUHALLAH FOR IMPROVEMENT OF WATER SYSTEM IN UC-7 AT SITE TOWN**

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 23-10-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Gul Zada Contractor
 - ii. M/s. Gul Muhammad Khan & Brothers
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

| S. No | Name of Firm | Quoted Price | Amount of Bid Security | Pay Order No. / Date |
|-------|-------------------------------|---------------|------------------------|--|
| 01 | M/s.Gul Zada Contractor | Rs.8,84,736/- | Rs.20,100/- | P.O # 18923605 dt:25-09-2017 from HBL Aligarh Market Branch Karachi |
| 02 | M/s.Gul Muhammad Khan & Bros. | Rs.8,87,458/- | Rs.20,100/- | P.O # 17908491 dt:21-10-2017 from HBL Taimuria Market Branch Karachi |

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary




(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Owais Malik)
S.E (District West-A)
Member



23/10/17

(Saleem Ahmed)
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


| | | |
|----|--|---|
| 1 | Name of Procuring Agency: | KARACHI WATER & SEWERAGE BOARD |
| 2 | Tender Reference No: | SPPRA Serial No.34634 I.D No. _____ |
| 3 | Tender Description/Name of Work/Item: | REPLACEMENT OF OLD AND DAMAGED 6" DIA AC PIPE LINE BY 160 MM PE PIPE LINE IN SINDHI MUHALLAH MAGSI MUHALLAH FOR IMPROVEMENT OF WATER SYSTEM IN UC-7 AT SITE TOWN |
| 4 | Method of Procurement: | <u>Single Stage (One Envelop)</u> |
| 5 | Tender Published: | <u>Through SPPRA Web Site</u> |
| 6 | Total Bid Documents Sold: | <u>2 Nos</u> |
| 7 | Total Bid Received: | <u>2 Nos</u> |
| 8 | Technical Bid Opening Date (if applicable): | <u>N/A</u> |
| 9 | No. of Bid Technically Qualified (if applicable) | <u>N/A</u> |
| 10 | Bid (s) Rejected: | <u>NIL</u> |
| 11 | Financial Bid Opening Date: | 23-10-2017 |

12 BID EVALUATION REPORT


| S # | Name of Firm / Bidder | COST OFFERED BY THE BIDDER | RANKING IN TERMS OF COST | COMPARISON WITH ESTIMATED COST | REASON FOR ACCEPTANCE / REJECTION | REMARKS |
|-----|-------------------------------|----------------------------|--------------------------|--------------------------------|---|--------------------------|
| 1 | M/s.Gul Zada Contractor | Rs.8,84,617/- | 1 st Lowest | @0.703% Below | Pay Order and required documents are available. P.O # 18923605 dt:25-09-2017 Rs.20,100/-from HBL Aligarh Market Branch Karachi | Substantially Responsive |
| 2 | M/s.Gul Muhammad Khan & Bros. | Rs.8,87,339/- | 2 nd Lowest | @0.398% Below | Pay Order and required documents are available. P.O # 17908491 dt:21-10-2017 Rs.20,100/-from HBL Taimuria Market Branch Karachi | Substantially Responsive |


The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Gul Zada Contractor** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener


COMPARATIVE STATEMENT

Name of Work: REPLACEMENT OF OLD AND DAMAGED 6" DIA AC PIPE LINE BY 160 MM PE PIPE LINE IN SINDHI MUHALLAH MAGSI MUHALLAH FOR IMPROVMENT OF WATER SYSTEM IN UC-7 AT SITE TOWN


| Item No | Description of Work | Estimated Cost | | | | M/s.Gul Zada Contractor | | M/s.Gul Muhammad Khan & Bros. | | |
|---------|--|----------------|------|---------|--------|-------------------------|---------|-------------------------------|---------|------------|
| | | Quantity | Rate | Per | Amount | Rate | Amount | Rate | Amount | |
| 1 | Dismantling and removing road matelling. 6" dia | 1620.00 | Cft | 605.00 | %Cft | 9,801.00 | 605.00 | 9,801.00 | 605.00 | 9,801.00 |
| 2 | Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge. Providing fence, lights, flags and temporary crossing for non-vehicular traffic wherever required lift upto 5'-0' ft (1.52m) and lead upto one chain (30.5m). | 8100.00 | Cft | 5400.00 | %0Cft | 43,740.00 | 4650.00 | 37,665.00 | 4650.00 | 37,665.00 |
| 3 | Add for additional lift of every 2 ft 6" dia | 4687.00 | Cft | 5950.00 | %0Cft | 27,887.65 | 5950.00 | 27,887.65 | 5950.00 | 27,887.65 |
| 4 | Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench | 25.00 | Days | 1500.00 | P/Day | 37,500.00 | 1500.00 | 37,500.00 | 1500.00 | 37,500.00 |
| 5 | Manufacturing, supplying & fixing black steel M.S pipe made out of M.S sheet conforming API 5L grade X-42 & externally asphalt coated with fiber galss 5mm thick & internally C.C lining 8mm thick (AWWA Specification) i/c laying jointing with helical welding in trenches i/c cost of bends of any degree & testing with water specified pressure for different dia of pipes as below (straight). 6" dia (4.8 mm thick) | 300.00 | Rft | 1207.40 | P/Rft | 362,220.00 | 1207.00 | 362,100.00 | 1207.00 | 362,100.00 |
| 6 | Rate of Gas cutter with operator and helper i/c all expenses | 5.00 | Nos | 2365.00 | Each | 11,825.00 | 2365.00 | 11,825.00 | 2365.00 | 11,825.00 |
| 7 | P/L & Fixing of Polyethylene pipe in trench i/c fitting jointing and testing etc. complete in all respect the high density Polyethylene P.E pipes (HDPE-100) for W/S conforming ISO 4427/DIN-8074/8075 B.S 3580 & PSI 3051 (PN-10) 6" Dia | 348.00 | Rft | 530.00 | P/Rft | 184,440.00 | 530.00 | 184,440.00 | 530.00 | 184,440.00 |


Name of Work: REPLACEMENT OF OLD AND DAMAGED 6" DIA AC PIPE LINE BY 160 MM PE PIPE LINE IN SINDHI MUHALLAH MAGSI MUHALLAH FOR IMPROVMENT OF WATER SYSTEM IN UC-7 AT SITE TOWN

| Item No | Description of Work | Estimated Cost | | | | M/s.Gul Zada Contractor | | M/s.Gul Muhammad Khan & Bros. | | |
|--------------------------------------|---|----------------|------|----------|--------|-------------------------|----------|-------------------------------|----------|----------------|
| | | Quantity | Rate | Per | Amount | Rate | Amount | Rate | Amount | |
| 8 | Providing C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.com or 300 lb/sq.inch) (Imported) 10" Dia | 1.00 | No | 27690.00 | Each | 27,690.00 | 27650.00 | 27,650.00 | 27800.00 | 27,800.00 |
| | 6" dia | 3.00 | Nos | 9360.00 | Each | 28,080.00 | 9350.00 | 28,050.00 | 9350.00 | 28,050.00 |
| 9 | Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete. 10" Dia. | 1.00 | No | 3319.00 | Each | 3,319.00 | 3320.00 | 3,320.00 | 3320.00 | 3,320.00 |
| | 6" dia | 3.00 | Nos | 1886.00 | Each | 5,658.00 | 1886.00 | 5,658.00 | 1886.00 | 5,658.00 |
| 10 | Construction of C.C. block masonry chamber of size 4'x4'x4' (inside dimension) with 24" x 24" C.I cover frame weighting 65 kg fixed in RCC 1:2:4 slab 6" thick with steel 1/2" dia tor bar @6" C/C 1/4" betnup 1/4" @ 8" C.C distribution bar 6" thick C.C 1:3:6 block masonry wall set 1:6 C.M 6" C.C 1:4:8 in foundation, 2" thick C.C 1:2:4 flooring, 1/2" thick cement plaster 1:3 ratio inside wall surface top and bottom slab outer side wall surface 1 feet deep upto roof slab M.S foot rest 5/8" bars at every 2 feet deep i/c curing watering excavation refilling and disposal of surplus earth complete. | 4.00 | Nos | 28357.00 | Each | 113,428.00 | 28357.00 | 113,428.00 | 29000.00 | 116,000.00 |
| 11 | Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete. | 12787.00 | Cft | 2760.00 | %0Cft | 35,292.12 | 2760.00 | 35,292.12 | 2760.00 | 35,292.12 |
| TOTAL QUOTED / CORRECTED COST | | | | | | 890,881 | | 884,617 | | 887,339 |


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Addl. Director Internal Audit
KMC - Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member


(Owais Malik)
S.E (District West)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener

ATTENDANCE OF PARTICIPATE CONTRACTOR

Name of Work: - REPLACEMENT OF OLD AND DAMAGED 6" DIA AC PIPE LINE BY 160 MM PE PIPE LINE IN SINDHI MUHALLAH MAGSI MUHALLAH FOR IMPROVEMENT OF WATER SYSTEM IN UC-7 AT SITE TOWN

Date of Opening & Time : 23-10-17 at 2.30 A.M

Estimated Cost : Rs. 884,808/2

| S.NO | NAME OF FIRM | NAME OF PERSON & DESIGNATION | SIGNATURE |
|------|---------------------------------|------------------------------|-----------------|
| 1 | M/s. <i>سید محمد علی ابیداد</i> | <i>محمد علی</i> | <i>محمد علی</i> |
| 2 | M/s. <i>سید محمد داد لوئیس</i> | <i>محمد داد</i> | <i>محمد داد</i> |
| 3 | M/s. | | |
| 4 | | | |
| 5 | | | |
| 6 | | | |
| 7 | | | |
| 8 | | | |
| 9 | | | |
| 10 | | | |