



BID EVOLUTION REPORT


Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 370 dated 25-09-2017
Tender Description/ Name of work: **Construction of Administration Block.**
Method of Procurement: Single stage - one envelop procedure from pre- qualified contractors
Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 29528.**
Total Bid document sold: 03 Nos.
Total Bid Received: 03 Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: 17-10-2017
Bid Evolution Report:
Estimated Cost: Rs. 66,817,000.00

S #	Name Of Firm Of Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s Iqbal Malik & Co.	66,420,332.00	1 st	0.594% Below	Acceptable due to 1 st lowest	
2.	M/s Meesam Construction Company	66,783,152.00	2 nd	0.051% Below	2 nd Lowest	
3.	M/S National Engineering Works Karachi	67,133,317.00	3 rd	0.473% Above	3 rd Lowest	


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-din Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Noorullah Husaini
Project Coordinator
Representative
Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt Member



BID EVOLUTION REPORT

Name of Procuring Agency: **Sindh Agriculture University, Tandojam**

Tender Reference No: PD (SAU) / 370 dated 25-09-2017

Tender Description/ Name of work: **Construction of Crop Production**

Method of Procurement: Single stage - one envelop procedure from pre- qualified contractors

Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 29528.**

Total Bid document sold: 03 Nos.

Total Bid Received: 03Nos.

Technical Bid opening date (if applicable): N/A


No. of Bid technically qualified (if applicable): N/A


Financial Bid opening date: 17-10-2017

Bid Evolution Report:


Estimated Cost: Rs. 73,022,164.00

S #	Name Of Firm Of Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/S National Engineering Works Karachi	73,752,092.00	3 rd	0.999% Above	3 rd Lowest	
2.	M/s Iqbal Malik & Co.	73,591,043.00	2 nd	0.779% Above	2 nd Lowest	
3.	M/s Meesam Construction Company	72,740,318.00	1 st	0.386% Below	Acceptable due to 1 st lowest	


Engr. Riaz Ahmed
Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Noorullah Husaini
Project Coordinator
Representative
Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt Member



BID EVOLUTION REPORT

Name of Procuring Agency: **Sindh Agriculture University, Tandojam**

Tender Reference No: PD (SAU) / 370 dated 25-09-2017

Tender Description/ Name of work: **Construction of Crop Protection**

Method of Procurement: Single stage - one envelop procedure from pre- qualified contractors

Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 29528.**

Total Bid document sold: 03 Nos.

Total Bid Received: 03 Nos.

Technical Bid opening date (if applicable): N/A


No. of Bid technically qualified (if applicable): N/A


Financial Bid opening date: 17-10-2017

Bid Evolution Report:


Estimated Cost: Rs. 73,022,164.00

S #	Name Of Firm Of Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s Iqbal Malik & Co.	73,493,716.00	3 rd	0.646% Above	3 rd Lowest	
2.	M/s Meesam Construction Company	72,657,972.00	1 st	0.499% below	Acceptable due to 1 st lowest	
3.	M/s Umer Jan & Company	73,053,710.00	2 nd	0.043% Above	2 nd Lowest	


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-uddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Noorullah Husaini
Project Coordinator
Representative
Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt Member



BID EVOLUTION REPORT

Name of Procuring Agency: **Sindh Agriculture University, Tandojam**

Tender Reference No: PD (SAU) / 370 dated 25-09-2017

Tender Description/ Name of work: **Construction of Agriculture Social Science**

Method of Procurement: Single stage - one envelop procedure from pre- qualified contractors

Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 29528.**

Total Bid document sold: 04 Nos.

Total Bid Received: 04 Nos.

Technical Bid opening date (if applicable): N/A


No. of Bid technically qualified (if applicable): N/A


Financial Bid opening date: 17-10-2017


Bid Evolution Report:


Estimated Cost: Rs. 94,161,361.00

S #	Name Of Firm Of Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s Iqbal Malik & Co.	93,727,386.00	1 st	0.461% Below	Acceptable due to 1 st lowest	
2.	M/s Meesam Construction Company	94,131,250.00	4 th	0.032% Below	4 th Lowest	
3.	M/s Umer Jan & Company	94,073,231.00	2 nd	0.094% Below	2 nd Lowest	
4.	M/s Shaikh Abdul Qayoom	94,084,149.00	3 rd	0.082% Below	3 rd Lowest	Cancel due to CD not available


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-din Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Noorullah Husaini
Project Coordinator
Representative
Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt Member



BID EVOLUTION REPORT


Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 370 dated 25-09-2017
Tender Description/ Name of work: **Construction of Agriculture Engineering Workshop**


Method of Procurement: Single stage - one envelop procedure from pre- qualified contractors

Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 29528.**


Total Bid document sold: 03 Nos.
Total Bid Received: 03Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: 17-10-2017
Bid Evolution Report:
Estimated Cost: Rs. 30,340,000.00

S #	Name Of Firm Of Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s Umer Jan & Company	30,252,897.00	2 nd	0.287% Below	2 nd Lowest	
2.	M/s Shaikh Abdul Qayoom	30,179,847.00	1 st	0.528% Below	Acceptable due to 1 st lowest	
3.	M/S National Engineering Works Karachi	30,333,843.00	3 rd	0.526% Below	3 rd Lowest	


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Noorullah Husaini
Project Coordinator
Representative
Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt Member




BID EVOLUTION REPORT


Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 370 dated 25-09-2017
Tender Description/ Name of work: **Construction of Central Library**
Method of Procurement: Single stage - one envelop procedure from pre- qualified contractors
Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 29528.**
Total Bid document sold: 04 Nos.
Total Bid Received: 04 Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: 17-10-2017
Bid Evolution Report:
Estimated Cost: Rs. 60,058,006.00

S #	Name Of Firm Of Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s Meesam Construction Company	60,052,641.00	3 rd	0.009% Below	3 rd Lowest	
2.	M/s Shaikh Abdul Qayoom	60,034,757.00	2 nd	0.039% Below	2 nd Lowest	
3.	M/s Iqbal Malik & Co.	60,449,545.00	4 th	0.652% Above	4 th Lowest	
4.	M/S National Engineering Works Karachi	5,9768,868.00	1 st	0.481% Below	Acceptable due to 1 st lowest	


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-uddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member



Noorullah Husaini
Project Coordinator
Representative
Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt Member




BID EVOLUTION REPORT


Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 370 dated 25-09-2017
Tender Description/ Name of work: **Construction of Boys Hostel (200 – Student)**
Method of Procurement: Single stage - one envelop procedure from pre-qualified contractors
Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 29528.**
Total Bid document sold: 03 Nos.
Total Bid Received: 03 Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: 17-10-2017
Bid Evolution Report:
Estimated Cost: Rs. 83,217,382.41

S #	Name Of Firm Of Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s Shaikh Abdul Qayoom	83,175,220.00	2 nd	0.051% Below	2 nd Lowest	
2.	M/s Iqbal Malik & Co.	83.874.367.00	3 rd	0.789% Above	3 rd Lowest	
3.	M/s Umer Jan & Company	82,818,331.00	1 st	0.480% Below	Acceptable due to 1 st lowest	


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member



Noorullah Husaini
Project Coordinator
Representative
Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt Member




BID EVOLUTION REPORT

Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 370 dated 25-09-2017
Tender Description/ Name of work: **Construction of Transport Section**
Method of Procurement: Single stage - one envelop procedure from pre-qualified contractors
Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 29528.**
Total Bid document sold: 03 Nos.
Total Bid Received: 03 Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: 17-10-2017
Bid Evolution Report:
Estimated Cost: Rs. 10,261,554.00

S #	Name Of Firm Of Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/S National Engineering Works Karachi	10,245,988.00	2 nd	0.152% Below	2 nd Lowest	
3.	M/s Shaikh Abdul Qayoom	10,170,050.00	1 st	0.892% Below	Acceptable due to 1 st lowest	
4.	M/s Iqbal Malik & Co.	10,358,364.00	3 rd	0.943% Above	3 rd owest	


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-iddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member



Noorullah Husaini
Project Coordinator
Representative
Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt Member




BID EVOLUTION REPORT


Name of Procuring Agency: **Sindh Agriculture University, Tandojam**
Tender Reference No: PD (SAU) / 370 dated 25-09-2017
Tender Description/ Name of work: **Construction of Cafeteria**
Method of Procurement: Single stage - one envelop procedure from pre- qualified contractors
Tender Published: **SAU, Tandojam Website and letter to pre-qualified contractors hoisted on SPPRA website at S.No 29528.**
Total Bid document sold: 04 Nos.
Total Bid Received: 04 Nos.
Technical Bid opening date (if applicable): N/A
No. of Bid technically qualified (if applicable): N/A
Financial Bid opening date: 17-10-2017
Bid Evolution Report:
Estimated Cost: Rs. 9,917,634.00

S #	Name Of Firm Of Bidder	Cost Offered By The Bidder	Rating In Terms Of Cost	Comparison With Estimated Cost Above Below	Reasons For Acceptance Rejection	Remarks
1.	M/s Shaikh Abdul Qayoom	9,909,353.00	3rd	0.084% Below	3 rd Lowest	
2.	M/s Meesam Construction Company	9,821,834.00	2 nd	0.996% Below	2 nd Lowest	
3.	M/S National Engineering Works Karachi	9,818,761.00	1 st	0.997% Below	Acceptable due to 1 st lowest	
4.	M/s Iqbal Malik & Co.	10,044,786.00	4 th	1.282% above	4 th Lowest	Cancel due to CD not available


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Noorullah Husaini
Project Coordinator
Representative
Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
co-opt Member



SINDH AGRICULTURE UNIVERSITY TANDOJAM

MINUTES OF THE PROCUREMENT COMMITTEE FOR THE NEW CIVIL WORKS IN THE PROJECT "ESTABLISHMENT OF KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES AT KHAIRPUR MIR'S". FROM THE PRE QUALIFIED CONTRACTORS.

The meeting of procurement committee for the various new civil works at SAU, Tandojam was held on 17-10-2017 at 1.30 PM in the office of Project Director, SAU, Tandojam. The following attended the meeting.

Mr. Riaz Ahmed Soomro Project Director SAU, Tandojam	Convener
Engr. Najam-u-ddin Memon Executive Engineer, Irrigation Department, Government of Sindh	Member
Nusrat Ali Chandio Assistant Director (P&D) SAU, Tandojam	Member
Noirullah Hussaini, (Project Coordinator) Representative, Mr. Ahmed Pathan, Consultant Managing Director M/s Z.C.I, Karachi	Co-Opt Member

The meeting started with the name of almighty Allah. Afterwards, Project Director welcomed the participant and thanked them for attending the meeting.

Lateron, the agenda was discussed and following recommendation were made as under:

ITEM NO. 01 TO OPEN AND SCRUTINIZE THE BIDS RECEIVED FROM THE PRE QUALIFIED CONTRACTORS FOR THE VARIOUS NEW CIVIL WORKS IN THE PROJECT "ESTABLISHMENT OF KHAIRPUR COLLEGE OF AGRICULTURE & MANAGEMENT SCIENCES AT KHAIRPUR MIR'S".

The Project Director informed the committee that the bids were invited for the various new civil works in the project Establishment of Khairpur College of Agriculture & Management Sciences at Khairpur Mir's" vide letter No. PD (SAU) / 370 dated 17-10-2017, through pre-qualified contractors vide notification No. PD (SAU) / 271 dated 01-07-2016 and hoisted on SPPRA website Sr. NO. 29528. Total 05 Nos. contractors purchased the tender documents and 05 Nos submitted the bids dully filled. The tenders/ bids were opened on 17-10-2017 at 1.30 PM in the presence of Contractors and committee members in the office of Project Director, SAU, Tandojam. The amount quoted / offered by the contractors was read aloud and recorded in the bid opening sheet which was then signed by the committee members.

The following bidders submitted their bids.



1. Construction of Administration Block.

M/s Iqbal Malik & Company	Tender Cost	Rs. 66,420,332.00
M/s Meesam Construction Company	Tender Cost	Rs. 66,783,152.00
M/S National Engineering Works Karachi	Tender Cost	Rs. 67,133,317.00

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Iqbal Malik & Company was the lowest in competition.

After detail discussion, the committee recommended to award the work of Construction of Administration Block to M/s Iqbal Malik & Co. the evaluated cost of Rs. 66,420,332/-

2. Construction of Crop Production

M/S National Engineering Works Karachi	Tender Cost	Rs. 73,752,092.00
M/s Iqbal Malik & Company	Tender Cost	Rs. 73,591,043.00
M/s Meesam Construction Company	Tender Cost	Rs. 72,740,318.00

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Meesam Construction Company was the lowest in competition.

After detail discussion, the committee recommended to award the work of Construction of Crop Production to M/s Meesam Construction Company at the evaluated cost of Rs. 72,740,318/-

3. Construction of Crop Protection

M/s Iqbal Malik & Co.	Tender Cost	Rs. 73,493,716.00
M/s Meesam Construction Company	Tender Cost	Rs. 72,657,972.00
M/s Umer Jan & Company	Tender Cost	Rs. 73,053,710.00

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Meesam Construction Company was the lowest in competition.



After detail discussion, the committee recommended to award the work of Construction of Crop Protection to M/s Meesam Construction Company at the evaluated cost of Rs. 72,657,972/-

4. Construction of Agriculture Social Science

M/s Iqbal Malik & Company	Tender Cost	Rs. 93,727,386.00
M/s Meesam Construction Company	Tender Cost	Rs. 94,131,250.00
M/s Umer Jan & Company	Tender Cost	Rs. 94,073,231.00
M/s Shaikh Abdul Qayoom	Tender Cost	Rs. 94,084,149.00

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Iqbal Malik & Company was the lowest in competition.

After detail discussion, the committee recommended to award the work of Construction of Agriculture Social Science to M/s Iqbal Malik & Company at the evaluated cost of Rs. 93,727,386/-

5. Construction of Agriculture Engineering Workshop

M/s Umer Jan & Company	Tender Cost	Rs. 30,252,897.00
M/s Shaikh Abdul Qayoom	Tender Cost	Rs. 30,179,847.00
M/S National Engineering Works Karachi	Tender Cost	Rs. 30,333,843.00

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Shaikh Abdul Qayoom was the lowest in competition.

After detail discussion, the committee recommended to award the work of Construction of Agriculture Engineering Workshop to M/s Shaikh Abdul Qayoom at the evaluated cost of Rs. 30,179,847/-.

6. Construction of Construction of Central Library

M/s Meesam Construction Company	Tender Cost	Rs. 60,052,641.00
M/s Shaikh Abdul Qayoom	Tender Cost	Rs. 60,034,757.00
M/s Iqbal Malik & Company	Tender Cost	Rs. 60,449,545.00
M/S National Engineering Works Karachi	Tender Cost	Rs. 5,9768,868.00



Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/S National Engineering Works Karachi was the lowest in competition.

After detail discussion, the committee recommended to award the work of Construction of Construction of Central Library to M/S National Engineering Works Karachi at the evaluated cost of Rs. 5,9768,868/-

7. Construction of Boys Hostel (200 – Student)

M/s Shaikh Abdul Qayoom	Tender Cost	Rs. 83,175,220.00
M/s Iqbal Malik & Company	Tender Cost	Rs. 83,874,367.00
M/s Umer Jan & Company	Tender Cost	Rs. 82,818,331.00

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Umer Jan & Company was the lowest in competition.

After detail discussion, the committee recommended to award the work Construction of Boys Hostel (200 – Student) to M/s Umer Jan & Company at the evaluated cost of Rs. 82,818,331/-

8. Construction of Transport Section

M/S National Engineering Works Karachi	Tender Cost	Rs. 10,245,988.00
M/s Shaikh Abdul Qayoom	Tender Cost	Rs. 10,170,050.00
M/s Iqbal Malik & Company	Tender Cost	Rs. 10,358,364.00

Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Shaikh Abdul Qayoom was the lowest in competition.

After detail discussion, the committee recommended to award the work Construction of Transport Section to M/s Shaikh Abdul Qayoom at the evaluated cost of Rs. 10,170,050/-

Qayoom

9. Construction of Cafeteria


M/s Shaikh Abdul Qayoom	Tender Cost	Rs. 9,909,353.00
M/s Meesam Construction Company	Tender Cost	Rs. 9,821,834.00
M/S National Engineering Works Karachi	Tender Cost	Rs. 9,818,761.00
M/s Iqbal Malik & Company	Tender Cost	Rs. 10,044,786.00


Later on the committee member scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/S National Engineering Works Karachi was the lowest in competition.

After detail discussion, the committee recommended to award the work Construction of Cafeteria to M/S National Engineering Works Karachi at the evaluated cost of Rs. 9,818,761/-

The meeting ended with the vote of thanks to and from the chair.


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of
Sindh
Member











Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Noorullah Husaini
(Project Coordinator)
Representative,
Ahmed Pathan
M/s ZCL Pvt.Ltd
Karachi
Consultant
co-opt Member



ATTENDANCE SHEET

The new civil works in the Project "Establishment of Khairpur College of Agriculture & Management Sciences at Khairpur Mir's" from the pre qualified contractors were opened on 17/10/2017.

S#	Name	Signature
1.	Mr. Riaz Ahmed Soomro Project Director SAU, Tandojam Convener	
2.	Engr. Najam-u-ddin Memon Executive Engineer, Irrigation Department, Government of Sindh Member	
3.	Mr. Nusrat Ali Chandio Assistant Director (P&D) SAU, Tandojam Member	
4.	Mr. Ahmed Pathan, S.M. NOORULLAH HUSAINI Consultant, Managing Director <i>Project Coordinator</i> M/s Z.C.I, Karachi Co-Opt Member	
5.	M/s Umer Jan & Company Contractor	
6.	M/s Meesam Construction Company Contractor	
7.	M/s Iqbal Malik & Co. Contractor	
8.	M/S National Engineering Works Karachi, Contractor	
9.	M/s Shaikh Abdul Qayoom Contractor	

COMPARATIVE STATEMENT


Name of work:

Construction of Administration Block.

Estimate Cost :

RS. 66,817,000.00

S#	Name of Contractor/ Firm	Amount of Schudule	Premium qouted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/s Iqbal Malik & Co.	1. Civil works	16.89 %Above	1. Civil works	1. Civil works	66,420,332	1st Lowest
		46,734,069.74	7,893,384.38	54,627,454.12	6,977,080.00		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		710,518.98	-	710,518.98	315,500.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
929,314.00	-	929,314.00	2,860,465.00				
				56,267,287.10	10,153,045.00		
2	M/s Meesam Construction Company	1. Civil works	17.85 %Above	1. Civil works	1. Civil works	66,783,152	2nd Lowest
		46,734,069.74	8,342,031.45	55,076,101.19	7,266,840.00		
		2. Plumbing works	15 %Above	2. Plumbing works	2. Plumbing works		
		710,518.98	106,577.85	817,096.83	313,900.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
929,314.00	-	929,314.00	2,379,900.00				
				56,822,512.02	9,960,640.00		
3	M/S National Engineering Works Karachi	1. Civil works	17.25 %Above	1. Civil works	1. Civil works	67,133,317	3rd Lowest
		46,734,069.74	8,061,627.03	54,795,696.77	7,491,437.00		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		710,518.98	-	710,518.98	289,500.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
929,314.00	-	929,314.00	2,916,850.00				
				56,435,529.75	10,697,787.00		


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-uddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Noorullah Husaini
Project Coordinator
Representative
Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-Opt Member




COMPARATIVE STATEMENT

Name of work: Construction of Crop Production
Estimate Cost : RS. 73,022,164.00

S#	Name of Contractor/ Firm	Amount of Schudule	Premium qouted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/S National Engineering Works Karachi	1. Civil works	17.05 %Above	1. Civil works	1. Civil works	73,752,092	3rd Lowest
		46,345,794.51	7,901,957.96	54,247,752.47	13,890,210.00		
		2. Plumbing works	11.0 %Above	2. Plumbing works	2. Plumbing works		
		780,916.94	85,900.86	866,817.80	398,600.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
	1,284,952.00	-	1,284,952.00	3,063,760.00			
			56,399,522.28	17,352,570.00			
2	M/s Iqbal Malik & Co.	1. Civil works	17.42 %Above	1. Civil works	1. Civil works	73,591,043	2nd Lowest
		46,345,794.51	8,073,437.40	54,419,231.91	13,745,050.00		
		2. Plumbing works	10.0 %Above	2. Plumbing works	2. Plumbing works		
		780,916.94	78,091.69	859,008.63	447,100.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
	1,284,952.00	-	1,284,952.00	2,835,700.00			
			56,563,192.55	17,027,850.00			
3	M/s Meesam Construction Company	1. Civil works	16.34 %Above	1. Civil works	1. Civil works	72,740,318	1st Lowest
		46,345,794.51	7,572,902.82	53,918,697.33	13,950,900.00		
		2. Plumbing works	9.95 %Above	2. Plumbing works	2. Plumbing works		
		780,916.94	77,701.24	858,618.18	390,150.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
	1,284,952.00	-	1,284,952.00	2,337,000.00			
			56,062,267.51	16,678,050.00			


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Noorullah Husaini
Project Coordinator
Representative
Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-Opt Member



COMPARATIVE STATEMENT


Name of work:


Construction of Crop Protection

Estimate Cost :

RS. 73,022,164.00

S#	Name of Contractor/ Firm	Amount of Schudule	Premium qouted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/s Iqbal Malik & Co.	1. Civil works	17.21 %Above	1. Civil works	1. Civil works	73,493,716	3rd Lowest
		46,345,794.51	7,976,111.24	54,321,905.75	13,745,050.00		
		2. Plumbing works	10.0 %Above	2. Plumbing works	2. Plumbing works		
		780,916.94	78,091.69	859,008.63	447,100.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
1,284,952.00	-	1,284,952.00	2,835,700.00				
			56,465,866.38	17,027,850.00			
2	M/s Meesam Construction Company	1. Civil works	16.0 %Above	1. Civil works	1. Civil works	72,657,972	1st Lowest
		46,345,794.51	7,415,327.12	53,761,121.63	14,026,130.00		
		2. Plumbing works	9.95 %Above	2. Plumbing works	2. Plumbing works		
		780,916.94	77,701.24	858,618.18	390,150.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
1,284,952.00	-	1,284,952.00	2,337,000.00				
			55,904,691.81	16,753,280.00			
3	M/s Umer Jan & Company	1. Civil works	16.76 %Above	1. Civil works	1. Civil works	73,053,710	2nd Lowest
		46,345,794.51	7,767,555.16	54,113,349.67	14,050,250.00		
		2. Plumbing works	10 %Above	2. Plumbing works	2. Plumbing works		
		780,916.94	78,091.69	859,008.63	398,650.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
1,284,952.00	-	1,284,952.00	2,347,500.00				
			56,257,310.30	16,796,400.00			


Engr. Riaz Ahmed Soomro
 Project Director
 SAU, Tandojam
 Convener


Engr. Najam-u-ddin Memon
 Executive Engineer
 Irrigation Department, Govt. of Sindh
 Member


Nusrat Ali Chandio
 Assistant Director (P&D)
 SAU, Tandojam
 Member


Noorullah Husaini
 Project Coordinator
 Representative
 Ahmed Pathan
 M/s ZCL Pvt.Ltd Karachi
 Consultant
 Co-Opt Member



COMPARATIVE STATEMENT


Name of work:


Construction of Agriculture Social Science

Estimate Cost :

RS. 94,161,361.00

S#	Name of Contractor/ Firm	Amount of Schudule	Premium qouted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/s Iqbal Malik & Co.	1. Civil works	17.85 %Above	1. Civil works	1. Civil works	93,727,386	1st Lowest
		60,775,059.92	10,848,348.20	71,623,408.12	15,796,690.00		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		669,781.81		669,781.81	238,125.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
		1,925,641.00	-	1,925,641.00	3,473,740.00		
				74,218,830.93	19,508,555.00		
2	M/s Meesam Construction Company	1. Civil works	17.25 %Above	1. Civil works	1. Civil works	94,131,251	4thLowest
		60,775,059.92	10,483,697.84	71,258,757.76	17,333,590.00		
		2. Plumbing works	9 %Above	2. Plumbing works	2. Plumbing works		
		669,781.81	60,280.36	730,062.17	242,000.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
		1,925,641.00	-	1,925,641.00	2,641,200.00		
				73,914,460.93	20,216,790.00		
3	M/s Umer Jan & Company	1. Civil works	17.91 %Above	1. Civil works	1. Civil works	94,073,231	2nd Lowest
		60,775,059.92	10,884,813.23	71,659,873.15	16,126,660.00		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		669,781.81	-	669,781.81	195,375.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
		1,925,641.00	-	1,925,641.00	3,495,900.00		
				74,255,295.96	19,817,935.00		
4	M/s Shaikh Abdul Qayoom	1. Civil works	17.92 %Above	1. Civil works	1. Civil works	94,084,149	3rd Lowest
		60,775,059.92	10,890,890.74	71,665,950.66	16,007,524.00		
		2. Plumbing works	5.0 %Above	2. Plumbing works	2. Plumbing works		
		669,781.81	33,489.09	703,270.90	267,250.00		
		3. Electrical works	2.0 %Above	3. Electrical works	3. Electrical works		
		1,925,641.00	38,512.82	1,964,153.82	3,476,000.00		
				74,333,375.38	19,750,774.00		


Engr. Riaz Ahmed Soomro
 Project Director
 SAU, Tandojam
 Convener


Engr. Najam-u-ddin Memon
 Executive Engineer
 Irrigation Department, Govt. of Sindh
 Member


Nusrat Ali Chandio
 Assistant Director (P&D)
 SAU, Tandojam
 Member



Noorullah Husaini
 Project Coordinator
 Representative
 Ahmed Pathan
 M/s ZCL Pvt.Ltd Karachi
 Consultant
 Co-Opt Member



COMPARATIVE STATEMENT

Name of work: Construction of Agriculture Engineering Workshop
 Estimate Cost : RS. 30,340,000.00

S#	Name of Contractor/ Firm	Amount of Schudule	Premium qouted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/s Umer Jan & Company	1. Civil works	16.79 %Above	1. Civil works	1. Civil works	30,252,897	2nd Lowest
		22,281,397.78	3,741,046.69	26,022,444.47	2,320,360.00		
		2. Plumbing works	10.0 %Above	2. Plumbing works	2. Plumbing works		
		363,524.00	36,352.40	399,876.40	132,125.00		
		3. Electrical works	2.0 %Above	3. Electrical works	3. Electrical works		
509,060.00	10,181.20	519,241.20	858,850.00				
				26,941,562.07	3,311,335.00		
2	M/s Shaikh Abdul Qayoom	1. Civil works	16.69 %Above	1. Civil works	1. Civil works	30,179,848	1st Lowest
		22,281,397.78	3,718,765.29	26,000,163.07	2,305,360.00		
		2. Plumbing works	8.25.0 %Above	2. Plumbing works	2. Plumbing works		
		363,524.00	29,990.73	393,514.73	125,250.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
509,060.00		509,060.00	846,500.00				
				26,902,737.80	3,277,110.00		
3	M/S National Engineering Works Karachi	1. Civil works	17.25 %Above	1. Civil works	1. Civil works	30,333,843	3rd Lowest
		22,281,397.78	3,843,541.12	26,124,938.90	2,303,600.00		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		363,524.00	-	363,524.00	129,750.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
509,060.00		509,060.00	902,970.00				
				26,997,522.90	3,336,320.00		


 Engr. Riaz Ahmed Soomro
 Project Director
 SAU, Tandojam
 Convener


 Engr. Najam-u-din Meemon
 Executive Engineer
 Irrigation Department, Govt. of Sindh
 Member


 Nusrat Ali Chandio
 Assistant Director (P&D)
 SAU, Tandojam
 Member



 Noorullah Husaini
 Project Coordinator
 Representative
 Ahmed Pathan
 M/s ZCL Pvt.Ltd Karachi
 Consultant
 Co-Opt Member



COMPARATIVE STATEMENT

Name of work: Construction of Transport Section
Estimate Cost : RS. 10,261,554.00


S#	Name of Contractor/ Firm	Amount of Schudule	Premium qouted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/S National Engineering Works Karachi	1. Civil works	17.38 %Above	1. Civil works	1. Civil works	10,245,988	2nd Lowest
		7,048,988.35	1,225,114.18	8,274,102.53	780,830.00		
		2. Plumbing works	10 %Above	2. Plumbing works	2. Plumbing works		
		264,393.33	26,439.33	290,832.66	467,150.00		
		3. Electrical works	5 %Above	3. Electrical works	3. Electrical works		
69,069.00	3,453.45	72,522.45	360,550.00				
				8,637,457.64	1,608,530.00		
3	M/s Shaikh Abdul Qayoom	1. Civil works	16.95 %Above	1. Civil works	1. Civil works	10,170,050	1st Lowest
		7,048,988.35	1,194,803.53	8,243,791.88	815,000.00		
		2. Plumbing works	9 %Above	2. Plumbing works	2. Plumbing works		
		264,393.33	23,795.40	288,188.73	453,300.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
69,069.00	-	69,069.00	300,700.00				
				8,601,049.61	1,569,000.00		
4	M/s Iqbal Malik & Co.	1. Civil works	17.35 %Above	1. Civil works	1. Civil works	10,358,364	3rd Lowest
		7,048,988.35	1,222,999.48	8,271,987.83	857,875.00		
		2. Plumbing works	10 %Above	2. Plumbing works	2. Plumbing works		
		264,393.33	26,439.33	290,832.66	498,000.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
69,069.00	-	69,069.00	370,600.00				
				8,631,889.49	1,726,475.00		


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Noorullah Husaini
Project Coordinator
Representative
Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-Opt Member





COMPARATIVE STATEMENT

Name of work:
Estimate Cost :

Construction of Central Library
RS. 60,058,006.00

S#	Name of Contractor/ Firm	Amount of Schudule	Premium quoted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/s Meesam Construction Company	1. Civil works	17.10 %Above	1. Civil works	1. Civil works	60,052,641	3rd Lowest
		34,975,737.33	5,980,851.08	40,956,588.41	15,675,580.00		
		2. Plumbing works	9 %Above	2. Plumbing works	2. Plumbing works		
		558,975.53	50,307.80	609,283.33	176,950.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
1,377,539.00	-	1,377,539.00	1,256,700.00				
				42,943,410.74	17,109,230.00		
2	M/s Shaikh Abdul Qayoom	1. Civil works	16.95 %Above	1. Civil works	1. Civil works	60,034,757	2nd Lowest
		34,975,737.33	5,928,387.48	40,904,124.81	15,415,369.00		
		2. Plumbing works	5 %Above	2. Plumbing works	2. Plumbing works		
		558,975.53	27,948.78	586,924.31	219,000.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
1,377,539.00	-	1,377,539.00	1,531,800.00				
				42,868,588.11	17,166,169.00		
3	M/s Iqbal Malik & Co.	1. Civil works	17.08 %Above	1. Civil works	1. Civil works	60,449,545	4th Lowest
		34,975,737.33	5,973,855.94	40,949,593.27	15,723,110.00		
		2. Plumbing works	12 %Above	2. Plumbing works	2. Plumbing works		
		558,975.53	67,077.06	626,052.59	224,400.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
1,377,539.00	-	1,377,539.00	1,548,850.00				
				42,953,184.86	17,496,360.00		
3	M/S National Engineering Works Karachi	1. Civil works	16.20%Above	1. Civil works	1. Civil works	59,768,868	1st Lowest
		34,975,737.33	5,666,069.45	40,641,806.78	15,392,454.00		
		2. Plumbing works	10 %Above	2. Plumbing works	2. Plumbing works		
		558,975.53	55,897.55	614,873.08	211,525.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
1,377,539.00	-	1,377,539.00	1,530,670.00				
				42,634,218.86	17,134,649.00		


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Noorullah Husaini
Project Coordinator
Representative
Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-Opt Member



COMPARATIVE STATEMENT


Name of work: Construction of Boys Hostel (200 – Student)
Estimate Cost : RS. 83,217,382.41

S#	Name of Contractor/ Firm	Amount of Schudule	Premium qouted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/s Shaikh Abdul Qayoom	1. Civil works	16.29 %Above	1. Civil works	1. Civil works	83,175,220	2nd Lowest
		53,789,521.95	8,762,313.13	62,551,835.08	15,721,000.00		
		2. Plumbing works	10.0 %Above	2. Plumbing works	2. Plumbing works		
		979,976.68	97,997.67	1,077,974.35	913,000.00		
		3. Electrical works	5.0 %Above	3. Electrical works	3. Electrical works		
	1,811,820.00	90,591.00	1,902,411.00	1,009,000.00			
			65,532,220.42	17,643,000.00			
2	M/s Iqbal Malik & Co.	1. Civil works	17.08 %Above	1. Civil works	1. Civil works	83,874,367	3rd Lowest
		53,789,521.95	9,187,250.35	62,976,772.30	15,834,000.00		
		2. Plumbing works	10.0 %Above	2. Plumbing works	2. Plumbing works		
		979,976.68	97,997.67	1,077,974.35	946,000.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
	1,811,820.00	-	1,811,820.00	1,227,800.00			
			65,866,566.65	18,007,800.00			
3	M/s Umer Jan & Company	1. Civil works	15.98 %Above	1. Civil works	1. Civil works	82,818,331	1st Lowest
		53,789,521.95	8,595,565.61	62,385,087.56	15,659,850.00		
		2. Plumbing works	12.0 %Above	2. Plumbing works	2. Plumbing works		
		979,976.68	117,597.20	1,097,573.88	900,000.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
	1,811,820.00	-	1,811,820.00	964,000.00			
			65,294,481.44	17,523,850.00			


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member



Noorullah Husaini
Project Coordinator
Representative
Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-Opt Member




COMPARATIVE STATEMENT

Name of work: Construction of Cafeteria
Estimate Cost : RS. 9,917,634.00

S#	Name of Contractor/ Firm	Amount of Schudule	Premium qouted by contractor	Total Amount of Schedule items	Amount of Non Scheddule items	Amount of Bid	Remarks
1	M/s Shaikh Abdul Qayoom	1. Civil works	16.69 %Above	1. Civil works	1. Civil works	9,909,353	3rd Lowest
		6,285,800.20	1,049,100.05	7,334,900.25	1,432,450.00		
		2. Plumbing works	5.0 %Above	2. Plumbing works	2. Plumbing works		
		321,452.03	16,072.60	337,524.63	321,800.00		
		3. Electrical works	5.0 %Above	3. Electrical works	3. Electrical works		
242,331.00	4,846.62	247,177.62	235,500.00				
			7,919,602.50	1,989,750.00			
2	M/s Meesam Construction Company	1. Civil works	17.25 %Above	1. Civil works	1. Civil works	9,821,834	2nd Lowest
		6,285,800.20	1,084,300.53	7,370,100.73	1,411,550.00		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		321,452.03	-	321,452.03	285,700.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
242,331.00	-	242,331.00	190,700.00				
			7,933,883.76	1,887,950.00			
3	M/S National Engineering Works Karachi	1. Civil works	15.65 %Above	1. Civil works	1. Civil works	9,818,761	1st Lowest
		6,285,800.20	983,727.73	7,269,527.93	1,432,800.00		
		2. Plumbing works	At Par	2. Plumbing works	2. Plumbing works		
		321,452.03	-	321,452.03	317,650.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
242,331.00	-	242,331.00	235,000.00				
			7,833,310.96	1,985,450.00			
4	M/s Iqbal Malik & Co.	1. Civil works	17.73 %Above	1. Civil works	1. Civil works	10,044,786	4th Lowest
		6,285,800.20	1,076,757.57	7,362,557.77	1,481,800.00		
		2. Plumbing works	10 %Above	2. Plumbing works	2. Plumbing works		
		321,452.03	32,145.20	353,597.23	374,500.00		
		3. Electrical works	At Par	3. Electrical works	3. Electrical works		
242,331.00	-	242,331.00	230,000.00				
			7,958,486.01	2,086,300.00			


Engr. Riaz Ahmed Soomro
Project Director
SAU, Tandojam
Convener


Engr. Najam-u-ddin Memon
Executive Engineer
Irrigation Department, Govt. of Sindh
Member


Nusrat Ali Chandio
Assistant Director (P&D)
SAU, Tandojam
Member


Noorullah Husaini
Project Coordinator
Representative
Ahmed Pathan
M/s ZCL Pvt.Ltd Karachi
Consultant
Co-Opt Member

