BID EVALUATION REPORT
NIT No. TC/G-55/617 dated: 18-09-2017
Highways Division Matiari

-

1. Name of Procuring Agency: Highways Division Matiari.
2. Tender Reference No. No. TC/G-55/ 617 dated: 18-09-2017

Annual Development Programme-2017-18
3. | Tender description / Name of work / item: | Recondition of link road from Hala Shahdadpur Road to

Village Allah Bux Nizamani via Village Bux Ali Nizamani

Road Mile 0/0-0/4
. ¥ Method of Procurement: Single stage — one envelope procedure.
5. Tender Published: SPPRA Sr. No. 34506
6. Total Bid documents Sold: (03)
% Total Bids Received: (03)

Technical Bid Opening date: (if
8. applicable) Not applicable
(Provide details in separate form)
" No. of Bid techr.ncally qualified (if Not spplicable
applicable):
10. Bid (s) Rejected: NIL
11; Financial Bid Opening date 10-10-2017
12. Bid Evaluation Report:
Ranking | Comparison | Reasons for
:" Name of Firm or Bidder Co:;’ 0{3‘;&! by in terms with acceptance/ | Remarks.
i Bt of cost | Estimated cost rejection
1 2 3 4 5 6 7
; Within
. ' st
1, | M/s. Irshad Ali Dahri Rs.44,71,201/- I Estimated | 1" Lowest | Accepted
lowest
cost
2, | M/s-AMB & Co. Rs.44,77,181/- e Highest
p 4
A
\
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COMPERATIVE STATEMENT CUM FINANCIAL REVIEW

] Annual Development Programme-2017-18 Date of Issue: 10-10-2017
< Recondition of link road from Hala Sahadadpur Road to Village Allah i
Name of Work: . B\ v Nizamani Via Village Bux Ali Nizamani Rond Mile 0/0-0/4 Pate of Opeging: 191922047
Tender Invited vide No. 617, Dated: 18-09-2017 T.S Amount: 4.500 (M)
Sr.No (A) Detail of as per Estimate (B) Detail of As per Bid Cost
: Rate Quoted by Each Firm
PART "B" : Jiff: Cos =
PART "A" Name of Contractor | Part Schedule Rate Quoted Ammnpl of Diff: Costof | Total AI?'IOI.II'I[ Remarks
9 Culvert [tems Premium Other ltems of Bid
4

1 |CostofS.I: 4,108,012 114,070 A | 4,108,012 |13.74 % Above (+) 564,441 [(-) 339,048 4,333,405
2 |Cost of Ceiling: (+) 575,121 8,996 A M/s. Irshad Ali 114,070 [20.80 % Above (+) 23,727 137,797
3 [Cost of Carriage 11,392 Dahri C

4 |Costof Bitumen (-) | 339,048 4,471,201
5 |Others 3,615 A | 4,108,012 | 13.88 % Above (+) 570,192 [(-) 339,048 4,339,156
6 /| 114,070 |21.00 % Above |(+) 23,955 138,025

M/s. AMB & Co.
TOTAL| 4,344,085 138,073 &
4,477,181
(A) AsperT.S Cost: Rs. 4.482.158
(B) As per (Lowest) Bid Cost:(-) Rs. 4.471.201
Saving Rs. 10,957

The bid quoted by M/s. Irshad Ali Dahri, Government Contractor Amounting to Rs. 44,71,201/- found lowest, hence recommended for favour of neceesary approval
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NIT No.
H

EVALUATION REPORT
TC/G-55/617 dated: 18-09-2017
ighways Division Matiari

Name of Procuring Agency:

Highways Division Matiari.

19

Tender Reference No.

No. TC/G-55/ 617 dated: 18-09-2017

Annual Development Programme-2017-18

3. | Tender description / Name of work / item: | Recondition / Construction of link road from Makhdoom
Ageel-u-Zaman _Road to Village Gul Mohammad Mahar
Road Mile 0/0-0/7
. R Method of Procurement: Single stage — one envelope procedure.
5. Tender Published: SPPRA Sr. No. 34506
6. Total Bid documents Sold: (03)
7. Total Bids Received: (03)
Technical Bid Opening date: (if
8. applicable) Not applicable
(Provide details in separate form)
5 No. of Bid techr_ucally qualified (if Not applicable
applicable):
10. Bid (s) Rejected: NIL
1. " Financial Bid Opening date 10-10-2017
12. Bid Evaluation Report:
Ranking Comparison | Reasons for ]
:5,: Name of Firm or Bidder CU;::‘g‘:;j by in terms with acceptance / ' Remarks.
: e of cost Estimated cost rejection |
1 2 3 4 5 6 7
. . st Within
. | MiaHadiBux Dehs Rs.98,58,139/- 1 Estimated | 1™ Lowest | Accepted
X lowest
cost
2. | M/s. AMB & Co. Rs.98,72,170/- | 2™ Highest
A
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COMPERATIVE STATEMENT CUM FINANCIAL REVIEW

I
Annual Development Programme-2017-18 Date of Issue: 10-10-2017
" Recondition / Construction of Link Road from Makhdoom Ageel-uz-Zaman Road ! e e
Nadzet s to Village Gul Muhammad Mahar Road Mile 0/0-0/7 R ohOpeing: HARZA1E
Tender Invited vide No. 617, Dated: 18-09-2017 T.S Amount: 10.000 (M)
Sr.No (A) Detail of as per Estimate (B) Detail of As per Bid Cost
Rate Quoted by Each Firm
PART "A" PART "B" PART "C" | PART "D" Schedule Amount of | Diff: Costof | Total Amount
! Recondition | Construction Culvert Culvert Namie of Conitractor | Part Items Rate:Quoted Premium Other Items of Bid K
Z

1 |[CostofS.I: 4,094,072 5,069,989 114,070 159,002 A | 4,094,072 |13.83 % Above (+) 566,210 [ (-) 339,048 4,321,234
2 |Cost of Ceiling: (+)| 573,170 405,599 8,996 13,490 MJs. Hadi B B | 5,069,989 | 7.77 % Above (+) 393938 [(-) 261,947 5,201,980

3 |Cost of Carriage 10,822 21,886 S'D:}lr‘i e 114070 [2031 %Above |(+) 23,168 137,238

4 |Cost of Bitumen (-) 339,048 261,947 D 159,002 |24.33 % Above |(+) 38.685 197,687

5 |Others 3,615 3,615.0000 P 9,858,139
TOTAL| 4,328,194 5,213,641 137,503 197,993 / A 4,094,072 | 13.98 % Above (+) 572,351 | (-) 339,048 4,327,375

/ B | 5069989 | 7.92 % Above (+) 401,543 | (-) 261,947 5,209,585

(A) As per T.S Cost: Rs. 9.877.331 M/s. AMB & Co. | C 114,070 |20.42 % Above (+) 23,293 137,363
(B) As per (Lowest) Bid Cost:(-) Rs. 9.858.139 D 159,002 |24.43 % Above (+) 38,844 197,846
Saving Rs. 19,192 9,872,170

The bid quoted by M/s. Hadi Bux Dahri, Government Contractor Amounting to Rs. 98,58,139/- found lowest, hence recommended for favour of neceesary approval
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BID EVALUATION REPORT

NIT No. TC/G-55/617 dated: 18-09-2017
Highways Division Matiari

s D

I Name of Procuring Agency: Highways Division Matiari.
2, Tender Reference No. No. TC/G-55/ 617 dated: 18-09-2017

Annual Development Programme-2017-18
3 Tender description;’Name of work / item: Construction of link road from Jam Wah Road to Village

Phull Kaka Eid Gah Road Mile 0/0-0/5
4. ' Method of Procurement: Single stage — one envelope procedure.
5. Tender Published: SPPRA Sr. No. 34506
6. Total Bid documents Sold: (03)
;8 Total Bids Received: (03)

Technical Bid Opening date: (if
8. applicable) Not applicable
(Provide details in separate form)
6 No. of Bid techr}lcally qualified (if Not applicable
applicable):
10. Bid (s) Rejected: NIL
1. Financial Bid Opening date 10-10-2017
12. Bid Evaluation Report:
Ranking | Comparison | Reasons for
;‘,r. Name of Firm or Bidder Cos}r O'g:::d by in terms with acceptance/ | Remarks.
» e of cost Estimated cost rejection
1 2 3 4 5 6 7
st Within
, | M/s Guisher Kaka Rs.88,92,138/- l Estimated | 1™ Lowest | Accepted
lowest
cost
M/s. MAS Engineering & Constt:

2. | Services . Rs.89,03,739/- e Highest
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COMPERATIVE STATEMENT CUM FINANCIAL REVIEW

@ Annual Development Programme-2017-18

Date of Issue: 10-10-2017
Construction of link road from Jam Wah Road to Village Phull Kaka Eid ;
; s = = - ; -10-2
Name of Work: Gah Road Mile-0/0-0/5 = Date of Opening; 10-10-2017
Tender Invited vide No. 617, Dated: 18-09-2017 T.S Amount: 9.000 (M)
Sr.No (A) Detail of as per Estimate (B) Detail of As per Bid Cost
Rate Quoted by Each Firm
4 | 1A A t of iff: Cost of
PART "A" PaRLYE Name of Contractor | Part wehedule Rate Quoted OIS DHE Cost 0_1 Tatal Ar?lount Remarks
¥ Culvert o Items Premium Other ltems of Bid
1 |[CostofS.I: 8,617,535 159,002 / A | 8,617,535 | 5.77 % Above (+) 497,232 [ (-) 423,766 8,691,001
2 |Cost of Ceiling: (+)| 517,052 13,490 159,002 |26.50 % Above (+) 42,136 201,138
M/s. Gulsher Kaka
3 |Cost of Carriage 25,572 C
4 |Cost of Bitumen (-) 423,766 / 8,892,138
5 |Others 3,615 ,/ 8,617,535 | 5.90 % Above (+) 508,435 [ (-) 423,766 8,702,204
6 M/s. MAS 159,002 [26.75 % Above [(+) 42,533 201,535
Engineering &
TOTAL| 8,710,821 201,679 Constt: Services | €
8,903,739
(A) AsperT.S Cost: Rs. 8.912.500
(B) As per (Lowest) Bid Cost:(-)  Rs. 8,892,138
Saving Rs. 20,362
The bid quoted by M/s. Gulsher Kaka, Government Contractor Amounting to Rs. 88,92.138/- found lowest, hence recommended for favour of neceesary approval
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BID EVALUATION REPORT
NIT No. TC/G-55/617 dated: 18-09-2017
Highways Division Matiari

3 Name of Procuring Agency: Highways Division Matiari.
2. Tender Reference No. No. TC/G-55/ 617 dated: 18-09-2017
Annual Development Programme-2017-18
& Tender descrlptlon / Name of work / item: Constt: of link road from Saeedabad Bakhar Jamali Road to
Village Haji Ali Mohammad Kaka Road Mile 0/0-0/4
4. | o. Method of Procurement: Single stage — one envelope procedure.
5. Tender Published: SPPRA Sr. No. 34506
6. Total Bid documents Sold: (03)
7. Total Bids Received: (03)
Technical Bid Opening date: (if
8. applicable) Not applicable
(Provide details in separate form)
" No. of Bid techr]lcally qualified (if Nat applicable
applicable):
10. Bid (s) Rejected: NIL
11. Financial Bid Opening date 10-10-2017
12. Bid Evaluation Report:
Ranking | Comparison | Reasons for
;.‘\»‘?r. Name of Firm or Bidder Cﬂ;’ f{f:e:;’d by in terms with acceptance/ | Remarks.
% WEMERAS, of cost Estimated cost rejection
1 2 3 4 5 6 [ 7
Within
.ge - st
;, | M/s. Mohammad Hanif Rajput Rs.71,17,157/- ! Estimated | 1% Lowest | Accepted
9 lowest
cost
5. M/s. Globe Trading Co. Rs.71,26.359/- ond Highest
;. | M5 Lutufullah Shaikh Rs.71.29.181/- 3rd | Highest
\
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COMPERATIVE STATEMENT CUM FINANCIAL REVIEW

Annual Development Programme-2017-18 Date of Issue: 10-10-2017
. Name of Work: %ﬁﬁ%ﬁ%ﬁo% Jamali Road to Village Date of Opening: 10-10-2017
Tender Invited vide No. 617, Dated: 18-09-2017 T.S Amount: 7.200 (M)
Sr.No (A) Detail of as per Estimate (B) Detail of As per Bid Cost
I[ Rate Quoted by Each Firm
PART "A" PE‘:E;?" Name of Contractor | Part S"i?:{?":le Rate Quoted APT:mu?J:f %':;Lr(](: Zlm(:' Tou:}l rABr::ioum Remarks
1 |CostofS.1: 6,857,960 159,002 A | 6.857.960 | 5.79 % Above [(+) 397.076 |(-) 339,048 6,915,988
2 |Costof Ceiling: (+)| 411,477 13,490 v M/s. Mohammad 159,002 [26.52 % Above |(+) 42,167 201,169
3 |Cost of Carriage 25,572 Hanif Rajput C )
4 |Cost of Bitumen (-) 339,048 / 7,117,157
5 |Others 3,615 / 6,857,960 | 5.92 % Above |(+) 405,991 [(-) 339,048 6,924,903
6 . l/ M/s. Globe 159,002 |26.70 % Above |(+) 42454 201,456
TOTAL| 6,930,389 | 201,679 | TradingCo. | ¢
7,126,359
(A) Asper T.S Cost: Rs. 7.132.068 / 6,857,960 | 5.96 % Above |(+) 408,734 |(-) 339,048 6,927,646
(B) As per (Lowest) Bid Cost:(-)  Rs. 7.117.157 / M/s. Lutufullah 159,002 |26.75 % Above [(+) 42,533 201,535
Saving Rs. 14,911 Shaikh
7,129,181

The bid quoted by M/s. Mohammad Hanif Rajput, Government Contractor Amounting to Rs. 71,17,157/- found lowest, hence recommended for favour of neceesary approval
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BID EVALUATION REPORT
NIT No. TC/G-55/617 dated: 18-09-2017
Highways Division Matiari

>

L. Name of Procuring Agency: Highways Division Matiari.
2, Tender Reference No. No. TC/G-55/ 617 dated: 18-09-2017
Annual Development Programme-2017-18
& Tender descnptlon / Name of work / item: Recondition of link road from Bakhar Jamali Road to
Village Pahar Jamali Road Mile 0/0-0/4
4. € Method of Procurement: Single stage — one envelope procedure.
5 Tender Published: SPPRA Sr. No. 34506
6. Total Bid documents Sold: (03)
7. Total Bids Received: (03)
Technical Bid Opening date: (if
8. applicable) Not applicable
(Provide details in separate form)
o No. of Bid lechr.ncally qualified (if Mot anplicdbie
applicable):
10. Bid (s) Rejected: NIL
1. ,  Financial Bid Opening date 10-10-2017
12, Bid Evaluation Report:
¢ Ranking | Comparison | Reasons for

;f,r' Name of Firm or Bidder Ca:l::r_f:z:::‘by in terms with acceptance/ | Remarks.

- , of cost | Estimated cost | rejection

1 2 3 4 5 6 7

Within
. st
1, | M/s. Globe Trading Co. Rs.47,67,966/- ! Estimated | 1 Lowest | Accepted
: lowest
cost
g, |Mis Rajput Traders Rs.47,73,811/- g Highest
3. M/s. Liaquat Ali & Brothers Rs.47,76.213/- 3rd Highest
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COMPERATIVE STATEMENT CUM FINANCIAL REVIEW

Annual Development Programme-2017-18 Date of Issue: 10-10-2017
N Name of Work: JB—"—::::T?:;:::' %iﬁﬁ% from Balhav Jamali Road to m Fahar Date of Opening: 10-10-2017
Tender Invited vide No. 617, Dated: 18-09-2017 T.S Amount: 4.800 (M)
Sr.No (A) Detail of as per Estimate (B) Detail of As per Bid Cost
. Rate Quoted by Each Firm
.
1 |CostofS.I: 4,576,097 114,070 A | 4576,097 | 8.78 % Above |(+) 401,781 |(-) 349,180 | 4.628,698
2 |Costof Ceiling: (+)] 411.849 8.996 M/s. Globe B 114,070 |22.09 % Above |(+) 25,198 139,268
3 [Cost of Carriage 12,820 Trading Co. C
4 |Cost of Bitumen (-) 349,180 5 4,767,966
5 |[Others 3,615 4,576,097 | 890 % Above |(+) 407,273 |(-) 349,180 | 4,634,190
6 ) MJs. Rajput B | 114070 [22.40 % Above |[(+) 25,552 139,622
TOTAL| 4,638,766 139,501 . Traders C
4,773,811
(A) As per T.S Cost: Rs. 4.778.267 A | 4576,097 | 895 % Above |(+) 409,561 |(-) 349,180 | 4,636,478
(B) As per(Lowest) Bid Cost:(-)  Rs. 4.767.966 M/s. Liaquat Ali & 114,070 122.50 % Above [(+) 25,666 139,736
Saving Rs. 10,301 Brothers
4,776,213

The bid quoted by M/s. Globe Trading Co., Government Contractor Amounting to Rs. 47,67,966/- found lowest, hence recommended for favour of neceesary approval
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BID EVALUATION REPORT

NIT No. TC/G-55/617 dated: 18-09-2017
Highways Division Matiari

Name of Procuring Agency:

Highways Division Matiari.

Tender Reference No.

No. TC/G-55/ 617 dated: 18-09-2017

Annual Development Programme-2017-18

3. | Tender description / Name of work / item: | Construction of Bridge Over Chandan Escape Near Village

Nai_Wasi i/c_ approach to Construction of Road Kot Niaz

t Memon
4. Method of Procurement: Single stage — one envelope procedure.
5, Tender Published: SPPRA Sr. No. 34506
6. Total Bid documents Sold: (03)
T Total Bids Received: 03)
Technical Bid Opening date: (if
8. applicable) Not applicable
(Provide details in separate form)
. No. of Bid te(.ht'ncally qualified (i Not applicable
applicable):
10. Bid (s) Rejected: NIL
11. Financial Bid Opening date 10-10-2017
12. Bid Evaluation Report:
Ranking | Comparison | Reasons for
J‘z,r' Name of Firm or Bidder Ca::’t :"f:?;d by in terms with acceptance/ | Remarks.
— e of cost | Estimated cost | rejection
1 2 3 4 5 6 7
M/s. Mohammad Babar Rajput & T Within
1. | Brothers Rs.79,67,740/- Estimated | 1¥ Lowest | Accepted
lowest
cost

5 M/s. Mohammad Ibraheem Rs.79.79,758/- ond Highest
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¥ COMPERATIVE STATEMENT CUM FINANCIAL REVIEW

4’; o Annual Development Programme-2017-18

Date of Issue: 10-10-2017
i Construction of Bridge Over Chandan Escape Near Village Nai Wasi i/c s
MRSyt ok approach to Construction of Road Kot Niaz Memon = Date:of Opening: 19-10:2017
Tender Invited vide No. 617, Dated: 18-09-2017 T.S Amount: 8.000 (M)
Sr.No (A) Detail of as per Estimate (B) Detail of As per Bid Cost
Rate Quoted by Each Firm

4 PART "A" PART "B" Nieof Contiactor | Pare] e | paeoueeg | Amoumtel | DifiCestel | Total Aaiouint Remarks
’ = Items Premium Other Items of Bid

| |CostofS.l: 4,124,202 2,944,839 A | 4,124,202 [20.20 % Above |(+) 833,089 4,957,291
2 |Cost of Ceiling: (+)| 316,710 235,587 v/| M/s. Mohammad 2944839 | 7.80 % Above [(+) 229,697 |(-) 164,087 | 3,010,449

Babar Rajput &

3 |Cost of Carriage 384,000 Biothers C

4 |Cost of Bitumen (-) 164,087 7,967,740
5 |Others 143,564 / A 4,124,202 |20.37 % Above (+) 840,100 4,964,302
6 / M/s. Mohammad 2,944,839 | 7.97 % Above |(+) 234,704 [ (-) 164,087 3.015,456

TOTAL| 4968476 | 3,016,339 [braheem C
7,979,758
(A) AsperT.SCost: Rs. 7.984.815
(B) Asper (Lowest) Bid Cost:(-)  Rs. 7.967.740
Saving Rs. 17,075

The bid quoted by M/s. Mohammad Babar Rajput & Brothers, Government Contractor Amounting to Rs. 79,67.740/- found lowest, hence recommended for favour of neceesary approval
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BID EVALUATION REPORT
NIT No. TC/G-55/617 dated: 18-09-2017
Highways Division Matiari

(B Name of Procuring Agency: Highways Division Matiari.

2. Tender Reference No. No. TC/G-55/ 617 dated: 18-09-2017

Annual Development Programme-2017-18

3. Tender description / Name of work / item: | Constt: of Paver Block at Hashmi Imam Bargah & Pir

Ameer_ Ali Shah Hashmi Muhalla & Different Street of

‘v Matiari City

4. | Method of Procurement: Single stage — one envelope procedure.
5. Tender Published: SPPRA Sr. No. 34506

6. Total Bid documents Sold: (03)

7 Total Bids Received: (03)

Technical Bid Opening date: (if
8. applicable)
(Provide details in separate form)

Not applicable

No. of Bid technically qualified (if

9. : i
applicable): Not applicable

10. Bid (s) Rejected: NIL
1. Financial Bid Opening date 10-10-2017
12. Bid Evaluation Report:

Ranking Comparison | Reasons for
SK Name of Firm or Bidder Cost aﬂ:ered by in terms with acceptance / | Remarks.
No. the bidder ; i

of cost | Estimated cost rejection

1 2 3 4 5 6 7
M/s. Mohammad Babar Rajput & [ Within

I. | Brothers Rs.79,55,489/- Estimated 1* Lowest Accepted

lowest

cost

5. M/s. Mohammad Ibraheem Rs.79,72.891/- ond Highest
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COMPERATIVE STATEMENT CUM FINANCIAL REVIEW

Annual Development Programme-2017-18 Date of Issue: 10-10-2017
Constt: of Paver Block at Hashmi Imam Bargah & Pir Ameer Ali Shah : £
pelmeolirore Hashmi Muhalla & Different Street of Matiari City Dete:of Opening; XO=L2ity
Tender Invited vide No. 617, Dated: 18-09-2017 T.S Amount: 8.000 (M)
Sr.No (A) Detail of as per Estimate (B) Detail of As per Bid Cost
Rate Quoted by Each Firm
A 5 S C :
PART "A" PART "B" Name of Contractor | Part Sche'dule Rate Quoted )moufll o It Costiof: | atal Ar?wuul Remarks
v /I)ems Premium Other Items of Bid
1 |CostofS.I: 7.565.848 A 1/?,565,848 5.15 % Above (+) 389,641 7,955,489
2 |Cost of Ceiling: (+)] 105255 M/s. Mohammad
Babar Rajput &
3 |Cost of Carriage 303,123 Brothers
4 |Cost of Bitumen (-) / 7,955,489
7
5 |Others 7,565,848 | 5.38 % Above (+) 407,043 7,972,891
6 M/s. Mohammad
TOTAL| 7,974,226 [braheem C
7,972,891
(A) AsperT.S Cost: Rs. 7.974.226
(B) As per (Lowest) Bid Cost:(-)  Rs. 7.955.489

Saving

Rs. 18,737

The bid quoted by M/s. Mohammad Babar Rajput & Brothers, Government Contractor Amounting to Rs. 79.55.489/- found lowest, hence recommended for favour of neceesary approval

-

ALI MOHAMMAD JAT

EXECUTIVE ENGINEER
AUQAF DEPARTMENT
GOVERNMENT OF SINDH
@ HYDERABAD

HIGHWAYS DIVISION
MATIARI




BID EVALUATION REPORT

NIT No. TC/G-55/617 dated: 18-09-2017

Highways Division Matiari

1 Name of Procuring Agency: Highways Division Matiari.
2. Tender Reference No. No. TC/G-55/ 617 dated: 18-09-2017
Annual Development Programme-2017-18
3. Tender description / Name of work / item: Recondition of Link Road from Naka Stop to Sama
Muhalla at Shahpur Village Road Mile 0/0-0/2

4. Method of Procurement: Single stage — one envelope procedure.
' 5. Tender Published: SPPRA Sr. No. 34506

6. Total Bid documents Sold: (03)

7 Total Bids Received: (03)

Technical Bid Opening date: (if
8. applicable) Not applicable
(Provide details in separate form)
" No. of Bid technjlca]ly qualified (if Kot applicable
applicable):

10. Bid (s) Rejected: NIL

1L Financial Bid Opening date 10-10-2017

12. Bid Evaluation Report:
J Ranking Comparison | Reasons for

rff: Name of Firm or Bidder Co:’::_g::; by in terms with acceptance/ | Remarks.

’ of cost | Estimated cost rejection
1 2 3 4 5 6 T
st Within
, |Ms LF Brothers Rs.17,89,371/- 1 Estimated | 1™ Lowest | Accepted
lowest
cost
5 M/s. Mohammad Ibraheem Rs.17.90.407/- ond Highest
>~
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COMPERATIVE STATEMENT CUM FINANCIAL REVIEW

Annual Development Programme-2017-18 Date of Issue: 10-10-2017
. Recondition of Link Road from Naka Stop to Sama Muhalla at Shahpur T
. Name of Work: Village Road Mile 0/0-0/2 — = Date of Opening: 10-10-2017
Tender Invited vide No. 617, Dated: 18-09-2017 T.S Amount: 1.820 (M)
Sr.No (A) Detail of as per Estimate (B) Detail of As per Bid Cost
Rate Quoted by Each Firm
'f' PART "A" PART "B" Name of Contractor | Part %ﬁle Rate Quoted 'T::E::i:]::f [();:IL:’[‘:;;::F [mz:)lr}[\;;:jount Remarks
1 |CostofS.I: 1,727,513 A %,?2?.5I3 13.68 % Above (+) 236,324 | (-) 174,466 1,789,371
2 |Cost of Ceiling: (+)| 241,851
M/s. 1.F Brothers -
3 |Cost of Carriage /
4 |CostofBitumen(-) | 174,466 P 1,789,371
5 |Others A W 1,727,513 | 13.74 % Above (+) 237,360 [(-) 174,466 1,790,407
6 M/s. Mohammad
TOTAL| 1,794,898 Ibraheem C
1,790,407
(A) AsperT.S Cost: Rs. 1.794.898
(B) As per (Lowest) Bid Cost:(-)  Rs. 1.789.371
Saving Rs. 5,527
The bid quoted by M/s. J.F Brothers, Government Contractor Amounting to Rs. 17,89,371/- found lowest, hence recommended for favour of neceesary approval
£
ﬁ 4
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BID EVALUATION REPORT
NIT No. TC/G-55/617 dated: 18-09-2017
Highways Division Matiari

C D

1. Name of Procuring Agency: Highways Division Matiari.

8]

Tender Reference No. No. TC/G-55/ 617 dated: 18-09-2017

Annual Development Programme-2017-18

- Tender descrlptlon / Name of work / item: Construction_of Paver Block from Allied Bank to Wanhari

- Imam Bargah Hala New
L J

4. Method of Procurement: Single stage — one envelope procedure.

5. Tender Published: SPPRA Sr. No. 34506
6. Total Bid documents Sold: (03)
7 Total Bids Received: (03)

Technical Bid Opening date: (if
8. applicable)
(Provide details in separate form)

Not applicable

No. of Bid technically qualified (if

9. : Not applicable
applicable): PP
10. . Bid (s) Rejected: NIL
1. Financial Bid Opening date 10-10-2017
12. Bid Evaluation Report:
Ranking Comparison Reasons for
R Name of Firm or Bidder Caxt o_{f:ered W in terms with acceptance /| Remarks.
No. the bidder p FY
of cost Estimated cost rejection
1 2 3 4 5 6 7
¥ Within
. ) . st :
, |MisHadiBux Balwi Rs.1.43,16,685/- ; Estimated | 1™ Lowest | Accepted
lowest
cost
5 M/s. M.M Contractors Rs.1.43.36.793/- ond Highest

EXECUTIVE ENGINEER
AUQAF DEPARTMENT
GOVERNMENT OF SINDH
@ HYDERABAD

HIGHWAYS DIVISION
MATIARI
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COMPERATIVE STATEMENT CUM FINANCIAL REVIEW

Annual Development Programme-2017-18 Date of Issue: 10-10-2017
" . . .
Nameiof Work: Construction of Paver Block from Allied Bank to Wanhari Imam Bargah Date of Opening: 10-10-2017
Hala New
Tender Invited vide No. 617, Dated: 18-09-2017 T.S Amount: 14.500 (M)
Sr.No (A) Detail of as per Estimate (B) Detail of As per Bid Cost
Rate Quoted by Each Firm
1 PART "A" PART "B" Name of Contractor | Part Seaedule Rate Quoted Amoufn o Do O_I. Total ArTwum Remarks
/ﬂcn1s Premium Other Items of Bid
7
1 |CostofS.I: 13,405,136 A /| 13,405,136 % Above |(+) 911,549 14,316,685
2 |Cost of Ceiling: (+) 195,951 M/s. Hadi Bux
3 |Cost of Carriage 753,699 Dahri
4 |Cost of Bitumen (-) / 14,316,685
5 |Others A Y 13,405,136 % Above (+) 931,657 14,336,793
6 M/s. M.M B
TOTAL| 14,354,786 Contractors c
14,336,793
(A) AsperT.S Cost: Rs. 14.354.786
(B) As per (Lowest) Bid Cost:(-)  Rs. 14.316.685

Saving

Rs. 38,101

The bid quoted by M/s. Hadi Bux Dahri, Government Contractor Amounting to Rs. 1,43,16.685/- found lowest, hence recommended for favour of neceesary approval

-

EXECUTIVE ENGINEER
AUQAF DEPARTMENT
GOVERNMENT OF SINDH

@ HYDERABAD

EXECUTIVE ENGINEER
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BID EVALUATION REPORT
NIT No. TC/G-55/617 dated: 18-09-2017
Highways Division Matiari

-

l. Name of Procuring Agency: Highways Division Matiari.

o

Tender Reference No. No. TC/G-55/ 617 dated: 18-09-2017

Annual Development Programme-2017-18

Construction of Paver Block at Kaka Masjid to
Makhdoom M. Amin Fahim School and Different

3. | Tender description / Name of work / item:

f Street of Hala New
4. ’ Method of Procurement: Single stage — one envelope procedure.
5. Tender Published: SPPRA Sr. No. 34506
6. Total Bid documents Sold: (03)
7. Total Bids Received: (03)

Technical Bid Opening date: (if
3 applicable)
(Provide details in separate form)

Not applicable

No. of Bid technically qualified (if

9. : Not applicable
applicable): PP
10. Bid (s) Rejected: NIL
11. Financial Bid Opening date 10-10-2017
12. Bid Evaluation Report:
Ranking | Comparison | Reasons for
Sr, Name of Firm or Bidder Cost oﬂ:ered by in terms with acceptance/ | Remarks.
No. the bidder : S
of cost Estimated cost rejection
1 2 3 4 5 6 7
’ Within
% 0 lbl A
T Rs.87,84,473/- Estimated | 1% Lowest | Accepted
lowest
cost
2. MfS. Qul'f:shl Trﬂders R5.87.99,276J’- 2I1d ]'I ighest
-~
SIK ALIT MOHAMMWD JAT
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COMPERATIVE STATEMENT CUM FINANCIAL REVIEW

Annual Development Programme-2017-18 Date of Issue: 10-10-2017
Name of Work: ——g::f;":i:g:l :—: (ﬁ’;—‘ig r-f::—':sktrﬁ ‘% &T—:}sj‘i‘—f’ to Makhdoom M. Amin Date of Opening: 10-10-2017
Tender Invited vide No. 617, Dated: 18-09-2017 T.S Amount: 9.000 (M)
Sr.No (A) Detail of as per Estimate (B) Detail of As per Bid Cost
“ Rate Quoted by Each Firm
q PART "A" PART "B" Name of Contractor | Part %&;le Rate Quoted !:T:nl:?l:;r I())i::l;f;: z:r:il Totz;l fgr?dounl Remarks
1 |CostofS.I: 8,223,622 A */8,223.622 6.82 % Above |(+) 560,851 8,784,473
2 |Cost of Ceiling: (+) 120,210 M/s. Irshad Ali B
3 |Cost of Carriage 463,809 Dahri C #
4 |Cost of Bitumen (-) / 8,784,473
5 |Others /8,223,622 7.00 % Above (+) 575,654 8,799.276
¢ M/s. Qureshi
TOTAL| 8,807,641 Traders C
8799276 |
(A) AsperT.S Cost: Rs. 8.807.641
(B) As per (Lowest) Bid Cost:(-)  Rs. 8.784.473

Saving

Rs. 23,168

The bid quoted by M/s. Irshad Ali Dahri, Government Contractor Amounting to Rs. 87,84,473/- found lowest, hence recommended for favour of neceesary approval
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BID EVALUATION REPORT

NIT No. TC/G-55/617 dated: 18-09-2017
Highways Division Matiari

R

I Name of Procuring Agency: Highways Division Matiari.
2, Tender Reference No. No. TC/G-55/ 617 dated: 18-09-2017
Annual Development Programme-2017-18
3. | Tender description / Name of work / item:
o Construction of C.C Block at Village Sultan Farash
4. Method of Procurement: Single stage — one envelope procedure.
5. Tender Published: SPPRA Sr. No. 34506
6. Total Bid documents Sold: (03)
7. Total Bids Received: (03)
Technical Bid Opening date: (if
8. applicable) Not applicable
(Provide details in separate form)
9. No. of Bid techl?tcall_v qualified (if Nat applicable
applicable):
10. Bid (s) Rejected: NIL
11. Financial Bid Opening date 10-10-2017
12. Bid Evaluation Report:
Ranking Comparison | Reasons for
:.r. Name of Firm or Bidder Cm; 0{3:‘! by in terms with acceptance/ | Remarks.
o Ll of cost | Estimated cost rejection
1 2 3 4 5 6 7
- T s Within
M/s. Globe Trading Co, Rs.19,77.216/- Estimated | 1* Lowest | Accepted
lowest
cost
2. | M/s. ZN Sahito Rs.19,79,310/- g0 Highest
5 | M/s. Al-lmad Engineering Rs.19.81.403/- 3rd Highest
SI A AM ARSHAI ;
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COMPERATIVE STATEMENT CUM FINANCIAL REVIEW

-
@ Annual Development Programme-2017-18 Date of Issue: 10-10-2017
Name of Work: _ Construction of C.C Block at Village Sultan Farash Date of Opening: 10-10-2017
Tender Invited vide No. 617, Dated: 18-09-2017 T.S Amount: 2.000 (M)
Sr.No (A) Detail of as per Estimate (B) Detail of As per Bid Cost
- Rate Quoted by Each Firm
& PART "A" PART "B" Name of Contractor | Part %ﬂile Rate Quoted ﬁ;:_::::‘;zr l()}illl'i'; :;:::,:11 ']‘ma:)]fABTdoum Remarks
1 |CostofS.1: 1,395,846 A /] 395,846 |41.65 % Above |(+) 581,370 1,977.216
2 [Cost of Ceiling: (+)| 139,585 M/s. Globe
3 |Cost of Carriage 446,535 Trading Co. C S
4 [Cost of Bitumen (-) I 1,977,216
5 |Others /1,395,846 |41.80 % Above | (+) 583,464 1,979,310
6
M/s. Z.N Sahito
TOTAL| 1,981,966
rd 1,979,310
(A) As per T.S Cost: Rs. 1.981.966 A ;/ 1,395,846 |41.95 % Above |(+) 585,557 1,981,403
(B) As per (Lowest) Bid Cost:(-)  Rs. 1,.977.216 M/s. Al-Imad
Saving Rs. 4,750 Engineering C
1,981,403

The bid quoted by M/s. Z.N Sahito,

Government Contractor Amounting to Rs. 19,77.216/- found lowest, hence recommended for favour of neceesary approval

SIKTLA KARA ALl AMNAD JAT
DIVISIONAL ACCOUNTS OFFICER EXECUTIVE ENGINEER
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BID EVALUATION REPORT
NIT No. TC/G-55/617 dated: 18-09-2017

Highways Division Matiari

Name of Procuring Agency:

Highways Division Matiari.

N

Tender Reference No.

No. TC/G-55/ 617 dated: 18-09-2017

Annual Development Programme-2017-18

i Tender description / Name of work / item: Construction of C.C Block at Village Murad Gahoti &
< Jado Gahoti
4. Method of Procurement: Single stage — one envelope procedure.
5. Tender Published: SPPRA Sr. No. 34506
6. Total Bid documents Sold: (03)
7 Total Bids Received: (03)
Technical Bid Opening date: (if
8. applicable) Not applicable
(Provide details in separate form)
0. No. of Bid techr’ncally 'quallﬁcd (if Not applicable
applicable):
10. Bid (s) Rejected: NIL
1. Financial Bid Opening date 10-10-2017
12, Bid Evaluation Report:
Ranking | Comparison | Reasons for
‘f,r' Name of Firm or Bidder Co;r :’f:fﬁd by in terms with acceptance/ | Remarks.
o 1e ouader of cost | Estimated cost rejection
1 2 3 4 5 6 7
N st Within
. |Ms Al-Imad Engineering Rs.19,81.311/- : Estimated | 1* Lowest | Accepted
lowest
cost
5, | MiwGlobeTradegCa, Rs.19,83,789~ | 2" Highest

zé; éOH A%MAD JAT

EXECUTIVE ENGINEER
AUQAF DEPARTMENT HIGHWAYS DIVISION
GOVERNMENT OF SINDH MATIARI
@ HYDERABAD




COMPERATIVE STATEMENT CUM FINANCIAL REVIEW

Annual Development Programme-2017-18

-

Date of Issue: 10-10-2017
Name of Work: Construction of C.C Block at Village Murad Gahoti & Jado Gahoti Date of Opening: 10-10-2017
Tender Invited vide No. 617, Dated: 18-09-2017 T.S Amount: 1.948 (M)
Sr.No| (A) Detail of as per Estimate (B) Detail of As per Bid Cost
. Rate Quoted by Each Firm
S PART "A" PART "B" Maitie:of Contrastor | Past] “Hooue | pusouoted | osntof | DiltiCoster | Toms) Amount Remarks
Items Premium Other Items of Bid
I |CostofS.l: 1,376,675 / 1,376,675 |43.92 % Above |(+) 604,636 1,981,311
2 |Costof Ceiling: (+)| 137,668 MJs. Al-Imad 7
3 |Cost of Carriage 471,065 Engineering /
4 |Cost of Bitumen (-) / 1,981,311
5 |Others Y 1,376,675 [44.10 % Above (+) 607,114 1,983,789
6 M/s. Globe B
TOTAL| 1,985,408 Trading Co.
1,983,789
(A) AsperT.SCost: Rs. 1.985.408
(B) As per(Lowest) Bid Cost:(-) Rs. 1.981.311
Saving Rs. 4,097
The bid quoted by M/s. Al-Imad Engineering. Government Contractor Amounting to Rs. 19,81.311/- found lowest, hence recommended for favour of neceesary approval
\ 1
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BID EVALUATION REPORT
NIT No. TC/G-55/617 dated: 18-09-2017 @
Highways Division Matiari

L, Name ofPfocuring Agency: Highways Division Matiari.

o Tender Reference No. No. TC/G-55/ 617 dated: 18-09-2017

Annual Development Programme-2017-18
3. | Tender description / Name of work / item:
Construction of C.C Block at Village Sarang Machhi

v

4. Method of Procurement: Single stage — one envelope procedure.
5, Tender Published: SPPRA Sr. No. 34506

6. Total Bid documents Sold: (03)

i Total Bids Received: (03)

Technical Bid Opening date: (if
8. applicable) Not applicable
(Provide details in separate form)

No. of Bid technically qualified (if

9. : i
applicable): Not applicable

10. ' Bid (s) Rejected: NIL
11. Financial Bid Opening date 10-10-2017
12. Bid Evaluation Report:

Ranking Comparison | Reasons for
S Name of Firm or Bidder Cost (wtered by in terms with acceptance/ | Remarks.
No. the bidder . Fon

of cost | Estimated cost rejection

1 2 3 4 5 6 7
Within
. st

. | Ms.ZN Sahito Rs.19,87,585/- l Estimated | 1* Lowest | Accepted

lowest

cost

2 M/s. Globe Trading Co. Rs.19.89,669/- Hnd Highest
y | M. Allmad Enginocring Rs.19.90,364/- 3" Highest

ALl E;E;HAMMAE ~KT ARSSAD §U§§ HUTTO

EXECUTIVE ENGINEER EXECUTIVE ENGINEER
AUQAF DEPARTMENT HIGHWAYS DIVISION
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COMPERATIVE STATEMENT CUM FINANCIAL REVIEW

') »
@ Annual Development Programme-2017-18 Date of Issue: 10-10-2017
Name of Work: Construction of C.C Block at Village Sarang Machhi Date of Opening: 10-10-2017
Tender Invited vide No. 617, Dated: 18-09-2017 T.S Amount: 1.955 (M)
Sr.No (A) Detail of as per Estimate (B) Detail of As per Bid Cost
o |l Rate Quoted by Each Firm
‘ PART "A" PART "B" Ve b Gontemctor | Pais hedule Rate Guoted A.moupl of Diff: Cost o‘l Total A:Tmunl Résriiks
Items Premium Other Items of Bid
1 |CostofS.: 1,389,434 Al 1389434 |43.05 % Above (+) 598.151 1,987,585
2 |Cost of Ceiling: (+)[ 138,943 B
M/s. Z.N Sahito
3 |Cost of Carriage 463,035 C -
4 |Cost of Bitumen (-) / 1,987,585
5 |Others A /1 ,389,434 [43.20 % Above (+) 600,235 1,989,669
6 M/s. Globe
TOTAL| 1,991,412 Trading Co.
1,989,669
(A) As per T.S Cost: Rs. | 091412 A ],389,434 43.25 % Above (+) 600,930 1,990,364
(B) As per (Lowest) Bid Cost:(-)  Rs. 1,987,585 M/s. Al-Imad B
Saving Rs. 3,827 Engineering C
1,990,364

The bid quoted by M/s. Z.N Sahito, Government Contractor Amounting to Rs. 19,87,585/- found lowest, hence recommended for favour of neceesary approval

|
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REVISED ANNUAL PR(DCUREMNT PLAN-2017-18
DISTRICT MATIARIE




REVISED ANNUAL PROCUREMENT PLAN

(WORKS, GOODS & SERVICES)

(FINANCIAL YEAR-2017-18)

~Orrice Or Tue Executive ENGINEER, HIGHWAYS D1visiON MATIARI

Estimate Timing of procurements
Quantity d unit Source of
S ADE Description of Procurement (where cast Entimted Fynd Tends pr[:::ll:'(e):tfgm i h Remarks
No. No. applicab | (where Total Cost Allocated | (ADP/ Non 1" Qtr 3Qtr | 4" Qtr
3 : . method Qtr
le) applicabl ADP)
e
4 K 3 4 5 6 7 8 9 10 11 12 13 14
Recondition of link road from Hyderabad National Subject to be
01 01 Tando Jam Road to Khanpur Tajpur Road - - 9.500 4.750 New ADP competitive released of
Mile 0/0-0/5 bidding method funds
02 02 Conslrucllor} of Paver Block at Village ~ B 4.000 4.000 New ADP dos sl
Khanpur Tajpur
Construction of link road from G.A Shah
03 03 Road to Village Jam Samaa Road Mile 0/0- -- - 11.000 5.500 New ADP --do-- --do--
0/6
Recondition of Internal Road of Oderolal
04 04 Village Road Mile 0/0-0/5 - - 9.000 4.500 New ADP --do-- -do
Recondition of link road from Oderolal
05 05 Station Road to Village Buhryoon Road - -- 6.000 3.000 New ADP --do-- --do--
Mile 0/0-0/5
Construction of Paver Block from Rahu n
06 | 96 | Muhalla to Hack School Hala New - - ke s T i e 5
Construction of Paver Block at Market -
07 07 Chowk Hala New -- - 15.000 7.500 New ADP --do-- --do--
Recondition of Oderolal Station Main Bazar = e
08 08 Road Mile 0/0-0/5 - -- 7.000 3.500 New ADP --do-- do
09 09 ggﬁigructlon of C.C Block at Village Arzi . _ 2.000 2.000 New ADP i s
10 10 Eon_struct!on of Paver Block at Village Dato » _ 3.000 3.000 New ADP . il
orira
Construction of Paver Block at Different
11 11 Villages of U.C Ajan Shah -- -- 8.250 8.250 New ADP --do-- --do--
Construction of Paver Block at Bagri Bazar New ADP
12 12 Hala New -- - 15.000 7.500 --do-- --do--




Estimate Timing of procurements
Quantity d unit Source of
S ADEP Description of Procurement (where Cabt Estimated Fand fuds rz;(:ll:'zrr‘::nt gnd Remarks
No. No. o applicab | (where Total Cost | Allocated | (ADP/Non |.P hod 1* Qtr 3Qtr | 4" Qtr
le) | applicabl ADP) BleRIY Qr
e
1 2 3 4 5 6 7 8 9 10 11 12 13 14
Recondition of link road from Hala
4 Shahdadpur Road to Village Allah Bux & )
,]3 13 Nizamanri) via Village Bux Ali Nizamani - - 4500 ,2'250 DewRLE SHi o=
Road Mile 0/0-0/4
Recondition / Construction of link road
from Makhdoom Agqeel-u-Zaman Road to . il
ol 14 Village Gul Mohammad Mahar Road Mile - - MR 5.000 NERaDE = e
0/0-0/7
Construction of link road from Jam Wah
15 15 Road to Village Phull Kaka Eid Gah Road -- - 9.000 4.500 New ADP --do-- --do--
Mile 0/0-0/5
Constt: of link road from Saeedabad Bakhar
16 16 Jamali Road to Village Haji Ali Mohammad e= = 7.200 3.600 New ADP --do-- --do--
Kaka Road Mile 0/0-0/4
Recondition of link road from Bakhar
17 17 Jamali Road to Village Pahar Jamali Road - - 4.800 2.400 New ADP --do-- --do--
Mile 0/0-0/4
Construction of Bridge Over Chandan
18 18 Escape Near Village Nai Wasi i/c approach -- -- 8.000 2.000 New ADP --do-- --do--
to Construction of Road Kot Niaz Shaikh
Constt: of Paver Block at Hashmi Imam
19 19 Bargah & Pir Ameer Ali Shah Hashmi -- -- 8.000 2.000 New ADP --do-- --do--
Muhalla & Different Street of Matiari City
Recondition of Link Road from Naka Stop
20 20 to Sama Muhalla at Shahpur Village Road - - 1.820 0.455 New ADP --do-- --do--
Mile 0/0-0/2
Construction of Paver Block from Allied &
21 21 Bank to Wanhari Imam Bargah Hala New - B 0 7.250 NewAlP g e
Construction of Paver Block at Kaka Masjid
22 22 to Makhdoom M. Amin Fahim School and -- . 9.000 0.900 New ADP --do-- --do--
Different Street of Hala New
23 23 (Flonstruction of C.C Block at Village Sultan B _ 2.000 0.300 New ADP s il
arash
24 24 Construction of C.C Block at Village Murad = = 1.948 0.300 New ADP i sBBie

Gahoti & Jado Gahoti




Estimate

Timing of procurements

Quantity d unit Source of Proposed
S, ADP Deerintion ol Droeuieineiit (where cost Estimated Fund funds rocu?-esn:cnt 2nd Remarks
No. | No. gerip applicab | (where | Total Cost | Allocated | (ADP/Non | P s 1" Qtr 3Qtr | 4% Qtr
le) applicabl ADP) Qb
e
1 2 3 4 5 6 7 8 9 10 11 12 13 14
Construction of C.C Block at Village :
25 25 Sarsing ackhi -- -- 1.955 0.300 New ADP --do-- --do--
o

MATIARI
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| Office Telephone No. 022.2760048 (
OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION
WORKS & SERVICES DEPARTMENT MATIAR] !
No. XEN(HJITC/G-35/ 617 fof 2017 Maliari, Dated: 18-09.2017 * S
Procuring Ageficy invites sealed bids an hiddin, dxm‘m‘-nﬁctﬂ”‘qnmludlmllﬂunw p
eled hﬂ-ktﬂ-me: SPPRA rules 2010 for the I%Iblﬂngwm .
S | Name of worka Evtimated | Call deposit | Time alloseed | Cast of p
H Cost amoust | dar | ity
e e e iten | decuments TF
; CADD —
\ b T Recandition of link rosd fmes Hyverabad Taade lim <00 4T5000. limesths A0SO IsL
4 ; h:gg‘ul.naﬁgwmawnn-mb_ I _. | 1 . Stat
¢ 1 Cm-lmumdhwzﬂﬂ:\‘ﬂhyllumr' =" 2om | L0000/ | 12menths | 2000 tratl
. . - . 1 -1 ! Yy
3 mu mmfmm\mnm» 11000 EX0000- 12 menihs Jo00 I?“
| Village fum Sarmas Anad 3ile 00-044 - ___4_____ _______ it Az
; & Recondition of Internal Road of Oclervial Village 9000 | 4.50,0000- l 12menths | 1000 that
: .__'IM_WMM M
! 3 Reconditon of link road frem Oderohal Siation fead 6000 Non00- [ 12 moaths | 3000 (PM
| " 1o Village lmmm Mile 0/0-0/5 L | poll
[ §  Commroctionof Paver Biock frem RabuMahalisto 1000 1500005  lmemhs 3000 was
| H_n.w!m}iﬂh-r i .
p 1% 1 Consfructun of Pever Slock ot Market Chewk Hals 15000 7500000 - 12 manths 3,000/« y
i P | [ || new
¥ Recondbion of Oderclsl Sntice Main Batss Read 7000 [ 350000 | 12months | MO0G- Eh'al
| iMreolo0rs oY S| MO PR, TR by-e
i ¢ .cnaummacrmu\'ulmwmn 2000 [ioasoor | 12meat 2000, || | clsio
1| | 10 Conuraction of Paver Bock =t Vilge Do Locira 3000 150000 | 12monthe | 2000 H.‘
i 1 mdmm-nﬁn\ﬁpd LS | 4125000 | 2 months | MO0/ F 0
) LC Ajan Shah | L A [ or
3| |1 Comeraceon of P Mok g B Mol New 18000 | 750000 i2ememte (a0 || | Kals
13 | Recondilon of link road from Hola Shabdadper | 14300 | 2250000 2 emonths | 1,000/. |
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