



OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan
Tel. (Direct): +92-244-9370427 Tel. (Extension): +92-244-9370427 (2267)
Fax: +92-244-9370263 E-mail: pd@pumhs.edu.pk Website: www.pumhs.edu.pk

Dated: 17-10-2017

SAY NO TO CORRUPTION

NAME OF WORK:- MISCELLANEOUS ELECTRIC WORK FOR PUMP HOUSE AND
LATIF HALL.

MINUTES OF MEETING:

A meeting for opening of tender for the work, "Miscellaneous electric work for Pump House and Latif Hall" was held in Conference Hall of Vice Chancellor's Secretariat at PUMHSW on 12-10-2017 at 01:15 P.M. The following members of Tender Opening & Evaluation Committee were present.

- | | |
|---|-------------------|
| 1. Prof. Dr. Shamsuddin Shaikh
Pro-Vice Chancellor (PUMHSW) | Chairman |
| 2. Prof. Dr. Basheer Ahmed Memon
Dean Faculty of Engineering (QUEST) Nawabshah | Member |
| 3. Prof. Dr. Dadan Khan Bangwar
Professor Civil Engg: Deptt: (QUEST) Nawabshah | Member |
| 4. Prof. Dr. Atta Muhammad Chandio
Dean Community Health Sciences (PUMHSW) | Member |
| 5. Prof. Dr. Khan Muhammad Nangrejo
Member Senate (PUMHSW) | Member |
| 6. Mr. Zeeshan Memon
Director Finance (PUMHSW) | Member |
| 7. Engr. Dur Muhammad Mangi
Project Director (PUMHSW) | Member/ Secretary |

The Project Director (PUMHSW) briefed the Committee members that the sealed Item rate Tenders were invited as per SPP Rules 2010 (Ammended-2013) for the said work vide letter No. PUMHSW/P.D/2017/2988, Dated: 22-09-2017. He further briefed that purchasing date starting from 25-09-2017 to 10-10-2017, submission date on 12-10-2017 upto 12:30 P.M, whereas Opening date of the tender was 12-10-2017 @ 01:15 P.M. The Project Director (PUMHSW) further briefed that (08) bidders purchased the bidding documents and (07) bidders submitted the same in time. Then all the contractors were called in Conference Hall of Vice Chancellor's Secretariat, so that bidding documents can be opened in their presence under

Rule-41 of SPP Rules 2010 (Amended-2013). Following Contractors took part in the bidding process as under;

1. M/s Muhammad Nouman Qureshi, Nawabshah
2. M/s Saad Enterprises, Nawabshah
3. M/s Junaid Ali, Nawabshah
4. M/s Sallahuddin Rajput, Nawabshah
5. M/s Imran Saeed
6. M/s Qureshi Construction Co,
7. M/s Niazullah Abbasi

The Committee started proceedings of opening of tender in front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and bid amount. Details are given as under;

S. No	Name of firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected Bid Amount in Rs.	% Above/ Below	Ranking
01	M/s Sallahuddin Rajput	830,750.00	772,650.00	772,650.00	6.993% Below	1 st Lowest
02	M/s Junaid Ali		803,000.00	803,000.00	3.340% Below	4 th Lowest
03	M/s Saad Enterprises		982,200.00	982,750.00	18.230% Above	7 th Lowest
04	M/s Muhammad Nouman Qureshi		911,736.00	911,736.00	9.748% Above	6 th Lowest
05	M/s Niazullah Abbasi		782,425.00	782,425.00	5.817% Below	2 nd Lowest
06	M/s Imran Saeed		799,777.00	799,779.00	3.728% Below	3 rd Lowest
07	M/s Qureshi Construction Co,		840,900.00	840,900.00	1.221% Above	5 th Lowest

After detail discussion & deliberation the Tender Opening & Evaluation Committee recommended to award the work, "**Miscellaneous electric work for Pump House and Latif Hall**" to M/s Sallahuddin Rajput Nawabshah at the total tendered cost of **Rs. 772,650/=**.

The meeting ended with the vote of thanks to all members.


Prof. Dr. Basheer Ahmed Memon

Dean Faculty of Engg: QUEST Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Prof. Dr. Dadan Khan Bangwar

Professor Civil Engg: Deptt: QUEST, Nawabshah
& Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A

Engr. Dur Muhammed Mangi
Project Director PUMHSW & Member of
Tender Opening & Evaluation Committee
PUMHSW, S.B.A

Prof. Dr. Shams-ud-din Shaikh
Professor of Medicine Director Academics &
Chairman of Tender Opening Committee
PUMHSW, S.B.A

Prof. Dr. Khan Muhammad Nangrejo
Member Senate & Member of
Tender Opening Committee
PUMHSW, S.B.A

Mr. Zeeshan Memon
Director Finance PUMHSW & Member
of Tender Opening Committee
PUMHSW, S.B.A

Prof. Dr. Atta Muhammed Chandio
Dean of Community Health Sciences &
Member of Tender Opening Committee
PUMHSW. S.B.A

COMPARATIVE STATEMENT


NAME OF WORK:-

MISCELLANEOUS ELECTRIC WORK FOR PUMP HOUSE AND LATIF HALL.


S. No	Name of firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected Bid Amount in Rs.	% Above/ Below	Ranking
01	M/s Sallahuddin Rajput	991,430.95	772,650.00	772,650.00	6.993% Below	1 st Lowest
02	M/s Junaid Ali		803,000.00	803,000.00	3.340% Below	4 th Lowest
03	M/s Saad Enterprises		982,200.00	982,750.00	18.230% Above	7 th Lowest
04	M/s Muhammad Nouman Qureshi		911,736.00	911,736.00	9.748% Above	6 th Lowest
05	M/s Niazullah Abbasi		782,425.00	782,425.00	5.817% Below	2 nd Lowest
06	M/s Imran Saeed		799,777.00	799,779.00	3.728% Below	3 rd Lowest
07	M/s Qureshi Construction Co,		840,900.00	840,900.00	1.221% Above	5 th Lowest


Prof. Dr. Basheer Ahmed Memon


Dean Faculty of Engg: QUEST Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Prof. Dr. Dadan Khan Bangwar

Professor Civil Engg: Deptt: QUEST, Nawabshah
& Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Prof. Dr. Shams-ud-din Shaikh


Professor of Medicine Director Academics &
Chairman of Tender Opening Committee
PUMHSW, S.B.A


Mr. Zeeshan Memon


Director Finance PUMHSW & Member
of Tender Opening Committee
PUMHSW, S.B.A


Prof. Dr. Khan Muhammad Nangrejo

Member Senate & Member of
Tender Opening Committee
PUMHSW, S.B.A


Prof. Dr. Atta Muhammed Chandio

Dean of Community Health Sciences &
Member of Tender Opening Committee
PUMHSW, S.B.A


Engr. Dur Muhammed Mangi

Project Director PUMHSW & Member of
Tender Opening & Evaluation Committee
PUMHSW, S.B.A

BIDDERS QUALIFICATION REPORT

NAME OF WORK:-

MISCELLANEOUS ELECTRIC WORK FOR PUMP HOUSE AND LATIF HALL.


01	Name of Procuring Agency	Project Director (Peoples University of Medical & Health Sciences for Women)							
02	Tender Reference Number	No. PUMHSW/P.D/2017/2988, Dated: 22-09-2017							
03	Method of Procurement	Single Stage One Envelope							
04	Name of Firms/ Bidders ⇒	M/s Muhammad Nadeem, Nawabshah	M/s Saad Enterprises, Nawabshah	M/s Niazullah Abbasi, Nawabshah	M/s Qureshi Construction Co, Nawabshah	M/s Imran Saeed, Nawabshah	M/s Muhammad Nouman Qureshi, Nawabshah	M/s Sallahuddin Rajput, Nawabshah	M/s Junaid Ali, Nawabshah
05	Registration with Income Tax Department	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
06	Registration with GST	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
07	Bank Statement showing Annual Turnover of Rs. 500,000/=	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
08	Tender Fee/ Cost of Bidding Documents	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
09	2% Earnest Money	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
10	Firm has not been Blacklisted previously by any executing agency	Not Blacklisted	Not Blacklisted	Not Blacklisted	Not Blacklisted	Not Blacklisted	Not Blacklisted	Not Blacklisted	Not Blacklisted
11	All documents/ information furnished are true & correct	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
12	Compliant/ Non-Compliant	Compliant	Compliant	Compliant	Compliant	Compliant	Compliant	Compliant	Compliant


Prof. Dr. Basheer Ahmed Memon


Dean Faculty of Engg: QUEST Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Prof. Dr. Dadan Khan Bangwar


Professor Civil Engg: Deptt: QUEST, Nawabshah
& Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Prof. Dr. Shams-ud-din Shaikh


Professor of Medicine Director Academics &
Chairman of Tender Opening Committee
PUMHSW, S.B.A


Mr. Zeeshan Memon


27/11/17
Director Finance PUMHSW & Member
of Tender Opening Committee
PUMHSW, S.B.A


Prof. Dr. Khan Muhammad Nangrejo

Member Senate & Member of
Tender Opening Committee
PUMHSW, S.B.A


Prof. Dr. Atta Muhammed Chandio

Dean of Community Health Sciences &
Member of Tender Opening Committee
PUMHSW, S.B.A



Engr. Dur Muhammed Mangi

Project Director PUMHSW & Member of
Tender Opening & Evaluation Committee
PUMHSW, S.B.A

Peoples University of Medical & Health Sciences for Women

Miscellaneous Electric work for Pump House and Latif Hall

Estimated Cost			Comparative Statement						
Summary of Works			M/s Qureshi Const: Co,	M/s Saad Enterprises	M/s Imran Saeed	M/s Muhammad Nouman	M/s Junaid Ali	M/s Niazullah Abbasi	M/s Sallahuddin Rajput
S. No	Description	Amount in Rs.	Amount in Rs.	Amount in Rs.	Amount in Rs.	Amount in Rs.	Amount in Rs.	Amount in Rs.	Amount in Rs.
1	Electrical Non-schedule items	830,750.00	840,900.00	982,200.00	799,779.00	911,736.00	803,000.00	782,425.00	772,650.00
	Total	830,750.00	840,900.00	982,200.00	799,779.00	911,736.00	803,000.00	782,425.00	772,650.00
	Remarks		5th Lowest	7th Lowest	3rd Lowest	6th Lowest	4th Lowest	2nd Lowest	1st Lowest



 Several handwritten signatures and initials are present below the table. On the left, there are three distinct signatures. In the center, there are initials and some illegible text. On the right, there is a signature with a large circular mark and some scribbles below it.

Miscellaneous Electric work for Pump House and Latif Hall

ESTIMATED COST					COMPARATIVE STATEMENT														
Non Schedule Items					M/s Qureshi Const: Co,		M/s Saad Enterprises		M/s Imran Saeed		M/s Muhammad Nouman		M/s Junaid Ali		M/s Niazullah Abbasi		M/s Sallahuddin Rajput		
Sr.	Description of Items	Unit	Quantity	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount		
1	Providing & fixing 30HP ,TP, Motor (Siemens make or equivalent quality) with 4x5 pump set (KSB make). Including base slab foundation fitted with GI frame with nut bolts and installation.complete in all respect as Directed by Engineer.	Nos	1.00	410000.00	410,000.00	367,500.00	367,500.00	375,000.00	375,000.00	450,000.00	450,000.00	384,986.00	384,986.00	325,000.00	325,000.00	380,000.00	380,000.00	315,000.00	315,000.00
2	Providing and fixing panel Board for 30HP Motar Pump of best Quality including Contractor , Relay, Main Circuit breaker, fuses etc complete in all respects as directed.	Nos	1.00	26000.00	26,000.00	36,000.00	36,000.00	150,000.00	150,000.00	20,000.00	20,000.00	30,000.00	30,000.00	60,000.00	60,000.00	30,000.00	30,000.00	55,000.00	55,000.00
3	providing and fixing 4 Core 10mm.sq cable (Pak Cable, Fast Cable or equivalent).	Meter	25.00	470.00	11,750.00	600.00	15,000.00	1,200.00	30,000.00	2,400.00	60,000.00	550.00	13,750.00	700.00	17,500.00	349.00	8,725.00	690.00	17,250.00
4	Providing and GI pipe 4" including cutting & fitting complete with cost of cutting trench upto 2-1/2" feet deep refilling watering ramming and disposal of surplus earth and painting 2 coats of bitumen paint to pipes etc complete in all respects as directed.	Rft	280	600.00	168,000.00	780.00	218,400.00	815.00	228,200.00	357.15	100,002.00	650.00	182,000.00	435.00	121,800.00	549.00	153,720.00	430.00	120,400.00
5	Provding & Fixing 250A, TP, 50KA ABB make including lugs complete in all respects as directed.	Nos	1.00	25000.00	25,000.00	9,500.00	9,500.00	14,000.00	14,000.00	100,000.00	100,000.00	51,000.00	51,000.00	29,200.00	29,200.00	18,000.00	18,000.00	29,000.00	29,000.00
6	Service of AC, 4TON Floor Mounted with karcher Machine complete in all respects as directed.	Nos	20.00	4000.00	80,000.00	2,700.00	54,000.00	2,000.00	40,000.00	2,000.00	40,000.00	6,000.00	120,000.00	4,010.00	80,200.00	4,499.00	89,980.00	4,000.00	80,000.00
7	Re-Filling of Coolant (Gas 410/R22) in 4TON Floor Mounted Units where required with imported gas honywell USA make etc complete in all respects.	Nos	10.00	5000.00	50,000.00	4,850.00	48,500.00	13,000.00	130,000.00	700.00	7,000.00	8,000.00	80,000.00	8,930.00	89,300.00	4,700.00	47,000.00	8,600.00	86,000.00
8	Providing Good quality G.I pipe Folding Ladder of 40ft complete in all respects.	Nos	1.00	60000.00	60,000.00	92,000.00	92,000.00	15,000.00	15,000.00	22,777.00	22,777.00	50,000.00	50,000.00	80,000.00	80,000.00	55,000.00	55,000.00	70,000.00	70,000.00
Total Amount Rs.				830,750.00	840,900.00	982,200.00	799,779.00	911,736.00	803,000.00	782,425.00	772,650.00								

27(X11)

Bid Evaluation Report


1. Name of Procuring Agency: Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad.
2. Tender Reference No: No. PUMHSW/P.D/2017/2988, Dated: 22-09-2017
3. Tender Description/Name of work/item: Miscellaneous Electric Work for Pump House & Latif Hall.
4. Method of Procurement: Open Tenders
5. Tender Published: Dated: 25-09-2017, SPPRA S. No: 34513, ID No. 2147483647
6. Total Bid documents Sold: 08 (Eight)
7. Total Bids Received: 07 (Seven)
8. Technical Bid Opening date: (if applicable) Nil (Provide detail in separate form)
9. No. of Bid technically qualified (if applicable): Nil
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 12-10-2017 at 01:15 P.M
12. Estimated Cost: Rs. 830,750.00


13. Bid Evaluation Report:


S. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s Sallahuddin Rajput	772,650.00	1 st Lowest	6.993% Below	Acceptable due to 1 st Lowest	----
2	M/s Junaid Ali	803,000.00	4 th Lowest	3.340% Below	----	----
3	M/s Saad Enterprises	982,750.00	7 th Lowest	18.230% Above	----	----
4	M/s Muhammad Nouman Qureshi	911,736.00	6 th Lowest	9.748% Above	----	----
5	M/s Niazullah Abbasi	782,425.00	2 nd Lowest	5.817% Below	----	----
6	M/s Imran Saeed	799,779.00	3 rd Lowest	3.728% Below	----	----


7	M/s Qureshi Construction Co,	,840,900.00	5 th Lowest	1.221% Above	----	----
---	------------------------------------	-------------	------------------------	-----------------	------	------


Signatures of the Members of the Committee



 Prof. Dr. Basheer Ahmed Memon
 Dean Faculty of Engg: QUEST Nawabshah &
 Member of Tender Opening & Evaluation
 Committee PUMHSW, S.B.A



 Prof. Dr. Dadan Khan Bangwar
 Professor Civil Engg: Deptt: QUEST
 Nawabshah & Member of Tender
 Opening & Evaluation Committee
 PUMHSW, S.B.A


 Prof. Dr. Shams-ud-din Shaikh
 Professor of Medicine Director Academics
 and Chairman of Tender Opening
 Committee PUMHSW, S.B.A


 Prof. Dr. Khan Muhammad Nangrejo
 Member Senate & Member of
 Tender Opening Committee
 PUMHSW, S.B.A


 Mr. Zeeshan Memon
 Director Finance & Member of
 Tender Opening Committee
 PUMHSW, S.B.A


 Prof. Dr. Atta Muhammed Chandio
 Dean of Community Health Sciences &
 Member of Tender Opening Committee
 PUMHSW, S.B.A


 Engr. Dur Muhammed Mangi
 Project Director & Member of Tender
 Opening & Evaluation Committee
 PUMHSW, S.B.A



OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"
PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

Telephone: +92-244-9370427


Dated: 12-10-2017


Attendance of Contractors who participated in the tender opening of "Miscellaneous Electric work for Pump House and Latif Hall" in Conference Hall of PUMHSW on 12-10-2017 at 01:15 P.M.

S. No	Name of the Firm/ Company	C.D / Amount	Name & Signature of Rep: of Contractor
01	M/s Muhammad Nadeem	Not Participated	
02	M/s Imran Saeed	Rs. 16000/-	Imran
03	M/s Sallahuddin Rajput	Rs. 15500/-	Sallahuddin Rajput
04	M/s Muhammad Noman Qureshi	Rs. 19000/-	M. Noman Qureshi
05	M/s Saad Enterprises	Rs. 19700/-	Saad
06	M/s Junaid Ali	Rs. 16100/-	Junaid Ali
07	M/s Qureshi Construction Co,	Rs. 25300/-	M. Qureshi
08	M/s Niazullah Abbasi	Rs. 15650/-	Niazullah Abbasi

Prof. Dr. Shams-ud-din Shaikh
Pro-Vice Chancellor PUMHSW & Chairman
of Tender Opening Committee
PUMHSW


Prof. Dr. Basheer Ahmed Memon
Dean Faculty of Engg:
QUEST Nawabshah & Member
Tender Opening Committee
PUMHSW


Prof. Dr. Dadan Khan Bangwar
Professor Civil Engg: Deptt:
QUEST Nawabshah & Member
Tender Opening Committee
PUMHSW


Prof. Dr. Atta Muhammed Chandio
Dean of Community Health Sciences & Member
Tender Opening Committee
PUMHSW


Prof. Dr: Khan Muhammed Nangrejo
Member Senate & Member Tender
Opening Committee PUMHSW


Mr. Zeeshan Memon
Director Finance & Member
Tender Opening Committee
PUMHSW


Engr. Dur Muhammed Mangi
Project Director & Member
Tender Opening Committee
PUMHSW










OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"
PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

Telephone: +92-244-9370427

Opening of the tenders for "Miscellaneous Electric work for Pump House and Latif Hall" on 12-10-2017 at 01:15 P.M in presence of Tender Opening Committee.

SIGNATURES OF TENDER OPENING COMMITTEE

Prof. Dr. Shams-ud-din Shaikh Pro-Vice Chancellor PUMHSW & Chairman of Tender Opening Committee PUMHSW	
Prof. Dr. Basheer Ahmed Memon Dean Faculty of Engg: QUEST Nawabshah & Member Tender Opening Committee PUMHSW	
Prof. Dr. Dadan Khan Bangwar Professor Civil Engg: Deptt: QUEST Nawabshah & Member Tender Opening Committee PUMHSW	
Prof. Dr. Atta Muhammed Chandio Dean of Community Health Sciences & Member Tender Opening Committee PUMHSW	
Prof. Dr. Khan Muhammed Nangrejo Member Senate & Member Tender Opening Committee PUMHSW	
Mr. Zeeshan Memon Director Finance & Member Tender Opening Committee PUMHSW	
Engr. Dur Muhammed Mangi Project Director & Member Tender Opening Committee PUMHSW	



OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

Tel. (Direct): +92-244-9370427

Tel. (Extension): +92-244-9370427 (2267)

Fax: +92-244-9370263

E-mail: pd@pumhs.edu.pk

Website: www.pumhs.edu.pk

Dated: 17-10-2017

SAY NO TO CORRUPTION

NAME OF WORK:- STEEL SUNSHED FOR MOTOR CYCLES STAND IN OLD CAMPUS OF PUMHSW.

MINUTES OF MEETING:

A meeting for opening of tender for the work, "Steel Sunshed for motor cycles stand in Old Campus of PUMHSW" was held in Conference Hall of Vice Chancellor's Secretariat at PUMHSW on 12-10-2017 at 01:15 P.M. The following members of Tender Opening & Evaluation Committee were present.

- | | |
|---|-------------------|
| 1. Prof. Dr. Shamsuddin Shaikh
Pro-Vice Chancellor (PUMHSW) | Chairman |
| 2. Prof. Dr. Basheer Ahmed Memon
Dean Faculty of Engineering (QUEST) Nawabshah | Member |
| 3. Prof. Dr. Dadan Khan Bangwar
Professor Civil Engg: Deptt: (QUEST) Nawabshah | Member |
| 4. Prof. Dr. Atta Muhammad Chandio
Dean Community Health Sciences (PUMHSW) | Member |
| 5. Prof. Dr. Khan Muhammad Nangrejo
Member Senate (PUMHSW) | Member |
| 6. Mr. Zeeshan Memon
Director Finance (PUMHSW) | Member |
| 7. Engr. Dur Muhammad Mangi
Project Director (PUMHSW) | Member/ Secretary |

The Project Director (PUMHSW) briefed the Committee members that the sealed item rate tenders were invited as per SPP Rules 2010 (Amended-2013) for the said work vide letter No. PUMHSW/P.D/2017/2988, Dated: 22-09-2017. He further briefed that purchasing date starting from 25-09-2017 to 10-10-2017, submission date on 12-10-2017 upto 12:30 P.M, whereas opening date of the tender was 12-10-2017 @ 01:15 P.M. The Project Director (PUMHSW) further briefed that (04) bidders purchased the bidding documents and submitted the same in time. Then all the contractors were called in Conference Hall of Vice Chancellor's Secretariat, so that bidding documents can be opened in their presence under Rule-41 of SPP

Rules 2010 (Amended-2013). Following Contractors took part in the bidding process as under;


1. M/s Ghulam Abbas & Sons, Nawabshah
2. M/s Junaid Ali, Nawabshah
3. M/s Sallahuddin Rajput, Nawabshah
4. M/s Qureshi Construction Co,


The Committee started proceedings of opening of tender in front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and bid amount. Details are given as under;


S. No	Name of firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected Bid Amount in Rs.	% Above/ Below	Ranking
01	M/s Junaid Ali	948,300.00	915,109.50	915,109.50	3.50% Below	1 st Lowest
02	M/s Sallahuddin Rajput		929,334.00	929,334.00	2.00% Below	3 rd Lowest
03	M/s Ghulam Abbas & Sons		922,140.00	922,140.00 /	2.75% Below	2 nd Lowest
04	M/s Qureshi Construction Co,		953,205.00	953,205.00	0.51% Above	4 th Lowest

After detail discussion & deliberation the Tender Opening & Evaluation Committee recommended to award the work, "Steel Sunshed for motor cycles stand in Old Campus of PUMHSW" to M/s Junaid Ali, Nawabshah at the total tendered cost of Rs. 915,109/=.

The meeting ended with the vote of thanks to all members.



Prof. Dr. Basheer Ahmed Memon
Dean Faculty of Engg: QUEST Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Prof. Dr. Dadan Khan Bangwar
Professor Civil Engg: Deptt: QUEST, Nawabshah
& Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Engr. Dur Muhammed Mangi
Project Director PUMHSW & Member of
Tender Opening & Evaluation Committee
PUMHSW, S.B.A



Prof. Dr. Shams-ud-din Shaikh
Professor of Medicine Director Academics &
Chairman of Tender Opening Committee
PUMHSW, S.B.A


Prof. Dr. Khan Muhammad Nangrejo
Member Senate & Member of
Tender Opening Committee
PUMHSW, S.B.A



Mr. Zeeshan Memon
Director Finance PUMHSW & Member
of Tender Opening Committee
PUMHSW, S.B.A



Prof. Dr. Atta Muhammed Chandio
Dean of Community Health Sciences &
Member of Tender Opening Committee
PUMHSW, S.B.A

COMPARATIVE STATEMENT

NAME OF WORK:-

STEEL SUNSHED FOR MOTOR CYCLES STAND IN OLD CAMPUS OF PUMHSW.


S. No	Name of firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected Bid Amount in Rs.	% Above/ Below	Ranking
01	M/s Junaid Ali	948,300.00	915,109.50	915,109.50	3.50% Below	1 st Lowest
02	M/s Sallahuddin Rajput		929,334.00	929,334.00	2.00% Below	3 rd Lowest
03	M/s Ghulam Abbas & Sons		922,140.00	922,140.00	2.75% Below	2 nd Lowest
04	M/s Qureshi Construction Co,		953,205.00	953,205.00	0.51% Above	4 th Lowest


Prof. Dr. Basheer Ahmed Memon


Dean Faculty of Engg, QUEST Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Prof. Dr. Dadan Khan Bangwar


Professor Civil Engg: Deptt: QUEST, Nawabshah
& Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Prof. Dr. Shams-ud-din Shaikh


Professor of Medicine Director Academics &
Chairman of Tender Opening Committee
PUMHSW, S.B.A



Mr. Zeeshan Memon

27/11/17
Director Finance PUMHSW & Member
of Tender Opening Committee
PUMHSW, S.B.A


Prof. Dr. Khan Muhammad Nangrejo

Member Senate & Member of
Tender Opening Committee
PUMHSW, S.B.A


Prof. Dr. Atta Muhammed Chandio
Dean of Community Health Sciences &
Member of Tender Opening Committee
PUMHSW, S.B.A


Engr. Dur Muhammed Mangi

Project Director PUMHSW & Member of
Tender Opening & Evaluation Committee
PUMHSW, S.B.A

BIDDERS QUALIFICATION REPORT


NAME OF WORK:-

STEEL SUNSHED FOR MOTOR CYCLES STAND IN OLD CAMPUS OF PUMHSW.


01	Name of Procuring Agency	Project Director (Peoples University of Medical & Health Sciences for Women)			
02	Tender Reference Number	No. PUMHSW/P.D/2017/2988, Dated: 22-09-2017			
03	Method of Procurement	Single Stage One Envelope			
04	Name of Firms/ Bidders ⇒	M/s Sallahuddin Rajput, Nawabshah	M/s Junaid Ali, Nawabshah	M/s Ghulam Abbas & Sons	M/s Qureshi Construction Co, Nawabshah
05	Registration with Income Tax Department	Yes	Yes	Yes	Yes
06	Registration with GST	Yes	Yes	Yes	Yes
07	Bank Statement showing Annual Turnover of Rs. 500,000/=	Yes	Yes	Yes	Yes
08	Tender Fee/ Cost of Bidding Documents	Submitted	Submitted	Submitted	Submitted
09	2% Earnest Money	Submitted	Submitted	Submitted	Submitted
10	Firm has not been Blacklisted previously by any executing agency	Not Blacklisted	Not Blacklisted	Not Blacklisted	Not Blacklisted
11	All documents/ information furnished are true & correct	Yes	Yes	Yes	Yes
12	Compliant/ Non-Compliant	Compliant	Compliant	Compliant	Compliant


Prof. Dr. Bashoer Ahmed Memon


Dean Faculty of Engg: QUEST Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Prof. Dr. Dadan Khan Bangwar


Professor Civil Engg: Deptt: QUEST, Nawabshah
& Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Prof. Dr. Shams-ud-din Shaikh


Professor of Medicine Director Academics &
Chairman of Tender Opening Committee
PUMHSW, S.B.A



Mr. Zeeshan Memon

Director Finance PUMHSW & Member
of Tender Opening Committee
PUMHSW, S.B.A


Prof. Dr. Khan Muhammad Nangrejo

Member Senate & Member of
Tender Opening Committee
PUMHSW, S.B.A


Prof. Dr. Atta Muhammed Chandio
Dean of Community Health Sciences &
Member of Tender Opening Committee
PUMHSW, S.B.A


Engr. Dur Muhammed Mangi
Project Director PUMHSW & Member o
Tender Opening & Evaluation Committee
PUMHSW, S.B.A

Peoples University of Medical & Health Sciences for Women

Steel Sunshed for Motor Cycles stand in Old Campus of PUMHSW

ESTIMATED COST			COMPARATIVE STATEMENT			
Summary of Works			M/s Qureshi Const: Co,	M/s Junaid Ali	M/s Ghulam Abbas & Sons	M/s Sallahuddin Rajput
S. No	Description	Amount in Rs.	Amount in Rs.	Amount in Rs.	Amount in Rs.	Amount in Rs.
1	Civil Non schedule items	948,300.00	953,205.00	915,109.50	922,140.00	929,334.00
	Total Rs.	948,300.00	953,205.00	915,109.50	922,140.00	929,334.00
2	Remarks		4th Lowest	1st Lowest	2nd Lowest	3rd Lowest

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]
27/11/17

Steel Sunshed for Motor Cycles stand in Old Campus of PUMHSW

ESTIMATED COST						COMPARATIVE STATEMENT							
Non-Schedule Item						M/s Qureshi Const: Co,		M/s Junaid Ali		M/s Ghulam Abbas & Sons		M/s Sallahuddin Rajput	
Sr.	Description of Items	Unit	Quantity	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Providing & fixing Steel Sunshed for motor cycles stand made of G.I sheet having 22 gauge fitted with nuts, washers and bolts L-shape resting on steel angles frame of rectangle shape (truss type) made of iron angles 1.5" x 1.5" horizontal and vertical. The roof of G.I sheets along with rectangle frame will rest on vertical supports of square hollow pipes of steel having size 1.5" x 1.5" including paint, complete in all respects as directed by Engineer/ Incharge.	Sft	3270.00	290.00	948,300.00	291.50	953,205.00	279.85	915,109.50	282.00	922,140.00	284.20	929,334.00
Total Amount Rs.					948,300.00	953,205.00	915,109.50	922,140.00	929,334.00				

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]
27(X11)
*

Bid Evaluation Report

1. Name of Procuring Agency: Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad.
2. Tender Reference No: No. PUMHSW/P.D/2017/2988, Dated: 22-09-2017
3. Tender Description/Name of work/item: Steel Sunshed for motor cycles stand in Old Campus of PUMHSW.
4. Method of Procurement: Open Tenders
5. Tender Published: Dated: 25-09-2017, SPPRA S. No: 34513, ID No. 2147483647
6. Total Bid documents Sold: 04 (Four)
7. Total Bids Received: 04 (Four)
8. Technical Bid Opening date: (if applicable) Nil (Provide detail in separate form)
9. No. of Bid technically qualified (if applicable): Nil
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 12-10-2017 at 01:15 P.M
12. Estimated Cost: Rs. 948,300.00

13. Bid Evaluation Report:

S. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s Junaid Ali	772,650.00	1 st Lowest	3.50% Below	Acceptable due to 1 st Lowest	----

2	M/s Sallahuddin Rajput	803,000.00	3 rd Lowest	2.00% Below	----	----
3	M/s Ghulam Abbas & Sons	982,750.00	2 nd Lowest	2.75% Below	----	----
4	M/s Qureshi Construction Co,	911,736.00	4 th Lowest	0.51% Above	----	----


Signatures of the Members of the Committee



Prof. Dr. Bashir Ahmed Memon
Dean Faculty of Engg: QUEST Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A



Prof. Dr. Dadan Khan Bangwar
Professor Civil Engg: Deptt: QUEST
Nawabshah & Member of Tender
Opening & Evaluation Committee
PUMHSW, S.B.A



Prof. Dr. Shams-ud-din Shaikh
Professor of Medicine Director Academics
and Chairman of Tender Opening
Committee PUMHSW, S.B.A




Prof. Dr. Khan Muhammad Nangrejo
Member Senate & Member of
Tender Opening Committee
PUMHSW, S.B.A



Mr. Zeeshan Memon
Director Finance & Member of
Tender Opening Committee
PUMHSW, S.B.A



Prof. Dr. Atta Muhammed Chandio
Dean of Community Health Sciences &
Member of Tender Opening Committee
PUMHSW, S.B.A



Engr. Dur Muhammed Mangi
Project Director & Member of Tender
Opening & Evaluation Committee
PUMHSW, S.B.A



OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN

SHAHEED BENAZIRABAD

Telephone: +92-244-9370427

Dated: 12-10-2017

Attendance of Contractors who participated in the tender opening of "Steel Sunshed for Motor Cycles stand in Old Campus" in Conference Hall of PUMHSW on 12-10-2017 at 01:15 P.M.

S. No	Name of the Firm/ Company	C.D / Amount	Name & Signature of Rep: of Contractor
01	M/s Qureshi Construction Co,	Rs. 20500/-	
02	M/s Ghulam Abbas & Sons	Rs. 19000/-	
03	M/s Junaid Ali	Rs. 18350/-	
04	M/s Sallahuddin Rajput	Rs. 18600/-	

Prof. Dr. Shams-ud-din Shaikh
Pro-Vice Chancellor PUMHSW & Chairman
of Tender Opening Committee
PUMHSW

Prof. Dr. Basheer Ahmed Memon
Dean Faculty of Engg:
QUEST Nawabshah & Member
Tender Opening Committee
PUMHSW

Prof. Dr. Dadan Khan Bangwar
Professor Civil Engg: Deptt: QUEST Nawabshah
& Member Tender Opening Committee
PUMHSW

Prof. Dr. Atta Muhammed Chandio
Dean of Community Health Sciences & Member
Tender Opening Committee
PUMHSW

Prof. Dr. Khan Muhammed Nangrejo
Member Senate & Member Tender
Opening Committee PUMHSW

Mr. Zeeshan Memon
Director Finance & Member
Tender Opening Committee
PUMHSW

Engr. Dur Muhammed Mangi
Project Director & Member
Tender Opening Committee
PUMHSW



OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"








PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN

SHAHEED BENAZIRABAD

Telephone: +92-244-9370427

Opening of the tenders for "Steel Sunshed for Motor Cycles stand in Old Campus" on 12-10-2017 at 01:15 P.M in presence of Tender Opening Committee.

SIGNATURES OF TENDER OPENING COMMITTEE

Prof. Dr. Shams-ud-din Shaikh Pro-Vice Chancellor PUMHSW & Chairman of Tender Opening Committee PUMHSW	
Prof. Dr. Basheer Ahmed Memon Dean Faculty of Engg: QUEST Nawabshah & Member Tender Opening Committee PUMHSW	
Prof. Dr. Dadan Khan Bangwar Professor Civil Engg: Deptt: QUEST Nawabshah & Member Tender Opening Committee PUMHSW	
Prof. Dr. Atta Muhammed Chandio Dean of Community Health Sciences & Member Tender Opening Committee PUMHSW	
Prof. Dr: Khan Muhammed Nangrejo Member Senate & Member Tender Opening Committee PUMHSW	
Mr. Zeeshan Memon Director Finance & Member Tender Opening Committee PUMHSW	
Engr. Dur Muhammed Mangi Project Director & Member Tender Opening Committee PUMHSW	



OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"

PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

PMC Hospital Road, Nawabshah (Shaheed Benazirabad), Sindh, Pakistan

Tel. (Direct): +92-244-9370427

Tel. (Extension): +92-244-9370427 (2267)

Fax: +92-244-9370263

E-mail: pd@pumhs.edu.pk

Website: www.pumhs.edu.pk

Dated: 17-10-2017

SAY NO TO CORRUPTION

NAME OF WORK:- MISCELLANEOUS REPAIR WORK IN PHYSIOLOGY DEPARTMENT AND DRUG & POISON INFORMATION CENTRE.

MINUTES OF MEETING:

A meeting for opening of tender for the work, "Miscellaneous repair work in Physiology Department and Drug & Poison Information Centre" was held in Conference Hall of Vice Chancellor's Secretariat at PUMHSW on 12-10-2017 at 01:15 P.M. The following members of Tender Opening & Evaluation Committee were present.

- | | |
|---|-------------------|
| 1. Prof. Dr. Shamsuddin Shaikh
Pro-Vice Chancellor (PUMHSW) | Chairman |
| 2. Prof. Dr. Basheer Ahmed Memon
Dean Faculty of Engineering (QUEST) Nawabshah | Member |
| 3. Prof. Dr. Dadan Khan Bangwar
Professor Civil Engg: Deptt: (QUEST) Nawabshah | Member |
| 4. Prof. Dr. Atta Muhammad Chandio
Dean Community Health Sciences (PUMHSW) | Member |
| 5. Prof. Dr. Khan Muhammad Nangrejo
Member Senate (PUMHSW) | Member |
| 6. Mr. Zeeshan Memon
Director Finance (PUMHSW) | Member |
| 7. Engr. Dur Muhammad Mangi
Project Director (PUMHSW) | Member/ Secretary |

The Project Director (PUMHSW) briefed the Committee members that the sealed Item rate Tenders were invited as per SPP Rules 2010 (Ammended-2013) for the said work vide letter No. PUMHSW/P.D/2017/2988, Dated: 22-09-2017. He further briefed that purchasing date starting from 25-09-2017 to 10-10-2017, submission date on 12-10-2017 upto 12:30 P.M, whereas Opening date of the tender was 12-10-2017 @ 01:15 P.M. The Project Director (PUMHSW) further briefed that (06) bidders purchased the bidding documents and submitted the same in time. Then all the contractors were called in Conference Hall of Vice Chancellor's Secretariat, so that bidding documents can be opened in their presence under Rule-41 of SPP Rules 2010 (Amended-2013). Following Contractors took part in the bidding process as under;

1. M/s Muhammad Nouman Qureshi, Nawabshah
2. M/s Saad Enterprises, Nawabshah
3. M/s Junaid Ali, Nawabshah
4. M/s Sallahuddin Rajput, Nawabshah

The Committee started proceedings of opening of tender in front of aforementioned bidders and read aloud the names of each bidder one by one by opening their respective bids and bid amount. Details are given as under;

S. No	Name of firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected Bid Amount in Rs.	% Above/ Below	Ranking
01	M/s Sallahuddin Rajput	991,430.95	989,546.20	989,546.20	0.190% Below	1 st Lowest
02	M/s Junaid Ali		991,864.20	991,864.20	0.043% Above	2 nd Lowest
03	M/s Saad Enterprises		1,622,170.96	1,622,170.96	63.619% Above	3 rd Lowest
04	M/s Muhammad Nouman Qureshi		1,319,633.00	6,273,534.05	532.77% Above	4 th Lowest

After detail discussion & deliberation the Tender Opening & Evaluation Committee recommended to award the work, "Miscellaneous repair work in Physiology Department and Drug & Poison Information Centre" to M/s Sallahuddin Rajput Nawabshah at the total tendered cost of Rs. 989,546/=.

The meeting ended with the vote of thanks to all members.


Prof. Dr. Bashoer Ahmed Memon


Dean Faculty of Engg: QUEST Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Prof. Dr. Dadan Khan Bangwar

Professor Civil Engg: Deptt: QUEST, Nawabshah
& Member of Tender Opening Committee
PUMHSW, S.B.A


Engr. Dur Muhammed Mangi

Project Director PUMHSW & Member of
Tender Opening & Evaluation Committee
PUMHSW, S.B.A


Prof. Dr. Shams-ud-din Shaikh

Professor of Medicine Director Academics &
Chairman of Tender Opening Committee
PUMHSW, S.B.A


Prof. Dr. Khan Muhammad Nangrejo

Member Senate & Member of
Tender Opening Committee
PUMHSW, S.B.A


Mr. Zeeshan Memon

Director Finance PUMHSW & Member
of Tender Opening Committee
PUMHSW, S.B.A



Prof. Dr. Atta Muhammed Chandio


Dean of Community Health Sciences &
Member of Tender Opening Committee
PUMHSW, S.B.A


COMPARATIVE STATEMENT


NAME OF WORK:- MISCELLANEOUS REPAIR WORK IN PHYSIOLOGY DEPARTMENT AND DRUG & POISON INFORMATION CENTRE.


S. No	Name of firm or Bidder	Estimated Cost in Rs.	Contractor quoted bid amount in Rs.	Mathematically Corrected Bid Amount in Rs.	% Above/ Below	Ranking
01	M/s Sallahuddin Rajput	991,430.95	989,546.20	989,546.20	0.190% Below	1 st Lowest
02	M/s Junaid Ali		991,864.20	991,864.20	0.043% Above	2 nd Lowest
03	M/s Saad Enterprises		1,622,170.96	1,622,170.96	63.619% Above	3 rd Lowest
04	M/s Muhammad Nouman Qureshi		1,319,633.00	6,273,534.05	532.77% Above	4 th Lowest



Prof. Dr. Bashir Ahmed Memon
Dean Faculty of Engg. QUEST Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A



Prof. Dr. Dadan Khan Bangwar
Professor Civil Engg: Deptt: QUEST, Nawabshah
& Member of Tender Opening Committee
PUMHSW, S.B.A


Prof. Dr. Shams-ud-din Shaikh
Professor of Medicine Director Academics &
Chairman of Tender Opening Committee
PUMHSW, S.B.A


Mr. Zeeshan Memon
Director Finance PUMHSW & Member
of Tender Opening Committee
PUMHSW, S.B.A


Prof. Dr. Khan Muhammad Nangrejo
Member Senate & Member of
Tender Opening Committee
PUMHSW, S.B.A



Prof. Dr. Atta Muhammed Chandio
Dean of Community Health Sciences &
Member of Tender Opening Committee
PUMHSW, S.B.A



Engr. Dur Muhammed Mangi
Project Director PUMHSW & Member of
Tender Opening & Evaluation Committee
PUMHSW, S.B.A


BIDDERS QUALIFICATION REPORT


NAME OF WORK:- MISCELLANEOUS REPAIR WORK IN PHYSIOLOGY DEPARTMENT AND DRUG & POISON INFORMATION CENTRE.


01	Name of Procuring Agency	Project Director (Peoples University of Medical & Health Sciences for Women)					
02	Tender Reference Number	No. PUMHSW/P.D/2017/2988, Dated: 22-09-2017					
03	Method of Procurement	Single Stage One Envelope					
04	Name of Firms/ Bidders ⇒	M/s Muhammad Nadeem, Nawabshah	M/s Saad Enterprises, Nawabshah	M/s Imran Saeed, Nawabshah	M/s Muhammad Nouman Qureshi, Nawabshah	M/s Sallahuddin Rajput, Nawabshah	M/s Junaid Ali, Nawabshah
05	Registration with Income Tax Department	Yes	Yes	Yes	Yes	Yes	Yes
06	Registration with GST	Yes	Yes	Yes	Yes	Yes	Yes
07	Bank Statement showing Annual Turnover of Rs. 500,000/=	Yes	Yes	Yes	Yes	Yes	Yes
08	Tender Fee/ Cost of Bidding Documents	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
09	2% Earnest Money	Submitted	Submitted	Submitted	Submitted	Submitted	Submitted
10	Firm has not been Blacklisted previously by any executing agency	Not Blacklisted	Not Blacklisted	Not Blacklisted	Not Blacklisted	Not Blacklisted	Not Blacklisted
11	All documents/ information furnished are true & correct	Yes	Yes	Yes	Yes	Yes	Yes
12	Compliant/ Non-Compliant	Compliant	Compliant	Compliant	Compliant	Compliant	Compliant



Prof. Dr. Basheer Ahmed Memon
 Dean Faculty of Engg: QUEST Nawabshah &
 Member of Tender Opening & Evaluation
 Committee PUMHSW, S.B.A



Prof. Dr. Dadan Khan Bangwar
 Professor Civil Engg: Deptt: QUEST, Nawabshah
 & Member of Tender Opening Committee
 PUMHSW, S.B.A


Prof. Dr. Shams-ud-din Shaikh
 Professor of Medicine Director Academics &
 Chairman of Tender Opening Committee
 PUMHSW, S.B.A


Mr. Zeeshan Memon
 Director Finance PUMHSW & Member
 of Tender Opening Committee
 PUMHSW, S.B.A


Prof. Dr. Khan Muhammad Nangrejo
 Member Senate & Member of
 Tender Opening Committee
 PUMHSW, S.B.A



Prof. Dr. Atta Muhammed Chandio
 Dean of Community Health Sciences &
 Member of Tender Opening Committee
 PUMHSW, S.B.A


Engr. Dur Muhammed Mangi
 Project Director PUMHSW & Member o
 Tender Opening & Evaluation Committe
 PUMHSW, S.B.A

Peoples University of Medical & Health Sciences for Women

Miscellaneous repair work in Physiology Department and Drug & Poison Information Centre

Estimated Cost			Comparative Statement			
Summary of Works			M/s Muhammad Noman Qureshi	M/s Saad Enterprises	M/s Junaid Ali	M/s Sallahuddin Rajput
S. No	Description	Amount in Rs.	Amount in Rs.	Amount in Rs.	Amount in Rs.	Amount in Rs.
1	Civil schedule items	96,126.20	124,964.05	76,900.96	96,126.20	96,126.20
	My Rates are _____% Excess /Less From Schedule of Rate 2012 Government of Sindh.		30 % Excess	20 % Less	At par on Schedule Items	At par on Schedule Items
2	Civil Non schedule items	794,054.75	6,038,600.00	1,393,570.00	750,928.00	747,020.00
3	Electrical Non schedule items	101,250.00	109,970.00	151,700.00	144,810.00	146,400.00
	Total	991,430.95	6,273,534.05	1,622,170.96	991,864.20	989,546.20
4	Remarks		4th Lowest	3rd Lowest	2nd Lowest	1st Lowest



 Multiple handwritten signatures and initials are present below the table, including a large signature on the left, a circular stamp, and several other names and initials.

Miscellaneous repair work in Physiology Department and Drug & Poison Information Centre

ESTIMATED COST

COMPARATIVE STATEMENT

Civil Work (Schedule Items)

M/s Muhammad Noman Qureshi

M/s Saad Enterprises

M/s Junaid Ali

M/s Sallahuddin Rajput


Sr.	S.I/ page No	Description of Items	Unit	Quantity	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	36(A)/9	Providing and Painting with matt finish on old surface (ICI/ DULUX/ NIPPON) i/c rubbing the surface with bathy (silicon carbide rubbing brick) filling the voids with zink/ chalk/ plaster of paris mixture applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc complete at any height in any floor as directed by Engineer Incharge.	Sft	950.00	17.73	16,843.50								
2	54b/2	Scraping of paint on walls	Sft	950.00	2.26	2,147.00								
3	5(f)/4	cement concrete plain including placing, compacting, finishing and curing complete i/c screening and washing and stone aggregate without shuttering ratio (1:2:4). Complete in all respects as directed.	Cft	165.71	144.29	23,910.30								
4	13/2	Dismantling of brick work in cement sand mortar	Cft	150.00	12.85	1,927.50								
5	5(l)/5	Pacca brick work in Ground floor in: (d) Cement Sand Mortar 1:5	Cft	70.00	129.02	9,031.40								
6	11 c/9	Plastering 3/4" thick (in two layers) internal & external walls in full length in cement, sand mortar 1:4 including curing and scraping old damaged portion in regular shaped and removal of rubbish from the site etc complete as per direction of Engineer Incharge in any floor.	Sft	200.00	30.15	6,030.00								
7	14(a)/6	P/F Basin Mixer 1/2" dia plastic/ powder coated of (master/ Ilyas) make as directed by Engineer incharge.	Nos	4.00	2882.00	11,528.00								

27/10/11

8	24(b)/9	Providing and applying with vinyl distemper (ICI DULUX/ NIPPON) paintex of approved make and shade in 02 coats over and i/c the cost of 1 priming coat of lime wash i/c sand papering, dusting and filling the holes, cracks and unequalities if any at any height in any floor complete as directed.	Sft	290.00	10.43	3,024.70								
9	5c i,ii/11	Oil Paint (ICI DULUX/ NIPPON):- Preparing surface + painting of doors + windows any type (including edges) complete as directed by Engineer/ Incharge	Sft	61.50	14.88	915.12								
10	8,9/1	P/ F Wash Basin with padestal size 635 x 510 mm (PORTA) (USA) with i/c the cost of bolts, nuts and Washer & making requisite number of holes in walls for pipe connection etc as entire satisfaction of Engineer Incharge.	Nos	4.00	5192.17	20,768.68								
Total of Scheduled Items						96,126.20		96,126.20		96,126.20		96,126.20		96,126.20
My Rates are _____% Excess /Less From Schedule of Rate 2012 Government of Sindh.							30 % Excess	28,837.86	20 % Less	19,225.24		At par on Schedule Items		At par on Schedule Items
Total								124,964.05		76,900.96		96,126.20		96,126.20

Civil Work (Non Schedule Items)

Sr.	NSI#	Description of Items	Unit	Quantity	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
11	1	Supply of Good quality Easy Office Chair wooden with net complete in all respect as Directed by Engineer.	Each	3.00	5000.00	15,000.00	2,500.00	7,500.00	2,000.00	6,000.00	3,050.00	9,150.00	3,000.00	9,000.00
12	2	Supply of Good quality Leather couch with wooden frame 5 seater complete in all respect as Directed by Engineer.	Each	1.00	25000.00	25,000.00	30,000.00	30,000.00	60,000.00	60,000.00	25,060.00	25,060.00	25,000.00	25,000.00
13	3	Providing, making, supplying & installing Book Shelf using 3/4" thick M.D.F laminated board with 3/4" x 1/2" thick masawa wood lipping on all exposed edges 1/4" thick M.D.F. lamination back of matching color. Approved polish same color on all exposed surface. Complete in all respects, design, drawing & specification as per instruction by Engineer/ Incharge.	Sft	48.00	430.00	20,640.00	1,200.00	57,600.00	650.00	31,200.00	401.00	19,248.00	400.00	19,200.00



 27/11/15

14	4	supplying good quality wooden frame & lamination sheet office table including table top glass complete in all respect as Directed by Engineer.	Nos	1.00	15000.00	15,000.00	25,000.00	25,000.00	10,000.00	10,000.00	15,000.00	15,000.00	15,000.00	15,000.00
15	5	supplying good quality computer table complete in all respect as Directed by Engineer.	Nos	2.00	6500.00	13,000.00	11,000.00	22,000.00	6,000.00	12,000.00	6,995.00	13,990.00	7,000.00	14,000.00
16	6	Providing and fixing suspended Mineral fibre false ceiling with G.I frame etc complete in all respect as Directed by Engineer.	Sft	300.00	90.00	27,000.00	160.00	48,000.00	250.00	75,000.00	110.00	33,000.00	109.00	32,700.00
17	7	providing and fixing Good quality laboratory wooden shelf including oil paint & handle, locks complete in all respects. In physiology deptt:	Sft	260.00	430.00	111,800.00	1,050.00	273,000.00	625.00	162,500.00	388.00	100,880.00	387.00	100,620.00
18	8	Repairing of existing false ceiling and replacing of false ceiling sheet and provide extra suspended wire if required.	Sft	100.00	50.00	5,000.00	160.00	16,000.00	240.00	24,000.00	89.00	8,900.00	80.00	8,000.00
19	9	providing and fixing nylon connection	Nos	4.00	150.00	600.00	50.00	200.00	250.00	1,000.00	280.00	1,120.00	300.00	1,200.00
20	10	providing and fixing waste pipe connection	Nos	4.00	350.00	1,400.00	50.00	200.00	200.00	800.00	210.00	840.00	200.00	800.00
21	11	providing and fixing waste jali connection	Nos	4.00	150.00	600.00	300.00	1,200.00	80.00	320.00	210.00	840.00	200.00	800.00
22	12	Providing and fixing premium quality make porcelain tiles size 24" x 24" by (Shabbir/ Master or equivalent) and skirting or any other approved size shade and design at any height including 2.1/2" thick base c.c 1:2:4 concrete using opc unless otherwise notified setting tiles in cement slurry/ dry bond imported or equivalent and grouted the joints with admixture of matching pigment in provided groove and seater including washing cleaning and curing complete in all respects as per drawings, specifications at any floor and as per instructions of Engineer / Incharge.	Sft	2100.00	205.00	430,500.00	2,584.00	5,426,400.00	300.00	630,000.00	180.00	378,000.00	179.00	375,900.00
23	13	First class deodar wood wrought, joinery in doors and windows etc, fixed in position including chowkats hold fast hinges, iron tower bolts , chocks cleats, handles and cords with hooks and handle lock etc. Deodar panelled or panelled and galzed, or full glazed.	Sft	25.00	1336.59	33414.75	500.00	12,500.00	750.00	18,750.00	540.00	13,500.00	550.00	13,750.00

27(KLV)
DF

24	14	Providing and fixing 3/4" Marble on lab table top setting in cement slurry/ dry bond imported or equivalent. (to be fixed upon existing wooden frame in laboratory)	Sft	450.00	210.00	94,500.00	260.00	117,000.00	800.00	360,000.00	290.00	130,500.00	289.00	130,050.00
25	15	Removing and re fixing of window	Nos	1.00	600.00	600.00	2,000.00	2,000.00	2,000.00	2,000.00	900.00	900.00	1,000.00	1,000.00
Total of Civil (Non-Scheduled Items)						794,054.75		6,038,600.00		1,393,570.00		750,928.00		747,020.00
Total Amount Rs.						890,180.95		6,163,564.05		1,470,470.96		847,054.20		843,146.20
Electrical Work (Non-Schedule Items)														
Sr.	S.I/ page No	Description of Items	Unit	Quantity	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
26	16	Energy Saver 24w with holder/ down light frame complete in all respects as directed.	Nos	10.00	150.00	1,500.00	200.00	2,000.00	500.00	5,000.00	601.00	6,010.00	600.00	6,000.00
27	17	Air Conditioning Unit 2ton, inverter series, Gree/ Kenwood or equivalent including fitting etc complete in all respects as directed.	Nos	1.00	90000.00	90,000.00	100,000.00	100,000.00	115,000.00	115,000.00	124,000.00	124,000.00	125,000.00	125,000.00
28	18	Providing & fixing 4-Gang sheet (Clipsal or equivalent) complete in all respects as directed.	Nos	1.00	450.00	450.00	350.00	350.00	1,000.00	1,000.00	800.00	800.00	900.00	900.00
29	19	Providing & fixing 6-Gang sheet (Clipsal or equivalent) complete in all respects as directed.	Nos	2.00	550.00	1,100.00	500.00	1,000.00	1,200.00	2,400.00	1,000.00	2,000.00	1,100.00	2,200.00
30	20	15A, 3 pin power plug for AC	Nos	1.00	600.00	600.00	260.00	260.00	4,500.00	4,500.00	700.00	700.00	800.00	800.00
31	21	Providing & fixing Fan Dimmer complete in all respects as directed.	Nos	1.00	350.00	350.00	120.00	120.00	1,200.00	1,200.00	600.00	600.00	500.00	500.00
32	22	Providing & fixing Fan Clamp Box complete in all respects.	Nos	1.00	250.00	250.00	240.00	240.00	1,200.00	1,200.00	900.00	900.00	1,000.00	1,000.00
33	23	Providing & fixing fan (Pak fan or equivalent) 99% copper winding complete in all respects as directed.	Nos	1.00	3500.00	3,500.00	4,500.00	4,500.00	6,400.00	6,400.00	3,900.00	3,900.00	4,000.00	4,000.00
34	24	Distribution Board including breaker, LEDs, Meters in 16SWG complete in all respects as directed.	Job	1.00	3500.00	3,500.00	1,500.00	1,500.00	15,000.00	15,000.00	5,900.00	5,900.00	6,000.00	6,000.00
Total of Electrical (Non-Scheduled Items)						101,250.00		109,970.00		151,700.00		144,810.00		146,400.00
Total Amount Civil + Electrical						991,430.95		6,273,534.05		1,622,170.96		991,864.20		989,546.20

27/11/11


Bid Evaluation Report


1. Name of Procuring Agency: Peoples University of Medical & Health Sciences for Women Shaheed Benazirabad.
2. Tender Reference No: No. PUMHSW/P.D/2017/2988, Dated: 22-09-2017
3. Tender Description/Name of work/item: Miscellaneous Repair Work in Physiology Deptt: and Drug & Poison information Centre.
4. Method of Procurement: Open Tenders
5. Tender Published: Dated: 25-09-2017, SPPRA S. No: 34513, ID No. 2147483647
6. Total Bid documents Sold: 06 (Six)
7. Total Bids Received: 04 (Four)
8. Technical Bid Opening date: (if applicable) Nil (Provide detail in separate form)
9. No. of Bid technically qualified (if applicable): Nil
10. Bid(s) Rejected: Nil
11. Financial Bid Opening date: 12-10-2017 at 01:15 P.M
12. Estimated Cost: Rs. 991,430.95

13. Bid Evaluation Report:

S. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s Sallahuddin Rajput	989,546.20	First Lowest	0.190% Below	Acceptable due to 1 st Lowest	----
2	M/s Junaid Ali	991,864.20	Second Lowest	0.043% Above	----	----
3	M/s Saad Enterprises	1,622,170.96	Third Lowest	63.619% Above	----	----
4	M/s Muhammad Nouman Qureshi	6,273,534.05	Fourth Lowest	532.77% Above		

Signatures of the Members of the Committee


Prof. Dr. Basheer Ahmed Memon
Dean Faculty of Engg: QUEST Nawabshah &
Member of Tender Opening & Evaluation
Committee PUMHSW, S.B.A


Prof. Dr. Dadan Khan Bangwar
Professor Civil Engg: Deptt: QUEST
Nawabshah & Member of Tender
Opening & Evaluation Committee
PUMHSW, S.B.A



Prof. Dr. Shams-ud-din Shaikh
Professor of Medicine Director Academics
and Chairman of Tender Opening
Committee PUMHSW, S.B.A



Prof. Dr. Khan Muhammad Nangrejo
Member Senate & Member of
Tender Opening Committee
PUMHSW, S.B.A



Mr. Zeeshan Memon
Director Finance & Member of
Tender Opening Committee
PUMHSW, S.B.A



Prof. Dr. Atta Muhammed Chandio
Dean of Community Health Sciences &
Member of Tender Opening
Committee PUMHSW, S.B.A



Engr. Dur Muhammed Mangi
Project Director & Member of Tender
Opening & Evaluation Committee
PUMHSW, S.B.A



OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"
PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN
SHAHEED BENAZIRABAD

Telephone: +92-244-9370427


Dated: 12-10-2017

Attendance of Contractors who participated in the tender opening of "Miscellaneous repair work in Physiology Department and Drug & Poison Information Centre" in Conference Hall of PUMHSW on 12-10-2017 at 01:15 P.M.

S. No	Name of the Firm/ Company	C.D / Amount	Name & Signature of Rep: of Contractor
01	M/s Muhammad Nadeem		Not Participated
02	M/s Imran Saeed		Not Participated
03	M/s Sallahuddin Rajput	Rs. 19800/-	
04	M/s Muhammad Noman Qureshi	Rs. 27000/-	
05	M/s Saad Enterprises	Rs. 32500/-	
06	M/s Junaid Ali	Rs. 19900/-	
07			
08			

Prof. Dr. Shams-ud-din Shaikh
Pro-Vice Chancellor PUMHSW & Chairman
of Tender Opening Committee
PUMHSW


Prof. Dr. Basheer Ahmed Memon
Dean Faculty of Engg:
QUEST Nawabshah & Member
Tender Opening Committee
PUMHSW


12.10.17

Prof. Dr. Dadan Khan Bangwar
Professor Civil Engg: Deptt:
QUEST Nawabshah & Member
Tender Opening Committee
PUMHSW




Prof. Dr. Atta Muhammed Chandio
Dean of Community Health Sciences & Member
Tender Opening Committee
PUMHSW



Prof. Dr: Khan Muhammed Nangrejo
Member Senate & Member Tender
Opening Committee PUMHSW



Mr. Zeeshan Memon
Director Finance & Member
Tender Opening Committee
PUMHSW



Engr. Dur Muhammed Mangi
Project Director & Member
Tender Opening Committee
PUMHSW



OFFICE OF THE PROJECT DIRECTOR "ENGINEERING WING"







PEOPLE'S UNIVERSITY OF MEDICAL & HEALTH SCIENCES FOR WOMEN

SHAHEED BENAZIRABAD

Telephone: +92-244-9370427

Opening of the tenders for "Miscellaneous repair work in Physiology Department and Drug & Poison Information Centre" on 12-10-2017 at 01:15 P.M in presence of Tender Opening Committee.

SIGNATURES OF TENDER OPENING COMMITTEE

Prof. Dr. Shams-ud-din Shaikh Pro-Vice Chancellor PUMHSW & Chairman of Tender Opening Committee PUMHSW	
Prof. Dr. Basheer Ahmed Memon Dean Faculty of Engg: QUEST Nawabshah & Member Tender Opening Committee PUMHSW	
Prof. Dr. Dadan Khan Bangwar Professor Civil Engg: Deptt: QUEST Nawabshah & Member Tender Opening Committee PUMHSW	
Prof. Dr. Atta Muhammed Chandio Dean of Community Health Sciences & Member Tender Opening Committee PUMHSW	
Prof. Dr. Khan Muhammed Nangrejo Member Senate & Member Tender Opening Committee PUMHSW	
Mr. Zeeshan Memon Director Finance & Member Tender Opening Committee PUMHSW	 12/10/17
Engr. Dur Muhammed Mangi Project Director & Member Tender Opening Committee PUMHSW	