



**OFFICE OF THE EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION SEHWAN**

E-Mail:- sid_sehwan@yahoo.com

Phone # 025-4620046

BID OPENING ATTENDANCE SHEET

List of Participants / Representative of Contractor / Firm which are present on opening of tender on 12/09/2017 @ 02.00 P.M for the work
“Construction of 02 Nos: New Pumping Schemes in Taluka Manjhand”
NIT No. TC/G-55/1164 Dated: 18.08.2017.

S. No	Name of Firm	Designation	Signature
01.	M/s. Ghulam Nabi & Co.		
02.	M/s. Munawar Ali & Co.		
03.	M/s. Khokhar Brothers Construction		 M/S KHOKHAR BROTHER CONSTRUCTION

(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)

(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAYS SUB-DIVISION
SEHWAN
(MEMBER)


(ZAHEER AHMED MEMON)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)

BID EVALUATION REPORT


01.	Name of Procuring Agency	Executive Engineer, Shahbaz Irrigation Division Sehwan.
02.	Tender Reference No.	N.I.T No. TC/G-55/1164 Dated: 18.08.2017.
03.	Tender Description / Name of Work	Construction of 02 Nos: New Pumping Schemes in Taluka Manjhand.
04.	Method of Procurement	Single Stage One Envelope Procedure
05.	Tender Published	SPPRA Website vide S. No. 34246 Dated: 18.08.2017 and three Leading Newspaper viz: Daily Sindh Affairs (Sindhi), Daily Karachi Times (English) and Daily Amroz (Urdu) Dated: 25.08.2017 (Photocopies attached)
06.	Total Bid Documents Sold	03 Nos:
07.	Total Bid Received	03 Nos:
08.	Technical Bid Opening Date (If Applicable)	Not Applicable
09.	No. of Bid Technically Qualified (If Applicable)	Not Applicable
10.	Bid (s) Rejected	Nil
11.	Financial Bid Opening Date	12.09.2017.

BID EVALUATION REPORT

S. No	Name of Firm of Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance / Rejection	Remarks
01.	M/s. Ghulam Nabi & Co.	33,728,454/-	1st	13.90% Above	1st Lowest	Recommended for Award of Work
02.	M/s. Munawar Ali & Co.	36,255,619/-	2nd	22.43% Above	Being 2nd Lowest	Not Recommended
03.	M/s. Khokhar Brothers Construction	36,470,606/-	3rd	23.16% Above	3rd Lowest	Not Recommended


(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)


(ZAHEER AHMED MEMON)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)



COMPARATIVE STATEMENT
GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT

Tender invited vide this office letter No. TC/G-55/1164 Dated. 18.08.2017

NAME OF WORK: - CONSTRUCTION OF 02 NOS: NEW PUMPING SCHEMES IN TALUKA MANJHAND.

S.No.	NAME OF CONTRACTOR	DATE OF RECEIPT OF TENDERS	RATE OFFERED	REMARKS
01.	M/s. Ghulam Nabi & Co.	12.09.2017	13.90% Above on Schedule Items	
02.	M/s. Munawar Ali & Co.	12.09.2017	22.43% Above on Schedule Items	
03.	M/s. Khokhar Brothers Construction	12.09.2017	23.16% Above on Schedule Items	


(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)


(ZAHEER AHMED MEMON)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)

FINANCIAL-REVIEW/COMPARATIVE STATEMENT

NAME OF WORK: CONSTRUCTION OF 02 NOS: NEW PUMPING SCHEMES IN TALUKA MANJHAND

AS PER TECHNICAL SANCTION

1 Amount of Schedule (B)

Part A

i Earthwork for Construction of Channel	2,189,222	/-
ii Construction of Modules	313,382	/-
iii Construction of Platform for Installation of Motors	1,440,335	/-
iv Construction of Switch Room	644,965	/-
v Construction of Discharge Box	1,050,321	/-
vi Installation of Electric Motors	8,881,287	/-
S. TOTAL	14,519,512	/-

Part B

i Earthwork for Construction of Channel	2,746,069	/-
ii Construction of Modules	313,382	/-
iii Construction of Platform for Installation of Motors	1,444,695	/-
iv Construction of Switch Room	642,724	/-
v Construction of Discharge Box	1,044,925	/-
vi Installation of Electric Motors	8,900,487	/-
S. TOTAL	15,092,282	/-

G. TOTAL PART A+B **29,611,794**

AS PER RATE OFFERED BY THE LOWEST CONTRACTOR

1 Amount of Schedule (B) (Schedule Items)

Part A

Add Above 14% on Schedule Items except Item No. 04	4,994,521	/-
	480,068	/-
Total	5,474,589	/-

Part B

Add Above 30% on Schedule Items	469,946	/-
	140,980	/-
Total	610,926	/-

Part C

Add Above 28% on Schedule Items	2,535,478	/-
	709,934	/-
Total	3,245,412	/-

Part D

Add Above 25% on Schedule Items	1,115,711	/-
	278,927	/-
Total	1,394,638	/-

Part E


Add Above 53% on Schedule Items	1,503,207	/-
	796,700	/-
Total	2,299,907	/-

S. Total **13,025,472** /-

2 Amount of Non Schedule Items

G. TOTAL **33,728,454** /-

$$33,728,454 - 29,611,794 = \frac{4,116,660}{29,611,794} \times 100 = \underline{\underline{13.90\% \text{ Above Estimate Cost}}}$$


(Vijai Kumar Nankani)
Assistant Ex: Engineer
Bhan Sub-Division
Bhan
Member


(Abdul Rehman Lashari)
Assistant Engineer
Provincial Highway Sub-Division
Sehwan
Member


(Zaheer Ahmed Memon)
Executive Engineer
Shahbaz Irrigation Division
Sehwan
Chairman

NIT No. TC/G-55/1164 Dated: 18.08.2017.

Method and Procedure of Procurement:	Open Competitive Bidding (National Competitive Bidding) (Single Stage One Envelope).
Name of Work:	Construction of 02 Nos: New Pumping Schemes in Taluka Manjhand.

MINUTES OF BID OPENING MEETING

A meeting of the Procurement Committee of this Department was held on 12.09.2017 for opening the bids received in respect of above said work NIT till the deadlines of submission. The meeting was attended by all members of the Procurement Committee and the representative of bidders (Attendance Sheet enclosed).

03 Nos: Bidders mentioned in Comparative Statement (copy attached) submitted their Bids till the deadline of submission of Bid which were issued.


The Bids were opened at 02.00 P.M on 12.09.2017 in the presence of Bidders participants and the rates quoted by bidders were read aloud and encircled by chairmen of the Procurement Committee.


S. No	Name of Bidder	offered Price in Rs.	Amount of Bid Security in Rs.	Pay Order No. & Date
01.	M/s. Ghulam Nabi & Co.	33,728,454/-	780,000/-	No. 10057882 Dated: 17.08.2016
02.	M/s. Munawar Ali & Co.	36,255,619/-	800,000/-	No. 00157292 Dated: 17.08.2016
03.	M/s. Khokhar Brothers Construction	36,470,606/-	700,000/-	No. 06204506 Dated: 07.09.2016


The Committee shall examine all the bids as per the Qualification / Eligibility criteria provided in the Bidding Documents, Arithmetical Checks and verify the documents and Bid Security submitted by the bidders.

In the light of above the Bid Evaluation Report duly signed by the bidding committee attached and submitted for further approval.

The meeting ended with the note of thanks to and from the chair.


(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)



(ZAHEER AHMED MEMON)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)


Method and Procedure of Procurement:	Open Competitive Bidding (National Competitive Bidding) (Single Stage One Envelope)
Name of Work:	Construction of 02 Nos: New Pumping Schemes in Taluka Manjhand.
Name of Procuring Agency:	Executive Engineer Shahbaz Irrigation Division Sehwan

BIDDERS ELIGIBILITY / QUALIFICATION REPORT

S. No	Eligibility / Qualification Criteria	M/s. Ghulam Nabi & Co.	M/s. Munawar Ali & Co.	M/s. Khokhar Brothers Construction
01.	NTN	Available	Available	Available
02.	Registration with Sindh Revenue Board (SRB)	Available	Available	Available
03.	Pakistan Engineering Council	Available	Available	Available
	Qualification Criteria			
04.	Company Profile	Available	Available	Available
05.	List of 03 Years similar type of works by the Contractors / Firms.	Available	Available	Available
06.	Financial Statement showing the Annual turnover of last 3 years an Income Tax for last 3 years.	Available	Available	Available
07.	Affidavit of no litigation with Irrigation Department	Available	Available	Available
08.	Detail of Equipments, Machinery and Transport owned by the Contractors / Firms.	Available	Available	Available
09.	Responsiveness	Qualified	Qualified	Qualified


(VIJAI KUMAR NANKANI)
ASSISTANT EXECUTIVE ENGINEER
BHAN SUB-DIVISION
BHAN
(MEMBER)


(ABDUL REHMAN LASHARI)
ASSISTANT ENGINEER
PROVINCIAL HIGHWAY SUB-DIVISION
SEHWAN
(MEMBER)


(ZAHEER AHMED MEMON)
EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION
SEHWAN
(CHAIRMAN)

	Executive Engineer Public Health Engineer Division	2017-08-25 00:00:00	201 23:5
:HI	Sindh Government Hospital	2017-08-25 00:00:00	201 23:5
T	Executive Engineer Public Health Engineer Division	2017-08-25 00:00:00	201 23:5
	Executive Engineer Education Works Division	2017-08-25 00:00:00	201 23:5
	Works & Services Dept. Executive Engineer Provincial Buildings Division	2017-08-25 00:00:00	201 23:5
	Works & Services Dept. Executive Engineer Building Division	2017-08-24 00:00:00	201 23:5
	Irrigation & Power Dept. Executive Engineer Shahbaz Irrigation Division	2017-08-24 00:00:00	201 23:5
	Provincial Disaster Management Authority	2017-08-24 00:00:00	201 23:5
	Local Government Dept. District Council	2017-08-24 00:00:00	201 23:5
	Local Government Dept. District Council	2017-08-24 00:00:00	201 23:5

سندھ افئيرز

ڪراچي

ايڊيٽر: صحبت پروڙو

جلد (07) جمعو 25 آگسٽ 2017 ع، بمطابق 02 ذوالحج 1438 هـ (شمارو 267) قيمت 5 روپيا

افيس آف دي ايگزيڪيوٽو انجنيئر شهباز بلدينگ ايريگيشن ڊويزن سيوهڻ

No. TC/G-55/1164 OF 2017 SEHWAN DATED: 18.08.2017

ٽينڊر/ آڇون گهرائڻ لاءِ دعوت

ايگزيڪيوٽو انجنيئر شهباز ايريگيشن ڊويزن سيوهڻ پاران خواهشمند ٺيڪيدارن/ فرمن کان ڪمپوزيٽ شيڊيول ريت (سي ايس آر) ۽ مارڪيٽ ائٽر ريت تي ايس پي پي آر اي رولز 2010 (ترميم ٿيل 2013) جي تحت هيٺ ڄاڻايل ڪمن لاءِ مهربند آڇون گهرائجن ٿيون.

نمبر	تفصيل	ٽينڊر جي قيمت	سوٽي رقم	ٽينڊر في	مدو
01	پمپنگ اسڪيم جي	30,227	2	2000	18 مهينا

2. اهليت: خواهشمند ٺيڪيدارن/ فرمن کان جيڪي پاڪستان انجنيئرنگ ڪائونسل وٽان لاڳاپيل ڪيٽيگري ۾ رجسٽرڊ ۽ فيڊرل بورڊ آف روينيو ۽ سنڌ روينيو بورڊ وٽان رجسٽرڊ هجن.
3. آڇ جي قيمت جو 02 سيڪڙو سوٽي رقم ڪال ڊپازٽ/ پي آرڊر جي صورت ۾ آڇون جمع ڪرائڻ وقت شامل ڪئي وڃي.

3. قابليت:
 - i. ڪمپني پروفائيل
 - ii. گذريل ٽن سالن جي دوران ٺيڪيدارن/ فرمن ڪيل ڪمن جي لسٽ
 - iii. فرم وٽ موجود مشينري ۽ ايڪيوئمينٽ جي لسٽ
 - iv. گذريل ٽن سالن جو ٽرن اوور، ٽن سالن جي انٽر ٽيڪس ريترن ۽ فائنل اسٽيٽمينٽ (مسري).
 - v. حلف نامو ته ڪا به مقدميآزي نه آهي.
 - vi. حلف نامو ته فرم کي ڪنهن به بليڪ لسٽ نه ڪيو ويو آهي.
4. پروڪيورمينٽ جو طريقو
5. سنگل اسٽيج سنگل آنوٽيل
6. بڊنگ/ ٽينڊر دستاويز.

جاري ڪرڻ: اسٽيٽيڊ بڊنگ ڊاڪيومينٽس هن اسٽيٽيڊ جي شايع ٿيڻ واري تاريخ کان 11.09.2017 تي 5.00 وڳي تائين ٽينڊر في (نه ورتڻ جوڳي) عيوض جاري ڪيا ويندا. ٽينڊر فارم ويب سائيت www.pprasindh.gov.pk ۽ سنڌ حڪومت جي ويب سائيت تان پڻ ڏاڻو لوڊ ڪري سگهجن ٿا.

2. جمع ڪرائڻ
3. آخري تاريخ يعني 12.09.2017 تي 01.00 وڳي تائين
4. ساڳي تاريخ يعني 12.09.2017 تي 02.00 وڳي تائين ڪوليون وٺنديون.

جاري ڪرڻ، جمع ڪرائڻ ۽ معلومات لاءِ ايڊريس: ايگزيڪيوٽو انجنيئر شهباز ايريگيشن ڊويزن برڊوڪو بهار ٽڪر سيوهڻ.
ٽيليفون نمبر: 025-460046 فیکس نمبر: 025-4620046
اي ميل: sid_schwan@yahoo.com

5. موت نه ملندڙ ٽينڊر آڇن کي موٽ نه ملڻ جي صورت ۾ آڇون ٻيهر هيٺ ڄاڻايل تاريخن تي هيٺ صحيح ڪندڙ ۽ ڪاميٽي جي موجودگي ۾ ٻيهر جاري ڪيو، جمع ڪيون ۽ ڪوليون وٺنديون.

1. جاري ڪرڻ جي تاريخ ۽ وقت 28.09.2017 تي 1.00 وڳي
2. جمع ڪرائڻ ۽ ڪولڻ جي تاريخ ۽ وقت: 28.09.2017 تي 2.00 وڳي
3. پروڪيورمينٽ ڪاميٽي جي ڪنهن به ميمبر جي ٻاهر هجڻ جي صورت ۾ آڇون ٻي ڪر واري ڏينهن تي واپس ورتيون ۽ ڪوليون وٺنديون.
6. شرطون ۽ ضابطو:

- (اي) هيٺ ڄاڻايل شرطن موجب آڇون رد ڪيون وينديون.
 1. شرط، اليڪٽرانڪ ۽ ٽيليوگرافڪ آڇون ٽينڊر
 2. ڄاڻايل صورت ۽ رقم جي بد سيڪيورٽي کان سواءِ جمع ڪرايل آڇون.
 3. مقرر ڪيل تاريخ ۽ وقت کان پوءِ جمع ڪرايل آڇون.
 4. بليڪ لسٽ ٿيل فرمون.

(ب) آڇن جي ڪارگر هجڻ جو مدو: 90 ڏينهن.
(اي) پروڪيورنگ ايجنسي وٽ ايس پي پي آر اي رولز 2010 (ترميم ٿيل 2013) جي تحت ڪنهن به هڪ يا سمورين آڇن کي رد ڪرڻ جو اختيار آهي.

ايگزيڪيوٽو انجنيئر شهباز بلدينگ ڊويزن سيوهڻ

امروز

آفس برائے ایگزیکٹو انجینئر



شہباز ایری کیمن ڈویژن سہوان

فون نمبر 025-4620046 فیکس نمبر 025-4620046

Email: sid_sehwan@yahoo.com

تاریخ 18-08-2017

No.TC/G-55/1164/ of 2017 Sehwan

ٹینڈرز پیشکشوں کی طلبی کا نوٹس

ایگزیکٹو انجینئر، شہباز ایری کیمن ڈویژن سہوان کو سہرا آؤٹ-سٹیشن (ترمیم شدہ-2013) کے تحت خواہشمند ٹھیکیداروں/قرضوں سے ملے جیلے ڈیل ٹرنج (سی ایس آر) اور مارکیٹ آف ٹرنج پروجیکٹ کے تحت سرپرستہ ٹینڈرز/پیشکشیں مطلوب ہیں۔

نمبر شمارہ	کام کا نام	ٹینڈر لاگت (ملین روپے)	تقریباً	ٹینڈر فیس	تعمیراتی سالوں
1	تعمیراتی کاموں کی نئی پیمائش کی تعمیر	30.227	ٹینڈر لاگت کا 2 فیصد	2000= روپے	18 ماہ

2- اہلیت

خواہشمند ٹھیکیدار/قرض پاکستان انجینئرنگ کونسل کے ساتھ متعلقہ ٹیکری میں رجسٹرڈ ہونی چاہئیں اور ساتھ ساتھ فیڈرل بورڈ آف ریگولیشن اور سندھ ریگولیشن بورڈ کے ساتھ بھی رجسٹرڈ ہوتے چاہئیں۔
یوٹی کی مالیت کے دو فیصد کے سادہ رقم کاروبار یا پیشہ سال ڈپازٹ/پے آرڈر یا پیشکشیں جمع کراتے وقت ان کے مراعات تک کرنا ہوگا۔

3- قابلیت

- i- ٹینڈر کاغذ (پروفائل)
- ii- ٹھیکیداروں/قرضوں کے ذریعے گزشتہ تین سالوں کے دوران یکساں نوعیت کے کاموں کی فہرست
- iii- ٹھیکیداروں/قرضوں کے پاس دستیاب ایکویٹی، شہری اور فریڈمٹ اور ان کے مالکانہ حقوق کا دستاویزی ثبوت پیش کرنا ہوگا۔
- iv- مالیاتی گوشوارے (سری/جائزہ) اور گزشتہ تین سالوں کا ٹرن اور اور گزشتہ تین سالوں کیلئے ایف ڈی ایف
- v- حلف نامہ دینا ہوگا کہ فرم/ٹھیکیدار کسی حقد سے بازی میں ملوث نہیں۔
- vi- حلف نامہ دینا ہوگا کہ فرم کسی بھی بلیک لسٹ میں نہیں رہی۔

4- پروکچورمنٹ کا طریقہ کار

5- پیشکش/ٹینڈر دستاویزات

(i) معیاری یوٹی کی دستاویزات اس ٹینڈر نوٹس کی اشاعت کی تاریخ سے 11-09-2017 کو شام 5:00 بجے تک پر کام کے آگے درج ٹینڈر فیس کی (100 ملین روپے) ادائیگی ذکورہ کے تحت کرنے پر جاری کی جائیں گی۔ ٹھیکیدار/قرض ٹینڈر اور معیاری یوٹی کی دستاویزات ویب سائٹ www.pprasindh.gov.pk اور حکومت سندھ کی ویب سائٹ سے ڈاؤن لوڈ کر کے سترہ ٹینڈر فیس کی ادائیگی کے ساتھ جمع کر سکتی ہیں۔

(ii) جمع کرانے کی تاریخ 12-09-2017 کو دن کے ایک بجے تک

(iii) مہلت کی تاریخ

ٹینڈر کی تاریخ کو یعنی 12-09-2017 کو دوپہر دو بجے تک ملے جائیں گے۔

(iv) مہلت کا حتام

ٹینڈر کے اجراء جمع کرانے، اگوازیں اور مہلت کیلئے ہے۔ ایگزیکٹو انجینئر، شہباز ایری کیمن ڈویژن سہوان

فون نمبر 025-4620046 فیکس نمبر 025-4620046

ای میل ایڈریس: sid_sehwan@yahoo.com

(v) رجسٹرڈ ملے والے ٹینڈرز
یعنی ٹینڈرز/پیشکشوں پر کوئی رد عمل نہ ملتا تو درج ذیل تاریخوں میں دوبارہ جاری کئے جمع کرانے اور ذریعہ مہلت اور مہلت کے روزہ سترہ تاریخ اور وقت پر مہلت پر مہلت ملے جائیں گے۔

دوسری مرتبہ

(اے) اجراء کی تاریخ اور وقت 28-09-2017 کو دن کے ایک بجے تک

(بی) جمع کرانے اور مہلت کی تاریخ اور وقت 28-09-2017 کو دوپہر دو بجے

آکر ٹینڈر مہلت کی تاریخ کو دوپہر دو بجے تک کوئی نمبر ہیکہ کارڈ سے باہر ہونا تو یہی ٹینڈرز/پیشکشیں

انگے کام کے دن واپس وصول کئے اور مہلت ملے جائیں گے۔

6- شرائط اور ضوابط

- (اے) درج ذیل شرائط کے ساتھ پیشکشیں سرکاری کی جائیں گی۔
- i- مشروطہ الیکٹرانک اور ٹیکسٹ ایف پی سی/ٹینڈرز
- ii- جن پیشکشوں کے مراعات طلبہ رقم اور ملے میں زریعہ تک نہ ہوگا
- iii- سترہ تاریخ اور وقت گزرنے کے بعد وصول ہونے والی پیشکشیں
- iv- بلیک لسٹ فہرستیں
- (بی) یوٹی کی سندھیہ جار

90 ایم

(ظہیر احمد مسکن)

ایگزیکٹو انجینئر

شہباز ایری کیمن ڈویژن

سہوان

پرستوئی سے انکار

شہادت کوئی کہ خلاف متعلقہ ہیں



**OFFICE OF THE EXECUTIVE ENGINEER
SHAHBAZ IRRIGATION DIVISION SEHWAN**
E-Mail: sid_schwan@yahoo.com Phone # 025-4620046 Fax # 025-4620046

No: TC/G-55/1167 Of 2017 Schwan dated:- 18/08/2017

NOTICE INVITING BIDS / TENDERS

The Executive Engineer, Shahbaz Irrigation Division Sehwan invites Sealed Bids / Tenders on Composite Schedule of Rates (CSR) and Market Item Rates from interested Contractors / Firms as per SPP Rules 2010 (Amended 2013) as under:

S. NO	NAME OF WORK	TENDER COST	EARNEST MONEY	TENDER FEE	COMPLETION PERIOD
01	Construction of 02 Nos: New Pumping Schemes in Taluka Manjhaard.	30,227 (M)	2% of Tender Cost	2000/-	18 Months

2. Eligibility:-

The interested Contractors / Firms should be registered with Pakistan Engineering Council in the relevant category and also registered with Federal Board of Revenue and Sindh Revenue Board.

02% Earnest Money of the bidding cost in the shape of Call Deposit / Pay Order should be attached with the bids at the time of submission.

3. Qualification

- Company Profile
- List of 03 Years similar type of works by the Contractors / Firms.
- Detail of Equipments, Machinery and Transport owned by the Contractors / Firms.
- Financial Statement (summary) and the Annual turnover last 3 years and Income Tax for last 3 years.
- Affidavit of no litigation
- Affidavit that firm has never been black listed.

4. Method of Procurement

Single Stage Single Envelope

5. Bidding / Tender Documents

(i) Issuance:-

Standard Bidding Documents will be issued from date of publication up to 11.09.2017 @ 5.00 P.M on payment of tender fee (not refundable mentioned) as above. The Tender / SBD can also downloaded from website www.ppr.sindh.gov.pk and Govt. of Sindh and submitted along with payment prescribed tender fee.

(ii) Submission:-

Last Date will be 12.09.2017 @ 01:00 P.M

(iii) Opening:-

Will be opened on same date i.e. 12.09.2017 @ 02:00 P.M

(iv) Place(s):-

of issuance, submission, inquiries and opening will be:-
Address: Executive Engineer Shahbaz Irrigation Division, Bodla Bahar Takar Sehwan.
Telephone: 025-4620046 Fax No. 025-4620046.
Email: Address: sid_schwan@yahoo.com

(v) Un-responded Tenders:-

If the Bids / Tenders are un-responded the same will be again issued / submitted and opened in the presence of the undersigned and the committee on the following Dates and Time

2nd Attempt

(a) Issue date & time up to: 28.09.2017 @ 1:00 P.M

(b) Submission & Opening date & time: 28.09.2017 @ 2:00 P.M

In case any member of Procurement Committee happens to be out of head quarter the Bids / Tenders will be received back and opened on next working day.

6. Terms & Conditions:-

(a) Under following conditions bid will be rejected:-

- Conditional, Electronic & Telegraphic Bids / Tenders.
- Bids not accompanied by Bid Security of required amount and form
- Bids received after specified date and time.
- Black Listed firms.

(b) Bid Validity Period:-

90 (Days)

(c) Procuring Agency may reject all or any Bids subject to the relevant provision of Sindh Public Procurement Rules 2010 (Amended 2013).

آس آس

روزاني حيدرآباد

ايڊيٽر: سيد پير محمد شاهه
dailyaashyd@gmail.com

(سال 10) جمعو 25 آگسٽ 2017 ع بمطابق 02 ذوالحج 1438 هـ (قيمت 5 روپيا) شمارو 332

آفيس آف ڊي ايگزيڪيوٽو انجنيئر شهباز ايريجيشن ڊويزن سيوهڻ

اي ميل: sid_schwan@yahoo.com فون نمبر: 025_4620046
فيڪس نمبر: 025_4620046
No: TC/G-55/1164 of 2017 Schwan Dated: 18/08/2017

واڪ/ٽينڊرز گھرائڻ لاءِ نوٽيس

ايگزيڪيوٽو انجنيئر شهباز ايريجيشن ڊويزن سيوهڻ SPP رولز 2010 (ترميمي 2013) جي مطابق ڏنل اسڪيم جي گھرائڻ لاءِ واڪ/ٽينڊرز گھرائڻ لاءِ نوٽيس (CSR) لکڻ جي ڪاليج شيڊول ۽ مارڪيٽ انٽر آڪشن تي سمجهڻ وٺڻ موجب واڪ/ٽينڊرز گھرائڻ ٿا.

ڪم جو نالو	ٽينڊر لاءِ رقم	ٽينڊر جو لاڳت جو 2%	ٽينڊر جي مقرر ٿيڻ تي	ٽينڊر جي مقرر ٿيڻ تي
01	30.227 (ملين)	2%	2000/	18 مهينا

2. اھليت:-
 - i. دلچسپي رکندڙ ٽيڪنڊر/فرمز واسطيدار ڪيٽيگري پر پاڪستان انجنيئرنگ ڪائونسل سان گڏ رجسٽرڊ ۽ پڻ فيڊرل بورڊ آف روينيو ۽ سنڌ روينيو بورڊ سان گڏ رجسٽرڊ هجڻ گھرجن.
 - ii. واڪ لاڳت جو 2% سروي رقم ڪال ڊيٽ/ٻي آرڊر جي صورت ۾ جمع ڪرائڻ وقت واڪن سان گڏ شامل ڪرڻا پوندا.
 - iii. ڪواليفڪيشن
 - i. ڪمپني پروفائيل
 - ii. ٽيڪنڊر/فرمز پاران 03 سالن جي ساڳئي قسم واري ڪم جي فهرست.
 - iii. ٽيڪنڊر/فرمز پاران مالڪي ڪيل سامان، مشينري ۽ ٽرانسپورٽ جا تفصيل
 - iv. مالياتي اسٽيٽمينٽ (سروي) ۽ گذريل ٽن سالن دوران مالياتي تڪميل ۽ گذريل 3 سالن لاءِ انڪر ٽيڪس.
 - v. ڪنهن به مقدمي ۾ ملوث نه هجڻ بابت حلفنامو
 - vi. حلفنامو تہ فرم ڪنڊهن به بليڪ لسٽيڊ نه رهيو هجي
 - vii. پروڪيورمينٽ جو طريقو
 - viii. سنگل اسٽيج سنگل لفالو
 - ix. بڊنگ/ٽينڊر دستاويز

(i) جاري:
11-09-2017 تائين شمار 5:00 وڳي ڌاري ٽينڊر في جيٽين مٿي فڪر ڪيل آهي جي (تقابل واپسي) ادائگي تي جاري ڪيا ويندا ٽينڊر/SBD ويب سائيت www.pprasindh.gov.pk ۽ سنڌ سرڪار جي ويب سائيت تان ڏٺون لوڊ ڪري سگهيا ۽ بيان ڪيل ٽينڊر في جي ادائگي سان گڏ جمع ڪرايا ويندا.
(ii) جمع:
آخري تاريخ 2017-09-12 منجهند 01:00 وڳي تائين هوندي.
(iii) کلڻ:
ساڳئي تاريخ تي يعني 2017-09-12 تي منجهند 01:00 وڳي تائين کوليا ويندا.
(iv) جاري، جمع، انڪوائري ۽ کلڻ جا هنڌ هيٺ ڏجن ٿا:-
پتو: ايگزيڪيوٽو انجنيئر شهباز ايريجيشن ڊويزن بوهلو بهار تعلقو سيوهڻ
ٽيليفون نمبر: 025_4620046 فيڪس نمبر: 025_4620046
اي ميل ڪنٽريڪٽس: sid_schwan@yahoo.com
(v) موت نه ملندڙ ٽينڊرز

جيڪڏهن واڪن/ٽينڊرن ۾ موت نه ٿي ملي تہ ساڳيا ٻيهر هيٺ صحيح ڪندڙ ۽ ڪاميٽي جي ريفرڊ هجڻن تاريخن ۽ وقت تي جاري ڪيا/جمع ڪيا ۽ کوليا ويندا.

- (a) جاري ٿيڻ جي تاريخ ۽ وقت 2017-09-28 منجهند 1:00 وڳي تائين
- (b) جمع ڪرائڻ ۽ کلڻ جي تاريخ ۽ وقت 2017-09-28 منجهند 2:00 وڳي تائين

- ڪو به ميمبر يا پروڪيورمينٽ ڪاميٽي هيڊ ڪوارٽر کان ٻاهر آهي تہ پوءِ واڪ/ٽينڊرز ايندڙ ڪم واري ڏينهن تي واپس ورتا ۽ کوليا ويندا شرط ۽ ضابطا:-
- (a) هيٺين شرطن تحت واڪ ڏيو ويندو.
 - (i) شرطيا، اليڪٽرانڪ خط وسيلي واڪ/ٽينڊرز
 - (ii) گھريل امائونٽ جي واڪ سيڪيورٽي ۽ فارم ذريعي شامل نه ڪيل واڪ
 - (iii) ڏنل تاريخ ۽ وقت کانپوءِ ملندڙ واڪ
 - (iv) بليڪ لسٽيڊ فرمز
 - (b) واڪ جي ڪارآمدگي جو ملندو.

90 (ڏينهن)
(c) پروڪيورنگ ايجنسي سنڌ بليڪ پروڪيورمينٽ رولز 2010 (ترميمي 2013) جي لاڳاپيل قانون موجب ڪو به هڪ يا سڀ کان وڌيڪ رد ڪري سگھي ٿي.

ايگزيڪيوٽو انجنيئر شهباز ايريجيشن ڊويزن سيوهڻ


INF/KRY NO:3704/17

SAVING IS CONSTRUCTION

**PROVINCIAL
IRRIGATION DEPARTMENT**

(Rs. in Million)

Gen. Sr. No.	Sector / Sub-sector / Name of Scheme	Location of Scheme/ District	Status Date of Approval	Target Date for Completion	Estimated Cost	Actual Expenditure upto June, 16	Revised Allocation 2016-17		Estimated Expenditure upto June' 17	Throwforward as on 01-07-17	Allocation for 2017-18			FPA	Financial Progress in %age upto		Financial Projection	
							Total	F.P.A.			Capital	Revenue	Total		Jun'17	Jun'18	2018-19	2019-20
							8	9			10	11	12		13	14	15	16
1070	Construction of C.C Lining of Kotdigi Main Drain from RD-82+000 to 99+000 (SDG # 6)	Khairpur	Approved 23.12.16	June-20	152.262	0.000	0.000	0.000	0.000	152.262	38.000	0.000	38.000	0.000	0	25	50.000	64.262
1071	Construction of 02 Nos Pumping Scheme in Taluka Manjhand (SDG # 6)	Jamshoro	Approved 17.03.17	June-19	30.227	0.000	0.000	0.000	0.000	30.227	8.000	0.000	8.000	0.000	0	26	22.227	0.000
Total Drainage Rec & T.Wells (On-Going)					22947.028	5038.053	4901.696	0.000	9939.749	13007.279	3998.368	0.000	3998.368	0.000			3842.222	5173.689
Drainage Reclamation & Tubewells (New Schemes)																		
1072	Construction of Village Road Bridge on Sim Nala in Daur and Surface Drainage Scheme (Waghori & Daghki) and Installation of New Tubewell in Taluka Jhando Maree (SDG # 6)	SBA & Tando Allahyar	Un-Approved	June-20	150.000	0.000	0.000	0.000	0.000	150.000	37.500	0.000	37.500	0.000	0	25	25.000	87.500
1073	Construction of Small Surface Drainage Pumping Stations at Sabu Raho and Kehi (SDG # 6)	Matiari	Un-Approved	June-20	150.000	0.000	0.000	0.000	0.000	150.000	37.500	0.000	37.500	0.000	0	25	40.000	72.500
1074	Construction of Sahibani Link Drain (SDG # 6)	Sujawal	Un-Approved	June-19	30.000	0.000	0.000	0.000	0.000	30.000	7.500	0.000	7.500	0.000	0	25	22.500	0.000
1075	Installation of 06 Nos. New Tubewells for Military Agriculture Land (SDG # 6)	Shikarpur & Larkana	Un-Approved	June-19	33.000	0.000	0.000	0.000	0.000	33.000	8.250	0.000	8.250	0.000	0	25	24.750	0.000
1076	Installation of Pumping Stations Left Side of Sehra Branch at RD-55 in Deh Manjuth & Right Side of Sehra Branch at RD-55+500 in Deh Palano (SDG # 6)	N.Feroze	Un-Approved	June-19	60.000	0.000	0.000	0.000	0.000	60.000	15.000	0.000	15.000	0.000	0	25	45.000	0.000
1077	Installation of 4 Nos. New Tubewells of 2.0 Cusecs Discharge Capacities in Deh Lakhari (SDG # 6)	T.A.Yar	Un-Approved	June-19	23.000	0.000	0.000	0.000	0.000	23.000	5.750	0.000	5.750	0.000	0	25	17.250	0.000
1078	Construction of Drain for Disposal of Seepage Water of RMC (B/S) & Bhogri Distry (Deh Hoot Khan Jalbani) to Kandiaro Escape & Sangi Distry, Taluka Kandiaro & Mehrabpur (SDG # 6)	N.Feroze	Un-Approved	June-20	250.000	0.000	0.000	0.000	0.000	250.000	62.500	0.000	62.500	0.000	0	25	80.000	107.500



GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT

Karachi dated the

March 2017

ORDER

NO.10/2410-SO(PLY)16-17:- Administrative Approval of the Government of Sindh is hereby accorded in favour to Chief Engineer Irrigation, Sukkur Barrage Right Bank Region, Larkana, for execution of Scheme namely "Construction of 02 Nos. New Pumping Schemes in Taluka Manjhand (Non-ADP)" approved at the cost of Rs.30.227 million (Rupees Thirty Million Two Hundred Twenty Seven Thousand) only with FEC Nil.

2. The expenditure involved will be debited to the head of account "04-Economic Affair (Cap)043-Agriculture, Food, Irrigation, Forestry and Fishing 0422-Irrigation-042203-Canal Irrigation". The plan period of the scheme is up to the financial year 2017-2018. It may be ensured that all required codal formalities are fulfilled before execution of work and utilization of funds.

3. The scheme has been approved by PDWP in its meeting held on 17-03-2017 at Karachi.

(JAMAL MUSTAFA SYED)
SECRETARY TO GOVERNMENT OF SINDH

NO.FD.SO(DEV-ID) 7(28)2016-17

Karachi, dated the

17th April
March 2017

Copy forwarded to the Accountant General Sindh, Karachi, for information and necessary action.

SECTION OFFICER (DEV-ID)
FOR SECRETARY TO GOVERNMENT OF SINDH
FINANCE DEPARTMENT

Cont'd PG


NO.10/2410-SO(PL)/16-17

Karachi, dated

17-04-2017
March 2017

Copy forwarded to the following with reference to the minutes of PDWP meeting held on 17-03-2017 issued under Planning & Development Department's letter No.SO(DEV)-PDWP-9/353-P&D/2017 dated 28-03-2017.

1. The Chairman, Planning & Development Board, GOS. Karachi.
- ✓ 2. The Chief Engineer Irrigation, Sukkur Barrage Right Bank Region, Larkana.
3. The Chief (Water & Drainage), P&D Department, GOS. Karachi.
4. The Director Accounts (Insp), Finance Department, GOS. Karachi.
5. The Section Officer (Dev-II), Finance Department, GOS. Karachi.
6. The Section Officer (B&A), Irrigation Department, GOS. Karachi.

M.  17/4/17

(MUHAMMAD QASIM CHANG)
SECTION OFFICER (PLANNING)
FOR SECRETARY TO GOVT: OF SINDH