

**OFFICE OF THE EXECUTIVE ENGINEER LARKANA DRAINAGE DIVISION
LARKANA**



☎ : 074-9410081

No: TC/G-55/
Larkana Dated:

01
11/01/2018

To,

The Managing Director,
Sindh Public Procurement Regularity Authority
Karachi

**SUBJECT: N.I.T NO: TC/G-55/ 2195 DATED: 23/10/2017. SPPRA WEBSITE
S.NO: 34956.**

Enclosed please find herewith bid evaluation reports, along with requisite documents in original in respect of subject NIT of this office hosting the same on SPPRA website in line with SPP Rules 2010 (amended 2013).

D.A/As above.

(Abdul Ghafoor Soomro)
Executive Engineer
Larkana Drainage Division
Larkana

1. Copy forwarded with compliments to the Secretary to Government of Sindh Irrigation Department Karachi for hoisting the same on the Irrigation Department Website (Attention: Assistant Director Computer Cell).
2. Copy forwarded with compliments to the Chief Engineer Irrigation Development Sindh Region-I Hyderabad for favour of his kind information.
3. Copy forwarded with compliments to the Project Director SCARP Irrigation Sukkur for favour of his kind information.

(Abdul Ghafoor Soomro)
Executive Engineer
Larkana Drainage Division
Larkana




SPPRA INWARD DIARY
NO : 5330
DATED : 01-02-2018

ATTENDANCE SHEET OF PARTICIPANTS

NTN No: TC / G-55 / 2195 Dated: 23 / 10 / 2017

PROCUREMENT COMMITTEE

S.#	Name with Designation	Telephone No:	Signature
1	Saeed Ahmad Chaudhary Project Director SCARP Irrigation Sukkur (Chairman)	071-9310910	
2	Abdul Qudus Bhatti Executive Engineer Larkana Drainage Division Larkana (Member)	074-4048917	
3	Ali Akbar Mulla Assistant Executive Engineer Public Health Engineering Sub Division-1 Larkana (Member)	074-9410326	

S.#	Name of Bidders/ Contractors	Telephone No:	Signature
1	Modern Technology & Traders	0333-7272531	
2	M/s. M.M. Contractors		
3	M/s. Siddiqui Traders		
4			
5			

OFFICE OF THE EXECUTIVE ENGINEER LARKANA DRAINAGE DIVISION
LARKANA



☎: 074-9410081
Fax #: 074-9410079

No: TC/G-55/
Larkana Dated:

N.I.T NO: TC/G-55/ 2195 DATED: 23/10/2017

Method & Procedure of Procurement: - National Competitive Bidding
(Single Stage & Single Envelope)

MINUTES OF BID OPENING MEETING

A Meeting of Procurement Committee of this Division was held on 2nd attempt 05/12/2017 for opening bid received in respect of subject NIT till the dead lines of submission. The meeting was attended by the following members of Procurement Committee and representative of bidders (Attendance sheet in enclosed).

- | | | |
|-----|---|-----------------|
| 01) | Project Director SCARP Irrigation Sukkur | Chairman |
| 02) | Executive Engineer Larkana Drainage Division Larkana | Member |
| 03) | Assistant Executive Engineer Public Health Engineering Sub Division-1 Larkana. | Member |

The following bidders submitted their bid till the dead line of submission: -

- 01) M/S Modern Technology & Traders
- 02) M/S M.M Contractors.
- 03) M/S Shafqat Traders

The bids were opened @ 1.00 P.M in presence of above mentioned participants & the rate quoted by bidders were read aloud & encircled by Chairman of the Procurement Committee. All Members of Procurement Committee signed each & every page of Financial Proposal / Bid. The bid do not contain ant over writing or cutting.

Continue Page-2

Following in the details of bid announced.


S.#	Name of Bidder	Offered Price	Amount Bid Security	Pay Order / Call Deposit Date
Package - 1				
1	M/S Modern Technology & Traders	29728663	700000	Bank Al Habib Karachi Cantt Station B.C No: 04152049 dt: 16/11/2017.
2	M/S M.M Contractors	29764563	300000 300000	MCB Islamic Bank Thandi Sarak Br: Hyderabad. CDR No: 100858/2636 dt: 4/12/2017 & No: 100859/2687 dt: 5/12/2017.
3	M/S Shafqat Traders	29785987	600000	HBL IB Barrage Road Br: Sukkur S.No: 16671653 dated: 11/11/2017.

The committee shall examine all the bids as per criteria provided in bidding documents, arithmetical checks and verify the documents & bid security submitted by bidders.

The meeting ended with the vote of thanks to and from the chairs.


Project Director
SCARP Irrigation Sukkur
(Chairman)


Executive Engineer
Larkana Drainage Division
Larkana
(Member)


Assistant Executive Engineer
Public Health Engineering
Sub Division-1 Larkana
(Member)

Account Payees Only

Bank AL Habib Limited

1170 - KHI CANTT STATION
MEHRAN VIP APARTM, GRND FLR, SHOP & BASEMNT FLR PLOT
NO.18/3CL7 CIVILLINE QTRS, KHI

Rs 7000000 ONLY

Pay to EXECUTIVE ENGINEER LARKANA DRAINAGE DIVISION- LARKANA or Order

Rupees PAKISTANI RUPEES SEVEN HUNDRED THOUSAND ONLY

PAYABLE AT ANY BRANCH IN PAKISTAN

Please do not write below this line.



⑈04152049⑈0238888⑈

B.C. No. 04152049

Stationery/Ref No. 01204431/2017 47

P 6 M M Y 7

PKR

*****700,000.00

[Signature]
Signatory
PA/Attorney No

[Signature]
B-2005
Signatory
PA/Attorney No

⑈020⑈

CALL DEPOSIT RECEIPT

017

MCB ISLAMIC BANK LTD

Q. 100859 / 2687

1904-THANDI SARAK BRANCH HYDERABAD

5-Dec-17

RS

No. CDR IB 00100859 200000/=

Date

ers

Rs. 300000/-

M/S M.M. CONTRACTORS & GENERAL ORDER

Received from

(NAME OF APPLICANT)
XEN LARKANA DRAINAGE DIVISION LARKANA

a deposit of

ate:

(NAME OF BENEFICIARY)
Three Hundred Thousand Rupees and No Paises

as a deposit AT CALL bearing NO PROFIT subject to general rules of the Bank with respect to such deposits

MCB ISLAMIC BANK LIMITED

"This Receipt is Non-transferable" Payable to Beneficiary or Purchaser.

Operation Manager

MCB Islamic Bank Ltd. Thandi Sarak Branch

IB-BARRAGE ROAD BR. (5014) SUKKUR.

Pay to EXE ENG Larkana Drainage Division Larkana or Order

B.C. No. Stationary No: 16671653

11-11-17

600000/-

Payable at any HBL Branch in Pakistan Centralised Cheque Payable Account 30019903902586

on acc of Shafqat Traders

Handwritten signatures and date 600000/17

Summit Bank

Workshop Road Branch Sukkur (1-13-3) Phone: 5616582 Fax: 5616584 SWIFT: SUMBPKKA



NON TRANSFERABLE

CALL DEPOSIT RECEIPT

RS. 3,000.00

CDR No. 20503130 DATE: 07-Nov-2017

RECEIVED FROM SHAFQAT TRADERS

IN FAVOUR OF EXECUTIVE ENGINEER DRAINAGE DIVISION LARKANA

COMPARATIVE STATEMENT (FINANCIAL REVIEW)

NIT No: TC / G-55 / 2195

Date: 23 / 10 / 2017.

Date of Issue of Tender 2nd Attempt


Date: 04 / 12 / 2017.


Date of Receipt & Opening of Tender


Date: 05 / 12 / 2017.

Name of work Installation of 06 Nos. New Tubewells for Military Agriculture Land.

S. No	Item	Quantity	Unit	RATES QUOTED BY GOVERNMENT CONTRACTORS					
				M/S Modern Technology & Traders		M/S M.M Contractors		M/S Shafqat Traders	
				Rate	Amount	Rate	Amount	Rate	Amount
	PART -A Non-Schedule Item								
1	Drilling of bore hole 22" DIA for Tubewell up to depth of 220 Lft.	1260	P.Lft	2400	3024000	2410	3036600	2415	3042900
2	Furnishing & installation of fiber glass housing casing 14" dia 0.20" thick.	420	P.Rft	5525	2320500	5530	2322600	5535	2324700
3	Furnishing & installation of fiber glass reducer 8"X14" dia.	6	Each	37500	225000	37515	225090	37518	225108
4	Furnishing & installation of fiber glass stainer 8" dia slot size 0.04".	702	P.Rft	5500	3861000	5508	3866616	5510	3868020
5	Furnishing & installation of fiber glass casing blank 8" dia.	60	P.Rft	2850	171000	2855	171300	2860	171600
6	Furnishing & placing gravel shrouding with annular space as per specification.	2700	P.Cft	565	1525500	568	1533600	570	1539000
7	Furnishing & placing gravel shrouding in over drilled hole.	600	P.Cft	565	339000	568	340800	570	342000
8	Providing & Fixing Bail Plug.	6	Each	500	3000	518	3108	520	3120
9	Tubewell Development by Air Lifting Method.	6	Each	125000	750000	125030	750180	125033	750198
10	Furnishing & installing Centrallizer.	30	Each	2900	87000	2922	87660	2925	87750
11	Further Development and well Capacity testing with turbine pupm as per spicification	6	Each	112000	672000	112030	672180	112035	672210


 Saad Ahmad Chohan
PROJECT DIRECTOR
SCARP IRRIGATION
SUKKUR



 Abdul Wahid
 Executive Engineer
 Barana Drainage Division
 Barana.


 Ali Akbar Mulla
 Assistant Engineer
 Public Health
 S/Div: I

12	Security Cap 14" dia MS & 3' long 5mm with top cap.	6	Each	16500	99000	16518	99108	16520	99120
13	Furnishing & installation pump type B-12 B/1 low saline pump of 2.0 c/s capacity, 50' head turbine type with pump setting depth up to 40' with column pipe internal and column shaft 25mm dia and delivery pipe internal all make and installed with 20 HP motor of latest model make by Siemens company, i.e all fittings and fixtures discharge head, bowl assembly etc complete i.e testing for discharge. Also furnishing and installing of MCU Siemens make for 20HP motor i.e all accessories, wiring and testing for load at site.	6	Each	2050000	12300000	2050050	12300300	2050060	12300360
14	Internal electrification of pump house and Duty Room.	6	Each	20000	120000	20010	120060	20015	120090
15	Furnishing & installing PVC 4core copper 7/064 wire required for 20 HP motor between transformer and motor control unit etc, furnishing installing most pipe 2" dia installed over pump room. The rate also includes conductor covered with flexible pipe for connecting motor unit and motor i.e stay wire.	180	P.Rft	960	172800	965	173700	970	174600
16	Making earth connection for electric installation line transformer trussed poles to motor control unit and pump.	6	Each	10000	60000	10040	60240	10050	60300
	Total Rs:				25729800		25763142		25781076
	PART -B Non-Schedule Item								
1	Construction of Duty Room.	931.50	P.Sft	2250	2095875	2252	2097738	2255	2100533
	Total Rs:				2095875		2097738		2100533
	Total Part A & B Rs:				27825675		27860880		27881609



 PROJECT DIRECTOR
 SCARP IRRIGATION
 SUKKUR


Executive Engineer
 Arhans Drainage Division
 Sukkur
 Abdul Qadir



 Assistant Engineer
 Public Health Eng
 Sukkur

PART -C Schedule Item									
1	Schedule "B" Rs: 1390057	Schedule"B" Rs: 1390057	36.90% above	512931	36.95% above	513626	37% above	514321	
2	Cartage Rs: 410636	Add: Schedule "B" Amount		1390057		1390057		1390057	
3	Non Schedule Items Rs: 27825675	Non Schedule Items		27825675		27860880		27881609	
	Total Esti:Cost Rs: 29626368	Bid Amount Part "B"		29728663		29764563		29785987	
		(-) Estimated Cost		29626368		29626368		29626368	
		Differance		102295		138195		159619	
				<u>102295x100</u> 29626368	0.35%	<u>138195x100</u> 29626368	0.47%	<u>159619x100</u> 29626368	0.54%
				Above over the estimate		Above over the estimate		Above over the estimate	

The rates quoted by M/S Modern Technology & Traders Government Contractor encircled in red have been found lowest and reasonable hence recommended for approval.


Saad Ahmad Channer
Project Director
SCARP Irrigation Sukkur
(Chairman)


Abdul Wahid
Executive Engineer
Larkana Drainage Division
Larkana
(Member)


Ali Akber Meht
Assistant Executive Engineer
Public Health Engineering Sub
Division-1 Larkana
(Member)

N.I.T No: TC/G-55/ 2195 dated: 23/10/2017.

Method and procedure of procurement

Open Competitive Bidding (National / International Competitive Bidding) (Single Stage-One)

Description of Work: -


Installation of 06 Nos. New Tubewells for Military Agriculture Land.


BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria


S.#	Name of Firm or Bidder	Name of Bidders		
		M/S Modern Technology & Traders	M/S M.M Contractors	M/S Shafqat Traders
1	Registration with PEC (If Applicable)	Yes	Yes	Yes
2	NTN	Yes	Yes	Yes
3	Sales Tax Registration	Yes	Yes	Yes
4	Professional Tax	Yes	Yes	Yes
5	Registration with Sindh Revenue Board(SRB)	Yes	Yes	Yes
6	Qualification Criteria:	Yes	Yes	Yes
7	Minimum three years experience of relevant field	Yes	Yes	Yes
8	Turnover of at least last three years	Yes	Yes	Yes
9	Required bid Security is attached	Yes 2%	Yes 2%	Yes 2%
10	Bid is signed named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
11	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44.	Yes	Yes	Yes
	Qualified / Disqualified	Qualified	Disqualified	Disqualified

Note: The Procuring agency may modify the criteria as per their requirements.


Project Director
SCARP Irrigation Sukkur
(Chairman)


Executive Engineer
Larkana Drainage Division
Larkana
(Member)

Abdul. Qureshi Soomro


Assistant Executive Engineer
Public Health Engineering Sub
Division-1 Larkana
(Member)

Ali Akber mehto

OFFICE OF THE PROJECT DIRECTOR SCARP IRRIGATION SUKKUR

NO:PD/SS/AB/LDD/NIT 2017-18/ 917
 SUKKUR DATED: 04 / 05 / 2017.
 Phone No: 071-9310910.
 Fax No: 071-9310909.

To,
 The Chief Engineer,
 Irrigation Development Region-I,
Hyderabad.

**SUBJECT:- REQUEST FOR CONSTITUTION OF PROCUREMENT COMMITTEE
 IN LARKANA DRAINAGE DIVISION LARKANA**

The Executive Engineer, Larkana Drainage Division Larkana have propose the following persons in terms of Rule-7 of SPP Rule 2010- for Constitute the Procurement Committee for the year 2017-18 in Larkana Drainage Division Larkana vide his office letter No: SKP/G-148/1153 dated: 03/05/2017 (copy attached).

- | | | |
|----|--|-----------------|
| 1) | Project Director,
SCARP Irrigation <u>Sukkur.</u> | Chairman |
| 2) | Executive Engineer,
Larkana Drainage Division,
<u>Larkana.</u> | Member |
| 3) | Assistant Executive Engineer,
Public Health Engineering Sub Division No:1,
<u>Larkana.</u> | Member |

In this context, it is therefore requested to kindly issue such necessary notification of above named officers so that the Executive Engineer, Larkana Drainage Division Larkana may be able to precede the bidding process accordingly.

An early action in this matter is requested.

D.A/As above.

(Saeed Ahmed Channer)
 Project Director
 SCARP Irrigation Sukkur

✓ Copy forwarded to the Executive Engineer, Larkana Drainage Division Larkana for information with reference to his office letter No: mentioned above. He is further directed to please pursue the matter at personal level and get the needful done.

SAE

(Saeed Ahmed Channer)
 Project Director
 SCARP Irrigation Sukkur

OFFICE OF THE CHIEF ENGINEER IRRIGATION DEVELOPMENT
REGION IN SINDH HYDERABAD



Tel: Office # 022-9200275.

Fax # 022-09200271.

No. CEI: /DEV: /WB/ 2832

Hyderabad, Dated: 09/08/2017

To,

The Project Director,
SCARP Sukkur/ Khairpur/ Shaheed Benazirabad.

Subject: NOTIFICATION.

Enclose please find herewith a copy Notification No. SO(R&S)8-110/2017-18 Part-IX/1301, dated: 24-07-2017, received from Secretary Irrigation Department Government of Sindh Karachi. A complaint Redressal Committee is hereby constituted for Irrigation Development Region-I in terms of Rule 31 (1) of Sindh Public Procurement Rule 2010 (Amended 2013) for the ADP Schemes of the year 2017-18, with the following composition:-

- Director General Monitoring & Evaluation Cell Irrigation Department, Government of Sindh Chairman
- Project Director (concerned) Irrigation Department Member
- Executive Engineer (Concerned Division) Irrigation Department Member
- Representative from Accountant General Sindh Member
- Representative from P&D Department Assistant Secretary

T.O.R's of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

(DHANO MAL)
CHIEF ENGINEER
IRRIGATION DEVELOPMENT IN SINDH
HYDERABAD.

Copy forwarded to the Worthy Secretary Irrigation Department Government of Sindh Karachi, for information.(Attention Section Officer RR&S).

11/08/17

The Explorer

SUKKUR: Saturday, October 28, 2017, Safa-ru-Mazaffar, 07, 1439 A.H. Volume 17, Issue No. 147 Rs. 6.00

OFFICE OF THE EXECUTIVE ENGINEER LARKANA DRAINAGE DIVISION LARKANA

No: TC/G-35/2/95/2017 larkana
Ph: 074-9410079, Fax: 074-9410081

dated 23-10-2017

NOTICE INVITING TENDERS

1. Executive Engineer Larkana Drainage Division Larkana invites sealed tenders on Composite Schedule of Rates (CSR) on Standard Bidding Documents from interested contractors/Firms as per SPP Rules 2010 (amended 2013)

S. No:	Name of work	Estimated Cost	Earnest Money	Tender Fee	Completion Period
1	Installation of 06 Nos. New Tubewell for Military Agriculture Land	Rate Quoted	2% Quoted Rate	3000	24 Months

2. Eligibility Valid Registration with tax authorities Pakistan Engineering Council relevant category and discipline Sindh Revenue Board valid NTN By FBR.
3. Method of Procurement Single Stage Single Envelope.
4. Bidding / Tender Documents:
- (i) Issuance: Documents will be issued from date of Publication 15-11-2017 up to 4:00 pm on payment of tender fee (non-refundable Mentioned against each item in the list).
- (ii) Submission: Last date will be 16-11-2017 @ 12:00 Noon.
- (iii) Opening: will be opened on 16-11-2017 @ 1:00 PM
- (iv) Place of issuance submission inquiries and opening will be:
Address (Postal): Executive Engineer larkana Drainage Division Larkana SCARP Immigration Colony near Mirekhan Chowk Ratodero Road larkana.
Telephone Number(s) 074-9410079
Fax: Number 074-9410081
Email: address (if Available) xeniddivlrk@gmail.com
- (v) Un-responded tenders will be again issued / submitted / opened on following dates.
and Attempt (a) upto 04-12-2017 up to 4:00 PM (b) 05-12-2017 @ 12:00 noon and opening 05-12-2017 @ 1:00 PM.
5. Terms & Conditions.
- (a) under following conditions bid will be rejected.
- Conditional and telegraphic bid / tenders.
 - Bids not accompanied by bid security of required amount and form.
 - Bids received after specified date and time
 - Black listed firms.
- (b) Bid Validity Period: 90 days.
- (c) Procuring Agency may reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.
- (d) Responsive Bidder is required to submitted following documents with bid:
- list of similar assignments with cost (mention number of projects with their cost) under-taken over the past 03 years.
 - Details of equipments, machineries and transport owned by firm / contractor.
 - Financial Statement (summary) and incometax return for the last 03 years.
 - Affidavit that firm has never been black listed.

Executive Engineer
Larkana Drainage Division
Larkana

INF/KRY.No: 4548/17

آئي سي آف ڊي ايگزيڪيوٽو انجنيئر
لاڙڪاڻو ڊريئيج ڊويزن لاڙڪاڻو

No.TC/G-55/20195/2017 Larkana Dated: 23-10-2017

ٽينڊر گھراڻو جو نوٽيس

01. ايگزيڪيوٽو انجنيئر لاڙڪاڻو ڊريئيج ڊويزن لاڙڪاڻو SPP رولز 2010 (ٽرمينل 201) تحت خواهشمند ٽينڊر ٺهڻ کان استينڊرڊ بئنڊنگ واپڪورمينٽس تي ڪامپوزيٽ شيڊول آف ريس (CSR) تي مهريت ٽينڊرن جي دعوت ڏني وئي.

شمارو	ڪم جو نالو	ڪم جو ٽائيم	ڪم جو ٽائيم	ڪم جو ٽائيم	ڪم جو ٽائيم
01	مٿي ايگزيڪيوٽو لاءِ 04 عدد نون ٽيوب ويلز جي انسٽاليشن	اڄ 7% اڳو	اڃا 7% اڳو	اڃا 7% اڳو	اڃا 7% اڳو

02. اهليت: لاڳاپيل ڪمپنيگري ۽ ڊسپلن ۾ ٽيڪس اختيارين پاڪستان انجنيئرنگ ڪائونسل سان ڪارگر رجسٽريشن سنڌ روينيو بورڊ FBR پاران ڪارگر NTN

03. پروڪيورمينٽ جو طريقو: هڪ مرحلو هڪ لفافو

04. بئنڊنگ ٽينڊر دستاويز:

(i) اجراء: دستاويز اشاعت جي تاريخ کان وٺي 15.11.2017 تائين 04.00 وڳي تائين ٽينڊر تي (نهرت ۾ هر هڪ ايشور جي اڳيان ڄاڻايل نقابل واپسي) جي ادائگي تي جاري ڪيا ويندا

(ii) جمع ڪرايا ويندا. آخري تاريخ 16.11.2017 تي منجهند 12.00 وڳي تائين هوندي

(iii) ڪوليا ويندا. 16.11.2017 تي منجهند 01.00 وڳي ڪوليا ويندا

(iv) اجراء: جمع ڪرائڻ معلومات وٺڻ ۽ ڪولن جو هنڌ

اپريٽس (پوسٽل) ايگزيڪيوٽو انجنيئر لاڙڪاڻو ڊريئيج ڊويزن لاڙڪاڻو، اسڪارپ ايپريٽشن ڪالوني ويجهو سيروخان چوڪ رتوديرو روڊ لاڙڪاڻو

ٽيليفون نمبرز: 074-9410079، فيڪس نمبر: 074-9410081

اي ميل اپريٽس: senkshvirk@gmail.com ۽ ڊسٽيبل ڊسٽيبل هجي

(v) موت ۾ ملندڙ ٽينڊر هيٺين تاريخن تي ٻيهر جاري جمع ڪرايا ڪوليا ويندا.

بي ڪوشش: (a) 04.12.2017 تائين 04.00 وڳي تائين جمع ڪرايا ويندا (b) 01.01.2018 تي منجهند 12.00 وڳي تائين ۽ 05.12.2017 تي منجهند 01.00 وڳي ڪوليا ويندا

05. شرط ۽ ضابطو:

(i) هيٺين ضابطن جي صورت ۾ آڇون رد ڪيون وينديون.

(ii) مشروط ۽ ٽيڊنگ آف ٽينڊر آڇون

(iii) گھريل رقم جي بد سيڪيورٽي ۽ ٺار ڪانسوا، آڇون

(iv) مقرر تاريخ ۽ وقت کانپوءِ وصول ٿيل آڇون

(v) بليڪ لسٽ ٿيل فرمون

(vi) بد واپاري مدر (80) ڏهنين

(vii) پروڪيورنگ ايجنسي سنڌ پبلڪ پروڪيورمينٽ رولز 2010 جي لاڳاپيل قانون سان مشروط ڪنهن هڪ يا مٿي آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿي

(viii) موت ملندڙ آڇ ڏيندڙ هيٺ ڄاڻايل دستاويز آڇ سان گڏ جمع ڪرائيندا.

(ix) گذريل 03 سالن جي دوران ادا ڪيل ساڳي نوعيت جي ڪمن جي نهرت سان لاڳت 03 سالن گڏ پراجيڪٽس جو تعداد ڄاڻايو

(x) فرم ٽيڪيڊار پاران سالڪي هيٺ ايڪو پيسٽنس، مشينريز ۽ ٽرانسپورٽ جا تفصيل

(xi) گذريل 03 سالن جي لاءِ انٽر ٽيڪس ريتن ۽ فائنل اسٽيٽمينٽ (مسري)

(xii) حلف نامو ۾ فرم ڪنهن به بليڪ لسٽ ٿيل نه ٿي

منجھند:
ايگزيڪيوٽو انجنيئر
لاڙڪاڻو ڊريئيج ڊويزن
لاڙڪاڻو
 INF-KRY.No.4548/17

مومل کي مجازجا اکين ۾ الماس، نه کا عام نه خاص جي ويا سي ويدا (شاهه)



Daily MOOMAL Karachi

قومي سوچ جي ترجمان روزاني

مومال

ڪراچي

پاتيڪار، دانشورين آزاد چئوٽي (جلد: 9) ڇنڇر 28 آڪٽوبر 2017 ع بمطابق 07 صفر المظفر 1439 هـ (قيمت 5 روپيا)، شمارو: 354

اڻيس آف دي اينگريڪيوٽو انجنيئر لارڪاٽو ڊرينيج

ڊويزن لارڪاٽو

فون نمبر 074_94100779 فیکس نمبر 074_9410081
No.TC/G_55/2195/2017 Larkana dated:23.10.2017

ٽينڊر گھرائڻ جو نوٽيس

1. ايگريڪيوٽو انجنيئر لارڪاٽو ڊرينيج ڊويزن لارڪاٽو کي SPP روز 2010 (درميئر ٿيل 2013) جي مطابق دلچسپي رکندڙ ڪنٽريڪٽرز / فرمز کان اسٽينڊرڊ بڊنگ ڪاغذات تي ڪمپوزٽ شيڊيول آف ريس (CSR) تي مهربند ٿيندڙ گھريل آهن.

نمبر	ڪم جو نالو	تعمين	بيانو	ٽينڊر ڦي	مدو
1	ملٽري ايگريڪيوٽو لارڪاٽو جي لاءِ 06 عدد نشين ٿيوڊ ويلز جي تڪميل	آڇيل آڱهه	آڇيل آڱهن جو 2%	3000	24 مهينا

2. اهلويت: لاڳاپيل درجي بندي ۽ ڊسپلن پر ٽيڪس اختيارين پاڪستان انجنيئرنگ ڪائونسل کان قابل معيار رجسٽريشن سنڌ روٽيو بورڊ FBR جي پاران قابل معيار NTN

3. پروڪيورمينٽ / بڊنگ جو طريقو ٽيڪس سنگل اسٽيج سنگل اينٽيولپ

4. بڊنگ / ٽينڊر دستاويز (i) اجراء دستاويز (فهرست پر هر انٽر جي مقابل ڏنل ناقابل واپسي) ٽينڊر فيس، جي اٽڪلي ٽي اشاعت جي تاريخ کان 15.11.2017 شمار 4.00 وڳي نائين جاري ڪيا ويندا

(ii) جمع ڪرائڻ آخري تاريخ 16.11.2017 وقت منجهند 12.00 وڳي هوندي

(iii) ڪلڻ: 16.11.2017 تي بوقت منجهند 01.00 وڳي ڪوليا ويندا

(iv) مفارم: اجراء جمع ڪرائڻ انٽرنيٽيز ۽ ڪلڻ جو هنڌ هوندو پتو (پاڪ)، ايگريڪيوٽو انجنيئر لارڪاٽو ڊرينيج ڊويزن لارڪاٽو اسڪارپ ايرڪيشن ڪالوني نزد ميرو خان چورڪ رٽرو هيرورڊ لارڪاٽو فون: 074_9410079

فيڪس نمبر 074_9410081 اي ميل ايڊريس (اگر دستياب هجي) xenlddivlrk@gmail.com

(v) علم جواب ٽينڊرز، چٽاڻيل تاريخن تي پيهر جاري / جمع ڪرائڻ / ڪوليا ويندا

پيرويڊو: (a) 04-12-2017 شمار 04.00 وڳي نائين (b) 05-12-2017 بوقت منجهند 12.00 وڳي ۽ ڪلڻ 05-12-2017 تي بوقت 01.00 وڳي منجهند

5. قائل ۽ ضابطا:

(a) هيٺين شرطن جي تحت آڇون رد ٿين وينديون (i) مشروط ۽ ٽيلڪرافڪ آڇون / ٽينڊرز (ii) آڇون جن سان گھريل رقم ۽ فارور جي پيڙهائت گڏ نه هوندي (iii) مقرر تاريخ ۽ وقت بعد ملندڙ آڇون (iv) بليڪ لسٽ ڪيل فرمز (b) آڇن جي قابل معيار مدت: 90 ڏينهن (c) سنڌ پبلڪ پروڪيورمينٽ روز 2010 جي لاڳاپيل شتن سان مشروط پروڪيورنگ ايگريڪيوٽو سڀ يا ڪنهن آڇ کي رد ڪري سگھي ٿي (d) موافق ٻولي ڏيندڙ کي آڇ سان گڏ لاڳاپيل دستاويز هيٺيان جمع ڪرائڻا پوندا (i) گزيٽل ٽن رهيون پر ڪيل ان طرح جي اسٽيٽمينٽ جي فهرست سان لاڳت (ان جي لاڳت سان پروڪيڪٽس جي تعداد درج ڪن) (ii) فرم / ڪنٽريڪٽر جي ذمليڪيت ايڪوٽيٽيٽس مشينريز ۽ ٽرانسپورٽ جي تفصيل (iii) فنانشل اسٽيٽمينٽ (سري) ۽ گزيٽل ٽن سالن جي لاءِ 3 انڪر ٽيڪس رٽرن (iv) حلف نامو فرم ڪڏهن بليڪ لسٽ ناهي رهي

ايگريڪيوٽو انجنيئر

لارڪاٽو ڊرينيج ڊويزن

لارڪاٽو

INF_KRY_No4548/17

GOVERNMENT OF SINDH




IRRIGATION DEPARTMENT

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

NAME OF WORK: INSTALLATION OF 06NOS. NEW
TUBEWELLS FOR MILITARY
AGRICULTURE LAND.



Single-Stage:

One Envelope Bidding Procedure

Employer :

Executive Engineer, Larkana Drainage Division

Larkana

ISSUED TO: M/S Modern Technology & Traders.

D.R NO: 45641 DATED: 04-12-2017


Abdul Ghafoor Soomro
Executive Engineer
Larkana Drainage Division
Larkana.


BILL OF QUANTITIES


B. Work Items. (Irrigation)


1 The Bill of Quantities contains the following Bills and Items:


Bill No: 1	Boring & Installation of 06 Nos: New Tubewells of 2.0 c/s for Military Agriculture Land	25729800/-
Bill No: 2	Construction of Pump House of 06 Nos: New Tubewells of 2.0 Cusecs, for Military Agriculture Land	1244624/-
Bill No: 3	Construction of 06 Nos: New Pacca Link Water Courses / Connecting Disposal Channel and Discharge Box of 2.0 Cusecs Tubewells, for Military Agriculture Land	658364/-
Bill No: 4	Construction of duty Room of 06 Nos: New Tubewells of 2.0 Cusecs, for Military Agriculture Land	2095875/-
Total Rs:		29728663/-


= Twenty nine Million Seven hundred twenty eight Thousand Six hundred
= Sixty Three only.


PROJECT DIRECTOR
SCARP IRRIGATION
SUKKUR


(ABDUL GHAFFOOR SOOMRO)
Executive Engineer
Larkana Drainage Division
Larkana


Assistant Engineer
Surface Drainage Division


MODERN
TECHNOLOGY & TRADERS


Assistant Engineer
Public Health Engg: S/Div: J
Larkana

SCHEDULE "B" (QTY OF BILL)

Bill No: 1

Name of Work: Boring & Installation of 06 Nos: New Tubewells of 2.0 c/s for Military Agriculture Land in Larkana Drainage Division Larkana.

S. No	Description	Quantity	Rate	Unit	Amount
1	Drilling of bore hole 22" DIA for Tubewell up to depth of 220 Lft.	1260 Lft	2400/=	P.Lft	3024000/=
2	Furnishing & installation of fiber glass housing casing 14" dia 0.20" thick.	420 Rft	5525/=	P.Rft	2320500/=
3	Furnishing & installation of fiber glass reducer 8"X14" dia.	6 Nos:	37500/=	Each	225000/=
4	Furnishing & installation of fiber glass stainer 8" dia slot size 0.04".	702 Rft	5500/=	P.Rft	3861000/=
5	Furnishing & installation of fiber glass casing blank 8" dia.	60 Rft	2850/=	P.Rft	171000/=
6	Furnishing & placing gravel shrouding with annular space as per specification.	2700 Cft:	565/=	P.Cft	1525500/=
7	Furnishing & placing gravel shrouding in over drilled hole.	600 Cft	565/=	P.Cft	339000/=
8	Providing & Fixing Bail Plug.	6 Nos:	500/=	Each	3000/=
9	Tubewell Development by Air Lifting Method.	6 Nos:	125000/=	Each	750000/=
10	Furnishing & installing Centrallizer.	30 Nos:	2900/=	Each	87000/=
11	Further Development and well Capacity testing with turbine pupm as per spicification	6 Nos:	112000/=	Each	672000/=
12	Security Cap 14" dia MS & 3' long 5mm with top cap.	6 Nos:	16500/=	Each	99000/=
13	Furnishing & installation pump type B-12 B/1 low saline pump of 2.0 c/s capacity, 50' head turbine type with pump setting depth up to 40' with column pipe internal and column shaft 25mm dia and delivery pipe internal all make and installed with 20 HP motor of latest model make by Siemens company, i.e all fittings and fixtures discharge head, bowl assembly etc complete i.e testing for discharge. Also furnishing and installing of MCU Siemens make for 20HP motor i.e all accessories, wiring and testing for load at site.	6 Nos:	205000/=	Each	1230000/=
14	Internal electrification of pump house and Duty Room.	6 Nos:	20000/=	Each	120000/=
15	Furnishing & installing PVC 4core copper 7/064 wire required for 20 HP motor between transformer and motor control unit etc, furnishing installing most pipe 2" dia installed over pump room. The rate also includes conductor covered with flexible pipe for connecting motor unit and motor i.e stay wire.	180 Rft	960/=	P.Rft	172800/=
16	Making earth connection for electric installation line transformer trussed poles to motor control unit and pump.	6 Nos:	10000/=	Each	60000/=
Total Rs:					25729800/=

opened by me

[Signature]
PROJECT DIRECTOR
SCARP IRRIGATION
SUKKUR

Executive Engineer
Larkana Drainage Division
Larkana

[Signature]
ADERS

Executive Engineer
Larkana Drainage Division
Larkana

[Signature]
Assistant Engineer
Public Health Dept: S Division
Larkana

SCHEDULE "B" (QTY OF BILL)

Bill No: 2

Name of Work: Construction Pump House of 6 Nos: New Tubewells of 2.0 Cusecs, for Military Agriculture Land in Larkana Drainage Division Larkana.

S. No:	Description	Quantity	Rate	Unit	Amount
1	Excavation in foundation of buildings, bridges & other structure i/c dag bellings, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil (GSS-2012 P-4 Item No.18 (b))	1476.00 Cft:	3176.25	%o Cft:	4688
2	Cement concrete plain i/c placing compacting finishing and currying complete i/c screening and washing of stone aggregate without shuttering ratio 1:3:6 pedestal of pump house (GSS-2012 P-15 Item No: 5 (h))	708.75 Cft:	12595.00	%Cft	89267
3	Pacca Brick work in foundation & plinth in cement sand mortar. Ratio 1:4 (Page No: 19 Item No: 4 (i))	515.28 Cft:	12501.41	%Cft	64417
4	Pacca Brick work other than building i/c striking of joints up to 20' ft: height in cement sand mortar. Ratio 1:3 (Page No: 21)	1526.58 Cft:	13387.69	%o Cft:	204374
5	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge.	300.0 Cft:	337.00	P. Cft:	101100
6	Fabrication of mild steel reinforcement for cement concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (GSS-2012 Page No: 16 Item No: 08 (a))	16.071 Cwt:	4820.20	P.Cwt:	77468
7	Erection and removal of centering for RCC or plain cement concrete work of pertain wood, b) vertical (GSS-2012 P-17, item-19 a)	324.0 Sft:	7000.00	% Sft	22680
8	Cement concrete plain i/c placing compacting finishing and currying complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4 pedestal of pump house (GSS-2012 P-15)	143.0 Cft:	14429.25	%Cft	20631
9	Making and fixing steel grated doors with 1/16" thick sheeting i/c angle iron frame 2" x 2" x 3/8" and 3/4" sq: bars at 4" centre with locking arrangement. GSS-2012 P - 91 Item No: 24)	174.0 Sft:	726.72	P.Sft	126449
10	Cement plaster (1:3) up to 12' height 3/4" (GSS-2012 P - 51 Item No: 10 (c))	1899.0 Sft:	2795.30	%Sft	53083

PROJECT DIRECTOR
SCARP IRRIGATION
SUKKUR
 Larkana Drainage Division
 Larkana

MODERN
TECHNOLOGY MEMBERS

Public Health Engg: S/Div: L
Larkana

S. No:	Description	Quantity	Rate	Unit	Amount
11	Cement pointing struck joints on walls 1 : 3 (GSS-2012 P - 52 Item No: 19 (b).	1806.7 Sft:	1213.58	%Sft	21926
12	Iron sheet, black plane angle iron, t, iron iron strips (GSS-2012 vol-III Part - III P - 59 Item No: 144).	3.414 Cwt:	4700.00	P.Cwt:	16046
13	Fixing corrugated sheet iron sheet with G.I bolts nuts limpet and bitumen washer windties complete in ridges 24 B.W.G (GSS-2012 P - 35 Item No: 16 (c).	661.50 Sft:	10663.44	%Sft	70539
14	White washing (c) threecoats. (GSS-2012 P - 53 Item No: 16 (c).	1899.0 Sft:	829.95	%Sft	15761
15	Colour washing (b) Two coats (GSS-2012 P - 53 Item No: 25 (b)	1806.72 Sft:	859.90	%Sft	15536
16	Panting new surface preparing surface and painting of doors and windows any type. (GSS-2012 P - 68 Item No: 5 (c).	348.0 Sft:	1489.68	%Sft	5184
Total Rs:					909148

Add 36.90% above on Schedule rate by $\frac{335476}{909148} \times 100 = 36.90\%$
Total Rs = 1244624

Approved by me
 PROJECT DIRECTOR
 SCARP IRRIGATION
 SUSTAINABLE
 Executive Engineer
 Larkana Drainage Division
 Larkana

[Signature]
 Assistant Engineer
 Public Health Engg: S/Div: J
 Larkana

SCHEDULE "B" (QTY OF BILL)

Bill No: 3

Name of Work: Construction of 06 Nos: New Pacca Link Water Courses / Connecting Disposal Channel and Discharge Box of 2.0 Cusecs Tubewells, for Military Agriculture Land in Larkana Drainage Division Larkana.

S. No:	Description	Quantity	Rate	Unit	Amount
1	Borrowpit Excavation undressed lead up to 100 ft: (a) ordinary soil (GSS-2012 Page No: 1, Item No: 3 (a))	13554 Cft:	2117.50	%0Cft	28701
2	Earthwork compaction (sft ordinary or hard soil) b) Laying earth in 6" layer leveling dressing and watering for compaction etc.complete	13554 Cft:	354.00	%0Cft	4798
3	Earthwork excavation in irrigation channels drains etc dressed to designed section grades and profiles excavated material disposed off and dressed within 50ft lead soil a) ordinary soil (GSS-2012 P/No: 1 Item 5 a)	3330 Cft:	2420.00	%0Cft	8059
4	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:3:6	1079.16 Cft:	12595.00	%Cft	135920
5	Pacca brick work other than buildings i/c striking of joints up to 20 ft: height in cement sand mortar 1:4 (GSS-2012 Page No: 26 Item No: 7)	1708.52 Cft:	12899.70	%Cft	220393
6	Cement plaster (1:3) up to 12' height 1/2" (GSS-2012 P - 51 Item No: 10 (b))	3541 68 Sft:	2344.59	%Sft	83038

Total Rs: 480909

Add 36.9% / chre on Schedule rate Rs = 177455
Total Rs. 658364

Open by me
5/12
PROJECT DIRECTOR
SCARP IMPLEMENTATION

Executive Engineer
Larkana Drainage Division
Larkana

[Signature]
Discharge Engineer
Larkana Drainage Division

MODERN
TECHNOLOGY & TRADERS

[Signature]
Assistant Engineer
Public Health Engg S/Div:J
Larkana

SCHEDULE "B" (QTY OF BILL)

Bill No: 4

Name of Work: Construction of Duty Room of 06 Nos: New Tubewells of 2.0 Cusecs for Military Agriculture Land in Larkana Drainage Division Larkana.

S.No:	Description	Quantity	Rate	Unit	Amount
1	Construction of Duty Room	931.50	2259	P.Sft:	2095875/=
				Total Rs:	2095875/=

*opened by me
5/12*

Executive Engineer
Larkana Drainage Division
Larkana

[Signature]
PROJECT DIRECTOR
SCARP IRRIGATION
SHEKH

[Signature]
PROJECT DIRECTOR
SCARP IRRIGATION
SHEKH

[Signature]
MODERN
TECHNOLOGICAL BUILDERS

[Signature]
Assistant Engineer
Public Health Engg: S/Div: I
Larkana

GOVERNMENT OF SINDH




IRRIGATION DEPARTMENT

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOCUMENT FOR
PROCUREMENT OF WORKS

NAME OF WORK: INSTALLATION OF 06 NOS. NEW
TUBEWELLS FOR MILITARY
AGRICULTURE LAND.



Single-Stage:
Employer :
Larkana

One Envelope Bidding Procedure
Executive Engineer, Larkana Drainage Division

ISSUED TO: M/S M. M. Contractors

D.R NO: 45642 DATED: 04-12-2017


Abdul Ghaffar Soomro
Executive Engineer
Larkana Drainage Division
Larkana.


BILL OF QUANTITIES


B. Work Items. (Irrigation)

1 The Bill of Quantities contains the following Bills and Items:


Bill No: 1	Boring & Installation of 06 Nos: New Tubewells of 2.0 c/s for Military Agriculture Land	25763142
Bill No: 2	Construction of Pump House of 06 Nos: New Tubewells of 2.0 Cusecs, for Military Agriculture Land	1245078
Bill No: 3	Construction of 06 Nos: New Pacca Link Water Courses / Connecting Disposal Channel and Discharge Box of 2.0 Cusecs Tubewells, for Military Agriculture Land	658605
Bill No: 4	Construction of duty Room of 06 Nos: New Tubewells of 2.0 Cusecs, for Military Agriculture Land	2097738
		Total Rs: 29764563

= Twenty Nine Million Seven hundred Sixty four Thousand
= Five hundred Sixty three only.


PROJECT DIRECTOR
SCARP IRRIGATION
SUKKUR


Executive Engineer
Larkana Drainage Division
Larkana

(ABDUL GHAFQOR SOOMRO)
Executive Engineer
Larkana Drainage Division
Larkana


Assistant Engineer
Public Health Engrg. S/Divn:
Larkana



SCHEDULE "B" (QTY OF BILL)

Bill No: 1

Name of Work: Boring & Installation of 06 Nos: New Tubewells of 2.0 c/s for Military Agriculture Land in Larkana Drainage Division Larkana.

S. No	Description	Quantity	Rate	Unit	Amount
1	Drilling of bore hole 22" DIA for Tubewell up to depth of 220 Lft.	1260 Lft	2410	P.Lft	3036600
2	Furnishing & installation of fiber glass housing casing 14" dia 0.20" thick.	420 Rft	5530	P.Rft	2322600
3	Furnishing & installation of fiber glass reducer 8"X14" dia.	6 Nos:	37515	Each	225090
4	Furnishing & installation of fiber glass stainer 8" dia slot size 0.04"	702 Rft	5508	P.Rft	3866616
5	Furnishing & installation of fiber glass casing blank 8" dia.	60 Rft	2855	P.Rft	171300
6	Furnishing & placing gravel shrouding with annular space as per specification.	2700 Cft:	568	P.Cft	1533600
7	Furnishing & placing gravel shrouding in over drilled hole.	600 Cft:	568	P.Cft	340800
8	Providing & Fixing Bail Plug.	6 Nos:	518	Each	3108
9	Tubewell Development by Air Lifting Method.	6 Nos:	125030	Each	750180
10	Furnishing & installing Centrallizer.	30 Nos:	2922	Each	87660
11	Further Development and well Capacity testing with turbine pupm as per spicification.	6 Nos:	112030	Each	672180
12	Security Cap 14" dia MS & 3' long 5mm with top cap.	6 Nos:	16518	Each	99108
13	Furnishing & installation pump type B-12 B/1 low saline pump of 2.0 c/s capacity, 50' head turbine type with pump setting depth up to 40' with column pipe internal and column shaft 25mm dia and delivery pipe internal all make and installed with 20 HP motor of latest model make by Siemens company, i.e all fittings and fixtures discharge head, bowl assembly etc complete i.e testing for discharge. Also furnishing and installing of MCU Siemens make for 20HP motor i.e all accessories; wiring and testing for load at site.	6 Nos:	2050050	Each	12300300
14	Internal electrification of pump house and Duty Room.	6 Nos:	20010	Each	120060
15	Furnishing & installing PVC 4core copper 7/064 wire required for 20 HP motor between transformer and motor control unit etc, furnishing installing most pipe 2" dia installed over pump room. The rate also includes conductor covered with flexible pipe for connecting motor unit and motor i.e stay wire.	180 Rft:	965	P.Rft	173700
16	Making earth connection for electric installation line transformer trussed poles to motor control unit and pump.	6 Nos:	10040	Each	60240
Total Rs:					25763142

(Signature)

Executive Engineer
Larkana Drainage Division
Larkana

(Signature)
Assistant Engineer
Public Health Engg: S/Division
Larkana

(Signature)
Executive Engineer
Larkana Drainage Division
Larkana

(Signature)
PROJECT DIRECTOR
SCARP IRRIGATION
SUKKUR

SCHEDULE "B" (QTY OF BILL)

Bill No: 2

Name of Work: Construction Pump House of 6 Nos: New Tubewells of 2.0 Cusecs, for Military Agriculture Land in Larkana Drainage Division Larkana.

S. No:	Description	Quantity	Rate	Unit	Amount
1	Excavation in foundation of buildings, bridges & other structure i/c dag bellings, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil (GSS-2012 P-4 Item No.18 (b))	1476.00 Cft:	3176.25	%o Cft:	4688
2	Cement concrete plain i/c placing compacting finishing and currying complete i/c screening and washing of stone aggregate without shuttering ratio 1:3:6 pedestal of pump house (GSS-2012 P-15 Item No: 5 (h))	708.75 Cft:	12595.00	%Cft	89267
3	Pacca Brick work in foundation & plinth in cement sand mortar. Ratio 1:4 (Page No: 19 Item No: 4 (i))	515.28 Cft:	12501.41	%Cft	64417
4	Pacca Brick work other than building i/c striking of joints up to 20' ft: height in cement sand mortar. Ratio 1:3 (Page No: 21	1526.58 Cft:	13387.69	%o Cft:	204374
5	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge.	300.0 Cft:	337.00	P. Cft:	101100
6	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (GSS-2012 Page No: 16 Item No: 08 (a))	16.071 Cwt:	4820.20	P.Cwt:	77468
7	Erection and removal of centering for RCC or plain cement concrete work of pertal wood, b) vertical (GSS-2012 P-17,Item-19 a	324.0 Sft:	7000.00	% Sft	22680
8	Cement concrete plain i/c placing compacting finishing and currying complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4 pedestal of pump house (GSS-2012 P-15	143.0 Cft:	14429.25	%Cft	20631
9	Making and fixing steel grated doors with 1/16" thick sheeting i/c angle iron frame 2" x 2" x 3/8" and 3/4" sq: bars at 4" centre with locking arrangement. GSS-2012 P - 91 Item No: 24)	174.0 Sft:	726.72	P.Sft	126449
10	Cement plaster (1:3) up to 12' height 3/4" (GSS-2012 P - 51 Item No: 10 (c))	1899.0 Sft:	2795.30	%Sft	53083



S. No:	Description	Quantity	Rate	Unit	Amount
11	Cement pointing struck joints on walls 1 : 3 (GSS-2012 P – 52 Item No: 19 (b).	1306.7 Sft:	1213.58	%Sft	21926
12	Iron sheet, black plane angle iron, t,iron iron strips (GSS-2012 vol-III Part - III P – 59 Item No: 144).	3.414 Cwt:	4700.00	P.Cwt:	16046
13	Fixing corrugated sheet iron sheet with G.I bolts nuts limpet and bitumen washer windties complete in ridges 24 B.W.G (GSS-2012 P – 35 Item No: 16 (c).	661.50 Sft:	10663.44	%Sft	70539
14	White washing (c) threecoats. (GSS-2012 P – 53 Item No: 16 (c).	1899.0 Sft:	829.95	%Sft	15761
15	Colour washing (b) Two coats (GSS-2012 P – 53 Item No: 25 (b)	1806.72 Sft:	859.90	%Sft	15536
16	Panting new surface preparing surface and painting of doors and windows any type. (GSS-2012 P – 68 Item No: 5 (c).	348.0 Sft:	1489.68	%Sft	5184
Total Rs:					909148

Add 36.95% above on Schedule Rate Rs: 335930
 TOTAL Rs: 1245078

(Signature)

checked by me 08/12

Executive Engineer
 Larkana Drainage Division
 Larkana

PROJECT DIRECTOR
 SCARP IRRIGATION
 SUKUR

(Signature)
 Assistant Engineer
 Public Health Engg: S/Division
 Larkana

(Signature)
 Executive Engineer
 Larkana Drainage Division
 Larkana

SCHEDULE "B" (QTY OF BILL)

Bill No: 3

Name of Work: Construction of 06 Nos: New Pacca Link Water Courses / Connecting Disposal Channel and Discharge Box of 2.0 Cusecs Tubewells, for Military Agriculture Land in Larkana Drainage Division Larkana.

S. No:	Description	Quantity	Rate	Unit	Amount
1	Borrowpit Excavation undressed lead up to 100 ft: (a) ordinary soil (GSS-2012 Page No: 1, Item No: 3 (a))	13554 Cft:	2117.50	%0Cft	28701
2	Earthwork compaction (sft ordinary or hard soil) b) Laying earth in 6" layer leaveling dressing and watering for compaction etc.complete	13554 Cft:	354.00	%0Cft	4798
3	Earthwork excavation in irrigation channels drains etc dressed to designed section grades and profiles excavated material disposed off and dressed within 50ft lead soil a) ordinary soil (GSS-2012 P/No: 1 Item 5 a)	3330 Cft:	2420.00	%0Cft	8059
4	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:3:6	1079.16 Cft:	12595.00	%Cft	135920
5	Pacca brick work other than buildings i/c striking of joints up to 20 ft: height in cement sand mortar 1:4 (GSS-2012 Page No: 26 Item No: 7)	1708.52 Cft:	12899.70	%Cft	220393
6	Cement plaster (1:3) up to 12' height 1/2" (GSS-2012 P - 51 Item No: 10 (b))	3541.68 Sft:	2344.59	%Sft	83038
Total Rs:					480909

Add (36.95% on above Schedule Rate Rs 177696
Total Rs. 658605

(Signature)

(Signature)

Executive Engineer
Larkana Drainage Division
Larkana

(Signature)
PROJECT DIRECTOR
SCARP IRRIGATION
LARKANA

Executive Engineer
Larkana Drainage Division
Larkana.

(Signature)
Assistant Engineer
Public Health Engg: S/Div: J
Larkana

SCHEDULE "B" (QTY OF BILL)

Bill No: 4

Name of Work: Construction of Duty Room of 06 Nos: New Tubewells of 2.0 Cusecs for Military Agriculture Land in Larkana Drainage Division Larkana.

S.No:	Description	Quantity	Rate	Unit	Amount
1.	Construction of Duty Room	931.50	2252	P.Sft:	2097738
Total Rs:					2097738

(Signature)

(Signature)
Assistant Engineer
Public Health Engg: S/Div: J
Larkana

*operating rate
5/12*

(Signature)
Executive Engineer
Larkana Drainage Division
Larkana

(Signature)
Executive Engineer
Larkana Drainage Division
Larkana

(Signature)
PROJECT DIRECTOR
SCARP IRRIGATION
SUKKUR

GOVERNMENT OF SINDH



IRRIGATION DEPARTMENT

SPPRA BIDDING DOCUMENT


STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

NAME OF WORK: INSTALLATION OF 06NOS. NEW
TUBEWELLS FOR MILITARY
AGRICULTURE LAND.



Single-Stage: One Envelope Bidding Procedure
Employer : Executive Engineer, Larkana Drainage Division
Larkana

ISSUED TO: M/s Shafiqat Traders.
D.R NO: 45640 DATED: 04-12-2017


Abdul Ghafoor Soomro
Executive Engineer
Larkana Drainage Division
Larkana.

BILL OF QUANTITIES

B. Work Items. (Irrigation)

1 The Bill of Quantities contains the following Bills and Items:

Bill No: 1	Boring & Installation of 06 Nos: New Tubewells of 2.0 c/s for Military Agriculture Land	25781076
Bill No: 2	Construction of Pump House of 06 Nos: New Tubewells of 2.0 Cusecs, for Military Agriculture Land	1245533
Bill No: 3	Construction of 06 Nos: New Pacca Link Water Courses / Connecting Disposal Channel and Discharge Box of 2.0 Cusecs Tubewells, for Military Agriculture Land	658845
Bill No: 4	Construction of duty Room of 06 Nos: New Tubewells of 2.0 Cusecs, for Military Agriculture Land	2100533
Total Rs:		29785987

= Twenty Nine Million Seven hundred Eighty five Thousand
= Nine hundred Eighty Seven only.

Chaudhary

[Signature]
PROJECT DIRECTOR
SCARP IRRIGATION
SUKKUR

[Signature]
Executive Engineer
Larkana Drainage Division
Larkana.

(ABDUL GHAFDOR SOOMRO)
Executive Engineer
Larkana Drainage Division
Larkana

[Signature]
Assistant Engineer
Public Health Engg: S/Div: I
Larkana

SCHEDULE "B" (QTY OF BILL)

Bill No: 1

Name of Work: Boring & Installation of 06 Nos: New Tubewells of 2.0 c/s for Military Agriculture Land in Larkana Drainage Division Larkana.

S. No	Description	Quantity	Rate	Unit	Amount
1	Drilling of bore hole 22" DIA for Tubewell up to depth of 220 Lft.	1260 Lft	2415	P.Lft	3042900
2	Furnishing & installation of fiber glass housing casing 14" dia 0.20" thick.	420 Rft	5535	P.Rft	2324700
3	Furnishing & installation of fiber glass reducer 8"X14" dia.	6 Nos:	37518	Each	225108
4	Furnishing & installation of fiber glass stainer 8" dia slot size 0.04".	702 Rft	5510	P.Rft	3868020
5	Furnishing & installation of fiber glass casing blank 8" dia.	60 Rft	2860	P.Rft	171600
6	Furnishing & placing gravel shrouding with annular space as per specification.	2700 Cft:	570	P.Cft	1539000
7	Furnishing & placing gravel shrouding in over drilled hole.	600 Cft:	570	P.Cft	342000
8	Providing & Fixing Bail Plug.	6 Nos:	520	Each	3120
9	Tubewell Development by Air Lifting Method.	6 Nos:	125033	Each	750198
10	Furnishing & installing Centrallizer.	30 Nos:	2925	Each	87750
11	Further Development and well Capacity testing with turbine pupm as per spicification	6 Nos:	112035	Each	672210
12	Security Cap 14" dia MS & 3' long 5mm with top cap.	6 Nos:	16520	Each	99120
13	Furnishing & installation pump type B-12 B/1 low saline pump of 2.0 c/s capacity, 50' head turbine type with pump setting depth up to 40' with column pipe internal and column shaft 25mm dia and delivery pipe internal all make and installed with 20 HP motor of latest model make by Siemens company, i.e all fittings and fixtures discharge head, bowl assembly etc complete i.e testing for discharge. Also furnishing and installing of MCU Siemens make for 20HP motor i.e all accessories, wiring and testing for load at site.	6 Nos:	2050160	Each	12300360
14	Internal electrification of pump house and Duty Room.	6 Nos	20015	Each	120090
15	Furnishing & installing PVC 4core copper 7/064 wire required for 20 HP motor between transformer and motor control unit etc, furnishing installing most pipe 2" dia installed over pump room. The rate also includes conductor covered with flexible pipe for connecting motor unit and motor i.e stay wire.	180 Rft:	970	P.Rft	174600
16	Making earth connection for electric installation line transformer trussed poles to motor control unit and pump.	6 Nos	10050	Each	60300
Total Rs:					25781076

Signature
Executive Engineer
Larkana Drainage Division
Larkana.

Signature
Assistant Engineer
Public Health Engg: S/Divn
Larkana

Signature
Executive Engineer
Larkana Drainage Division
Larkana

Signature

Signature
PROJECT DIRECTOR
SCARP IRRIGATION
SUKKUR

SCHEDULE "B" (QTY OF BILL)

Bill No: 2

Name of Work: Construction Pump House of 6 Nos: New Tubewells of 2.0 Cusecs, for Military Agriculture Land in Larkana Drainage Division Larkana.

S. No:	Description	Quantity	Rate	Unit	Amount
1	Excavation in foundation of buildings, bridges & other structure i/c dag bellings, dressing refilling around the structures with excavated earth watering & remaining lead up to 5 ft: in ordinary soil (GSS-2012 P-4 Item No.18 (b))	1476.00 Cft:	3176.25	%o Cft:	4688
2	Cement concrete plain i/c placing compacting finishing and currying complete i/c screening and washing of stone aggregate without shuttering ratio 1:3:6 pedestal of pump house (GSS-2012 P-15 Item No: 5 (h))	708.75 Cft:	12595.00	%Cft	89267
3	Pacca Brick work in foundation & plinth in cement sand mortar. Ratio 1:4 (Page No: 19 Item No: 4 (i))	515.28 Cft:	12501.41	%Cft	64417
4	Pacca Brick work other than building i/c striking of joints up to 20' ft: height in cement sand mortar. Ratio 1:3 (Page No: 21)	1526.58 Cft:	13387.69	%o Cft:	204374
5	(a) R.C.C. work in roof slab beams, columns rafts, lintels and other structural members laid in situ or pre cast laid in position complete in all respects. (i) Ratio 1:2:4 90 lbs cement 2 cft: sand 4 cft: shingle 1/8" to 1/4" gauge.	300.0 Cft:	337.00	P. Cft:	101100
6	Fabrication of mild steel reinforcement for cement, concrete including cutting bending lying in position making joints and fastenings including cost of binding wire also includes removal of rust from bars. (GSS-2012 Page No: 16 Item No: 08 (a))	16.071 Cwt:	4820.20	P.Cwt:	77468
7	Erection and removal of centering for RCC or plain cement concrete work of perial wood, b) vertical (GSS-2012 P-17,Item-19 a)	324.0 Sft:	7000.00	% Sft	22680
8	Cement concrete plain i/c placing compacting finishing and currying complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4 pedestal of pump house (GSS-2012 P-15)	143.0 Cft:	14429.25	%Cft	20631
9	Making and fixing steel grated doors with 1/16" thick sheeting i/c angle iron frame 2" x 2" x 3/8" and 3/4" sq: bars at 4" centre with locking arrangement. GSS-2012 P - 91 Item No: 24)	174.0 Sft:	726.72	P.Sft	126449
10	Cement plaster (1:3) up to 12' height 3/4" (GSS-2012 P - 51 Item No: 10 (c))	1899.0 Sft:	2795.30	%Sft	53083

Chughra

S. No:	Description	Quantity	Rate	Unit	Amount
11	Cement pointing struck joints on walls 1 : 3 (GSS-2012 P – 52 Item No: 19 (b).	1806.7 Sft:	1213.58	%Sft	21926
12	Iron sheet, black plane angle iron, t,iron iron strips (GSS-2012 vol-III Part - III P – 59 Item No: 144).	3.414 Cwt:	4700.00	P.Cwt:	16046
13	Fixing corrugated sheet iron sheet with G.I bolts nuts limpet and bitumen washer windties complete in ridges 24 B.W.G (GSS-2012 P – 35 Item No: 16 (c).	661.50 Sft:	10663.44	%Sft	70539
14	White washing (c) threecoats. (GSS-2012 P – 53 Item No: 16 (c).	1899.0 Sft:	829.95	%Sft	15761
15	Colour washing (b) Two coats (GSS-2012 P – 53 Item No: 25 (b)	1806.72 Sft:	859.90	%Sft	15536
16	Panting new surface preparing surface and painting of doors and windows any type. (GSS-2012 P – 68 Item No: 5 (c).	348.0 Sft:	1489.68	%Sft	5184
Total Rs:					909148

Add 37% above on Schedule Rate Rs. = 336385
Total Rs: 1245533

*Chugher opened by me
5/12*

Executive Engineer
Larkana Drainage Division
Larkana

J.M.
PROJECT DIRECTOR
SCARP IRRIGATION
SUKKUR

[Signature]
Executive Engineer
Larkana Drainage Division
Larkana

[Signature]
Assistant Engineer
Public Health Engg: S/Div: J
Larkana

SCHEDULE "B" (QTY OF BILL)

Bill No: 3

Name of Work: Construction of 06 Nos: New Pacca Link Water Courses / Connecting Disposal Channel and D'scharge Box of 2.0 Cusecs Tubewells, for Military Agriculture Land in Larkana Drainage Division Larkana.

S. No:	Description	Quantity	Rate	Unit	Amount
1	Borrowpit Excavation undressed lead up to 100 ft: (a) ordinary soil (GSS-2012 Page No: 1, Item No: 3 (a))	13554 Cft:	2117.50	%0Cft	28701
2	Earthwork compaction (sft ordinary or hard soil) b) Laying earth in 6" layer leaveling dressing and watering for compaction etc.complete	13554 Cft:	354.00	%0Cft	4798
3	Earthwork excavation in irrigation channels drains etc dressed to designed section grades and profiles excavated material disposed off and dressed within 50ft lead a) ordinary soil (GSS-2012 P/No: 1 Item 5 a)	3330 Cft:	2420.00	%0Cft	8059
4	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate With out shuttering ratio 1:3:6	1079.16 Cft:	12595.00	%Cft	135920
5	Pacca brick work other than buildings i/c stricking of joints up to 20 ft: height in cement sand mortar 1:4 (GSS-2012 Page No: 26 Item No: 7)	1708.52 Cft:	12899.70	%Cft	220393
6	Cement plaster (1:3) up to 12' height 1/2" (GSS-2012 P - 51 Item No: 10 (b))	3541.68 Sft:	2344.59	%Sft	83038
Total Rs:					480909

*Add 37% above on Schedule Rate Rs = 177936
Total Rs = 658845*

*Checked opened by me
9/12*

Executive Engineer
Larkana Drainage Division
Larkana

Amir
PROJECT DIRECTOR
SCARP IRRIGATION
SUKKUR

Executive Engineer
Larkana Drainage Division
Larkana

Assistant Engineer
Public Health Engg: S/Div: J
Larkana

SCHEDULE "B" (QTY OF BILL)



Bill No: 4

Name of Work: Construction of Duty Room of 06 Nos: New Tubewells of 2.0 Cusecs for Military Agriculture Land in Larkana Drainage Division Larkana.

S.No:	Description	Quantity	Rate	Unit	Amount
1	Construction of Duty Room	931.50	2255	P.Sft:	2100533
				Total Rs:	2100533

*opened by me
5/12*

Mughur

Executive Engineer
Larkana Drainage Division
Larkana

Executive Engineer
Larkana Drainage Division
Larkana

JAM
PROJECT DIRECTOR
SCARP IRRIGATION
SUKKUR

Assistant Engineer
Public Health Engg: S/Div: I
Larkana

**OFFICE OF THE EXECUTIVE ENGINEER LARKANA DRAINAGE DIVISION
LARKANA**



☎: 074-9410081

No: TC/G-55/
Larkana Dated:

62
11/01/2018

To,

The Managing Director,
Sindh Public Procurement Regularity Authority (SPPRA)
Karachi

**SUBJECT: N.I.T NO: TC/G-55/ 2195 DATED: 23/10/2017. SPPRA WEBSITE
S.NO: 34956.**

Reference: Your good office letter No: Mng (Assest)/SPPRA/34956/16-17/1524
dated: 13/11/2017.

This is with above referred letter the replies of observation against
such N.I.T are as under: -

S.#	Observation	Replies
i	Notification of Procurement Committee is required duly constituted as per Rule-7 of SPP Rule 2010.	Copy Attached
ii	PA is required to furnish Newspaper clippings of NIT published leading widely circulated in English Urdu and Sindh Languages as per Rule 17(IA) of SPP Rule 2010.	Newspapers cutting are enclosed
iii	Schedule for submission and opening of bid mentioned in bid data sheet is different than mentioned in NIT rectification is required as per Rule 41(I) of SPP Rules 2010.	Correct bid data sheet is attached
iv	Tender fee seems at higher side which should be as per Rule 20(2).	Tender fee is fixed keeping in view the PC-I amount which is beyond 20.00 Million.
v	Amount of financial turnover in terms of Rule 46-(1) (a) (ii) of SPP Rules 2010.	Necessary financial turnover is mentioned in eligibility certificate or PEC certificated attached.
vi	Quantum of performance security is not mentioned in BDs clarification is required as per Rule-39.	Performance security will be obtained as per rule-39.
vii	Procuring Agency to ensure clause 2.21 of SPPRA Guidelines for work.	Necessary action will be taken as per clause 2.21 of SPPRA Rules (Guidelines of Work)

(Abdul Ghafoor Soomro)
Executive Engineer
Larkana Drainage Division
Larkana

01. Copy forwarded with compliments to the Secretary to Government of Sindh Irrigation Department Karachi for hoisting the same on the Irrigation Department Website (Attention: Assistant Director Computer Cell).
02. Copy forwarded with compliments to the Chief Engineer Irrigation Development Sindh Region-I Hyderabad for favour of his kind information
03. Copy forwarded with compliments to the Project Director SCARP Irrigation Sukkur for favour of his kind information

(Abdul Ghafoor Soomro)
Executive Engineer
Larkana Drainage Division
Larkana

OFFICE OF THE CHIEF ENGINEER IRRIGATION DEVELOPMENT
REGION IN SINDH HYDERABAD



Tel: Office # 022-9200275.

Fax # 022-09200271.

No. CEI: /DEV: /WB/ 2832

Hyderabad, Dated: 09/08/2017

To,

The Project Director,
SCARP Sukkur/ Khairpur/ Shaheed Benazirabad.

Subject: NOTIFICATION

Enclose please find herewith a copy Notification No. SO(R&S)8-110/2017-18/Part-IX/1301, dated: 24-07-2017, received from Secretary Irrigation Department Government of Sindh Karachi. A complaint Redressal Committee is hereby constituted for Irrigation Development Region-I in terms of Rule 31 (1) of Sindh Public Procurement Rule 2010 (Amended 2013) for the ADP Schemes of the year 2017-18, with the following composition:-

- Director General Monitoring & Evaluation Cell Irrigation Department, Government of Sindh Chairman
- Project Director (concerned) Irrigation Department Member
- Executive Engineer (Concerned Division) Irrigation Department Member
- Representative from Accountant General Sindh Member
- Representative from P&D Department Assistant Secretary

T.O.R's of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

(DHANO MAL)
CHIEF ENGINEER
IRRIGATION DEVELOPMENT IN SINDH
HYDERABAD.

Copy forwarded to the Worthy Secretary Irrigation Department Government of Sindh Karachi, for information.(Attention Section Officer RR&S).

11/08/17

OFFICE OF THE PROJECT DIRECTOR SCARP IRRIGATION SUKKUR

NO:PD/SS/AB/LDD/NIT 2017-18/ 917
 SUKKUR DATED: 04 / 05 / 2017.
 Phone No: 071-9310910.
 Fax No: 071-9310909.

To,

The Chief Engineer,
 Irrigation Development Region-I,
Hyderabad.

**SUBJECT:- REQUEST FOR CONSTITUTION OF PROCUREMENT COMMITTEE
 IN LARKANA DRAINAGE DIVISION LARKANA**

The Executive Engineer, Larkana Drainage Division Larkana have propose the following persons in terms of Rule-7 of SPP, Rule 2010- for Constitute the Procurement Committee for the year 2017-18 in Larkana Drainage Division Larkana vide his office letter No: SKP/G-148/1153 dated: 03/05/2017 (copy attached).

- | | | |
|----|--|----------|
| 1) | Project Director,
SCARP Irrigation <u>Sukkur.</u> | Chairman |
| 2) | Executive Engineer,
Larkana Drainage Division,
<u>Larkana.</u> | Member |
| 3) | Assistant Executive Engineer,
Public Health Engineering Sub Division No:1,
<u>Larkana.</u> | Member |

In this context, it is therefore requested to kindly issue such necessary notification of above named officers so that the Executive Engineer, Larkana Drainage Division Larkana may be able to precede the bidding process accordingly.

An early action in this matter is requested.

D.A/As above.

(Saeed Ahmed Channer)
 Project Director
 SCARP Irrigation Sukkur

✓ Copy forwarded to the Executive Engineer, Larkana Drainage Division Larkana for information with reference to his office letter No: mentioned above. He is further directed to please pursue the matter at personal level and get the needful done.

[Handwritten signature]

[Handwritten signature]
 (Saeed Ahmed Channer)
 Project Director
 SCARP Irrigation Sukkur

The Explorer

SUKKUR: Saturday, October 28, 2017, Safa-ul-Mazzafar, 07, 1439 A.H., Volume 17, Issue No. 147 Rs. 6.00

OFFICE OF THE EXECUTIVE ENGINEER LARKANA DRAINAGE DIVISION LARKANA

No: TC/G-55/2/95/2017 larkana
Ph: 074-9-210079, Fax: 074-910081

dated 23-10-2017

NOTICE INVITING TENDERS

1. Executive Engineer Larkana Drainage Division Larkana invites sealed tenders on Composite Schedule of Rates (CSR) on Standard Bidding Documents from interested contractors/Firms as per SPP Rules 2010 (amended 2013)

S. No:	Name of work	Estimated Cost	Earnest Money	Tender Fee	Completion Period
1	Installation of 06 Nos. New Tubewell for Military Agriculture Land	Rate Quoted	2% Quoted Rate	3000	24 Months

2. Eligibility Valid Registration with tax authorities Pakistan Engineering Council relevant category and discipline Sindh Revenue Board valid NTN By FBR.
3. Method of Procurement Single Stage Single Envelope.
4. Bidding / Tender Documents:
- (i) Issuance: Documents will be issued from date of Publication 15-11-2017 up to 4:00 pm on payment of tender fee (non-refundable Mentioned against each item in the list).
- (ii) Submission: Last date will be 16-11-2017 @ 12:00 Noon.
- (iii) Opening: will be opened on 16-11-2017 @ 1:00 PM
- (iv) Place of issuance submission inquiries and opening will be:
Address (Postal): Executive Engineer Larkana Drainage Division Larkana SCARP Immigration Colony near Mirekhan Chowk Ratodero Road Larkana.
Telephone Number(s) 074-9410179
Fax: Number 074-9410081
Email: address (if Available) xeniddivlrk@gmail.com
- (v) Un-responded tenders will be again issued / submitted / opened on following dates.
and Attempt (a) upto 04-12-2017 up to 4:00 PM (b) 05-12-2017 @ 12:00 noon and opening 05-12-2017 @ 1:00 PM.
5. Terms & Conditions.
- (a) under following conditions bid will be rejected.
- Conditional and telegraphic bid / tenders.
 - Bids not accompanied by bid security of required amount and form.
 - Bids received after specified date and time
 - Black listed firms.
- (b) Bid Validity Period: 90 days.
- (c) Procuring Agency may reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.
- (d) Responsive Bidder is required to submitted following documents with bid:
- list of similar assignments with cost (mention number of projects with their cost) under-taken over the past 03 years.
 - Details of equipments, machineries and transport owned by firm / contractor.
 - Financial Statement (summary) and incometax return for the last 03 years.
 - Affidavit that firm has never been black listed.

Executive Engineer
Larkana Drainage Division
Larkana

INF/KRY.No: 4548/17

مومل کي مجاز جا کيڻ م الماس، نه کا عام نه خاص جي ويا سي ويا (شاهه)



Daily MOOMAL Karachi

قومي سوچ جي ترجمان

روزاني

مومال

ڪراچي

پابڪان دستورنن آزاد پتوشي

(جلد: 9) چنبر 28 آڪٽوبر 2017 م مطابق 07 صفحو 1439 (قيمت 5 روپيا) شمارو: 354

آئين آف دي اينگريڪيوٽو انجمن لارڪاٽو ڊويزن

ڊويزن لارڪاٽو

فون نمبر 074_94100779 فیکس نمبر 074_9410081

No.TC/G_55/2195/2017 Larkana dated:23.10.2017

ٽينڊر گھرائڻ جو نوٽيس

1. ايڪن ڪورپوريشن لارڪاٽو ڊويزن لارڪاٽو جي SPP روز 2010 (ترميم ليل 2013) جي مطابق دلچسپي رکندڙ ڪنٽرڪٽرز / فرمز کان اسٽينڊرڊ بڊنگ ڪانگراٽ تي ڪمپوزٽ شيٽيل آف ريس (CSR) تي مهيند ٽينڊرز گھريل آهن

نمبر	ڪم جو نالو	تعمينو	بيٽو	ٽينڊر ٿي	مدو
1	ملائي ايڪريڪيٽو لارڪاٽو جي لاء 06 عدد نئين ٽيوب ويز جي تنصيب	آجيل آڻه	آجيل آڻه	3000	24 مهينا

2. اهلتي، لاڳاپيل درجي بندي ۽ ٻين پر ٽيڪس اختيارين پاڪستان انجنيئرنگ ڪائونسل کان قابل ميعاد رجسٽريشن سنڌ روٽيو بورد FBR جي پاران قابل ميعاد NTN

3. پروڪيورمينٽ / بڊنگ جو طريقو ڪان سنڪل اسٽيج سنڪل اينڊ پورٽ بڊنگ / ٽينڊر دستاويز

(i) اجراء دستاويز (فهرست ۽ هر آئٽم جي مقابل ڏنل ناٽابل واپسي) ٽينڊر فيس جي اٽڪلي ٿي. اشاعت جي تاريخ کان 15.11.2017 شمار 4.00 وڳي تائين جاري ڪيل ويندو

(ii) جمع ڪرائڻ آخري تاريخ 16.11.2017 وقت منجهند 12.00 وڳي هوندي

(iii) ڪلي 16.11.2017 تي بوقت منجهند 01.00 وڳي ڪوليا ويندو

(iv) مفارم اجراء جمع ڪرڻ ۽ ٽيڪس ٽريٽيز ۽ ڪلڻ جو هنڌ هوندو

(v) پورو (ٻاڪ) ۽ ايڪن ڪورپوريشن لارڪاٽو ڊويزن لارڪاٽو اسڪارپ ايگزيڪشن ڪالوني نزد ميرپور خان چورڪ رٽو هيوڊ روڊ لارڪاٽو فون 074_9410079

فيڪس نمبر 074_9410081
اي ميل ايڊريس (اگر دستياب هجي) xenddivlark@gmail.com

(v) عمر جواب ٽينڊرز، چٽايل تاريخن تي پيهر جاري / جمع ڪرائڻ ڪوليا ويندو

پروپوز، (a) 12.2017 04.00 شمار وڳي تائين (b) 05.12.2017 بوقت منجهند 12.00 وڳي ۽ ڪلڻ 05.12.2017 تي بوقت 01.00 وڳي منجهند

5. قلم ۽ ضابطا

(a) هيٺين شرطن جي تحت آڇون رد ڪيل ۽ وٺنديون

(i) مشروط ۽ ٽيلڪرافڪ آڇون / ٽينڊرز

(ii) آڇون جن سان گھريل وڪر ۽ فارم جي بهضامت گڏ نه هوندي

(iii) مقرر تاريخ ۽ وقت بعد ملندڙ آڇون

(iv) بليڪ لسٽ ڪيل فرمز

(b) آڇون جي قابل ميعاد عدت، 90 ڏينهن

(c) سنڌ بليڪ پروڪيورمينٽ روز 2010 جي لاڳاپيل شقن سان مشروط پروڪيورنگ ايگزيڪشن سڀ يا ڪنهن آڇ کي رد ڪري سگھي ٿي

(d) مراقف پوري ڏيندڙ کي آڇ سان گڏ لاڳاپيل دستاويز هيٺيان جمع ڪرائڻا پوندا

(i) گزيٽل ٽن دريس پر ڪيل ان طرح جي اسٽيٽمينٽ جي فهرست سان لاڳت (ان جي لاڳت سان پروڪيڪشن جي اعداد درج ڪن)

(ii) فرم / ڪنٽرڪٽر جي زيرملڪيت ايڪونٽمينٽس مشينريز ۽ ٽرانسپورٽ جي تفصيل

(iii) فنانشل اسٽيٽمينٽ (سري) ۽ گزيٽل ٽن سالن جي لاء ٽيڪس ٽيڪس رٽرن


(iv) حلف نامو ٽرٽر ڪلڻ بليڪ لسٽ نامي وڃي

ايگريڪيوٽو انجمن

لارڪاٽو ڊويزن

لارڪاٽو

INF.KRY.No4548/17



N.I.T No: TC/G-55/ 2195 dated: 23/10/2017.

Method and procedure of procurement

Open Competitive Bidding (National / International Competitive Bidding) (Single Stage-One)

Description of Work: -

Installation of 06 Nos. New Tubewells for Military Agriculture Land.


BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

Eligibility / Qualification Criteria


S.#	Name of Firm or Bidder	Name of Bidders		
		M/S Modern Technology & Traders	M/S M.M Contractors	M/S Shafqat Traders
1	Registration with PEC (If Applicable)	Yes	Yes	Yes
2	NTN	Yes	Yes	Yes
3	Sales Tax Registration	Yes	Yes	Yes
4	Professional Tax	Yes	Yes	Yes
5	Registration with Sindh Revenue Board(SRB)	Yes	Yes	Yes
6	Qualification Criteria:	Yes	Yes	Yes
7	Minimum three years experience of relevant field	Yes	Yes	Yes
8	Turnover of at least last three years	Yes	Yes	Yes
9	Required bid Security is attached	Yes 2%	Yes 2%	Yes 2%
10	Bid is signed named and stamped by the authorized person of the firm along with authorization letter.	Yes	Yes	Yes
11	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44.	Yes	Yes	Yes
	Qualified / Disqualified	Qualified	Disqualified	Disqualified

Note: The Procuring agency may modify the criteria as per their requirements.


Project Director
SCARP Irrigation Sukkur
(Chairman)


Executive Engineer
Larkana Drainage Division
Larkana
(Member)

Abdul. Wahid Soomro


Assistant Executive Engineer
Public Health Engineering Sub
Division-1 Larkana
(Member)

Ali Akbar meetho

OFFICE OF THE CHIEF ENGINEER IRRIGATION DEVELOPMENT
REGION IN SINDH HYDERABAD



Tel: Office # 022-9200275.

Fax # 022-09200271.

No. CEI:/DEV:/WB/

1731

Hyderabad Dated: 08/05/2017

READ:- Secretary to Government of Sindh Irrigation Department Karachi letter No. 11/9-SO (PL:) /2013-14, dated: 08-10-2013, regarding authorization to Notify the Procurement Committee.

NOTIFICATION:-

**CONSTITUTION OF PROCUREMENT COMMITTEE IN
LARKANA DRAINAGE DIVISION LARKANA
UNDER SPP RULE-07 2010 (Amended 2013)**

In pursuance of the above referred letter, the Procurement Committee is hereby constituted in terms of Rule 7 of SPP Rules 2010 (Amended 2013) in the office of the Executive Engineer Larkana Drainage Division Larkana for constitute the Procurement Committee for the year 2017-18.

- | | | |
|----|--|----------|
| 1. | Project Director,
SCARP Sukkur | Chairman |
| 2. | Executive Engineer
Larkana Drainage Division,
Larkana. | Member |
| 3. | Assistant Executive Engineer,
Public Health Engineering Sub-Division-I,
Larkana. | Member |

T.O.R

- Preparing Bidding Documents.
- Evaluate the Technical as well as Financial bids.
- Preparing Evaluation Report as Provided in Rules 45 of SPPR.
- Making Recommendation for the award of contract to the competent authority.
- Perform any other function ancillary and incidental to the above.

(DHANU MAL)
CHIEF ENGINEER
IRRIGATION DEVELOPMENT IN SINDH
HYDERABAD.

C.C to:-

- The Secretary Irrigation Department Government of Sindh Karachi.
- The Managing Director Sindh Public Procurement Regulatory Authority Karachi.
- The Project Director SCARP Sukkur, for information with reference to letter No. PD/SS/AB/LDD/NIT 2017-18/917, dated: 04-05-2017.
- The Executive Engineer Larkana Drainage Division Larkana, for information with reference to letter No. SKP/G-145/1153, dated: 03-05-2017.
- The Assistant Executive Engineer Public Health Engineering Sub-Division-I Larkana.