

# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

#### BID EVALUATION REPORT

|    | The state of the s |   |
|----|--|---|
| 1  | Name of Procuring Agency:  | KARACHI WATER & SEWERAGE BOARD  |
| 2  | Tender Reference No:   | SPPRA Serial No.30990 I.D No  |
| 3  | Tender Description/Name of Work/Item:  | PROVIDING AND LAYING P.E PIPE AND EXTENSION FROM 160MM PE PIPE LINE AND CONSTRUCTION OF C.C. VATA 15" DIA, 18" DIA TO IMP. OF WATER SUPPLY SYSTEM IN KORANGI DIVISION |
| 4  | Method of Procurement:   | Single Stage (One Envelop)  |
| 5  | Tender Published:  | Through SPPRA Web Site  |
| 6  | Total Bid Documents Sold:  | <u>3 Nos</u>  |
| 7  | Total Bid Received:  | 3 Nos   |
| 8  | Technical Bid Opening Date (if applicable):  | <u>N/A</u>  |
| 9  | No. of Bid Technically Qualified (if applicable)   | <u>N/A</u>  |
| 10 | Bid (s) Rejected:  | <u>02 Ns</u>  |
| 11 | Financial Bid Opening Date:  | 19-01-2017  |

#### 12 BID EVALUATION REPORT

| S# | Name of Firm /<br>Bidder            | COST OFFERED<br>BY THE BIDDER | RANKING<br>IN TERMS<br>OF COST | COMPARISON<br>WITH<br>ESTIMATED<br>COST | REASON FOR ACCEPTANCE   | REMARKS                     |
|----|-------------------------------------|-------------------------------|--------------------------------|---|---|-----------------------------|
| 1  | M/s.Al-Habib<br>Construction<br>Co. | Rs.9,56,389/-                 | 1 <sup>st</sup><br>Lowest      | @0.034%<br>Below                        | Pay Order and required documents are<br>available. P.O#17147739 dt:18-01-2017<br>Rs.20,000/- from HBL Sindh<br>Secretariat Branch Karachi | Substantially<br>Responsive |
| 2  | M/s.N.A.F<br>Enterprises            | Rs.9,56,587/-                 | -                              | @0.014%<br>Below                        | Pay Order and required documents are not available.   | Un-<br>Responsive           |
| 3  | M/s.Shah<br>Faisal & Bros           | Rs.9,58,138/-                 | o <del>≠</del> 3               | @0.148%<br>Above                        | Pay Order and required documents are not available.   | Un-<br>Responsive           |

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Al-Habib Construction Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Nadeem Ahmed Khan) D.A.O (Dist. Korangi)

Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Saeed Shaikh) S.E (Dist. Korangi)

Member

(Saleem Ahmed)

Director (Design & Estimate)

Convener

### **COMPARATIVE STATEMENT**

, Name of Work: PROVIDING AND LAYING P.E PIPE AND EXTENSION FROM 160MM PE PIPE LINE AND CONSTRUCTION OF C.C. VATA 15" DIA, 18" DIA TO IMP. OF WATER SUPPLY SYSTEM IN KORANGI DIVISION

| Item<br>No | Description of Work  | Estimated Cost |      |          |       |            | M/s.Al-Habib<br>Construction Co. |            |
|------------|--|----------------|------|----------|-------|------------|----------------------------------|------------|
| 110        |  | Quant          | ity  | Rate     | Per   | Amount     | Rate                             | Amount     |
| 1          | Excavation for pipe line in trenches and pits in all kind of soil of murum i/c       |                |      |          |       |            |                                  |            |
|            | trimming and dressing sides to true alignment and shape leveling of beds of          |                |      |          |       |            |                                  |            |
|            | trenches to correct level and grade cutting joints holes and disposal of surplus     |                |      |          |       |            |                                  |            |
|            | earth within one chain as directed by Engineer Incharge providing fence guards,      |                |      |          |       |            |                                  |            |
|            | lights, flags sand temporary crossing for non-vehicular traffic wherever required    |                |      |          |       |            |                                  |            |
|            | lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). 0'-5'ft                     | 15000.00       | Cft  | 4650.00  | %0Cft | 69,750.00  | 4649.00                          | 69,735.00  |
|            | 5' - 8'ft  | 3000.00        | Cft  | 5200.00  | %0Cft | 15,600.00  | 5100.00                          | 15,300.00  |
| 2          | Providing Laying & Fixing in trenches i/c fitting jointing and testing etc. complete |                |      |          |       |            |                                  |            |
|            | in all respect the high density Polyethylene P.E pipes (HDPE-100) for W/S            |                |      |          |       |            |                                  |            |
|            | conforming ISO 4427 DIN-8074-8075 B.S 3580 & PSI 3051 (PN-10) 4" Dia                 | 1500.00        | Rft  | 268.00   | P/Rft | 402,000    | 268.00                           | 402,000.00 |
| 3          | Full hire charges of pumping set per day i/c of wages of driver and assistant fuel   |                |      |          |       |            |                                  |            |
|            | or electric energy platform for placing the pump etc at lower depth with suction     |                |      |          |       |            |                                  |            |
|            | and delivery pipes for pumping out water found at various depth from trenches        |                |      |          |       |            |                                  |            |
|            | including the cost of erection and dismantling after completion of the job. Hire     |                |      |          |       |            |                                  |            |
|            | charges of pumping set upto 10 HP pumping out water from 10 ft deep trench           | 15.00          | Days | 1500.00  | P/Day | 22,500.00  | 1500.00                          | 22,500.00  |
| 4          | Repair of leaking joints (External Vatta) on PRCC pipe of various diameter it i/c    |                |      |          |       |            |                                  |            |
|            | the cost of Excavation, labour, sealing material gunny bags de-watering &            |                |      |          |       |            |                                  |            |
|            | refilling of the excated stuff etc. 15" dia  | 19.00          | Nos  | 10729.00 | Each  | 203,851.00 | 10729.00                         | 203,851.00 |
|            | 18" Dia  | 14.00          | Nos  | 13841.00 | Each  | 193,774.00 | 13840.00                         | 193,760.00 |
| 5          | Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to     |                |      |          |       |            |                                  |            |
|            | full compaction etc complete.  | 17841.69       | Cft  | 2760.00  | %0Cft | 49,243.06  | 2760.00                          | 49,243.06  |
|            | TOTAL QUOTED / CORRECTED COST  |                |      |          |       | 956,718    |                                  | 956,389    |

(Nadeem Ahmed Khan) D.A.O (Dist.Korangi) Member / Secretary (Saif-ul-Haque) Addl. Director Internal Audit KMC - Member (Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C)

Member

(Saeed Shaikh)

S.E (Dist. Korangi)

Member

(Saleem Ahmed)

Director (Design & Estimate)

Convener

#### NIT No.SPPRA Serial No.30990

Method of Procurement: Single Stage Single Envelope.

Name of Work: PROVIDING AND LAYING P.E PIPE AND EXTENSION FROM

160MM PE PIPE LINE AND CONSTRUCTION OF C.C. VATA 15" DIA, 18" DIA TO IMP. OF WATER SUPPLY SYSTEM IN

KORANGI DIVISION

#### MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 19-01-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Three bidders submitted their bids till the deadline of submission.
  - i. M/s. Al-Habib Construction Co.
  - ii. M/s. N.A.F Enterprises
  - iii. M/s.Shah Faisal & Brothers
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

| S.<br>No | Name of Firm                     | Quoted Price  | Amount of<br>Bid Security | Pay Order No. / Date  |
|----------|----------------------------------|---------------|---------------------------|---|
| 01       | M/s.Al-Habib<br>Construction Co. | Rs.9,56,389/- | Rs.20,000/-               | P.O#17147739 dt:18-01-2017 from HBL<br>Sindh Secretariat Branch Karachi |
| 02       | M/s.N.A.F<br>Enterprises         | Rs.9,56,587/- | -                         | Pay Order not Attached  |
| 03       | M/s.Shah Faisal &<br>Brothers    | Rs.9,58,138/- | (1 <del>77</del> )        | Pay Order not Attached  |

- 4. The bids do not contain any over-writing or cutting.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Nadeem Ahmed Khan) D.A.O (Dist. Korangi)

Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer

(KMC)

Member

(Saleem Ahmed) /
Director (Design & Estimate)

Convener

(Saeed Shaikh) S.E (Dist. Korangi)

S.E (Dist. Korangi) Members

#### NIT No.SPPRA Serial No.30990

Method, and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

PROVIDING AND LAYING P.E PIPE AND EXTENSION FROM 160MM PE PIPE LINE AND CONSTRUCTION OF C.C. VATA 15" DIA, 18" DIA TO IMP. OF WATER SUPPLY

SYSTEM IN KORANGI DIVISION

Date of Opening:

19-01-2017

#### BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

| S.  |  | Bidders' Name                    |                          |                              |  |  |  |
|-----|--|----------------------------------|--------------------------|------------------------------|--|--|--|
| No. | Eligibility / Qualification Criteria   | M/s.Al-Habib<br>Construction Co. | M/s.N.A.F<br>Enterprises | M/s.Shah Faisa<br>& Brothers |  |  |  |
| 1.  | Registration with PEC (if applicable)  | N/A                              | N/A                      | N/A                          |  |  |  |
| 2.  | NTN  | Yes                              | No                       | No                           |  |  |  |
| 3.  | Sales Tax Registration (FBR)   | N/A                              | N/A                      | N/A                          |  |  |  |
| 4.  | Registration with Sindh Revenue Board (SRB)  | Yes                              | No                       | No                           |  |  |  |
|     | Qualification Criteria:  |                                  |                          |                              |  |  |  |
| 5.  | Minimum three years' experience of relevant field.   | Yes                              | No                       | No                           |  |  |  |
| 6.  | Turnover of at least last three years  | Yes                              | No                       | No                           |  |  |  |
| 7.  | Required Bid Security is attached.   | Yes                              | No                       | No                           |  |  |  |
| 8.  | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes                              | Yes                      | Yes                          |  |  |  |
| 9.  | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-           | N/A                              | N/A                      | N/A                          |  |  |  |
| 10. | Qualified/ disqualified  | Qualified                        | Disqualified             | Disqualified                 |  |  |  |

(Nadeem Ahmed Khan) D.A.O (Dist. Korangi)

Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Saeed Shaikh) S.E (Dist Korangi)

Member

(Saleem Ahmed) Director (Design & Estimate)

Convener



# KARACHI WATER & SEWERAGE BOARD

#### ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK :- PROVIDING & LAYING P.E PIPE AND EXTENSION FROM 160 MM P.E PIPE LINE AND CONSTRUCTION OF C.C VATA 15" DIA, 18" DIA TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN KORANGI DIVISION.

1. Date of Opening & Time :- 19-01-2017. At 2.30 pm.

Estimated Cost : Rs.9,56,718/= 2.

3.

Serial No.: SPPRA SERIAL NO.30990.

|        |   |  | ,         |
|--------|---|--|-----------|
| SR.NO. | NAME OF FIRM  | NAME OF REPRESENTATIVES<br>& DESIGNATION | SIGNATURE |
|        | Al Holaid Construction Co   | Harlah Shoulah                           | Labeled   |
|        | AC Halais constauction co<br>N. A. F. Euler Pulse,<br>JUL 31 1886 |  | Jemanh    |
|        | J88 11646   |  | mis (is   |
|        |   |  |           |
|        |   |  |           |
|        | _   |  |           |
|        |   |  |           |
|        |   |  |           |
|        |   |  |           |
|        |   |  |           |
| )      |   |  |           |
|        |   |  |           |
|        |   |  |           |
|        |   |  |           |
|        |   |  |           |
|        |   |  |           |
|        |   |  |           |

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTACT EVALUATION FORM TO BE FIILED BY ALL PROCURING AGENCICES FOR PUBLIC CONTRACTS OF WORKS. SERVICE & GOODS

| 1.         | NAME OF THE ORGANIZATION/DEPTT.  | KARACHI WATER & SEWERAGE BOARD                         |
|------------|--|--|
| 2.         | PROVINCIAL GOVT/OTHER  | ***************************************                |
|            | TITLE OF CONTRACT  | Providing and laying                                   |
|            | P. Exipe anelextensia  | n from 160mm DE sipe<br>ta 15"Dia, 18"Dia to ins. uf w |
|            | line and const. cof C.C Va   | ta 15"Dia, 18"Dia to imp. af w.                        |
|            | System in Karangi diu  | inian  |
| 3.         | TENDER NUMBER  | 30990  |
| 4.         | BRIEF DESCRIPTION OF CONTRACT  |  |
| 5.         | FORUM THAT APPROVED THE SCHEME   | MD, KWESB  |
| 6.         | TENDER ESTIMATED VALUE   | Rs: 956389/2   |
| 7.         | ENGINEER'S ESTIMATE  | 222-12/  |
|            | (Attached List of Buyers)  | Rs: 956718/2<br>(MAX) 22 DAYS                          |
| 8.         | ESTIMATED COMPLETION PERIOD (As Per Contract)                                    | (MAX) 22 DAYS  |
| 9.         | TENDER OPENED ON (DATE & TIME)   | 19-1-17 at 2:30 P.M                                    |
| 10.        | NUMBER OF TENDER DOCUMENT SOLD   |  |
|            | Attached List Of Buyers  | 3 Nos  |
| 11.        | NUMBER OF BIDS RECEIVED  | 3 Nos  |
| 12.        | NUMBER OF BIDERS RESENT AT THE   | 2,,  |
|            | TIME OF OPENEIONG OF BIDS.   | $3_{\text{Nos}}$                                       |
| 13.        | BID EVALUTION REPORT (enclose copy).   | Copy attached  |
| 14.        | NAME AND ADDRESS OF THE SUCCSEEFU  | el Square, Sectar-9 cliftan                            |
|            | H. No: D-614, Yousuf Gran  | rel Square, Sector- Sclifton                           |
| 1.5        | CONTRACT AWARD PRICE   | Rs: 956389/2   |
| 15.<br>16. | RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation | Bid). 1ST M/S: Al- HARIB Canto.                        |
|            |  | 2ND M/S: N.A.F Enterf.                                 |
|            |  | 3RD M/S: Shap Fairal & Bra.                            |

| 17. METHOD OPF PROCUREMENT USED(TICK ON   | E)         |            |       |          |
|---|------------|------------|-------|----------|
| Single Stage One Envelope Procedure.   √  |            | c/local /  | local |          |
| Single Stage Two Envelope Procedure.  | :          |            |       | ]        |
| Two Stage Bidding Procedures  |            |            |       | ]        |
| Two Stage Two Envelope Bidding Procedure  |            |            |       | ]        |
| PLEASE SPEIFY OF ANY OTHER METHOD OF PROCUREMENT W<br>DISTRICT CONTRACTING/NEGOTIATION ETC. WITH BRIE |            | i.e. EMERG | ENCY, |          |
| 18. APPROVING AUTHORITY FOR AWARD OF CONTACT.   | MDKW       | èsb        | _     |          |
| 19. WHETHER THE PROCUREMENT WAS INCLUDED PLAN?  | ED IN ANNU | AL PROC    | REME  | NT       |
| SITICA WEDSILE  | Yes No.    |            |       |          |
| News papers Yes, give names of newspaper and dates  |            |            |       |          |
| 21 NATURE OF CONTRACT   |            |            |       |          |
|   |            |            |       |          |
| 22. WHETHER QUALIFACTION CRITERIA WAS INCLUDEECD IN BIDDING FENDER DOCUMENT? (If yes, encloses copy)  |            |            |       |          |
| 23. WHETER EVALUTION CRITERIA BID   |            |            |       |          |
| WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy).                                   | Yes        | N          | No    | 1        |
| 24. WHETHER APPROVAL OF COMPETENT AUTHOUSING A METHOD OTHER THAN OPEN COMPE                           |            |            | FOR   |          |
| 25. WAS BID SECURITY OBTAINED FROM ALL TH   |            |            |       | <b>V</b> |
| 26. WHETHER THE SUCCESSFUL BID WAS LOWES  | 1 63       |            | ST    |          |
| EVALUATED BID (IN CASE OF CONSULTANCIES)  | Yes        | <b>√</b> ] | No    |          |
| 27. WHETHER THE SUCCESSFUL BIDDER WAS TE  |            |            |       |          |
|   | Yes        | <b>√</b>   | No    |          |

0

All I

| 28. WHET5HER NAMES OF THE BIDDERS AND THEIR  | QUOTED    | PRICE    | WERE     |    |
|--|-----------|----------|----------|----|
| RADE OUT AT THE TIME OF OPENING OF BIDS?   | Yes       | 1        | No       |    |
| 29. WHETHER CPY OF EVALUTION REPORT GIVEN T  | O ALL BI  | DDERS    | ?        |    |
| (Attach copy of the bid evaluation report).  | Yes       | √        | No       |    |
| 30. ANY COMPLAINTS RECEIVE (if yes, result there for)  | N/        | _        |          |    |
|  | Yes       | 1        |          |    |
|  | No        | I V      |          |    |
| 31. ANY DEVIATION FROM SPECIFICATION GIVEN IN TH   | E TENDER  | NOTICE   | / DOCUME | NT |
| (if yes, given details).   | Yes       | T        |          |    |
|  | No        | 1        |          |    |
| 32. WAS THE EXTENSION MADE IN RESPONSE TIME:   | ?         |          |          |    |
| (if yes, given detailed reasons).  | Yes       |          |          |    |
|  | No        | 1        |          |    |
| 22 DEVIATION EDOM QUALIEICATION CRITERIA   | 1         |          |          |    |
| <ol> <li>DEVIATION FROM QUALIFICATION CRITERIA<br/>(if yes, given detailed reason).</li> </ol>     | Yes       | TT       |          |    |
|  | No        | 1        |          |    |
| AL WAS IT ASSURED BY THE BROOK AS A STRUCK   | -         | FORED F  | TD1 / IC |    |
| 34. WAS IT ASSURED BY THE PROCURING AGENCY THAT<br>NOT BLACK LISTED?                               | -         | ECTED F  |          | _  |
| NOT BEACK EISTED.  | Yes       | V        | No       |    |
| 35. WAS A VISIT MADE BY ANY POPULER/OR ICIAL OF T<br>SUPPLIER PREMISES IN CONNECTION WITH THE PRO- | CUREMEN   | T? IF SO |          |    |
| ASCERTAINED REGARDING FINANCING OF VISIT OF  | _         |          |          |    |
| (if yes, enclose a copy)   | Yes       |          | No       | 1  |
| 36. WERE PROPER SAFEGNARDS PROVIDED ON MOE   | BILIZATIO | ON ADV   | ANCE     |    |
| PAYMENT IN THE CONTRACT BANK   | Yes       | T        | No       | IV |
| GURANTEE ETC.)?  | 103       |          | 1110     |    |
| 37. SPECIAL CONDITIONS, IF ANY.  |           |          |          |    |
| (if yes, given brief description).   | Yes       |          |          |    |
|  | No        | 1        |          |    |
|  |           |          |          |    |
| Signature & official stamp of  |           |          |          |    |
| R  |           |          |          |    |
| Authorized officer - Juny  |           |          |          |    |
| Authorized officer Executive Engineer  |           |          |          |    |
| FOR OFFICE USE ONLY CORNER TO YOU (Water)  |           |          |          |    |
|  |           |          |          |    |

SPPRA, Block-No.8,Sindh Secretariat No.4-A,Court Road,Karchi. 021-9205356, 021-9205396 & fax 021-9206291

Tele:

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DEPUTY MANAGING DIRECTOR (T/S) /

CHIEF ENGINEER (W&S)

1ST Floor Block-"B" 9th Mile Karsaz, Shahrah-e-Faisal Karachi.

No:DMD/TS/DK/KW&SB/ACCTT/2017/ 22

Dated: -10-02-17

1/s. Al- Habib Construction Co.,

House No.D-614, Yousuf Grand Square, Sector-8, Clifton, Karachi.

LETTER OF ACCEPTANCE / SANCTION ORDER

SUBJECT:-

PROVIDING AND LAYING P.E PIPE AND EXTENSION FROM 160 MM P.E. PIPE LINE AND CONSTRUCTION OF C.C VATA 15" DIA, 18" DIA TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN KORANGI DIVISION.

On behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-45/N, tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.30990 as recommended by the Procurement Committee-I, KW&SB, vide para-24(01)/N to para-30(6)/N, your bid for the subject is hereby accepted for the sum of Rs.9,56,389/= (Rupees Nine Lacs Fifty Six Thousand Three Hundred Eighty Nine Only), duly concurred by the Finance Department, vide para-34/N to para-49/N. The expenditure will be charged from the Head of Account B.G.No. K-013-16, for the year 2016-2017.

There is now binding contract between KW&SB and M/s. Al-Habib Construction Co.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement on non judicial stamp paper for Rs.3,347/= @ 0.35%, within 03 days positively. This agreement shall be signed by the employer and M/s. Al-Habib Construction Co.

Please be noted that 2% Performance Security may be provided in advance & remaining 8% Performance Security will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Superintending Engineer, District Korangi, KW&SB.

( ASADULLAH KHAN )


H.Scellul

DEPUTY MANAGING DIRECTOR (T/S)

C/4 K.W.&.S.B

#### Copy to :-

- 1. The Superintending Engineer, District Korangi, KW&SB.
- 2. XEN (Water) Korangi Division, District Korangi, KW&SB.
- 3. Office Copy.



WHEREOF, the parties hereto have set their respective hands

03 FEB 20 grand, Sealed and Delivered by the.

WITH ADDRESS D. Advocate

Advocate

D MAK COMMETTING LOWER and fon behalf of

MISSILIANT ME CONTRIBUTION OF THE

DEPUTY MANAGING DIRECTOR (T/S)
K.W.&.S.B.

For and on behalf of CONTRACTOR

HABIB-UR-REHMAN
MANAGING PARTNER
M/S. AL-HABIB CONSTRUCTION
CO.

WITNESS OF EMPLOYER


WITNESS OF CONTRACTOR

Ms. 76039 Every

SUPERINTENDING ENGINEER DISTRICT KORANGI, KW&SB.

EXECUTIVE ENGINEER (WATER)
KORANGI TOWN, DISTRICT KORANGI

K.W.&.S.B.



MAD PAISAL KHAN STAMP VENDOR

NUMBER OF THE

Ma. 121, Short NOW This Agreement witnesses as follows:-


ERUPELS FOUR MUNDILED ONLY)

129418

03 FEB mithis Agreement words and expression shall have the same meanings as EB 2017

TOWNS ADDRESS are respectively assigned to them in the conditions of Contract hereinafter referred to the conditions of Contract hereinafter to the conditions of Contract hereinafter referred to the conditions of Contract hereinafter to the con

- The following documents which for the purpose of identification have been signed by MR. HABIB -UR- REHMAN on behalf of the contractor and by MR. ASADULLAH KHAN, DEPUTY MANAGING DIRECTOR (T/S), KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
- a). This Form of Agreement.
- b). Employer letter of No.DMD/TS/SE/DK/W&S/KW&SB/2017/22 dated: 16-02-
- c). The Tender.
- d). The conditions of the Particular Application Part-II-A & II-B.
- e). The General Conditions Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- i) Time period is 90 Days.
- 3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.




DEALSAL KHAN STAMP VENTONTRACT AGREEMENT

Sewerage Board of the City of the Karachi, as conferred the powers of Chief Sewerage Board of the City of the Karachi, as conferred the powers of Chief Sewerage Board of the City of the Karachi, as conferred the powers of Chief Sewerage Board of the City of the Karachi, as conferred the powers of Chief Sewerage Board of the City of the Karachi, as conferred the powers of Chief Sewerage Board of the City of the Karachi, as conferred the powers of Chief Sewerage Board of Chief Board (which expression shall include their successors) of the one part and as first Party M/S. AL-HABIB CONSTRUCTION CO. having their office at House No. D-614, Yousuf Grand Square, Sector-B, Clifton, Karachi Represented by the MR. HABIB-UR-REHMAN hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work "PROVIDING AND LAYING P.E PIPE AND EXTENSION FROM 160 MM P.E. PIPE LINE AND CONSTRUCTION OF C.C VATA 15" DIA, 18" DIA TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN KORANGI DIVISION" UNDER KW&SB'S OWN FUNDED PROGRAMME, for RS.9,56,389/= (RUPES NINE LACS FIFTY SIX THOUSAND THREE HUNDRED EIGHTY NINE ONLY), for the construction and completion of such WORKS and the remedying of an defects therein. The tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.30990.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/=, vide Pay Order No.17147739, dated: 18-01-2017, issued from HBL- Sindh Secretariat Branch Karachi remaining 8% for amounting to Rs.75,639/= will be deducted of 10% Performance Security as Security Deposit from his bill, he same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).



FOR AMOUNTING TO RS.9,56,389/=
(RUPEES NINE LACS FIFTY SIX THOUSAND THREE
HUNDRED EIGHTY NINE ONLY)

M/S. AL-HABIB CONSTRUCTION CO.



# KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (Keranka) Town water) KW&SB

NO:E.E/ Natu / 18 .T/KW&SB/20

DATED: 10-2-17

M/S: AL HAR'B Canst ECR.

| WORK ORDER   |
|--|
| NAME OF WORK: PR PE sipe and extension from  |
| Momm PE fife line and Canst of C.C. Vata   |
| 15"Dia, 18" Dia to imp of w/s System in K.D  |
| REF SANCTIONS NO: DYD 175/DK/KWESB/ACCTT/2017/22, Datec/10-2   |
|  |
| Your tender dated 19-1-17 has been approved by the competent authority, as per                       |
| your quoted rate 956389 the S/R amounting to Rs: 956389/2 Nine Inc                                   |
| fifty Six Itausand three hundred eighty nine   |
| You are therefore, requested to start the above mentioned work as per design and specification. The  |
| work is to be completed within $2$ days, failing which penalty of $500/2$                            |
| per day will imposed/recovered as per terms and conditions of the contact. You are further requested |
| to contact the Assistant Engineer <u>ICERPMON</u> in connection with commencement of                 |
| supervision for necessary instruction of the work.   |
| Junger B   |

EXECUTIVE ENGINEER ( 11' )

COPY TO:-1-DMD(TS),KW&SB. 2-S.E ( ) KW&SB 3-A.D.A KW&SB SUBJECT: PROVIETIES and largery & effice and watersian some some service line and cast of c.c.

| S.NO | DESCRIPTION  | QUANTITY        | RATE   | PER     | AMOUNT   |
|------|--|-----------------|--------|---------|----------|
|      | Excavation for pipe line in trenches and pits in all kind of soil of murum hand ite trimining and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by engineer incharge providing frame guards. light flags and temporary crosswsings for non-vehicular traffic where ever requires lift upto 5ft (1.25m) and lead upto one chain (30.5m).  0°-5° | 15000 Cft       | 14649/ | o.och   | 69135/2  |
|      | Providing laying & fixing in trench i/c fitting jointing & testing etc complete in all respect the high density polyethylene PE pipes (HDPE-100) for W/S continuing ISO 4427/DIN8074/8075 B S 3580 & PSI 3051 (PN-10) 4"DIA  | 1500 Rft        | (268/2 | P/Rit   | 402000/2 |
|      | Full hair Charges of pumping set i/e wages of driver and asstrifule on electric energy platform required for placing pump and delivery pipe for pumping out water found at lower depth with suction various depth from trenches including the cost of erection and dismantling after completion of the job hire charges of pumping out water from 10deep trench  | 15 Days         | (1500/ | 3 P/Day | 22500/   |
|      | Repairing of leaking joint (External Vatta) on PRCC pipe of various diameter it i/e the cost of Excavation, labor sealing gunny bags, dewatering and refilling of the excavated stuff etc complete.  15"Dia  18"Dia  | 19Nos<br>14 Nos | (10729 | Zeach   | 203851   |
| 5    | Refilling the excavated stuff in trenches 6° thick layer i/e watering ramming to full compaction etc complete  | 17841.69 Cft    | 7      | 1       | 49243    |

ENECUTIVE ENGINEER (W)

I we hereby quoted bid amount of No. 9 56389/

Rupees New las fifty Six

Kupees rem take grang sire

Signature of Contractor

Al-Habib constanction co

|         | 1. Tender RECEIVED IN SEALED COVER UNSEALED COVE                             |
|---------|--|
|         | 2. Rate Quoted @ Rs 9, 56, 389/= Whe Lac fifty 890c thousand                 |
| 100 (A) | 3. Cutting or ever Whiting is not Found / Found Have hundled eight mane only |
|         | 4. Pay Order Attached / Not Attached   |
|         | P.O. No. 1714 7739, DT: 18-01-17 18-20,000/> HBL Sarch Sout                  |
| /       | I Se la completo Se Comed  |
| -0      | 4011/K WOID SEINDET RETKURDS DETROSE,  |
|         | NOMC.  |
|         |  |