

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO
SCHEDULE - B

SUBJECT: Essential Repair & Maintenance of Bungalow # D-06 at New Senior Staff Residential Colony of MUET, Jamshoro.

GENERAL ABSTRACT

1	PART-I CIVIL WORK (Schedule Items)	132202
2	PART-II CIVIL WORK (Non-Schedule Items)	13510
3	PART-III PLUMBING WORK (Schedule Items)	18596.75
4	PART-IV PLUMBING WORK (Non-Schedule Items)	6778 (4246)
5	PART-V ELECTRICAL WORK (Schedule Items)	6778 (6778)
6	PART-VI ELECTRICAL WORK (Non-Schedule Items)	SCD
	TOTAL	190276.75
	SAY	

NOTE:- Escalation shall be paid as per Notification of Standing Rates Committee separately, therefore Contractor should not cover any escalation in their premium. The Contractor will be bound in the variation of rates of escalation (Increase or Decrease) time to time issued by the Standing Rates Committee, Government of Sindh.

Executive Engineer

Contractor

SUBJECT: Essential Repair & Maintenance of Bungalow # D-06 at New Senior Staff Residential Colony of MUET, Jamshoro

S.#	ITEM	QTY	Rate:Unit	AMOUNT
PART-I (CIVIL WORK) Sch: Items				
1	Scraping White/Colour Wash (S.I.#.54 (a)P-15)	4848.68	36.30 %Sft	1760.07
2	Scraping ordinary distemper oil bond distemper or paint on walls. (S.I# 54(b) Page-15) 50%	6288.41	108.90 %Sft	6848.08
3	Distemping two coats (S.I # 24(b) Page-60)	11137.09	204.22 %Sft	22744.17
4	Brushing and scraping blisters of old paints from wood work (S.I# 2, Page-76) 50%	2445.07	72.60 %Sft	1775.12
5	Preparing Old Surface: Painting doors, windows i/c edges two coats (S.I # 4 P-76).	2445.07	550.36 %Sft	13456.69
6	Pacca brick work in ground floor in cement sand mortar ratio 1:6 (S I # 5 P-25)		4246.30 %Cft	0.00
7	Cement Plaster 1:6 upto 20' height S.I. No. 13(b) Page # 58. (a) 3/8" thick.	166.50	499.88 %Sft	832.30
	(b) 1/2" thick.	166.50	531.41 %Sft	884.80
8	Glazing with panes (24 oz to 26 oz) using putty and deodar wooden 1st class fillets. (S.I.# 46 P-71)	60.00	68.75 P.Sft	4125.00
9	First class deodar wood wroughtjoinery work in wire gauze doors windows with 22 SWG glavanized wire gauze 144 mesh per square inch iron fitting (d) Glavanized wire gauze fixed to chowkats with 3/4" deodar strips and screws. (S.I # 14(d) P-67)	80.00	61.33 P.Sft	4906.40
10	P/F approved quality mortic lock (S.I 21 P-68)	6	909.79 Each	5458.74
11	P/F G.I frame / chowkats of size 7"x2" or 41/2" x 3" for door using 20 gauge G.I sheet i/c welded hinges and fixing at site with necessary hold fasts. Filling with cement sand slurry of ration 1:6 and repairing the jambs. The cost also i/c all carriage tools & plants used in making and fixing (S.I # 29 P-98)	76.00	113.37 P.Rft	8616.12
12	Removing cement or lime plaster (S.I # 53 P-14)	76.50	58.08 %Sft	44.43
13	Dismantling cement concrete plain 1:2:4.(S.I # 19 (c) P-11)	180.88	1597.20 %Cft	2889.02
14	Cement concrete plain including placing, compacting, finishing and curing complete (including screening and washing of stone aggregate without shuttering ratio 1:4:8 (S.I # 5 (i) P-18)	503.97	4319.70 %Cft	21769.99
15	Providing & laying topping cement concrect (1:2:4) including surface finishing and dividing into panels 1-1/2" thick. S.I.No. 16(b) P # 47.)	2629.23	1115.18 %Sft	29320.65
16	Laying floor of approved with glazed tile 1/4" thick in white cement 1:2 over 3/4" thick cement mortar 1:2 complete. (S.I # 24 P-48)	42.00	10416.34 %Sft	4374.86
17	Glazed tile dado 1/4" thick laid in pigment over 1:2 cement sand mortar 3/4" thick i/c finishing. (S.I # 38 P-50)	240.00	10719.12 %Sft	25725.89
Sub-Total				155532.32
Premium quoted by the Contractor ... <u>15</u> % Above / Below				<u>23321.80</u>
Total				132202.12

Executive Engineer

Contractor

Part-III Plumbing Work (Sch: Items)				
S.#	ITEM	QTY	Rate:Unit	AMOUNT
1	P/F 24" x 18" Lavatory basin in white glazed earthen ware complete with and i/c the cost of W.I. Or C.I. centilever brackets 6" built in to wall, painted white in two coats after a primary coat of red lead paint, a pair of 1/2" dia rubber plug and chrome plated and making requisite number of holes in wall plinth and floor for pipe connection and making good and cement concrete 1:2:4. (Standard Pattern) (S.I # 8 P-3)	1	1288.65 Each	1288.65
2	S/F wash basin mixture of superior quality with c.p. head 1/2" dia. (S.I # 16 (a) P-15)	4	704.00 Each	2816.00
3	Providing G.I. Pipes, specials and clamps etc., i/c, fixing cutting and fitting complete with and including the cost of breaking through walls and roof, making good etc., painting two coats after cleaning the pipe etc., with white zinc paint with pigment to match the colour of the building and testing with water to a pressure head of 200 feet and handling (S.I # 1 P-11)			
	i) 1/2" dia	50.00	25.20 P.Rft	1260.00
	ii) 3/4" dia	100.00	34.40 P.Rft	3440.00
4	S/F in position C.P. Bib cock (I-b) 1/2" dia C.P bib cock standard pattern. (S.I # 3(I-b) P-13)	4	86.45 Each	345.80
5	S/F concealed tee stop cock of Superior quality with CP head 1/2" dia (S.I # 14-(a) P-15)	4	198.65 Each	794.60
6	P/F a squatting type white glazed earthenware W.C. pan with including the cost of flushing Cistern with internal fittings and flush pipe with bends & making requisite number of holes in wall, plinth and floor for pipe connection and making good in cement concrete 1:2:4. a: With 4" dia white glazed earthen ware trap & plastic thimble (S.I # 2(a) P-1)	1	2481.60 Each	2481.60
7	Providing and fixing European white glazed earthen ware wash down w.c pan complete with and i/c the cost of white/black plastic seat (best quality) and lid with c.p brass hinges and buffers 3 gallon white glazed earthen ware low level flushing cistern with internal fitting with siphon fitting 1 1/2" dia and making requisite Number of holes in walls, plinth and floor for pipe connections and making good in cement concrete 1:2:4 (foreign quality) (S I # 5 P-2)	1	2594.90 Each	2594.90
8	P/F of earthen ware padistal white or color glazed standard petron (Item # 9 P 3)	1	416.55 Each	416.55
9	S/F jet shower with rod of superior quality with c.p head 1/2" dia (S.I # 17 P-15)	2	197.10 Each	394.20
10	P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning design: with a C.I. screwed down grating with or without a vent arm complete with and i/c making requisite number of holes in walls, plinth and floor for pipe connection and making good in CC 1:2:4. (S.I # 20 P-5)	3	244.35 Each	733.05
11	Supplying and Fixing C.P Muslim Shower with double bib cock and ring pipe etc; complete (S.I # 21 (a) P-16)	1	671.00 Each	671.00
12	Supplying and Fixing Bathroom accessories (7 Pieces) i/c towel rod, brush holder, soap tray, shelf of approved quality and design etc; complete (S.I # 24 P-16)	1	981.20 Each	981.20
13	Supplying and fixing sink mixture cock of superior quality with C.P head etc; complete (S.I # 19 P-16)	1	979.00 Each	979.00
14	Providing / Fixing bal valve (with unsoldered copper ball) (ii) 3/4" dia (S.I # 8 P-14)	1	139.90 Each	139.90
16	Providing and fixing 24"x18" bevelled edge mirror of Belgium glass complete with 1/8" thick hardboard and C.P. brass screw fixed to wooden pleat with glass shelves (S.I # 3 (a) P-7)	2	663.30 Each	1326.60
				Rs.20,663.05
Premium quoted by the Contractor ... 2% Above / Below				
			Total	18596.55

Executive Engineer

Contractor

Part-IV Plumbing Work (Non-Sch: Items)				
S.#	ITEM	QTY	Rate:Unit	AMOUNT
1	Repair of Flash tank Golden	2	1000 Each	2000
2	P/F Floor trap jali.	4	60 Each	240
11	Repair of Manhole or manhole cover etc complete in all respects as per instruction of Site Engineer / Incharge.	6	300 Each	2000
			Total	14240

S.#	ITEM	QTY	Rate:Unit	AMOUNT
PART-V (ELCTRICAL WORK) Sch: Items				
1	Wiring for light or fan point with 1/1.13 (3/029) Pvc insulated wire in 20mm 3/4" Pvc conduit on surface. (S.I # 1 P-1)	4	439.21 Each	1756.84
2	P/F A.C one way S.P. 5 amps. Switch flush type on a given prepared board. (S.I # 1 P-10)	10	34.38 Each	343.80
3	Wiring for plug point with 1/1.13 (3/029) Pvc insulated wire in 20mm 1" Pvc conduit on surface. (S.I. # 11 P-2)	4	247.16 Each	988.64
4	Wiring for main with 2-7/085 Pvc insulated wire (1") Pvc conduit fitted (S.I # 7 P-4)	50.00	27.31 P.Rft	1365.50
5	P/F 5 Amps surface type S.P. plug socket switch reset in the wall and column with plastic sheet. (S.I # 13 P-11)	10	106.33 Each	1063.30
6	P/F metal board to accommodate main or sub-main control switches for other similar job. (S.I # 3 P-13)	1	363.92 P.Sft	363.92
7	P/F BC button holder with 200mm2 (8") white Opel glass globe and gattery as required. (S.I # 4 P-14)	2	203.00 Each	406.00
8	P/F 1-40 watts tube light complete 40 watts 4ft long rod, choke, starter and Patti with Philips components etc; (S.I # 1 P-33)	3	396.00 Each	1188.00
Sub-Total				7476.00
Premium quoted by the Contractor 10% Above / Below				747.60
Total				8223.60

PART-VI (ELCTRICAL WORK) Non Sch: Items				
S.#	ITEM	QTY	Rate:Unit	AMOUNT
1	P/F & Installing Lanteen type wall bracket light complete with lamp, holders fixture ready to use.	2	2500 Each	5000
Total				5000

Executive Engineer

Contractor

S.#	ITEM	QTY	Rate:Unit	AMOUNT
PART-II (CIVIL WORK) Non-Sch: Items				
S.#	ITEM	QTY	Rate:Unit	AMOUNT
1	P/F tower bolts. (N.S.I)	6	35 Each	210
2	Major repair of wooden shutter.	3	200 Each	600
3	Minor repair of wooden shutter.	3	100 Each	300
4	P/F Steel window Stopper.	8	50 Each	400
5	P/F Steel window Handle.	12	35 Each	420
6	P/F Catcher.	12	40 Each	480
7	P/F door Handle.	10	300 Each	3000
			TOTAL	1350

Executive Engineer

[Handwritten Signature]
 Controller

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO
SCHEDULE - B

SUBJECT: Construction of new cemented laboratory table and necessary repairing of existing cemented laboratory table in the Chemistry laboratory of Chemical Engineering Department of MUET, Jamshoro.

GENERAL ABSTRACT

- 1 PART-I CIVIL WORK (Schedule Items) ~~R. 154,836-68~~
- 2 PART-II CIVIL WORK (Non-Schedule Items) ~~R. 138,335-00~~
- 3 PART-IV PLUMBING WORK (Schedule Items) ~~R. 9,783-68~~
- 4 PART-IV PLUMBING WORK (Non Schedule Items) ~~R. 45,900-00~~
- 5 PART-V ELECTRICAL WORK (Schedule Items) ~~R. 13308-73~~

TOTAL ~~R. 363,159-00~~

SAY ~~363,159-00~~
363,159-00

NOTE:- Escalation shall be paid as per Notification of Standing Rates Committee separately, therefore Contractor should not cover any escalation in their premium. The Contractor will be bound in the variation of rates of escalation (Increase or Decrease) time to time issued by the Standing Rates Committee, Government of Sindh.

Executive Engineer

Contractor

SUBJECT: Construction of new cemented laboratory table and necessary repairing of existing cemented laboratory table in the Chemistry laboratory of Chemical Engineering Department of MUET, Jamshoro.

S.#	ITEM	QTY	Rate:Unit	AMOUNT
PART-I (CIVIL WORK) Sch: Items				
1	Pacca brick work in ground floor in cement sand mortar ratio 1:6 (S.I # 5 P-25)	268.30	4246.30 % Cft	11392.82
2	Cement Plaster 1:6 upto 20" height (S.I. No. 13 Page # 58). (a) 1/2" thick.	987.99	499.68 %Sft	4936.79
	(a) 3/8" thick.	987.99	531.41 %Sft	5250.28
3	Reinforcement cement concrete work including all labour and material except the cost of steel which will be paid separately. This rate also including shuttering curing rendering and finishing the exposed surface.(Including screening and washing of shinglar (a) R.C work in roof slab beams columns rafts, lintns and other structural members land in situ or present land and position complete in all respects ratio (1:2:4) S.I.6 (a) P-18-19).	35.00	114.00 P.Cft	3990.00
4	Fabrication of tor steel reinforcement for cement concrete including cutting bending, laying in position making joints and fastening including cost of binding wire (also includes removable dust from bars. (b) Using Tor bars. S.I.No: 7(ii) (b) P-20.	2.18	2772.55 P. Cwt	6044.16
5	Glazed tile dado 1/4" thick laid in pigment over 1:2 cement sand mortar 3/4" thick including finishing. (S.I # 38 P-50)	124.50	10719.12 %Sft	13345.30
6	Laying floor of approved with glazed tile 1/4" thick in white cement 1:2 over 3/4" thick cement mortar 1:2 complete (S.I # 24, P-48)	303.00	10416.34 %Sft	31561.51
7	Preparing New Surface: PaInting doors, windows i/c edges three coats (S.I # 4 P-76).	1992.98	788.79 %Sft	15720.43
8	Providing & laying 1 1/2" thick topping cement concreat (1:2:4) including surface finishing and dividing into panels (C) 1 1/2" thick. S.I.No. 16(b) Page # 47.)	363.49	1115.18 %Sft	4053.57
9	Cement concrete plain including placing, compacting, finishing and curing complete (including screening and washing of stone aggregate without shuttering ratio 1:2:4 (S.I # 5 (f) P-18)	120.50	5941.10 %Cft	7159.03
10	French Polishing Complete (b) on old work. (S.I #7-B P-77)	526.98	1024.10 %Sft	5396.80
11	Mosaic tiles of grey cement (8"x8"x1") approved shade laid flat in 1:2 white cement mortar over a bed of 3/4" thick lime mortar 1:2. (S.I.# 43 P-81)	35.90	4866.13 %Sft	1746.94
Sub-Total =				110597.63
Premium quoted by the Contractor <u>4.00</u> % Above / Below				<u>4499.25</u>
Total				115096.88

S.#	ITEM	QTY	Rate:Unit	AMOUNT
PART-II (CIVIL WORK) Non-Sch: Items				
1	Providing/Fixing talli wood shelf including sprit polishing complete drawing and approved sample.	2.90	<u>1650</u> P. Cft	<u>4785.00</u>
2	Providing/Fixing inposition Aluminum channel framing for openable shutter hinges type windows and doors of good quality aluminum 1.6mm section in Brown/Silver color made with 5mm thick tinter/plain glass glazing complete in all respects.	117	<u>1150</u> P..Sft	<u>134550.00</u>
TOTAL				139335.00

Executive Engineer

Contractor

Part-III Plumbing Work (Sch: Items)

S.#	ITEM	QTY	Rate	Unit	AMOUNT
1	Providing G.I. Pipes, specials and clamps etc., 1/c, fixing cutting and fitting complete with and including the cost of breaking through walls and roof, making good etc., painting two coats after cleaning the pipe etc., with white zinc paint with pigment to match the colour of the building and testing with water to a pressure head of 200 feet and handling (S.I # 1 P-11)				
	i) 1/2" dia	150.00	25.20	P.Rft	3780.00
	II) 3/4" dia	60.00	34.40	P.Rft	2064.00
2	P/F handle valves (China) i) 1/2" dia (S I # 7 P-14)	5	75.45	Each	377.25
3	Supplying / Fixing concealed tee stop cock of Superior quality with CP head 1/2" dia (S.I # 14-(a) P-15)	5	198.65	Each	993.25
4	P/F nyloon connection complete with 1/2" dia braas stop cock with pair of brass nuts & lining joints to nyloon connection.(S.I # 23 P-6)	4	77.85	Each	311.40
SUB-TOTAL					7525.00
Premium quoted by the Contractor <u>3.2%</u> Above / Below					<u>2257.72</u>
Total					<u>9783.67</u>

Part-IV Plumbing Work (Non-Sch: Items)

S.#	ITEM	QTY	Rate	Unit	AMOUNT
1	Providing & Installation of Gas cock complete in all respects.	5	4500	Each	22500
2	P/F C.P West	4	2250	Each	9000
3	P/F waste pipe.	4	1000	Each	4000
4	P/F Floor trap jali	6	1500	Each	9000
5	Providing / fixing laboratory table sink size (24"x18") with one laboratory Nozzle (3 way) for water supply and one Nozzle (4 way) for gas supply etc complete in all respects as per Instruction of Engineer/Incharge	4	1500	Each	6000
6	Providing / fixing laboratory Gas Nozzle (3 way) of good quality for the laboratory table etc complete in all respects as per Instruction of Engineer/Incharge.	7	1500	Each	10500
7	Providing / fixing laboratory water supply Nozzle (3 way) of good quality for the laboratory table etc complete in all respects as per Instruction of Engineer/Incharge.	18	1950	Each	35100
Total					<u>45900</u>

[Signature]
Contractor

Executive Engineer

[Signature]

(18)

S.#	ITEM	QTY	Rate:Unit	AMOUNT
PART-V (ELCTRICAL WORK) Sch: Items				
1	Wiring for main with 2-7/029 600 watts ground 1" dia PVC pipe on surface (S.I # 40 P-6)	180	32.97 P.Rft	5934.60
2	P/F metal board to accommodate main or sub-main control switches for other similar job. (S.I # 3 P-13)	5	363.92 P.Sft	1819.60
3	P/F 5 Amp.s flush type S.P. plug socket switch on given prepared board recessed in the wall column with plastic sheet. (S.I # 14 P-11)	8	100.83 Each	806.64
4	Providing and fixing 3 pin 15 amps flush type S.P switch unit on a given prepared board recessed in wall and covered with plastic sheet (S.I #18 P-11)	6	156.97 Each	941.82
Sub-Total				= 9502.66
Premium quoted by the Contractor <i>9.02</i> % Above / Below				<i>3801.82</i>
Total				= 13304.48

[Signature]
Executive Engineer

[Signature]
Contractor



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO

No. MUET/XEN/2011/ 18 Dated. 17-01-2011

- To, (1) M/s M.R.B Contractors, Hyderabad
(2) M/s Munwar Ali Khaskhali Contractor, Shahdad Pur.
(3) M/s Mazhar Enterprises, Hyderabad
(4) M/s S.R Enterprises, Hyderabad

SPPRA INWARD DIARY
No. _____
Date _____
Sindh Public Procurement
Regulatory Authority Govt. of Sindh

Subject: **Comparative / Deviation Statement showing the ranking of bid for the work Construction of new cemented laboratory table and necessary repairing of existing cemented laboratory table in the Chemistry laboratory of Chemical Engineering Department of MUET, Jamshoro.**


Copy to: 1) Project Director in Chief, MUET, Jamshoro.
2) Director, (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Sindh Secretariat, Karachi, for information & necessary action

The office of the undersigned prepared the comparative / deviation statement showing the ranking of bid documents quoted by you for the above subjected work.

This for your kind information, and if any objection by you, please submit your complaint within 07 days, after that it is presume that you have no any objection and work order issued to the lowest bidder.

Engr. Qazi Riaz Hassan
Executive Engineer
MUET, Jamshoro

Pl. exaie.


21/1

m (M)

PUC FOR TENDERS INVITED FROM APPROVED CONTRACTORS OF MUET, JAMSHORO, FOR THE WORK CONSTRUCTION OF NEW CEMENTED LABORATORY TABLE AND NECESSARY REPAIRING OF EXISTING CEMENTED LABORATORY TABLE IN THE CHEMISTRY LABORATORY OF CHEMICAL ENGINEERING DEPARTMENT OF MUET, JAMSHORO..

The percentage / item rate tender were invited from approved Contractors of MUET, Jamshoro, and opened on 17-01-2011. The following contractors participated, and their quoted cost are as under:-

Sr. #	Name of Contractor	Tendered Amount
1	M/S Mazhar Enterprises, Hyderabad	Rs.363,159.00
2	M/s S.R Enterprises, Hyderabad.	Rs.364,679.00
3	M/s M.R.B Contractor, Hyderabad.	Rs.403,836.00
4	M/s Munwar Ali Khaskheli Contractor, Shehdadpur	Rs.406,399.00

TENDER SCRUTINY

The tenders have been arithmetically checked and the corrected bid price of the participants are given below:-

Sr. #	Name of Contractor	Tendered Amount
1	M/S Mazhar Enterprises, Hyderabad	Rs.363,159.00
2	M/s S.R Enterprises, Hyderabad.	Rs.364,679.00
3	M/s M.R.B Contractor, Hyderabad.	Rs.403,836.00
4	M/s Munwar Ali Khaskheli Contractor, Shehdadpur	Rs.406,399.00

All the three bidders are not mentioned in their bids the rate and amount of escalation for cement, bricks & steel. They will claim the escalation as per notification issued by the Government of Sindh, Hence the final bid price is given below:-

S. #	Name of Contractor	Estimated Cost	Tendered Amount	Escalation Amount (Already Sanctioned)	Total Final Bid
01	M/S Mazhar Enterprises, Hyderabad	Rs. 422,267.00	Rs.363,159.00	Rs. 10,011.00	Rs, 373,170.00
02	M/s S.R Enterprises, Hyderabad.	Rs. 422,267.00	Rs.364,679.00	Rs. 10,011.00	Rs, 374,690.00
03	M/s M.R.B Contractor, Hyderabad.	Rs. 422,267.00	Rs.403,836.00	Rs. 10,011.00	Rs, 413,847.00
04	M/s Munwar Ali Khaskheli Contractor, Shehdadpur	Rs. 422,267.00	Rs.406,399.00	Rs. 10,011.00	Rs, 416,410.00

While scrutinizing the above stated tendered amount and comparing with the estimated cost the tender of cost M/s Munwar Ali Khaskheli Contractor, Shehdadpur. is about 3.758 % lower than the estimated cost. The tender of cost M/s M.R.B Contractor, Hyderabad is about 4.365 % lower than the estimated cost. The tender of cost M/s S.R Enterprises, Hyderabad is about 13.638 % lower than the estimated cost. The tender of cost M/s Mazhar Enterprises, Hyderabad is about 13.998 % lower than the estimated cost.

COMMENTS & RECOMMENDATIONS

Since, the contractors shall be paid escalation separately and entitled to claim the same on Schedule of Rates as notified by the Standing Rates Committee of Government of Sindh from time to time, therefore, undersigned recommended that the work may be awarded to **M/s Mazhar Enterprises, Hyderabad** at their tendered cost of **Rs. 363,159.00** excluding the escalation which is payable as per notification of Government of Sindh from time to time.

For favour of orders

Executive Engineer.

18/01/11

Accounts Officer

(Signature)
17/01/11

COMPARATIVE STATEMENT OF TENDERS

NAME OF WORK: Construction of new cemented laboratory table and necessary repairing of existing cemented laboratory table in the Chemistry laboratory of Chemical Engineering Department of MUET, Jamshoro.

Name of Work	Estimated Cost	M/s Munwar Ali Khaskheli, Contractor, Shehdadpur	M/s M.R.B Contractors, Hyderabad.	M/s S.R Enterprises, Hyderabad.	M/s Mazhar Enterprises, Hyderabad.
(PART-I)					
Cost of Civil Work (Sch:Items)		110,597.63	110,597.63	110,597.63	110,597.63
Premium Quoted		10% Above	16% Above	15% Below	40% Above
Amount of Premium		11,059.76	17,695.62	16,589.64	44,239.05
Cost of Civil Work (N.S.I)		98,180.00	78,900.00	100,350.00	139,335.00
Sub-Total Part-I		219,837.39	207,193.25	194,357.99	294,171.68
(PART-II)					
Cost of Plumbing Work(Sch: Item)		7,525.90	7,525.90	7,525.90	7,525.90
Premium Quoted		10% Above	16% Above	15% Above	30% Above
Amount of Premium		752.89	1,204.14	1,128.89	2,257.77
Cost of Drainage Work(Non Sch: Item)	422,267.00	167,830.00	176,890.00	185,300.00	45,900.00
Sub-Total Part-II		176,108.49	185,620.04	193,954.79	55,683.67
(PART-III)					
Cost of Electric Work(Sch: Item)		9,502.66	9,502.66	9,502.66	9,502.66
Premium Quoted		10% Above	16% Above	15% Below	40% Above
Amount of Premium		950.27	1,520.43	1,425.40	3,801.06
Sub-Total Part-III		10452.93	11023.09	8077.26	13303.72
Grand Total		406,398.81	403,836.38	396,390.03	363,159.08
Say		406,399.00	403,836.00	364,679.00	363,159.00
		4th Lowest	3rd Lowest	2nd Lowest	1st Lowest

Executive Engineer
18/01/11

Accounts Officer
17/01/11



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO

No. MUET/XEN/2011/19 Dated. 17-01-2011

To, (1) M/s M.R.B Contractors, Hyderabad
(2) M/s Mazhar Enterprises, Hyderabad
(3) M/s S.R Enterprises, Hyderabad

Subject: Comparative / Deviation Statement showing the ranking of bid for the work Essential Repair & Maintenance of Bungalow # D-06 at New Senior Staff Residential Colony of MUET, Jamshoro..


Copy to: 1) Project Director in Chief, MUET, Jamshoro.
2) Director, (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Sindh Secretariat, Karachi, for information & necessary action

The office of the undersigned prepared the comparative / deviation statement showing the ranking of bid documents quoted by you for the above subjected work.

This for your kind information, and if any objection by you, please submit your complaint within 07 days, after that it is presume that you have no any objection and work order issued to the lowest bidder.


Engr. Qazi Riaz Hassan
Executive Engineer
MUET, Jamshoro

pl. excise


21/1

1
m(K)

SPPRA INWARD BINARY
No. _____
Date: _____
Sindh Public Procurement
Regulatory Authority Govt. of Sindh

PUC FOR TENDERS INVITED FROM APPROVED CONTRACTORS OF MUET, JAMSHORO, FOR THE WORK ESSENTIAL REPAIR & MAINTENANCE OF BUNGALOW # D-06 AT NEW SENIOR STAFF RESIDENTIAL COLONY OF MUET, JAMSHORO.

The percentage / item rate tender were invited from approved Contractors of MUET, Jamshoro, and opened on 17-01-2011. The following contractors participated, and their quoted cost are as under:-

Sr. #	Name of Contractor	Tendered Amount
1	M/s S.R Enterprises, Hyderabad.	Rs.190,278.00
2	M/S Mazhar Enterprises, Hyderabad	Rs.199,162.00
3	M/s M.R.B Contractor, Hyderabad.	Rs.230,329.00

TENDER SCRUTINY

The tenders have been arithmetically checked and the corrected bid price of the participants are given below:-

Sr. #	Name of Contractor	Tendered Amount
1	M/s S.R Enterprises, Hyderabad.	Rs.190,278.00
2	M/S Mazhar Enterprises, Hyderabad	Rs.199,162.00
3	M/s M.R.B Contractor, Hyderabad.	Rs.230,329.00

All the three bidders are not mentioned in their bids the rate and amount of escalation for cement, bricks & steel. They will claim the escalation as per notification issued by the Government of Sindh, Hence the final bid price is given below:-

S. #	Name of Contractor	Estimated Cost	Tendered Amount	Escalation Amount (Already Sanctioned)	Total Final Bid
01	M/s S.R Enterprises, Hyderabad.	Rs. 240,229.00	Rs.190,278.00	Rs. 10,011.00	Rs, 200,289.00
02	M/S Mazhar Enterprises, Hyderabad	Rs. 240,229.00	Rs.199,162.00	Rs. 10,011.00	Rs, 209,173.00
03	M/s M.R.B Contractor, Hyderabad.	Rs. 240,229.00	Rs.230,329.00	Rs. 10,011.00	Rs, 240,340.00

While scrutinizing the above stated tendered amount and comparing with the estimated cost the tender of cost M/s M.R.B Contractor, Hyderabad. is about 4.12 % lower than the estimated cost. The tender of cost M/s Mazhar Enterprises, Hyderabad is about 17.095 % lower than the estimated cost. The tender of cost M/s S.R Enterprises, Hyderabad is about 20.79 % lower than the estimated cost.

COMMENTS & RECOMMENDATIONS

Since, the contractors shall be paid escalation separately and entitled to claim the same on Schedule of Rates as notified by the Standing Rates Committee of Government of Sindh from time to time, therefore, undersigned recommended that the work may be awarded to **M/s S.R Enterprises, Hyderabad** at their tendered cost of **Rs. 190,278.00** excluding the escalation which is payable as per notification of Government of Sindh from time to time.

For favour of orders

Executive Engineer

Accounts Officer

COMPARATIVE STATEMENT OF TENDERS

NAME OF WORK: Essential Repair & Maintenance of Bungalow # D-06 at New Senior Staff Residential Colony of MUET, Jamshoro.

Name of Work	Estimated Cost	M/s M.R.B Contractors, Hyderabad.	M/s Mazhar Enterprises, Hyderabad.	M/s S.R Enterprises, Hyderabad.
(PART-I)				
Cost of Civil Work (Sch:Items)				
Premium Quoted		155,532.32 ✓	155,532.32 ✓	155,532.32 ✓
Amount of Premium		16% Above	At Par	15% Below
Cost of Civil Work (N.S.I)		24,885.17 ✓	-	23,329.85 ✓
Sub-Total Part-I		4,970.00 ✓	17,920.00 ✓	13,510.00 ✓
(PART-II)		185,387.49 ✓	173,452.32 ✓	145,712.47 ✓
Cost of Plumbing Work(Sch: Item)				
Premium Quoted		20,663.05 ✓	20,663.05 ✓	20,663.05 ✓
Amount of Premium		16% Above	At Par	10% Below
Cost of Plumbing Work(NSI)		3,306.09 ✓	-	2,066.31 ✓
Sub-Total Part-II	240,229.00	11,600.00 ✓	12,700.00 ✓	14,240.00 ✓
(PART-III)		35,569.14 ✓	33,363.05 ✓	32,836.75 ✓
Cost of Electric Work(Sch: Item)				
Premium Quoted		7,476.00 ✓	7,476.00 ✓	7,476.00 ✓
Amount of Premium		16% Above	At Par	10% Below
Cost of Electric Work(NSI)		1,196.16 ✓	-	747.60 ✓
Sub-Total Part-III		700.00 ✓	7,000.00 ✓	5,000.00 ✓
Grand Total		9372.16 ✓	14476.00 ✓	11728.40 ✓
Say		230,328.79 ✓	221,291.37 ✓	190,277.62 ✓
		-----	Less 10% Rebate Rs, 22,129.13	-----
		230,329.00	199,162.00	190,278.00

3rd Lowest

2nd Lowest

1st Lowest

Executive Engineer

Accounts Officer

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY


CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Mehran University of Engineering & Technology, Jamshoro
- 2) PROVINCIAL / LOCAL GOVT / OTHER Autonomous
- 3) TITLE OF CONTRACT Construction of new cemented laboratory table at Chemical Dept
- 4) TENDER NUMBER MUET/XEN/JAM/2010/301, dt:08-12-2010
- 5) BRIEF DESCRIPTION OF CONTRACT Maintenance & Repair work
- 6) FORUM THAT APPROVED THE SCHEME From Regular Allocated
- 7) TENDER ESTIMATED VALUE Rs, 422,267.00
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs, 422,267.00
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 (three) Months
- 10) TENDER OPENED ON (DATE & TIME) 17-01-2011 at 12:00 noon
- 11) NUMBER OF TENDER DOCUMENTS SOLD 04 numbers
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 04 numbers
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 04 numbers
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Mazhar Enterprises, Hyderabad
- 16) CONTRACT AWARD PRICE Rs, 363,159.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1) M/s Mazhar Enterprises, Hyderabad
2) M/s S.R Enterprises, Hyderabad
3) M/s M.R.B Contractors, Hyderabad
4) M/s Munawar Ali Khaskheli, Contractor Shehdadpur
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- | | | |
|---|--|--|
| a) SINGLE STAGE - ONE ENVELOPE PROCEDURE | <input checked="" type="checkbox"/> Single Stage | <input type="checkbox"/> Domestic/ Local |
| b) SINGLE STAGE - TWO ENVELOPE PROCEDURE | <input type="checkbox"/> | <input type="checkbox"/> No |
| c) TWO STAGE BIDDING PROCEDURE | <input type="checkbox"/> | <input type="checkbox"/> No |
| d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE | <input type="checkbox"/> | <input type="checkbox"/> No |

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

SPPRA IN
RD DIARY
No. 5322
Date 28/1
Sindh Public Procurement
Regulatory Authority, Govt. of Sindh


59.
M (CB)

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____ Executive Engineer

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?
Yes No

21) ADVERTISEMENT :
i) SPPRA Website
(If yes, give date and SPPRA Identification No.)
Yes 6958, Dated:- 10-12-2010
No

ii) News Papers
(If yes, give names of newspapers and dates)
Yes Daily Saffar, Dated: 15-12-2010
Daily Halchal Dated: 15-12-2010
Daily Dawn, 15.12.2010
iii) *www.sppra.gov.pk* Dated: 09.12.2010
No

22) NATURE OF CONTRACT
Domestic/Local Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)
Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)
Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?
Yes No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)
Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?
Yes No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?
Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)
Yes No

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)? *Not applicable.*

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	NO

Signature & Official Stamp of
Authorized Officer



FOR OFFICE USE ONLY

EXECUTIVE ENGINEER
Mehran University of Engg. & Tech.
JAMSHORO

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

3/3



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
JAMSHORO**

Internal office memo

FRM-001/01/QSP-006

Sept. 20, 2003



INFO. ONLY ROUTINE URGENT IMMEDIATE

No. MUET/XEN/2011/29 Dated. 26 -01-2011

M/s Mazhar Enterprises, Govt: Contractor
Gidu Naka, Hussainabad
Hyderabad.

WORK ORDER

SUBJECT:- Construction of new cemented laboratory table and necessary repairing of existing cemented laboratory table in the Chemistry laboratory of Chemical Engineering Department of MUET, Jamshoro

Reference: Your Percentage / Item Rate Tender, Dated: 17-01-2011.

- C.C:
1. Project Director in chief MUET, Jamshoro.
 2. Assistant Engineer-III, MUET, Jamshoro for information. Further he is directed to intimate actual date of start, and supervise the work in accordance with drawings, design and specifications.
 3. Sub-Engineer (Civil) MUET, Jamshoro.
 4. Overseer, MUET, Jamshoro.
 5. Director, (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Sindh Secretariat, Karachi,

Your percentage / item rate tender for execution of the above subjected work at the cost of Rs.363,159.00 (without escalation) on tendered amount has been accepted by the University authorities, as being the lowest rate tender in competition.

- No Premium Shall be allowed on Non-Schedule Items.
- No Cartage Shall be paid separately.
- No Escalation shall be allowed on any item except the items allowed, and notified by the Government of Sindh & approved by Competent Authority of the University.

You are therefore, requested to please attend the office of the undersigned within three days for executing the agreement (with duly adhesive stamps), and completing the other formalities to start the work at site.

You are therefore, requested to start the work within three days after signing the contract & complete the work within **03 (three) month** according to the **drawing, design & specifications** under the supervision of Assistant Engineer III., Mehran University of Engineering & Technology, Jamshoro.


ENGR. RIAZ HASSAN QURESHI
Executive Engineer

PUC FOR TENDERS INVITED FROM APPROVED CONTRACTORS OF MUET, JAMSHORO, FOR THE WORK CONSTRUCTION OF NEW CEMENTED LABORATORY TABLE AND NECESSARY REPAIRING OF EXISTING CEMENTED LABORATORY TABLE IN THE CHEMISTRY LABORATORY OF CHEMICAL ENGINEERING DEPARTMENT OF MUET, JAMSHORO..

The percentage / item rate tender were invited from approved Contractors of MUET, Jamshoro, and opened on 17-01-2011. The following contractors participated, and their quoted cost are as under:-

Sr. #	Name of Contractor	Tendered Amount
1	M/S Mazhar Enterprises, Hyderabad	Rs.363,159.00
2	M/s S.R Enterprises, Hyderabad.	Rs.364,679.00
3	M/s M.R.B Contractor, Hyderabad.	Rs.403,836.00
4	M/s Munwar Ali Khaskheli Contractor, Shehdadpur	Rs.406,399.00

TENDER SCRUTINY

The tenders have been arithmetically checked and the corrected bid price of the participants are given below:-

Sr. #	Name of Contractor	Tendered Amount
1	M/S Mazhar Enterprises, Hyderabad	Rs.363,159.00
2	M/s S.R Enterprises, Hyderabad.	Rs.364,679.00
3	M/s M.R.B Contractor, Hyderabad.	Rs.403,836.00
4	M/s Munwar Ali Khaskheli Contractor, Shehdadpur	Rs.406,399.00

All the three bidders are not mentioned in their bids the rate and amount of escalation for cement, bricks & steel. They will claim the escalation as per notification issued by the Government of Sindh, Hence the final bid price is given below:-

S. #	Name of Contractor	Estimated Cost	Tendered Amount	Escalation Amount (Already Sanctioned)	Total Final Bid
01	M/S Mazhar Enterprises, Hyderabad	Rs. 422,267.00	Rs.363,159.00	Rs. 10,011.00	Rs, 373,170.00
02	M/s S.R Enterprises, Hyderabad.	Rs. 422,267.00	Rs.364,679.00	Rs. 10,011.00	Rs, 374,690.00
03	M/s M.R.B Contractor, Hyderabad.	Rs. 422,267.00	Rs.403,836.00	Rs. 10,011.00	Rs, 413,847.00
04	M/s Munwar Ali Khaskheli Contractor, Shehdadpur	Rs. 422,267.00	Rs.406,399.00	Rs. 10,011.00	Rs, 416,410.00

While scrutinizing the above stated tendered amount and comparing with the estimated cost the tender of cost M/s Munwar Ali Khaskheli Contractor, Shehdadpur. is about 3.758 % lower than the estimated cost. The tender of cost M/s M.R.B Contractor, Hyderabad is about 4.365 % lower than the estimated cost. The tender of cost M/s S.R Enterprises, Hyderabad is about 13.638 % lower than the estimated cost. The tender of cost M/s Mazhar Enterprises, Hyderabad is about 13.998 % lower than the estimated cost.


COMMENTS & RECOMMENDATIONS

Since, the contractors shall be paid escalation separately and entitled to claim the same on Schedule of Rates as notified by the Standing Rates Committee of Government of Sindh from time to time, therefore, undersigned recommended that the work may be awarded to **M/s Mazhar Enterprises, Hyderabad** at their tendered cost of **Rs. 363,159.00** excluding the escalation which is payable as per notification of Government of Sindh from time to time.

For favour of orders

Executive Engineer


Accounts Officer

Approval: A

26/01/11

COMPARATIVE STATEMENT OF TENDERS

NAME OF WORK: Construction of new cemented laboratory table and necessary repairing of existing cemented laboratory table in the Chemistry laboratory of Chemical Engineering Department of MUET, Jamshoro.

Name of Work	Estimated Cost	M/s Munwar Ali Khaskheli, Contractor, Shehdadpur	M/s M.R.B Contractors, Hyderabad.	M/s S.R Enterprises, Hyderabad.	M/s Mazhar Enterprises, Hyderabad.
(PART-I)					
Cost of Civil Work (Sch:Items)		110,597.63	110,597.63	110,597.63	110,597.63
Premium Quoted		10% Above	16% Above	15% Below	40% Above
Amount of Premium		11,059.76	17,695.62	16,589.64	44,239.05
Cost of Civil Work (N.S.I)		98,180.00	78,900.00	100,350.00	139,335.00
Sub-Total Part-I		219,837.39	207,193.25	194,357.99	294,171.68
(PART-II)					
Cost of Plumbing Work(Sch: Item)		7,525.90	7,525.90	7,525.90	7,525.90
Premium Quoted		10% Above	16% Above	15% Above	30% Above
Amount of Premium		752.59	1,204.14	1,128.89	2,257.77
Cost of Drainage Work(Non Sch: Item)	422,267.00	167,830.00	176,890.00	185,300.00	45,900.00
Sub-Total Part-II		176,108.49	185,620.04	193,954.79	55,683.67
(PART-III)					
Cost of Electric Work(Sch: Item)		9,502.66	9,502.66	9,502.66	9,502.66
Premium Quoted		10% Above	16% Above	15% Below	40% Above
Amount of Premium		950.27	1,520.43	1,425.40	3,801.06
Sub-Total Part-III		10452.93	11023.09	8077.26	13303.72
Grand Total		406,398.81	403,836.38	396,390.03	363,159.08
		-----	-----	Less 8% Rebate Rs, 31,711.20	-----
Say		406,399.00	403,836.00	364,679.00	363,159.00

4th Lowest

3rd Lowest

2nd Lowest

1st Lowest

Executive Engineer
25/07/11

Accounts Officer
25/07/11

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Mehran University of Engineering & Technology, Jamshoro
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Autonomous
- 3) TITLE OF CONTRACT Essntial R/M of Bungalow # D-6 of New Colony of MUET
- 4) TENDER NUMBER MUET/XEN/JAM/2010/301, dt:08-12-2010
- 5) BRIEF DESCRIPTION OF CONTRACT Maintenance & Repair work
- 6) FORUM THAT APPROVED THE SCHEME From Regular Allocated
- 7) TENDER ESTIMATED VALUE Rs, 240,229.00
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs, 240,229.00
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 (three) Months
- 10) TENDER OPENED ON (DATE & TIME) 17-01-2011 at 12:00 noon
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 numbers
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 numbers
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 numbers
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s S.R Enterprises, Hyderabad
- 16) CONTRACT AWARD PRICE Rs, 190,278.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1) M/s S.R Enterprises, Hyderabad
2) M/s Mazhar Enterprises, Hyderabad
3) M/s M.R.B Contractors, Hyderabad
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Single Stage Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE No
- c) TWO STAGE BIDDING PROCEDURE No
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE No

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

Executive Engineer

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	6958, Dated:- 10-12-2010
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Dally Safer, Dated: 15-12-2010 Daily Halchal Dated: 15-12-2010 <i>Daily Dawn, 15.12.2010.</i>
No	

(iii) MUST Update. Dated: 09.12.2010.

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)? *Not applicable*

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	NO

Signature & Official Stamp of
Authorized Officer


EXECUTIVE ENGINEER
Mehar University of Engg. & Tech.
JAMSHORO
26/01/11

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
JAMSHORO**

Internal office memo

FRM-001/01/QSP-006

Sept. 20, 2003



INFO. ONLY ROUTINE URGENT IMMEDIATE

No. MUET/XEN/2011/ 28 Dated. 26-01-2011

M/s S.R Enterprises, Govt: Contractor
House # 75, Dastagir Colony, Hala Naka,
Hyderabad.

WORK ORDER

SUBJECT:- Essential Repair & Maintenance of Bungalow # D-06 of New Senior Staff Residential Colony of MUET, Jamshoro

Reference: Your Percentage / Item Rate Tender, Dated: 17-01-2011.

- C.C:
1. Project Director in chief MUET, Jamshoro.
 2. Assistant Engineer-III, MUET, Jamshoro for information. Further he is directed to intimate actual date of start, and supervise the work in accordance with drawings, design and specifications.
 3. Sub-Engineer (Civil) MUET, Jamshoro.
 4. Overseer, MUET, Jamshoro.
- ✓ Director, (A&F), Sindh Public Procurement Regulatory Authority (SPPRA), Sindh Secretariat, Karachi,

Your percentage / item rate tender for execution of the above subjected work at the cost of **Rs.190,278.00** (without escalation) on tendered amount has been accepted by the University authorities, as being the lowest rate tender in competition.

- No Premium Shall be allowed on Non-Schedule Items.
- No Cartage Shall be paid separately.
- No Escalation shall be allowed on any item except the items allowed, and notified by the Government of Sindh & approved by Competent Authority of the University.

You are therefore, requested to please attend the office of the undersigned within three days for executing the agreement (with duly adhesive stamps), and completing the other formalities to start the work at site.

You are therefore, requested to start the work within three days after signing the contract & complete the work within **03 (three) month** according to the **drawing, design & specifications** under the supervision of Assistant Engineer III., Mehran University of Engineering & Technology, Jamshoro.

ENGR. RIAZ HASSAN QURESHI
Executive Engineer

(Handwritten signature and date)
26/01/11

PUC FOR TENDERS INVITED FROM APPROVED CONTRACTORS OF MUET, JAMSHORO, FOR THE WORK ESSENTIAL REPAIR & MAINTENANCE OF BUNGALOW # D-06 AT NEW SENIOR STAFF RESIDENTIAL COLONY OF MUET, JAMSHORO.

The percentage / item rate tender were invited from approved Contractors of MUET, Jamshoro, and opened on 17-01-2011. The following contractors participated, and their quoted cost are as under:-

Sr. #	Name of Contractor	Tendered Amount
1	M/s S.R Enterprises, Hyderabad.	Rs.190,278.00
2	M/S Mazhar Enterprises, Hyderabad	Rs.199,162.00
3	M/s M.R.B Contractor, Hyderabad.	Rs.230,329.00

TENDER SCRUTINY

The tenders have been arithmetically checked and the corrected bid price of the participants are given below:-

Sr. #	Name of Contractor	Tendered Amount
1	M/s S.R Enterprises, Hyderabad.	Rs.190,278.00
2	M/S Mazhar Enterprises, Hyderabad	Rs.199,162.00
3	M/s M.R.B Contractor, Hyderabad.	Rs.230,329.00

All the three bidders are not mentioned in their bids the rate and amount of escalation for cement, bricks & steel. They will claim the escalation as per notification issued by the Government of Sindh, Hence the final bid price is given below:-

S. #	Name of Contractor	Estimated Cost	Tendered Amount	Escalation Amount (Already Sanctioned)	Total Final Bid
01	M/s S.R Enterprises, Hyderabad.	Rs. 240,229.00	Rs.190,278.00	Rs. 10,011.00	Rs, 200,289.00
02	M/S Mazhar Enterprises, Hyderabad	Rs. 240,229.00	Rs.199,162.00	Rs. 10,011.00	Rs, 209,173.00
03	M/s M.R.B Contractor, Hyderabad.	Rs. 240,229.00	Rs.230,329.00	Rs. 10,011.00	Rs, 240,340.00

While scrutinizing the above stated tendered amount and comparing with the estimated cost the tender of cost M/s M.R.B Contractor, Hyderabad. is about 4.12 % lower than the estimated cost. The tender of cost M/s Mazhar Enterprises, Hyderabad is about 17.095 % lower than the estimated cost. The tender of cost M/s S.R Enterprises, Hyderabad is about 20.79 % lower than the estimated cost.

COMMENTS & RECOMMENDATIONS

Since, the contractors shall be paid escalation separately and entitled to claim the same on Schedule of Rates as notified by the Standing Rates Committee of Government of Sindh from time to time, therefore, undersigned recommended that the work may be awarded to **M/s S.R Enterprises, Hyderabad** at their tendered cost of **Rs. 190,278.00** excluding the escalation which is payable as per notification of Government of Sindh from time to time.

For favour of orders

Executive Engineer

Accounts Officer

26/01/11

Approved
[Signature]
 26/01/11

COMPARATIVE STATEMENT OF TENDERS

NAME OF WORK: Essential Repair & Maintenance of Bungalow # D-06 at New Senior Staff Residential Colony of MUET, Jamshoro.

Name of Work	Estimated Cost	M/s M.R.B Contractors, Hyderabad.	M/s Mazhar Enterprises, Hyderabad.	M/s S.R Enterprises, Hyderabad.
(PART-I)				
Cost of Civil Work (Sch:Items)		155,532.32	155,532.32	155,532.32
Premium Quoted		16% Above	At Par	15% Below
Amount of Premium		24,885.17	-	23,329.85
Cost of Civil Work (N.S.I)		4,970.00	17,920.00	13,510.00
Sub-Total Part-I		185,387.49	173,452.32	145,712.47
(PART-II)				
Cost of Plumbing Work(Sch: Item)		20,663.05	20,663.05	20,663.05
Premium Quoted		16% Above	At Par	10% Below
Amount of Premium		3,306.09	-	2,066.31
Cost of Plumbing Work(NSI)	240,229.00	11,600.00	12,700.00	14,240.00
Sub-Total Part-II		35,569.14	33,363.05	32,836.75
(PART-III)				
Cost of Electric Work(Sch: Item)		7,476.00	7,476.00	7,476.00
Premium Quoted		16% Above	At Par	10% Below
Amount of Premium		1,196.16	-	747.60
Cost of Electric Work(NSI)		700.00	7,000.00	5,000.00
Sub-Total Part-III		9372.16	14476.00	11728.40
Grand Total		230,328.79	221,291.37	190,277.62
		-----	Less 10% Rebate Rs, 22,129.13	-----
Say		230,329.00	199,162.00	190,278.00

3rd Lowest

2nd Lowest

1st Lowest

Executive Engineer

Accounts Officer

[Signature]
26/5/14

[Signature]