

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Village Zafar Baloch Chak No 6, UC-Khadwari Taluka & District Sanghar (ADP No 123) 2011-2012 Programme.


Estimated Cost 225000/-


Date of Receipt 17-10-2011.

Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Muhammad Ayoob Jatt Govt: Contractor Sanghar.	18-10-2011.	143% Above	Lowest
2	Mr. Amjad Ali Malik Govt: Contractor Sanghar.	18-10-2011.	144% Above	Highest
3	Mr. Muhammad Hanif Mughal Govt: Contractor Sanghar	18-10-2011.	145% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by **Mr. Muhammad Ayoob Jatt** Govt: Contractor **Sanghar** is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


Executive District Officer
Works & Services Department.
SANGHAR


District Officer (Buildings)
Works & Services
Sanghar

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Makhdum Talib-ul-Moula Colony, UC-I Taluka & District Sanghar (ADP No: 67) 2011-12 Programme.


Estimated Cost 494900/-


Date of Receipt 17-10-2011.


Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Muhammad Hanif Mughal Govt: Contractor Sanghar.	18-10-2011.	154.66% Above	Lowest
2	Mr. Arshad Ali Malik Govt: Contractor Sanghar.	18-10-2011.	156% Above	Highest
3.	M/s: Sun & Sand Pak Engineering Works Govt: Contractor Sanghar.	18-10-2011.	157.55% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by Mr. Muhammad Hanif Mughal Govt: Contractor Sanghar is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


Executive District Officer
Works & Services Department
SANGHAR


District Officer (Buildings)
Works & Services
Sanghar

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block From Chan House to Rashid Jatt House, UC-II Taluka & District Sanghar (ADP No: 70) 2011-12 Programme).


Estimated Cost 300000/-

Date of Receipt 17-10-2011.


Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	M/s: Sun & Pak Engineering Works Govt: Contractor Sanghar.	18-10-2011.	130.55% Above	Lowest
2	Mr. Mubarak Ali Chang Govt: Contractor Sanghar.	18-10-2011.	132% Above	Highest
3.	Mr. Muhammad Siddique Yousafzai Govt: Contractor Sanghar.	18-10-2011.	131.20% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by M/s: Sun & Sand Pak Engineering Works Govt: Contractor Sanghar is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


Executive District Officer
Works & Services Department
SANGHAR


District Officer (Buildings)
Works & Services
Sanghar

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - **CONSTRUCTION OF C.C BLOCK ROAD AT ASLAM HOUSE TO MASTER SALEEM HOUSE UC-II TALUKA & DISTRICT SANGHAR.**


Estimated Cost 100000/-

Date of Receipt 17-10-2011.


Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	M/s: Sun & Sand Pak Engineering Works Govt: Contractor Sanghar.	18-10-2011.	113.10% Above ✓	Lowest ✓
2	Mr. Arshd Ali Malik Govt: Contractor Sanghar.	18-10-2011.	115% Above ✓	Highest
3.	Mr. Muhammad Ayoob Jatt Govt: Contractor Sanghar	18-10-2011.	114% Above ✓	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by **M/s: Sun & Sand Pak Engineering Works** Govt: Contractor **Sanghar** is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


Executive District Officer
Works & Services Department
SANGHAR


District Officer (Buildings)
Works & Services
Sanghar

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Qazi Sadar Din House UC-I Taluka & District Sanghar (Phase-I)


Estimated Cost 500000/-

Date of Receipt 17-10-2011.


Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	M/s: Sun & Sand Pak Engineering Works Govt. Contractor Sanghar.	18-10-2011.	121.10% Above ✓	Lowest
2	Mr. Abdul Latif Mughal Govt. Contractor Sanghar.	18-10-2011.	122% Above ✓	Highest
3.	M/s: Meraj & Co: Govt. Contractor Shahdadpur.	18-10-2011.	123% Above ✓	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by M/s: Sun & Sand Pak Engineering Works Govt: Contractor Sanghar is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


Executive District Officer
Works & Services Department
SANGHAR


District Officer (Buildings)
Works & Services
Sanghar

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Loharro Raja Bisharat, UC-Pir Kehore Taluka & District Sanghar.


Estimated Cost 500000/-

Date of Receipt 17-10-2011.

Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	M/s: Sun & Sand Pak Engineering Govt: Contractor Sanghar.	18-10-2011.	154.50% Above ✓	Lowest
2	Mr. Muhammad Ayoob Jatt Govt: Contractor Sanghar.	18-10-2011.	154.81% Above ✓	Highest
3.	Mr. Muhammad Hanif Mughal Govt: Contractor Sanghar.	18-10-2011.	184% Above ✓	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by M/s: Sun & Sand Pak Engineering Works Govt: Contractor **Sanghar** is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


District Officer (Buildings)
Works & Services
Sanghar.


Executive District Officer
Works & Services Department
Sanghar

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - **Construction of C.C Block Road at Village Mureed Khan Sundrani UC-II Taluka & District Sanghar (ADP No: 69) 2011-12 Programme.**


Estimated Cost 300000/-


Date of Receipt 17-10-2011.

Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Muhammad Siddique Yousafzai Govt: Contractor Sanghar.	18-10-2011.	140.50% Above	Lowest
2	Mr. Taj Muhammad Mughal Govt: Contractor Sanghar.	18-10-2011.	143% Above	Highest
3.	Mr. Muhammad Ayoob Jatt Govt: Contractor Sanghar.	18-10-2011.	142% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by **Mr. Muhammad Siddique Yousafzai** Govt: Contractor **Sanghar** is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


District Officer (Buildings)
Works & Services
Sanghar


Executive District Officer
Works & Services Department
Sanghar

**OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE**

Name of Work: - CONSTRUCTION OF C.C BLOCK AT RANA TAHIR CHAK NO 8, UC-KHADWARI
TALUKA & DISTRICT SANGHAR (ADP NO 124) 2011-2012 PROGRAMME.


Estimated Cost 225000/-


Date of Receipt 17-10-2011.

Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Muhammad Ayoob Jatt Govt: Contractor Sanghar.	18-10-2011.	150.80% Above	Lowest
2	M/s: Meraj & Co: Govt: Contractor Sanghar.	18-10-2011.	152% Above	Highest
3.	Mr. Amjad Ali Malik Govt: Contractor Sanghar	18-10-2011.	151.50% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by Mr. Muhammad Ayoob Jatt Govt: Contractor Sanghar is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


Executive District Officer
Works & Services Department
SANGHAR


District Officer (Buildings)
Works & Services
Sanghar

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - **CONSTRUCTION OF C.C BLOCK FROM NAWAB SHAH ROAD TO GHULAM HYDER SHAH HOUSE, UC-II (ADP NO: 71) 2011-12 PROGRAMME).**


Estimated Cost **551100/-**

Date of Receipt **17-10-2011.**


Date of Opening **18-10-2011.**

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Sher Muhammad Mughal Govt: Contractor Sanghar.	18-10-2011.	141.74% Above	Lowest
2	Mr. Taj Muhammad Mughal Govt: Contractor Sanghar.	18-10-2011.	143% Above	Highest
3.	M/s: Meraj & Co: Govt: Contractor Shahdadpur.	18-10-2011.	142.50% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by **Mr. Sher Muhammad Mughal** Govt: Contractor **Sanghar** is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


District Officer (Buildings)
Works & Services
Sanghar


Executive District Officer
Works & Services Department
SANGHAR

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - **Construction of C.C Block at Dr. Ghulam Muhammad Chak No: 1, UC-Gujri Taluka & District Sanghar (ADP No 113) 2011-2012 Programme.**


Estimated Cost **300000/-**


Date of Receipt **17-10-2011.**

Date of Opening **18-10-2011.**

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Arshad Ali Malik Govt: Contractor Sanghar.	18-10-2011.	159.20% Above	Lowest
2	Mr. Taj Muhammad Mughal Govt: Contractor Sanghar.	18-10-2011.	161% Above	Highest
3.	Mr. Muhammad Ayoob Jatt Govt: Contractor Sanghar	18-10-2011.	160% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by **Mr. Arshad Ali Malik** Govt: Contractor **Sanghar** is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


District Officer (Buildings)
Works & Services
Sanghar


Executive District Officer
Works & Services Department
Sanghar

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Dr. Muhammad Ali Chak No: 1, UC-Gujri Taluka & District Sanghar.(ADP No 114) 2011-2012 Programme.


Estimated Cost 175000/-


Date of Receipt 17-10-2011.


Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Taj Muhammad Mughal Govt: Contractor Sanghar.	18-10-2011.	158% Above	Lowest
2	Mr. Muhammad Ayoob Jatt Govt: Contractor Sanghar.	18-10-2011.	159% Above	Highest
3.	Mr. Arshad Ali Malik Govt: Contractor Sanghar	18-10-2011.	160% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by Mr. Taj Muhammad Mughal Govt: Contractor Sanghar is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


Executive District Officer
Works & Services Department
SANGHAR


District Officer (Buildings)
Works & Services
Sanghar

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Masjid Sharif Chak No: 1, UC-Gujri Taluka & District Sanghar (ADP No 115) 2011-2012 Programme.


Estimated Cost 175000/-


Date of Receipt 17-10-2011.


Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Arshad Ali Malik Govt: Contractor Sanghar.	17-10-2011.	157.15% Above ✓	Lowest ✓
2	Mr. Amjad Malik Govt: Contractor Sanghar.	17-10-2011.	158% Above	Highest
3.	Mr. Muhammad Ayooob Jatt Govt: Contractor Sanghar	17-10-2011.	160% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by Mr. Arshad Ali Malik Govt: Contractor Sanghar is hereby approved.


 Divisional Accounts Officer
 (Buildings) Works & Services
 Sanghar


 District Officer (Buildings)
 Works & Services
 Sanghar


 Representative
 Works & Services
 SANGHAR

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Islam Din Chak No 1 UC-Guiri
(ADP No 116) 2011-2012 Programme.


Estimated Cost 175000/-


Date of Receipt 17-10-2011.


Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Amjad Ali Malik Govt: Contractor Sanghar.	18-10-2011.	165.10% Above	Lowest
2	Mr. Muhammad Hanif Mughal Govt: Contractor Sanghar.	18-10-2011.	166% Above	Highest
3.	Mr. Muhammad Ayoob Jatt Govt: Contractor Sanghar	18-10-2011.	165.80% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by Mr. Amjad Ali Malik Govt: Contractor Sanghar is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


District Officer (Buildings)
Works & Services
Sanghar


Executive District Officer
Works & Services Department
SANGHAR

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Nasir Mehmod Chak No 1 UC-Gujri
(ADP No 117) 2011-2012 Programme.


Estimated Cost 250000/-


Date of Receipt 17-10-2011.

Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Amjad Ali Malik Govt: Contractor Sanghar.	18-10-2011.	145.55% Above ✓	Lowest ✓
2	Mr. Mubarak Ali Chang Govt: Contractor Sanghar.	18-10-2011.	146.55% Above	Highest
3.	Mr. Taj Muhammad Mughal Govt: Contractor Sanghar	18-10-2011.	147% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by Mr. Amjad Ali Malik Govt: Contractor Sanghar is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


District Officer (Buildings)
Works & Services
Sanghar


Executive District Officer
Works & Services Department
Sanghar

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Muhammad Ayoob Mangwano UC-Shah Sikander Abad (ADP No 118) 2011-2012 Programme.


Estimated Cost 600000/-


Date of Receipt 17-10-2011.

Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	M/s. Meraj & Co: Govt. Contractor Shahdadpur.	18-10-2011.	179.25% Above ✓	Lowest
2	Mr. Raheel Govt. Contractor Sanghar.	18-10-2011.	180% Above	Highest
3.	Mr. Muhammad Alam Sangrasi. Govt. Contractor Sanghar	18-10-2011.	181% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by M/s: Meraj & Co: Govt: Contractor Shahdadpur is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


District Officer (Buildings)
Works & Services
Sanghar


Executive District Officer
Works & Services Department
Sanghar

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Atta Muhammad Mangwano UC-Shah Sikander Abad (ADP No 119) 2011-2012 Programme


Estimated Cost 350000/-


Date of Receipt 17-10-2011.


Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Amjad Ali Malik Govt. Contractor Sanghar.	18-10-2011.	176.60% Above	Lowest
2	M/s: Meraj & Co: Govt. Contractor Shahdadpur.	18-10-2011.	177.50% Above	Highest
3.	Mr. Arshad Ali Malik. Govt. Contractor Sanghar	18-10-2011.	178% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by Mr. Amjad Ali Malik Govt. Contractor Sanghar is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


District Officer (Buildings)
Works & Services
Sanghar


District Officer
Works & Services Department
SANGHAR

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Ghulam Muhammad Mangwano Deh Samathri Taluka & District Sanghar (ADP No 120) 2011-2012 Programme.


Estimated Cost 400000/-


Date of Receipt 17-10-2011.


Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Arshad Ali Malik, Govt: Contractor Sanghar.	18-10-2011.	164.50% Above	Lowest
2	Mr. Mubarak Ali Chang Govt: Contractor Sanghar.	18-10-2011.	165% Above	Highest
3.	Mr. Muhammad Hanif Mughal Govt: Contractor Sanghar	18-10-2011.	167% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by Mr. Arshad Ali Malik Govt: Contractor Sanghar is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


District Officer (Buildings)
Works & Services
Sanghar


Executive District Officer
Works & Services Department
SANGHAR

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Imam Bargah Syed Waris Ali Shah Chak No: 5 UC-Khadwari Taluka & District Sanghar (ADP No 121) 2011-2012 Programme.


Estimated Cost 225000/-


Date of Receipt 17-10-2011.


Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Taj Muhammad Mughal Govt: Contractor Sanghar.	18-10-2011.	161.20% Above	Lowest
2	Mr. Muhammad Ayoob Jatt Govt: Contractor Sanghar.	18-10-2011.	162% Above	Highest
3.	Mr. Amjad Ali Malik Govt: Contractor Sanghar	18-10-2011.	162.20% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by Mr. Taj Muhammad Mughal Govt: Contractor Sanghar is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


Executive District Officer
Works & Services Department.
SANGHAR.


District Officer (Buildings)
Works & Services
Sanghar

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block From Sajid Hanif House to Masjid Sharif Chak No: 10 UC-Khadwari (ADP No 120) 2011-2012 Programme.


Estimated Cost 225000/-


Date of Receipt 17-10-2011.


Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Taj Muhammad Mughal Govt: Contractor Sanghar.	17-10-2011.	158.45% Above	Lowest
2	Mr. Muhammad Ayoob Jatt Govt: Contractor Sanghar.	17-10-2011.	159% Above	Highest
3.	Mr. Amjad Ali Malik Govt: Contractor Sanghar	17-10-2011.	160% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by Mr. Taj Muhammad Mughal Govt: Contractor Sanghar is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


Executive District Officer
Works & Services Department
SANGHAR


District Officer (Buildings)
Works & Services
Sanghar

CONTRACTOR

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Chaudhary Hafeez Akhtar, UC-Khadwari Taluka & District Sanghar (ADP No 125) 2011-2012 Programme.


Estimated Cost 225000/-


Date of Receipt 17-10-2011.

Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Abdul Latif Mughal Govt: Contractor Sanghar.	17-10-2011.	140.30% Above ✓	Lowest ✓
2	M/s: Meraj & Co: Govt: Contractor Sanghar.	17-10-2011.	141% Above	Highest
3.	Mr. Muhammad Ayoob Jatt Govt: Contractor Sanghar	17-10-2011.	140.80% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by Mr. Abdul Latif Mughal Govt: Contractor Sanghar is hereby approved.


 Divisional Accounts Officer
 (Buildings) Works & Services
 Sanghar


 District Officer (Buildings)
 Works & Services
 Sanghar


 Executive District Officer
 Works & Services Department
 Sanghar

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Abdul Rehman Chak No: 7, UC-Khadwari Taluka & District Sanghar (ADP No 125) 2011-2012 Programme.


Estimated Cost 350000/-

Date of Receipt 17-10-2011.

Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Abdul Latif Mughal Govt: Contractor Sanghar.	17-10-2011.	143.72% Above	Lowest
2	Mr. Arshad Ali Malik Govt: Contractor Sanghar.	17-10-2011.	144.10% Above	Highest
3.	Mr. Muhammad Ayoob Jatt Govt: Contractor Sanghar	17-10-2011.	144.20% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by **Mr. Abdul Latif Mughal** Govt: Contractor **Sanghar** is hereby approved.


Divisional Accounts Officer
(Buildings) Works & Services
Sanghar


District Officer (Buildings)
Works & Services
Sanghar


Executive District Officer
Works & Services Department
Sanghar

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Village Bhallo Jamali, UC-Mian Taluka & District Sanghar (ADP No 127) 2011-2012 Programme.


Estimated Cost 350000/-


Date of Receipt 17-10-2011.


Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Mubarak Ali Chang Govt: Contractor Sanghar.	18-10-2011.	163.70% Above	Lowest
2	Mr. Amjad Ali Malik, Govt: Contractor Sanghar.	18-10-2011.	164.20% Above	Highest
3.	Mr. Muhammad Ayoob Jatt Govt: Contractor Sanghar	18-10-2011.	164.30% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by Mr. Mubarak Ali Chang Govt: Contractor Sanghar is hereby approved.


 Divisional Accounts Officer
 (Buildings) Works & Services
 Sanghar


 District Officer (Buildings)
 Works & Services
 Sanghar


 District Officer (Buildings)
 Works & Services
 Sanghar

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Raheem Hingoro Village Majno Khan Wadho, UC-Pir Kehore Taluka & District Sanghar (ADP No 131) 2011-2012 Programme.


Estimated Cost 250000/- ✓


Date of Receipt 17-10-2011.


Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Muhammad Ayoob Jatt Govt. Contractor Sanghar.	18-10-2011.	158.30% Above ✓	Lowest
2	M/s: Meraj & Co. Govt. Contractor Sanghar.	18-10-2011.	159% Above ✓	Highest
3.	Mr. Arshad Ali Malik Govt. Contractor Sanghar	18-10-2011.	158.80% Above ✓	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by Mr. Muhammad Ayoob Jatt Govt. Contractor Sanghar is hereby approved.


 Divisional Accounts Officer
 (Buildings) Works & Services
 Sanghar


 Executive District Officer
 Works & Services Department
 SANGHAR


 District Officer (Buildings)
 Works & Services
 Sanghar

OFFICE OF THE DISTRICT OFFICER (BUILDINGS) WORKS & SERVICES SANGHAR
COMPARATIVE STATEMENT OF PERCENTAGE RATE

Name of Work: - Construction of C.C Block at Muhammad Siddique Bhumbro, UC-Pir Kehore Taluka & District Sanghar.


Estimated Cost 350000/-

Date of Receipt 17-10-2011.

Date of Opening 18-10-2011.

S. #	Name of Contractors Participated in Tenders	Date of Receipt of Sealed Tenders	%age above or below rate entered in Contract Account	Remarks
1	Mr. Muhammad Ayoob Jatt Govt: Contractor Sanghar.	18-10-2011.	155.60% Above	Lowest
2	M/s: Sun & Sand Pak Engineering Works Govt: Contractor Sanghar.	18-10-2011.	157% Above	Highest
3.	Mr. Muhammad Hanif Mughal Govt: Contractor Sanghar.	18-10-2011.	156% Above	Highest

1. Certified that the all Tenders entered above found to be properly sealed / arranged at the time of their openings.
2. The lowest rate quoted by Mr. Muhammad Ayoob Jatt Govt: Contractor Sanghar is hereby approved.


 Divisional Accounts Officer
 (Buildings) Works & Services
 Sanghar


 District Officer (Buildings)
 Works & Services
 Sanghar.


 Executive District Officer
 Works & Services Department
 Sanghar.