

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION, LARKANO**

(Near High Court Building, CMC Road Larkano Telephone No. 074- 9410501 – E-mail: ewdlarkana@gmail.com)

No. XEN(EWD)/TC/G-55/ **3125** Larkano dated **28/11** /2017

To,

✓
The Managing Director,
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Subject: SUBMISSION OF BID EVALUATION REPORT – SPPRA S.NO. 34899 DATED 24-10-2017.

Kindly find enclosed herewith Bid Evaluation Report of works reflected in this office N.I.T No. XEN(EWD)TC/G-55/2868 dated 23.10.2017 along-with following documents for further action as desired.

- i. Comparative Statement.
- ii. Minutes of Bid Opening Meeting.
- iii. Bidders Qualification Report.
- iv. Attendance Sheet.

D.A as above.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
DAS LARKANO

SPPRA INWARD DIARY
NO. **3100**
DATED: **29-11-17**

Bid Evaluation Report

S.No.

②

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Rehab: of building for existing Primary Schools in Tal: Bakrani & Dakri (24-Unit) (2011-12 P.O. 98.) ADP-338-A1:G.B.P.S. Ali Akber Shah Tal: Bakrani.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sobh Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 16-11-2017

No. of Bids Technically Qualified(if applicable) N.A.


Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	Mr. Muhammad Bachal Junejo	731392	1 st Lowest	Part-A 7.00% Above Part-B -	Being lowest, hence accepted	Lowest
2	Mrs Azhar Traders	798492	2 nd Lowest	Part-A 19.00% Above Part-B -	Being higher, hence rejected	Higher
3	Mrs Ali Sher & Co.	818622	3 rd Lowest	Part-A 22.00% Above Part-B -	Being highest, hence rejected	Highest
	/	/	/	Part-A Part-B	/	/
	/	/	/	Part-A Part-B	/	/


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:- ②

Rehabilitation of building for existing Primary Schools in
Tal: Bakrani & Dokri (24-Units) (2011-12 Progg.) ADP-338. Af.
GBPs. Ali Akber Shah Tal: Bakrani

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Amount of sanctioned estimate Rs. 748000.

Date of issue : 15-11-2017

Date of opening 16-11-2017

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 671002	-	-	-	62677	-	733679	9.34% Above
PART-B							

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Muhammad Bachal Junejo	P-A= 671002 P-B= -	P-A= 9.00% Above P-B= -	60390	-	731392	Lowest
2	Mrs Azhar Traders	P-A= 671002 P-B= -	P-A= 19.00% Above P-B= -	127490	-	798492	Higher
3	Mrs Ali Sher & co.	P-A= 671002 P-B= -	P-A= 22.00% Above P-B= -	147620	-	818622	Highest
	/	/	/	/	/	/	/
	/	/	/	/	/	/	/

Lowest rate quoted by Mr. Muhammad Bachal Junejo. stood lowest & reasonable, hence, submitted for approval.

Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

S.No.

③

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Rehab: of building for existing Primary Schools in Tal: Bakrani & Doki (24 units) (2011-12 Pross.) ADP-33841: G.R.D. Ghulam Ali Imrani Tal: Bakrani.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sobh Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 01 Nos.

Total Bids Received 01 Nos.

Financial Technically Bid Opening Date 16-11-2017

No. of Bids Technically Qualified(if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/s Noor-ul-Huda Enterprises	743539	1 st Lowest	Part-A 12.00% Above Part-B -	Being lowest, hence accepted	Lowest
2			2 nd Lowest	Part-A Part-B	Being higher, hence rejected	Higher
3			3 rd Lowest	Part-A Part-B	Being highest, hence rejected	Highest
				Part-A Part-B		
				Part-A Part-B		


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Name of Work:-

③

Rehabilitation of building for existing Primary Schools in Taluka
Bakrani & Dokri (24 Units) (2011-12 Progs.) ADP-338 At: G.B.S.
Ghulam Ali Umrani Tal: Bakrani.

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Amount of sanctioned estimate Rs. 750000.

Date of issue : 15-11-2017

Date of opening 16-11-2017

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Mximum premium
1	2	3	4	5	6	7	8
PART-A 663874	-	-	-	80717	-	744591	12.15% Above
PART-B							

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Noor-ul-Huda Enterprises	P-A= 663874 P-B= -	P-A= 12.00% Above P-B= -	79665	-	743539	Lowest
2		P-A= - P-B= -	P-A= - P-B= -				Higher
3		P-A= - P-B= -	P-A= - P-B= -				Highest

Lowest rate quoted by MIS Noor-ul-Huda Enterprises. stood lowest & reasonable, hence, submitted for approval.

Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Rehab: of building for existing Primary Schools in Tal: Bakrani & Dokri (24 Units) (2011-12 Progg.)
ADP-338.44: GGPS: Rewachand Tal: Dokri.

Method of Procurement NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sobh Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 01 Nos.

Total Bids Received 01 Nos.

Financial Technically Bid Opening Date 16-11-2017

No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Arslan Traders	806478	1 st Lowest	Part-A 10.00% Above Part-B	Being lowest, hence accepted	Lowest
2			2 nd Lowest	Part-A Part-B	Being higher, hence rejected	Higher
3			3 rd Lowest	Part-A Part-B	Being highest, hence rejected	Highest
				Part-A Part-B		
				Part-A Part-B		


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:-

⑥

Rehabilitation of building for existing Primary Schools in Taluka
Bakrani & Dokri (24 Units) (2011-12 Progress) ADP-338 At: GGPS. Rewachand
Tal: Dokri.

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Amount of sanctioned estimate Rs. 815000.

Date of issue : 15-11-2017

Date of opening 16-11-2017

Time for completion 15 months


Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 733162	-	-	-	74496	-	807658	10.16% Above
PART-B							

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Arslan Traders	P-A= 733162 P-B= -	P-A= 10.00% Above P-B= -	73316	-	806478	Lowest
2	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	Higher
3	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	Highest

Lowest rate quoted by M/S Arslan Traders. stood lowest & reasonable, hence, submitted for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Const. of Additional Classrooms in existing Primary Schools in Tal: Bakrani / Dabri (16 Classrooms) (2011-12 Progg: ADP-341-A1-GBRS-Jalab Brohi (I-C-R))

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sobh Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 02 Nos.

Total Bids Received 02 Nos.

Financial Technically Bid Opening Date 16-11-2017

No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	Mr. Asad Ali Jamali	810067	1 st Lowest	Part-A 8.00% Below	Being lowest, hence accepted	Lowest
2	Mr. Nazeer Ahmed Kalhoro	827206	2 nd Lowest	Part-A 2.98% Below	Being higher, hence rejected	Higher
3			3 rd Lowest	Part-A	Being highest, hence rejected	Highest
				Part-B		
				Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work: **(8)**

Construction of Additional class rooms in existing Primary Schools
in Tal. Bakrani/Dokri (16 classrooms) (8011-12 Progg. ADP-341-Af:
GBPS. Jalab Brohi (1-C)

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.
Amount of sanctioned estimate Rs. **1003000**

Date of issue : **15-11-** 2017

Date of opening **16-11-** 2017

Time for completion **15** months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 852702	-	-	-	148703	-	1001405	17.43% Above
PART-B							

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Asad Ali Jamali	P-A= 852702 P-B=	P-A= 5.00% Below P-B=	(-) 42635	-	810067	Lowest
2	Mr. Nazeer Ahmed Kalhoro	P-A= 852702 P-B=	P-A= 2.99% Below P-B=	(-) 25496	-	827206	Higher
3		P-A= P-B=	P-A= P-B=				Highest

Lowest rate quoted by Mr. Asad Ali Jamali. stood lowest & reasonable, hence, submitted for approval.

Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

S.No.

12

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Constt. of Addl: c-rooms in existing Primary Schools in Tal: Ratodero (9-Units) (8013-14 Progg.) ADP-347. At: GBPS Jamia Islamia Bus Stand R'Dero (2-c-r)

Method of Procurement NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sobh Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 16-11-2017

No. of Bids Technically Qualified(if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	MIS AL-Mustafa Constt. Co.	1706933	1 st Lowest	Part-A 5.30% Below Part-B -	Being lowest, hence accepted	Lowest
2	M/S KooH Noor Constt. Company & Co.	1802464	2 nd Lowest	Part-A ATPAR Part-B -	Being higher, hence rejected	Higher
3	M/S MRC Builders & Developers	2126908	3 rd Lowest	Part-A 18.00% Above. Part-B -	Being highest, hence rejected	Highest
				Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:-

(12)

Construction of Additional Class rooms in existing Primary
Schools in Taluka Rabdero (9-Units) (2013-14 Progg.)
ADP-347. At: GBPs. Jamia Islamia Bus Stand R'Dero (2c-R)

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Technical Sanction accorded by Superintending Engineer Edu. Works Circle Larkano
vide No. SE(EWC)LRK/PB/ dated for Rs. 2134000

Date of issue : Up to 15-11-2017

Date of opening 16-11-2017

Time for completion 15 months


Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 1802464	-	-	-	310747	-	2113211	17.24% Above
PART-B							

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS AL- Mustafa Constdt. Co:	1802464	5.30% Below	95531	-	1706933	Lowest
2	MIS Kooh Noor Constdt. Company & Co:	1802464	AT PAR	-	-	1802464	Higher
3	MIS MRC Builders & Developers	1802464	18.00% Above	324444	-	2126908	Highest
	/			/			/
	/			/			/

Rate quoted by MIS AL- Mustafa Constdt. CO : _____, Government Contractor found lowest, hence recommended for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

S.No.

13

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Const: of Additional Classrooms in existing Primary Schools in Tal: Larkano (8 Units) (2013-14 Prog.) ADP-348-AF: GBPS: Fazal Malgani (C.R)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sobh Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 16-11-2017

No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Hassnain Jabbar Channa	1062093	1 st Lowest	Part-A 14.50% Above Part-B -	Being lowest, hence accepted	Lowest
2	Mr. Nawab Ali Buxhi	1131662	2 nd Lowest	Part-A 22.00% Above Part-B -	Being higher, hence rejected	Higher
3	Syed Fayaz Hussain Shah	1205870	3 rd Lowest	Part-A 30.00% Above Part-B -	Being highest, hence rejected	Highest
				Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:-

13

Construction of Additional Class rooms in existing Primary Schools
in Taluka Larkana (8 Units) (2013-14 P1099: APP-348. At: GBPS.
Fazal Malgani (1C-R)

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Amount of sanctioned estimate Rs. 1064000.

Date of issue : 15-11-2017

Date of opening 16-11-2017

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 927592	-	-	-	136633	-	1064225	14.72% Above
PART-B							

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Hasshain Jabbar Channa.	P-A= 927592 P-B= -	P-A= 14.50% Above P-B= -	134501	-	1062093	Lowest
2	Mr. Nawab Ali Brohi	P-A= 927592 P-B= -	P-A= 22.00% Above P-B= -	204070	-	1131662	Higher
3	Syed Fayaz Hussain Shah	P-A= 927592 P-B= -	P-A= 30.00% Above P-B= -	278278	-	1205870	Highest
	/	/	/	/	/	/	/
	/	/	/	/	/	/	/

Lowest rate quoted by Mr. Hasshain Jabbar Channa. stood lowest & reasonable, hence, submitted for approval.

Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

S.No.

16

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Intg. Rehab. of Elementary Schools in Taluka Dokri & Bakran (14-Units) (2013-14 Prog.) ADP-352-A1-GBPS. Razi Dakhani Tal: Dokri.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sobh Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 16-11-2017

No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Abid Ali Solangi	760938	1 st Lowest	Part-A 17.00% Above Part-B -	Being lowest, hence accepted	Lowest
2	Mr. Haresh Kumar	767441	2 nd Lowest	Part-A 18.00% Above Part-B -	Being higher, hence rejected	Higher
3	Mr. Gul Sher Junejo	770693	3 rd Lowest	Part-A 18.50% Above Part-B -	Being highest, hence rejected	Highest
				Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Name of Work:-

(16)

Integrated Rehabilitation of Elementary Schools in Taluks
Dokri & Baklanji (14 Units) (2013-14 Progg.) UADP-352-At:
GBPS Razi Dakhani Tal: Dokri.

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Amount of sanctioned estimate Rs. 778000

Date of issue : 15-11-2017

Date of opening 16-11-2017

Time for completion 15 months


Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 6S0374	-	-	-	112912	-	763286	17.36% Above
PART-B							

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Abid Ali Solangi.	P-A= 650374 P-B= -	P-A= 17.00% Above P-B= -	110564	-	760938	Lowest
2	Mr. Hareesh Kumar	P-A= 650374 P-B= -	P-A= 18.00% Above P-B= -	117067	-	767441	Higher
3	Mr. Gul Sher Junejo	P-A= 650374 P-B= -	P-A= 18.50% Above P-B= -	120319	-	770693	Highest

Lowest rate quoted by Mr. Abid Ali Solangi. stood lowest & reasonable, hence, submitted for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

S.No.

17

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Prov. of missing facilities (C.wall, lav, Block & Addl: C.rooms) to existing Flem. Schools of Ta. Rakodan Distt: Larkano (21 Units) (2015-16 Progg.) ADP-360 At: GBPS Mehar Shar (C.wall, lav:)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website Daily Sobh Karachi (Sindhi) dt: 26.10.2017. Daily New International Karachi (English) dt: 26.10.2017. Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.


Financial Technically Bid Opening Date 16-11-2017

No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS Nazir Hussain Kharos & co :	1032636	1 st Lowest	Part-A 13.00% Above Part-B AT PAR	Being lowest, hence accepted	Lowest
2	MIS Kifayat Ali Kharos & Brothers	1067931	2 nd Lowest	Part-A 17.50% Above Part-B AT PAR	Being higher, hence rejected	Higher
3	Mr. Rustam Ali Chandio	1079696	3 rd Lowest	Part-A 19.00% Above Part-B AT PAR	Being highest, hence rejected	Highest
				Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANA

FINANCIAL REVIEW

Name of Work:-

17

Provision of missing facilities (Compound Wall, Lavatory Block & Addl: C-rooms) to existing Elementary Schools of Tal: Randero Dist: Larkana (24 units) (2015-16 Prog) ADP-360. At: G.B.P.S. Mehar Shar (C.Wall, Lav.)

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Amount of sanctioned estimate Rs. 1049000

Date of issue : 15-11-2017

Date of opening 16-11-2017

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 784325	-	-	-	102983	-	887308	13.13% Above
PART-B 32473	113876	-	-	-	-	146349	AT PAR

COMPARATIVE STATEMENT (Total A+B) = 1033657.

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mrs Nazir Hussain Kharos & Co:	P-A= 784325 P-B= 32473	P-A= 13.00% Above P-B= AT PAR	101962 -	- 113876	886287 146349 = 1032636	Lowest
2	Mrs Kifayat Ali Kharos & Brothers	P-A= 784325 P-B= 32473	P-A= 17.50% Above P-B= AT PAR	137257 -	- 113876	921582 146349 = 1067931	Higher
3	Mr. Rustam Ali Chandio.	P-A= 784325 P-B= 32473	P-A= 19.00% Above P-B= AT PAR	149022 -	- 113876	933347 146349 = 1079696	Highest

Lowest rate quoted by Mrs Nazir Hussain Kharos & Co: stood lowest & reasonable, hence, submitted for approval.

Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division, Larkana

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANA

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Intg. rehab. of Primary Schools & Provision of missing facilities Tal: Dokri (14 units) (2015-16 Progn.) ADP-366 At: GBPS Lado Junejo (Toilet, C. wall)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sohb Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 04 Nos.

Total Bids Received 04 Nos.

Financial Technically Bid Opening Date 16-11-2017.

No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Ali Gohar Junejo	936392	1 st Lowest	Part-A 15.00% Above Part-B ATPAR	Being lowest, hence accepted	Lowest
2	Meer Mustafa Sangi	1019437	2 nd Lowest	Part-A 26.00% Above Part-B ATPAR	Being higher, hence rejected	Higher
3	Mr. Manzoor Ahmed Shooxo	1034536	3 rd Lowest	Part-A 28.00% Above Part-B ATPAR	Being highest, hence rejected	Highest
4	Mr. Jan Muhammad Abzo	1046615	4 th Lowest	Part-A 29.60% Above Part-B ATPAR	Being highest, hence rejected	Highest
	/			Part-A Part-B	/	

Syed Ali Gohar Shah
Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA

ALI AKBAR METLO
ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana

DEEDAR ALI LEGHARI
DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:-

18

Integrated Rehabilitation of Primary Schools & Provision of missing facilities Taluka Dokri (-11-units) (2015-16 Progg.)
ADP-366-AP: G.B.P.S. Lado Junejo (Toilet, C-wall)

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Amount of sanctioned estimate Rs. 947000

Date of issue : 15-11-2017

Date of opening 16-11-2017

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 754950	-	-	-	116072	-	871022	15-37% Above
PART-B 41025	27175	-	-	-	-	68200	AT PAR

COMPARATIVE STATEMENT (Total A+B) = 939222.

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Ali Gohar Junejo	P-A= 754950 P-B= 41025	P-A= 15.00% Above P-B= AT PAR	113242 -	- 27175	868192 68200=	Lowest 936392
2	Meer Mustafa Sangi	P-A= 754950 P-B= 41025	P-A= 26.00% Above P-B= AT PAR	196287 -	- 27175	951237 68200=	Higher 1019437
3	Mr. Manzoor Ahmed Shooxo	P-A= 754950 P-B= 41025	P-A= 28.00% Above P-B= AT PAR	211386 -	- 27175	966336 68200=	Highest 1034536
4	Mr. Jan Muhammad Abro	P-A= 754950 P-B= 41025	P-A= 29.60% Above P-B= AT PAR	223465 -	- 27175	978415 68200=	

Lowest rate quoted by Mr. Ali Gohar Junejo. stood lowest & reasonable, hence, submitted for approval.

Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANA

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Rehab: of building for existing High/Higher Sec. Schools in Tal: Larkano (7 units) (2011-12 Prog: ADP 384-41 GGHs Little Folks (west side wing middle section))

Method of Procurement NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sobh Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 16 Nos.

Total Bids Received 16 Nos.

Financial Technically Bid Opening Date 16-11-2017

No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mrs Danish Ahmed Const Co:	3119716	1st Lowest	Part-A 5.00% Below Part-B -	Being Lowest Hence accepted	Lowest
2	Mr. Ahaf Hussain Junejo	3480618	2nd lowest	Part-A 5.99% Above Part-B -	Being Higher Hence rejected	Higher
3	Mr. Wajid Ali Khokhar	3710821	3rd lowest	Part-A 13.00% Above Part-B -	Being Higher Hence rejected	Higher
4	Mr. Asghar Ali Khuhawar	4104890	4th lowest	Part-A 25.00% Above Part-B -	Being Higher Hence rejected	Higher
5	Mr. Deedar Ali Chandio	4203407	5th lowest	Part-A 28.00% Above Part-B -	Being Higher Hence rejected	Higher


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana



DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
LARKANO

-(2):-

(22)

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
6.	MIS Best Link Associates	4334764	6th lowest	Part-A 32.00% Above Part-B	Being Higher Hence Rejected	Higher
7.	Mr. Aurangzeb Siddiqui	4400442	7th lowest	Part-A 34.00% Above Part-B -	Being Higher Hence Rejected	Higher
8.	MIS Alpha Builders & Constt. Co:	4433281	8th lowest	Part-A 35.00% Above Part-B -	Being Higher Hence Rejected	Higher
9.	MIS SNR Constt. Co:	4531799	9th lowest	Part-A 38.00% Above Part-B -	Being Higher Hence Rejected	Higher
10.	MIS Junaid Bhutto & Brothers	4531799	10th lowest	Part-A 38.00% Above Part-B -	Being Higher Hence Rejected	Higher
11.	MIS AL-Mustafa & Co:	4597477	11th lowest	Part-A 40.00% Above Part-B -	Being Higher Hence Rejected	Higher
12.	Meer Hassan Buxiro	4597477	12th lowest	Part-A 40.00% Above Part-B -	Being Higher Hence Rejected	Higher
13.	MIS Tooba Constt. Co:	4695994	13th lowest	Part-A 43.00% Above Part-B -	Being Higher Hence Rejected	Higher
14.	MIS Zaman Haided & Co:	4794512	14th lowest	Part-A 46.00% Above Part-B -	Being Higher Hence Rejected	Higher
15.	Mr. Gul Sher Ali Khokhar	4925868	15th lowest	Part-A 50.00% Above Part-B -	Being Higher Hence Rejected	Higher
16.	Mr. Hussain Bux Kalhoro	4925868	16th lowest	Part-A 50.00% Above Part-B -	Being Highest Hence Rejected	Higher
	/		/	Part-A Part-B	/	


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANA

Name of Work:- (22)

FINANCIAL REVIEW

Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Larkana (7 Units) (2011-12 Progg. JADP-384)
 At: G.G.H.S. Little Folks (west side wing Middle Section)

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Technical Sanction accorded by Superintending Engineer Edu. Works Circle Larkana vide No. SE(EWC)LRK/PB/ dated for Rs. 3840000

Date of issue : Up to 15-11-2017

Date of opening 16-11-2017

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
3283912	-	-	-	518371	-	3802283	15.78% Above

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mrs Danish Ahmed Constt. Co.	3283912	5.00% Below	164196	-	3119716	Lowest
2	Mr. Altaf Hussain Junejo	3283912	5.99% Above	196706	-	3480618	Higher
3	Mr. Wajid Ali Khokhar	3283912	13.00% Above	426909	-	3710821	Higher
4	Mr. Asghar Ali Khuhawar	3283912	25.00% Above	820978	-	4104890	Higher
5	Mr. Deedar Ali Chandio	3283912	28.00% Above	919495	-	4203407	Higher

Contd / P-2

Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA

ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana

DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANA

(22)

-: (2) :-

COMPARATIVE STATEMENT

(22)

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
6.	MIS Best Link Associates	3283912	32.00%. Above	1050852	-	4334764	Higher
7.	Mr. Aurangzeb Siddiqui	3283912	34%. Above	1116530	-	4400442	Higher
8.	MIS Alpha Builders & contrs co.	3283912	35.00% Above	1149369	-	4433281	Higher
9.	MIS SNR Contrs. Co.	3283912	38.00%. Above	1247887	-	4531799	Higher
10.	MIS Junaid Bhutto & Brothers	3283912	38.00%. Above	1247887	-	4531799	Higher
11.	MIS AL-Mustafa & Co.	3283912	40.00%. Above	1313565	-	4597477	Higher
12.	Meer Hassan Burjo	3283912	40.00%. Above	1313565	-	4597477	Higher
13.	MIS Zaman Haider & Co.	3283912	46.00%. Above	1510600	-	4794512	Higher
14.	MIS Tooba Contrs. Co.	3283912	43.00%. Above	1412082	-	4695994	Higher
15.	Mr. Gul Sher Ali Khokhar	3283912	50.00%. Above	1641956	-	4925868	Higher


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANA

-: (3) :-
COMPARATIVE STATEMENT

(22)

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
16.	Mr. Hussain Bux Kalhodo	3283912	50.00% Above	1641956	-	4925868	Highest
	/		/			/	

Rate quoted by M/S Danish Ahmed Constr Co.: Government Contractor found lowest, hence recommended for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

Name of Procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Const. of Scout Head Quarter in existing High/Higher Sec. School's Distt. Larkano (2 units) (2nd 12 Pross.) ADP 395. At G.B.H.S. Pilot Larkano (balance work)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sobh Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 05 Nos.

Total Bids Received 05 Nos.


Financial Technically Bid Opening Date 16-11-2017

No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Aneel Kumar Lalwani	697929	1 st Lowest	Part-A 13.90% Above Part-B -	Being lowest, hence accepted	Lowest
2	Mr. Jahangir Channa	767104	2 nd Lowest	Part-A 26.60% Above Part-B -	Being higher, hence rejected	Higher
3	Mr. Rizwan Ali Shaikh	774730	3 rd Lowest	Part-A 28.00% Above Part-B -	Being highest, hence rejected	Highest
4	Mr. Mujahid Ali Khokhar	781810	4 th lowest	Part-A 29.30% Above Part-B -	Being Higher, hence rejected	Higher
5	Mr. Hubdar Ali Solangi	787258	5 th lowest	Part-A 30.30% Above Part-B -	Being Highest, hence rejected	Highest


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:- (24)

Construction of Scout Head Quarter in existing High Higher Secondary Schools District Larkano (2-Units) (2011-12 P.S.S.)
ADP-395-A: G.B.H.S. Pilot Larkano (Balance Work)

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Amount of sanctioned estimate Rs. 69000

Date of issue: 15-11-2017

Date of opening 16-11-2017

Time for completion 15 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 544686	77532	-	-	76533	-	698751	14.05% Above
PART-B							

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Aneel Kumar Lalwani.	P-A= 544686 P-B= -	P-A= 13.90% Above P-B= -	75711	77532	157929	Lowest
2	Mr. Jahangir Channa	P-A= 544686 P-B= -	P-A= 26.60% Above P-B= -	144886	77532	227104	Higher
3	Mr. Rizwan Ali Shaikh	P-A= 544686 P-B= -	P-A= 28.00% Above P-B= -	152512	77532	234730	Highest
4	Mr. Mujahid Ali Khokhar	P-A= 544686 P-B= -	P-A= 29.30% Above P-B= -	159592	77532	241810	Higher
5	Mr. Hubdar Ali Solangi	P-A= 544686 P-B= -	P-A= 30.30% Above P-B= -	165040	77532	247258	Highest

Lowest rate quoted by Mr. Aneel Kumar Lalwani. stood lowest & reasonable, hence, submitted for approval.

Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Int: Rehab: Of existing P.M. School Buildings Tal: Larkano (2017.18 Proj: ADP-3A1. GBS Bedd Chandio.

Method of Procurement NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sobh Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 05 Nos.

Total Bids Received 05 Nos.

Financial Technically Bid Opening Date 16-11-2017.

No. of Bids Technically Qualified(if applicable) N.A.


Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017.

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Danish Ahmed Const: co.	2301177	1st lowest	Part-A 5.50% Below Part-B 1.00% Below	Lowest Hence accepted	Lowest
2	Mr. Shahal Khan Buxi	2310397	2nd lowest	Part-A 5.00% Below Part-B 3.00% Below	Being Higher Hence rejected	Higher
3	Mr. Javed Ahmed Chandio	2377148	3rd lowest	Part-A 2.00% Below Part-B 1.00% Below	Being Higher Hence rejected	Higher
4	Mr. Majid Ali Bhutto	2380136	4th lowest	Part-A 1.90% Below Part-B AT PAR	Being Higher Hence rejected	Higher
5	Mr. Abdul Jabbar Jatoi	2595025	5th lowest	Part-A 8.00% Above Part-B AT PAR	Being Higher Hence rejected	Higher


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANA

Name of Work:-

(31)

FINANCIAL REVIEW

Integrated rehabilitation of existing Primary / Middle School Buildings Tal: Larkana (2017-18 P.W.S.) ADP-247. G.B.S. Bero Chandio.

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Technical Sanction accorded by Superintending Engineer Edu. Works Circle Larkana vide No. SE(EWC)LRK/PB/ dated for Rs. 2700000

Date of issue : Up to 15-11-2017

Date of opening 16-11-2017

Time for completion 18 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 2170599	-	-	-	260675	-	2431274	12.00% Above
PART-B 81673	169105	-	-	-	-	250778	AT PAR

COMPARATIVE STATEMENT (Total A+B) = 2682052

S.#	Name of Contractor	Total Amount of Schedule Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mrs Danish Ahmed Constt. Co.	2170599 81673	P-A 5.50% Below P-B 1.00% Below	(-) 119383 (-) 817	- 169105	2051216 249961 = 2301177	Lowest
2	Mr. Shahal Khan Buxiro	2170599 81673	P-A 5.00% Below P-B 3.00% Below	(-) 108530 (-) 2450	- 169105	2062069 248328 = 2310397	Higher
3	Mr. Javeed Ahmed Chandio	2170599 81673	P-A 2.00% Below P-B 1.00% Below	(-) 43412 (-) 817	- 169105	2127187 249961 = 2377148	Higher
4	Mr. Majid Ali Bhutto	2170599 81673	P-A 1.90% Below P-B AT PAR	(-) 41241 -	- 169105	2129358 250778 = 2380136	Higher
5	Mr. Abdul Jabbar Jabri	2170599 81673	P-A 8.00% Above P-B AT PAR	173648 -	- 169105	2344247 250778 = 2595025	Highest

Rate quoted by Mrs Danish Ahmed Constt. Co. found Lowest hence recommended for approval.

Syed Ali
Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA

Ali Akbar
ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana

Deedar Ali
DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

Bid Evaluation Report

S.No.

32

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Intg: rehab. of existing Primary/Middle School Buildings Tal: Larkano (2017-18 Pross.) ADP-3-At: GBR. Umrani.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sobh Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.


Financial Technically Bid Opening Date 16-11-2017.

No. of Bids Technically Qualified(if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Bilawal Memon	2193440	1 st Lowest	Part-A 15.60% Above Part-B AT PAR	Being lowest, hence accepted	Lowest
2	MIS Bukhari & Sons	2616105	2 nd Lowest	Part-A 38.00% Above Part-B AT PAR	Being higher, hence rejected	Higher
3	Syed Ashfaqur Ali Shah	2653843	3 rd Lowest	Part-A 40.00% Above Part-B AT PAR	Being highest, hence rejected	Highest
				Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANA

Name of Work:-

(32)

FINANCIAL REVIEW

Integrated rehabilitation of existing Primary/Middle School
Buildings Taluka Larkano (2017-18 Progs.) ADP-3. Af:
GBPs. Larkani.

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Technical Sanction accorded by Superintending Engineer Edu. Works Circle Larkano
 vide No. SE(EWC)LRK/PB/ dated for Rs. 2199000

Date of issue : Up to 15-11-2017Date of opening 16-11-2017Time for completion 18 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 1886894	-	-	-	300/55	-	2187049	15.90% Above
PART-B -	12191	-	-	-	-	12191	

COMPARATIVE STATEMENT (Total A+B) = 2199240.

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Bilawal Memon	1886894	15.60% Above AT PAR	294355	-	2181249	Lowest
		-		-	12191	12191 =	2193440.
2	MIS Bukhari & Sons	1886894	38.00% Above AT PAR	717020	-	2603914	Higher
		-		-	12191	12191 =	2616105.
3	Syed Ashfaque Ali Shah	1886894	40.00% Above AT PAR	754758	-	2641652	Highest
		-		-	12191	12191 =	2653843.
	/	/	/	/	/	/	
	/	/	/	/	/	/	

Rate quoted by Mr. Bilawal Memon, Government Contractor found lowest, hence recommended for approval.


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Intg. rehab. of existing P/M. School Buildings Tal: Larkano (2017-18 P.M.S.) ADP-3. At: GBPS. Faisal Colony.

Method of Procurement NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sobh Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 07 Nos.

Total Bids Received 07 Nos.

Financial Technically Bid Opening Date 16-11-2017

No. of Bids Technically Qualified(if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Muhammad Ibrahim Channa	2154242	1st lowest	Part-A 6.70% Below Part-B 2.00% Above		Lowest
2	MIS SNR Constt. Co:	2223579	2nd lowest	Part-A 3.00% Below Part-B AT PAR	Being Higher Hence Rejected	Higher
3	Mr. Ali Gohar Bhutto	2261251	3rd lowest	Part-A 1.00% Below Part-B AT PAR	Being Higher Hence Rejected	Higher
4	Mr. Muhammad Ramzan Khokhar	2280687	4th lowest	Part-A AT PAR Part-B AT PAR	Being Higher Hence Rejected	Higher
5	Mr. Abid Hussain Bhutto	2280087	5th lowest	Part-A AT PAR Part-B AT PAR	Being Higher Hence Rejected	Higher

Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

-(2):-

34

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
6.	Mr. Ali Hussain Junejo	2283684	6th lowest	Part-A S.S.0% Above Part-B ATPAR	Being Higher Hence Rejected	Higher
7.	Mr. Shahid Khan Buxiro	2430774	7th lowest	Part-A 8.00% Above Part-B ATPAR	Being Higher Hence Rejected	Highest
				Part-A		
				Part-B		
				Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANA

Name of Work:-

(34)

FINANCIAL REVIEW

Integrated Rehabilitation of existing Primary/Middle School
Buildings Taluka Larkano (8017-18 Progs.) ADP-3.41: GBPS.
Faisal Colony.

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Technical Sanction accorded by Superintending Engineer Edu. Works Circle Larkano
vide No. SE(EWC)LRK/PB/ dated for Rs. 2590000

Date of issue: Up to 15-11-2017

Date of opening 16-11-2017

Time for completion 18 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 1883585	336779	-	-	281928	-	2502292	14.96% Above
PART-B 17727	41996	-	-	-	-	59723	AT PAR

COMPARATIVE STATEMENT (Total HBL=2562015)

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Muhammad Ibrahim Channa	1883585 17727	P-A=6.70% Below P-B=2.00% Above	(-)126200 355	336779 41996	2094164 60078 =	Lowest 2154242
2	MIS SNR Constt. Co:	1883585 17727	P-A=3.00% Below P-B=AT PAR	(-)56508 -	336779 41996	2163856 59723 =	Higher 2223579
3	Mr. Ali Gohar Bhutto	1883585 17727	P-A=1.00% Below P-B=AT PAR	(-)18836 -	336779 41996	2201528 59723 =	Higher 2261251
4	Mr. Muhammad Ramzan Khokhar	1883585 17727	P-A=AT PAR P-B=AT PAR	- -	336779 41996	2220364 59723 =	Higher 2280087
5	Mr. Abid Hussain Bhutto	1883585 17727	P-A=AT PAR P-B=AT PAR	- -	336779 41996	2220364 59723 =	Higher 2280087

Syed Ali Gohar Shah
Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

(34)

-: (2) :-
COMPARATIVE STATEMENT

(34)

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
6.	Mr. Altaf Hussain Junejo	1883585 17727	P-A= S.50%. Above P-B= AT PAR	103597 -	336779 41996	2323961 59723=	Higher 2383684
7.	Mr. Shahal Khan Bunio.	1883585 17727	P-A= 8.00%. Above P-B= AT PAR	150687 -	336779 41986	2371051 59723=	Highest 2430774
	/	/	/		/		
	/	/	/		/		

Rate quoted by Mr. Muhammad Ibrahim Channa., Government Contractor found lowest, hence recommended for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

S.No.

40

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Const. of Addl: c-rooms in existing Primary Schools in Tal: Larkano/Bakrani/Dokri (2017-18 Pross) ADP-G: At: GBR Allah Warayo Ummani (K-R) Tal: Bakrani.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sunil Karachi (Sindhi) dt: 26.10.2017,
Daily New International Karachi (English) dt: 26.10.2017,
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 16-11-2017.

No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Mansoor Ali Kalhozo	1116379	1 st Lowest	Part-A 13.00%. Above Part-B ATPAR	Being lowest, hence accepted	Lowest
2	Mrs Aafaque Comtti Co:	1236966	2 nd Lowest	Part-A 26.00%. Above Part-B ATPAR	Being higher, hence rejected	Higher
3	Syed Irfan Ali Shah	1274070	3 rd Lowest	Part-A 30.00%. Above Part-B ATPAR	Being highest, hence rejected	Highest
				Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:- **(40)**

Construction of Additional Class Rooms in existing Primary Schools in Taluka Larkana/Bakrani/Dokri (2017-18 Prog. II)
ADP-6. At: G.B.Ps. Allah Warayo Ummani (L-R) Tal: Bakrani.

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Amount of sanctioned estimate Rs. **1133000**

Date of issue : **15-11-2017**

Date of opening **16-11-2017**

Time for completion **18** months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 927592	-	-	-	122628	-	1050220	13.22% Above
PART-B 62939	5261	-	-	-	-	68200	AT PAR

COMPARATIVE STATEMENT (Total At B) = 1118420

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Mansoor Ali Kalhoro	P-A= 927592 P-B= 62939	P-A= 13.00% Above P-B= AT PAR	120587 -	- 5261	1048179 68200= 1116379	Lowest
2	Mis Afaque Constt. Co:	P-A= 927592 P-B= 62939	P-A= 26.00% Above P-B= AT PAR	241174 -	- 5261	1168766 68200= 1236966	Higher
3	Syed Irshad Ali Shah	P-A= 927592 P-B= 62939	P-A= 30.00% Above P-B= AT PAR	278278 -	- 5261	1205870 68200= 1274070	Highest

Lowest rate quoted by Mr. Mansoor Ali Kalhoro stood lowest & reasonable, hence, submitted for approval.

Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Constt. of Additional Class rooms in existing Primary Schools in Tal. Rotders (2017-18 Pragg. JADP V-7. At. GRPS. Wali Muhammad Agham (IC-R)

Method of Procurement NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sobh Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 16-11-2017

No. of Bids Technically Qualified(if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16 - 11 - 2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Ameer Bux Bhutto	1107129	1 st Lowest	Part-A 17.80% Above Part-B -	Being lowest, hence accepted	Lowest
2	M/S Kifayat Ali Khare & Brothers	1173861	2 nd Lowest	Part-A 25.00% Above Part-B -	Being higher, hence rejected	Higher
3	M/S Junaid Bhutto & Brothers	1230144	3 rd Lowest	Part-A 31.00% Above Part-B -	Being highest, hence rejected	Highest
				Part-A Part-B		
				Part-A Part-B		


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANA

FINANCIAL REVIEW

Name of Work:-

43

Construction of Additional class Rooms in existing Primary Schools
in Taluka Ratoodeyo (2017-18 Prog.) ADP-7-AF:GP&G.Wali Muhammad
Agham (1C-R)

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Amount of sanctioned estimate Rs. 1120000.

Date of issue : 15-11-2017

Date of opening 16-11-2017

Time for completion 18 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 939041	-	-	-	169087	-	1108128	18.00% Above
PART-B							

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Ameer Bux Bhutto	P-A= 939041 P-B=	P-A= 17.90% Above P-B=	168088 -	- -	1107129	Lowest
2	Mrs Kifayat Ali Khans & Brothers	P-A= 939041 P-B=	P-A= 25.00% Above P-B=	234760 -	- -	1173801	Higher
3	Mrs Junaid Bhutto & Brothers	P-A= 939041 P-B=	P-A= 31.00% Above P-B=	291103 -	- -	1230144	Highest

Lowest rate quoted by Mr. Ameer Bux Bhutto. stood lowest & reasonable, hence, submitted for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANA

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Constt. of Shelterless P.S. in Distt. Larkano (2017-18 Prog.)
ADP-84: GRPS, Illahi Bux Talai @ Teachers Colony Larkano.

Method of Procurement NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sobh Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 07 Nos.

Total Bids Received 07 Nos.

Financial Technically Bid Opening Date 16-11-2017


No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Abdul Razzaque Bhutto	3469726	1st lowest	Part-A 17.00% Above Part-B 17.00% Above		Lowest
2	Mr. Sikiladho Mangrio	3544202	2nd lowest	Part-A 19.50% Above Part-B 6.00% Above	Being Higher Hence Rejected	Higher
3	Mrs. CG Raza Khokhar	3571962	3rd lowest	Part-A 20.50% Above Part-B 3.50% Above	Being Higher Hence Rejected	Higher
4	Mr. Shahid Khan Buxio	3586981	4th lowest	Part-A 21.00% Above Part-B 5.00% Above	Being Higher Hence Rejected	Higher
5	Mr. Najamudin Channa	3615569	5th lowest	Part-A 22.00% Above Part-B 4.50% Above	Being Higher Hence Rejected	Higher


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

-(2):-

46

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance/ Rejection	Remarks
1	2	3	4	5	6	7
6.	MIS Shalik Haji Aslam Hussain & co:	3701335	6th lowest	Part-A 25.00% Above Part-B 300% Above	Being Higher Hence Rejected	Higher
7.	MIS Nazir Hussain Kharos & co:	3729094	7th lowest	Part-A 26.00% Above Part-B 50% Above	Being Higher Hence Rejected	Highest


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Name of Work:-

(46)

FINANCIAL REVIEW

Construction of Shelterless Primary Schools in District
Larkano (2017-18 Prog.) ADP-8.A.G.BPS. Illahi Bux
Total @ Teachers colony Larkano.

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Technical Sanction accorded by Superintending Engineer Edu. Works Circle Larkano

vide No. SE(EWC)LRK/PB/

dated

for Rs. 3494000

Date of issue : Up to 15-11-2017

Date of opening 16-11-2017

Time for completion 18 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 2879569	-	-	-	496396	-	3375965	17.23% Above
PART-B 41454	59176	-	-	-	-	100630	AT PAR

COMPARATIVE STATEMENT

(Total A+B=) 3476595

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Abdul Razaque Bhutto	2879569 41454	P-A= 17.00% Above P-B= AT PAR	489527 -	- 59176	3369098 100630=	Lowest 3469726
2	Mr. Sikilcho Mangrio	2879569 41454	P-A= 19.50% Above P-B= 6.00% Above	561516 2487	- 59176	3441085 103117=	Higher 3544202
3	Mrs Ali Raza Khokhar	2879569 41454	P-A= 20.50% Above P-B= 3.50% Above	590312 1451	- 59176	3469881 102081=	Higher 3571962
4	Mr. Shahai Khan Butsio	2879569 41454	P-A= 21.00% Above P-B= 5.00% Above	604709 2073	- 59176	3484278 102703=	Higher 3586981
5	Mr. Najamudin Channa	2879569 41454	P-A= 22.00% Above P-B= 4.50% Above	633505 1865	- 59176	3513074 102495=	Higher 3615569

P-2


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

-(2):-

COMPARATIVE STATEMENT

46

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
6.	MIS Shaikh Haji Arshad Hussain & co:	2879569 41454	P-A=25.00% Above P-B=3.00% Above	7198.92 1244	- 59176	3599461 101874 = 3701335	Higher
7.	MIS Nazir Hussain Kharos & co:	2879569 41454	P-A=26.00% Above P-B=0.50% Above	748688 207	- 59176	3628257 100837 = 3729094	Higher

Rate quoted by Mr. Abdul Razaque Bhutto, Government Contractor found lowest, hence recommended for approval.



Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA



ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana



DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Emergency Works of Education & Literacy Department Sukkur Region (2017-18 Prog. 9.) ADP-477. Director School Education Larkano office (Anti-termite treatment)

Method of Procurement NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sobh Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 16-11-2017.

No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Ever Green Pest Control Services	240549	1 st Lowest	Part-A ATPAR Part-B -	Being lowest, hence accepted	Lowest
2	M/S Paras Pest Control Services	252576	2 nd Lowest	Part-A 5.00% Above Part-B -	Being higher, hence rejected	Higher
3	M/S Five Star Fumigation Services.	257387	3 rd Lowest	Part-A 7.00% Above Part-B -	Being highest, hence rejected	Highest
				Part-A Part-B		
				Part-A Part-B		


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:- (61)

Emergent Works of Education & Literacy Department Sukkur
Region (2017-18 Prog: JADP-477. Director School Education Larkano
Office (Anti-termite treatment)

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Amount of sanctioned estimate Rs. 240000.

Date of issue : 15-11-2017

Date of opening : 16-11-2017

Time for completion : 7 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 240549	-	-	-	-	-	240549	AT PAR
PART-B -	-	-	-	-	-		

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Ever Green Pest Control Services	P-A= 240549 P-B= -	P-A= AT PAR P-B= -	-	-	240549	Lowest
2	MIS Paras Pest Control Services	P-A= 240549 P-B= -	P-A= 5.00% Above P-B= -	12027	-	252576	Higher
3	MIS Five star Fumigation Services	P-A= 240549 P-B= -	P-A= 7.00% Above P-B= -	16838	-	257387	Highest
	/	/	/	/	/	/	/
	/	/	/	/	/	/	/

Lowest rate quoted by MIS Ever Green Pest Control Services stood lowest & reasonable, hence, submitted for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

S.No.

(63)

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/2868 dated 23.10.2017

Tender Description/Name of Work Emergent Works of Education & Literacy Department Sukkur Region (2017-18 Progress) ADP-477. Superintending Engineer EWC Larkano Office (Anti termite treatment)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
Daily Sobh Karachi (Sindhi) dt: 26.10.2017.
Daily New International Karachi (English) dt: 26.10.2017.
Daily Express Karachi (Urdu) dt: 26.10.2017.

Total Bid Document Sold 03 Nos.

Total Bids Received 03 Nos.

Financial Technically Bid Opening Date 16-11-2017

No. of Bids Technically Qualified(if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 16-11-2017

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	MIS Ever Green Pest Control Services	40806	1 st Lowest	Part-A AT PAR Part-B -	Being lowest, hence accepted	Lowest
2	MIS Paras Pest Control Services	42846	2 nd Lowest	Part-A 5.00% Above Part-B -	Being higher, hence rejected	Higher
3	MIS Five star Fernugahim Services.	43458	3 rd Lowest	Part-A 6.50% Above Part-B -	Being highest, hence rejected	Highest
	/		/	Part-A Part-B	/	
	/		/	Part-A Part-B	/	


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:-

(63)

Emergent Works of Education & Literacy Department Sukkur
Region (2017-18 Progg.) ADP-477. Superintending Engineer
EWD Larkana Office (Anti-termite treatment)

N.I.T No. XEN(EWD)/TC/G-55/2868 dated 23-10-2017.

Amount of sanctioned estimate Rs. 41000

Date of issue : 15-11-2017

Date of opening 16-11-2017

Time for completion 7 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 40806	-	-	-	-	-	40806	AT PAR
PART-B							


COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Ever Green Pest Control Services	P-A= 40806 P-B= -	P-A= ATPAR P-B= -	-	-	40806	Lowest
2	MIS Paras Pest Control Services	P-A= 40806 P-B= -	P-A= 5.00% Above P-B= -	2040	-	42846	Higher
3	MIS Five Star Fumigation Service	P-A= 40806 P-B= -	P-A= 6.50% Above P-B= -	2652	-	43458	Highest
	/	/	/	/	/	/	/
	/	/	/	/	/	/	/

Lowest rate quoted by MIS Ever Green Pest Control Services. stood lowest & reasonable, hence, submitted for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANA

MINUTES OF MEETING OF PROCUREMENT COMMITTEE
HELD ON 16-11-2017 at 2:00 p.m IN THE OFFICE OF
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION LARKANO
REGARDING OPENING OF TENDERS FOR THE WORKS
INVITED THROUGH THIS OFFICE
N.I.T NO. XEN(EWD)/TC/G-55/2868 DATED 23.10.2017

FOLLOWING ATTENDED THE MEETING

- | | |
|--|-----------|
| 1. Mr. Deedar Ali Laghari, XEN, EWD Larkano. | Chairman. |
| 2. Mr. Ali Akber Metlo, AEN, PHESD-1, Larkano. | Member. |
| 3. Syed Ali Gohar Shah, AEN, EWSD, Larkano. | Member. |

The meeting was held on 16.11.2017 at 2:00 p.m in the office of Executive Engineer, Education Works Division, Larkano regarding opening of tenders invited through this office N.I.T referred above.


Empty Tender Box, after inspection by all members of committee and participating bidders/ representatives was sealed for inserting bids in it. Then the bidders were allowed to submit/insert sealed bids in the tender box. Interested bidders/authorized representatives submitted their sealed bids, in presence of all members.

The box was opened on 16.11.2017 at 3:00 p.m by the Procurement Committee Members, in presence of interested bidders /representatives. All the sealed bids were opened.

The names of bidders along with rates and total amount of bid offered by them were read aloud by the Executive Engineer, Education Works Division, Larkano (Chairman) and encircled by him and also signed by all members of procurement committee.

The meeting was ended with the vote of thanks to and from the chair.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA
(Member)


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana
(Member)


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO
(Chairman)

BIDDER'S QUALIFICATION REPORT / CHECK LIST

1. Procuring Agency :- **Executive Engineer, Education Works Division, Larkano.**
2. NIT No. **XEN(EWD)/TC/G-55/2868 dated 23.10.2017.**
3. Method of Procurement:- **Single Stage – One Envelope Procedure.**
4. Opened on:- **16-11-2017.**

Bidders Name	Registration with			Bid accompanied by Bid Security & Form	Bids received with information of technical staff working with firm	Bids received with list of Machinery, Equipment	Bids received with Bank Statement showing credit worthiness	Firm/Contractor has completed at least two contract of equivalent value of same nature during last 03 years	Remarks
1	2	3	4	5	6	7	8	9	10
Mr. Rustam Ali Chandio	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Ali Hassan Junejo	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Sameeullah Tunio	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Muhammad Ibrahim Channa	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Ghulam Kazim Suhag	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Syed Irshad Ali Shah	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Inayatullah Junejo	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Pirzada & Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Bukhari & Sons	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Syed Ashfaq Ali Shah	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Syed Fayaz Hussain Shah	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Best Link Associates	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Sarfraz Ali Tunio	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Ahmed Hussain Soomro	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Abdul Fatah Soomro	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Abdul Razaq Bhutto	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Ali Gohar Enterprizes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

Mr. Taj Muhammad Kalhoro	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Lutufillah Shaikh	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/s Indus Interprizes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Najamuddin Channa	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Aijaz Ali Bhutto	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Muhammad Ramzan Khokhar	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Hussain Bux Kalhoro	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Muhammad Hayat Tunio	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Jahangeer Channa	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S GMB & CO	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Janib Ali Lashari	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Asif Ali Abbasi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Zulfiqar Ali Khokhar	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Ali Gohar Bhutto	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Husnain Jabbar Channa	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Ahsan Ali Bhutto	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Mashooq Ali Bhutto	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Majid Ali Bhutto	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Bilawal Memon	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Himat Ali Jatoui	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Kifayat Ali Kharose & Brothers	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Nazir Hussain Kharose & Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
MM/S Raza Constructor	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Rizwan Ali Shaikh	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Ghulam Asghar Metlo	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Afaq Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Nazir Ahmed Kalhoro	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Safdar Ali Junejo	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Tooba Noor Construction & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Attur Khan Khokhar	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Muhammad Ismail Narejo	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified

Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Mr. Khadim Hussain & Traders	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Altaf Hussain Junejo	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Aurangzeb Siddiqui	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Azhar Traders	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Haresh Kumar	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Rasheed Traders	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Sahil Builders	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Aamir Construction Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Latif Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Abdul Manan Chandio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S SNR Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Manzoor Ali Mashori	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S IAK & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Waqar Hasnain Channa & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Abdul Razaq Sario	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Aijaz Ali Siyal	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Mansoor Ali Kalhoro	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Mubasher Construction Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Damas Engineering	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S My Brothers & Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Ahsanullah Sohu	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Shafee Muhammad Sohu	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Imdad Ali Solangi	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Jawad Akhtar Khuhawar	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Syed Muhammad Juman Shah	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Muhammad Siddique Shujrah	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Koh Noor Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Faheemuddin Abro	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Jameel Akhtar Junejo	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Tooba Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Gul Sher Ali Khokhar	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

Mr. Wajid Ali Khokhar	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Wakeel Ahmed Khokhar	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Mujahid Ali Khokhar	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Aneel Kumar Lalwani	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Arslan Traders	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Shaikh Haji Arshad Hussain & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Jan Muhammad Abro	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Shahul Khan Buriro	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Leeo Construction Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Juned Bhutto & Brothers	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Nawab Ali Brohi	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Muhammad Anwar Jamali	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Asad Ali Jamali	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Manzoor Ahmed Shoro	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Hubdar Ali Solangi	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Asghar Ali Khuhawar	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Rashid Ahmed Abbasi & Brothers	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/s Ghulam Mustafa Construction Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Noor Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Noorul Huda Enterprizes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Sammat Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Al-Mustafa & Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Israr Ahmed Abro	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Javed Ali Abbasi	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Ghulam Nabi Abbasi & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Imdad Hussain Siyal	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S QB Builders	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Nadeem Shaikh	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Sikee Ladho Mangrio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S RKM Builders & Contractors	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified



Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

Mr. Javed Ahmed Chandio	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Abid Hussain Bhutto	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Mir Mustafa Sanghi	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Jan Muhammad Khoso	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Fawad & Brothers	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Abdul Jabbar Jatoi	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Subhanallah Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Three Star & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Tahmeer Ali Channa	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Imdad Ali Przada	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Al-Mustafa Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Abid Ali Solangi	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Muhammad Farooq Mirani	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Waryam Channa	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Zahid Hussain Abro	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Suhail Nazir Magsi	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Meer Hassan Buriro	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Jani Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Ameer Bux Bhutto	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Danish Ahmed Construction Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Sakhee Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Deedar Ali Chandio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Gul Sher Junejo	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Zaman Hyder & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S U.K Enterprizes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Ali Raza Khokhar	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S MRC Builders & Developers	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Tariq Hussain Chandio	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S A.S Surhio Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Ali Sher & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Ali Bux Khokhar	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana.


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

Mr. Jameel Ahmed Abro	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S J.J Developers & Enterprizers	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Alfa Builders & Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Abbas & Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S A.K Brothers & Builders	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S A.S.B & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Rehan Qazi	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Fazul Muhammad Mangrio	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Muhammad Bachal Junejo	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Muhammad Saleem Mirjat	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Ali Nawaz Mirjat	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Meer Bahal Khan	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Paras Pest Controll Services	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Ever Green Pest Controll Services	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Five Star Femugation Services	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
LARKANA
 (Member)







ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division I Larkana
 (Member)


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 (Chairman) **LARKANO**

**OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, LARKANO**
(Near High Court Building, CMC Road Larkano Ph: 074-9410501, Email: ewlarkana@hotmail.com)

ATTENDANCE SHEET

The tenders were invited by the Executive Engineer, Education Works Division, Larkano vide N.I.T No. XEN(EWD)TC/G-55/2868 dated 23.10.2017. The tenders were opened in the presence of Procurement Committee and following bidders or their authorized representatives on dated 16 - 11 -2017.

<u>Name of Bidder / authorized representative</u>	<u>Signature</u>
① <u>Nazir Ahmed Kulkarni</u>	
② <u>Jasola</u>	
③ <u>M/S Bukhari & Sons</u>	
④ <u>Syed Ashfaq Ali Shah</u>	
⑤ <u>SAIED FAYAZ HUSSAIN</u>	
⑥ <u>Abid Ali Solange</u>	
⑦ <u>Best Links Associates</u>	
⑧ <u>Mongooze AC</u>	
⑨ <u>Muhamad Ismail Noorji</u>	
⑩ <u>Mrs. Tameed Ali Abbasi</u>	
⑪ <u>Israr Ahmed Abbasi</u>	
⑫ <u>Syed Ismat Ali Shah</u>	
⑬ <u>Sirjee and Company</u>	


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

(14) Jamil Ali	Jamil Ali
(15) جی ایم بی اینڈ کو	جی ایم بی اینڈ کو
(16) Engineer Ali Tunio	Engineer Ali Tunio
(17) AL MUSTAFA	AL MUSTAFA
(18) Abdul Faqar	Faqar
(19) محمد عیسیٰ	محمد عیسیٰ
(20) محمد عیسیٰ	محمد عیسیٰ
(21) Sayed M Junoon Shah	Sayed M Junoon Shah
(22) Mohammad Siddique Mughal	M. Siddique
(23) Taj Muhammad	Taj Muhammad
(24) Watebullah Shaikh	Watebullah Shaikh
(25) Khuram Ali	Khuram Ali
(26) Qasbi Ali-ahar	Qasbi Ali-ahar
(27) M/s Pirzada & Co.	M/s Pirzada & Co.
(28) Aurangzeb Siddiqui	Aurangzeb Siddiqui
(29) Moheed Ali Blatto	Moheed Ali Blatto
(30) Moheed Ali Blatto	Moheed Ali Blatto
(31) Bilal Asif Memar	Bilal Asif Memar
(32) Ahsan Ali Blatto	Ahsan Ali Blatto
(33) Hassan Ali Blatto	Hassan Ali Blatto
Syed Ali Gohar Shah Assistant Engineer Education Works Sub-Division LARKANA	DEEDAR ALI LEHARI EXECUTIVE ENGINEER Education Works Division LARKANA
ALI AKBAR METLO Assistant Engineer Public Health Engineering Sub-Division-I Larkana	

Name of Bidder / authorized representative

Signature

(34) 3 Laks

(35) ~~Ali Akbar Metlo~~

(36) Hujumuddin

(37) Mohammad Raza Khan

(38) Hussian Bux Balhoro

(39) Gullam Akbar

(40) ~~Ali Akbar Metlo~~

(41) Muhammad Hayat Tariq

(42) Ali Akbar Metlo

(43) Jaffar Ali Khan

(44)

(45) Hamid Ali Jatoi

(46) Habdar Ali

(47) Asif Ali Abbasi

(48) M/s Mir Bilawal Khan

(49) MRC Builders and Developer

(50) RKM Builders & contractors

(51) ~~Ali Akbar Metlo~~

(52) Rizwan Ali

(53) Nazir Ali

عمر خان

Ali Akbar Metlo

H. U.

Muhammad Raza

Saeed

Gullam Akbar

~~Ali Akbar Metlo~~

Muhammad Hayat Tariq

Ali Akbar Metlo

Jaffar Ali Khan

Hamid Ali Jatoi

Habdar Ali

Asif Ali Abbasi

M/s Mir Bilawal Khan

MRC Builders and Developer

RKM Builders & contractors












~~Ali Akbar Metlo~~

Rizwan Ali

Nazir Ali

Name of Bidder / authorized representative

Signature

(54) Kifad Ali	
(55) Ghulam Azhar Mello	
(56) Yous Ghalla	
(57) M/S Azhar Traders	
(58) Mahmood Ibrahim Chaudhary	
(59) M/S Rashid Traders	
(60) Harish Kumar	
(61) Shalch Haji Desha	
(62) Arslan Trade	
(63) Nadeem Soomro	
(64) Hassain Jabbarelang	
(65) S. S. Chaudhary	
(66) Wanyam Channer	
(67) Jamil Mustafa	
(68) Ali Gohar Junejo	
(69) Javed Fikhar Khubawar	
(70) Samiullah Tunio	
(71) SAYED FAYAZ Hussain	
(72) M/S Afaqur can can	
(73) Ihsanullah	

Syed Ali Gohar Shah
Assistant Engineer
Education West

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER

Name of Bidder / authorized representative

Signature

74 AS Surohro

75 Indad Ali Sigal

76 S.N.R

77 Aijaz Ali Sigal

78 Indad Ali Solangi

79 M/S Zahid Ali Jatoi

80 M/s Jmeel Akhtar Jang

81 Shafim Soher

82 Farman Ali

83 Nazeeh H: E Co.

84 Kofit Ali, E Co.

85 Nadeem Ali

86 Mubashir Construction Comp

87 Dmas Engineering

88 M.Y Engineering

89 Amil

90 Wakeel Ahmed Khokhar

91 Hussain Ali Khokhar

92 Jai Malik Abra

93 Tooba Construction

Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division

Name of Bidder / authorized representative

Signature

(94) Mujahid Ali Khokhar

Mujahid

(95) Wajid Ali Khokhar

Wajid

(96) Murtaza Ali Jandi

Murtaza

(97) Asad Ali Jandi

Asad Ali

(98) Munzoor Ali Shero

Munzoor

(99) Javed Ahmed Chaudhary

Javed

(100) SNR Construction

SNR

(101) Mohammed Monchanda

Mohd Monchanda

(102) Scharif

Scharif

(103) Asif Ali Abro

Asif

(104) Deedar Ali Chaudhary

Deedar

(105) PAHIL Builders

PAHIL

(106) [Signature]

[Signature]

(107) Abdul Jabbar Jabbar

Abdul Jabbar

(108) A. S. Shero

A. S. Shero

(109) M/s Three Star & Co

Three Star

(110) M/s Subhan ulha conl o

Subhan

(111) M/s Muhammad Tarique Mirani

Muhammad Tarique

(112) m/s A. S. B & Co.

A. S. B & Co.

(113) G. K. S. Co.

G. K. S. Co.















Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHI
EXECUTIVE ENGINEER
Education Works Divis
LARKANO

Name of Bidder / authorized representative

Signature

(114) Wajid Enterprises	
(115) J. K. & Co.	
(116) Azad Hussain	
(117) Hyder & Co.	
(118) Danish Ahmed Const. Company,	
(119) Sakhi Construction Company	
(120) Gul Sher Jang	
(121) MRC Builders & Developer	
(122) RKM Builders & Developer	
(123) Mir Bilawal Khan	
(124) Mohammad Saleem Meeraj	
(125) Ali Nawaz Meeraj	
(126) J. J. Daryn	
(127) Aftab Anwar	
(128) Jamil Anwar Khan	
(129) M/S Saeed Jatoi	
(130) Eng. R. Az Hussain Langah	
(131) Khwaja Ahmad Jatoi	
(132) Langah. Barther	
(133) Tanvir Hussain Chaudhary	

Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division

Name of Bidder / authorized representative

Signature

(134) Tabrug Enterprises
Ta e

Zahid Hussain

Talib Hussain

Talib Hussain

Ali Bux

Abdul Hafeez Aro


Muhammad Ali Jangh

Syed Ali

Fazal

Ali Brother

M. Bachal Junejo


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO