Takkin Building of DMC(East), near KDA Police Station, Block-14, University Road, Karachi

5.5E/DMC(E)/ **357**/2016

Dated: 20-10-2016

To,

<u>WI/S: Glamour Construction</u> D-19 Block-13 Guisnan-e-Iqbal Karachi.

(LETTER OF ACCEPTANCE) AWARD LETTER

Subject:- MANTINACE & REPAIR OF CLEANING OF NALLAH /CC DRAIN FOR DIFFERENT 1 OCATION OF JAMSHED ZONE DMC EAST

This is to notify you that your bid dated 28/7/2016for execution to the above subjected work has been accepted and award by the Competent authority of D.M.C.(East) amounting to Rs: 11227360/= (Rupges:One Crore Twelve Lag Twenty Seven Thousand Three Sixty.)

The 5% Bid Security was already deposited as a part of Performance Security and remaining balance 5% will be deducted from the bill

You are therefore, directed to turnish the cost of Stamp @ of 0.35% of the Sanctioned cost to be fixed on the Agreement to be executed will have to be born by you in accordance with the condition of the Contract Agreement enclosed herewith within stipulated time, failing which the acceptance will be treated as Cancelled and amount of bid deposited will be forfeited without any further notice from the receipt of this letter.

This is for your information.

Superintending Engineer

D.M.C.(EAST)

Director (CB) SPPRA-GOS.

With the request to upload on the website of SPPRA

<u>Copy for information to :-</u>

- 1. The Exective Engineer (B&R) Jamshed Zone DMC (East)
- 2. Office Copy

DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI Main Building of DMC(East), near KDA Police Station, Block-14, University Road, Karachi

B)GENERIE (O) R(C)

1	Name of Procuring Agency: <u>DMC(</u>	East) Karachi	
2.	Tender Reference No: SE/DN	MC(EAST)/1150/2016	DATED: 23/05/2016 WORK NO.01
3.	·		PAIR OR CLEANING OF NALLAH / CC DRAI ATION OF JAMSHED ZONE, DMC(EAST)
4.	Method of Procurement: SINGLE STA	GE - ONE ENVELOI	PE PROCEDURE
5	Tender Published: SPPRA Website (www. Print & Electronic Media dt: 23/06/2016 2)Daily Tr	& Newspapers names	SPPRA Sr. No:29491 with dates Daily Times 016 3) Daily Pak dt: 23/06/2016
6.	Total Bid Documents Sold:	03 Nos	
7.	Total Bids Received:	03 Nos.	
8	Technical Bid Opening Date (if applicable)_	Not Applicable	(Provide details in separate form)
9	No of Bid technically qualified (if applicable))·No	ot Applicable
10	Bids Rejected:	01	
11	Financial Bid Opening Date	28/07/2016	
12.	Bid Evaluation Report.		

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with P.C. Cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S. GLAMOUR CONST	1,12,27,360/= (as per calculation)	the state of the s	Bid Cost Rs: 1,12,27,360/= PC Cost Rs 1,12,86.627/=		Recommended for award of work
2.	M/S. FAHIM CONSTRUCTION	1,12,77,327/= (as per calculation)	2nd Lowest Bidder	Bid Cost Rs 1,12,77,327/= PC Cost Rs 1,12,86,627/=	Qualified as per Evaluation Criteria	Responsive
3.	M S. KAMRAN & KAMPANY	1.20,11,273/= (as per calculation)	3rd Lowest Bidder	Bid Cost Rs: 1,20,11,273/= PC Cost Rs 1,12,86,627/=		Not Responsive

Signature of the Members of Procurement Committee

S.No:	COMMITTEE MEMBER	DESIGNATION	SIGNATURE	SEAL
1.	Mr.Mubeen Shaikh, Superintending Engineer, DMC(East)	Chairman	James -	Superintanding Engineer LMC (East) Karachi.
2.	Mr. Shahid Chuhdary, Executive Engineer (B&R), Jamshed Zone DMC(East)	Member	Shaluer	Executive Engineer (B&R) DMC (East) Karachi.
3.	Mr. Shabih-ul-Hassan , Executive Engineer, DMC(West)	Member	1	Executive Engineer DMC West
				······································

Director (CB) SPPRA, GOS

With all request to upload on the Website of SPPRA (Authority)

Copy to:-

- The Administrator, District Municipal Corporation (East). 1.
- 2 The Municipal Commissioner District Municipal Corporation (East)

Stamp Value: Rs: 39,300/=

DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI N. Building of DMC(East), near KDA Police Station, Block-14, University Road, Karachi

AGREEMENT

P.C Cost	<u>11286627 /=</u>		SDESUAL.
Completion Time:	04 Months Penalty:	Rs:3000/= as per B.O.Q	ADHESIVE
Titala A	s made on this 2151 day of Oclo	ber 2016 at Karachi	PAINSTAN
ms Agreement ween the District Municina	Corporation (East) hereinafter called the	"DMC (East)". (which expression	
	cessors) on the One Part and M/S. Glamo		
	ian-e-Iqbal . Proprietor MR.Imran		
	mean and include his successors, heirs, exec		
the Other Part.			
William and the DM	IC (East) has accepted the tender of the	Contractor for Arrangement and	ع ع ع ال
whereas the DN moletion of the work namely	MANTINACE & REPAIR OF CLEANING	G OF NALLAH /CC DRAIN FOR	
FFERENT LOCATION O	JAMSHED ZONE DMC EAST at a co	st of <u>Rs: 11227360/=</u> (Rupees:	
ine Lac Fifty Two Thousand	Three Hundred Fort Four Only) within a	period of <u>04 Months</u> and Renalty	SPECIAL
	ding to the specification and general condi- mself fully acquainted with their meaning.	tions of the contract signed by the	ADHESIVE
mitación affer having made n	misen rany acquainted with their meaning.		PAKISTÁN
	Contractor has deposited 5% ([Rs. 600,000]	=)Performance Security in shape of	
y order and remaining balanc	e 5% will be deducted from the bill.	•	
The following de	cuments after incorporating addendum excep	of those parts relating to instructions	
bidders shall be deemed to for	rm and be read and construed as part of this.	Agreement, viz:	
•			
A. The Contrac B. The Letter o			
C. The complet		> € '€	
D. The Standar	Land Special Terms & Conditions of Contrac	et-Part 1.	TLEUMO
·	ill of Quantities.		SPECIAL
F. The Drawing G. The Specific			ADHESIVE
·		•	PAKISTA
In consideration	of the payments to be made by the DMC (E	ast) to the Contractor as hereinafted	THE PARTY OF THE P
	eby covenants with the DMC (East) to ex- rmity and in all respects with the provisions of		
	hereby covenants to pay the contractor, in		
mpletion of the works as per cable under the provisions of	provisions of the contract, the contract Pric the contract at the times and in the manner p	rescribed by the contract.	
value under the provisions of	the contract at the times and in the manner p		
	as given a lien to the DMC (East) over the		
	nimself, his heirs, successors legal represe rfeiture of the said Security in case of brea		
thout prejudice to the right I	DMC (East) to recover the damages from the	e Contractor for any such breach as	Specie
r condition of the contract.			ADHES
Now Therefore	This Agreement Witness that the DMC	(East) and the Contraction	THE THEORY
pectively and well truly c	arry out and fulfill the contract and abide	by all terms and con	PAKISZ
ecifications thereof.		المرديب المساحة	رالند
W 223MTWW MI	HEREOF the said parties have set their respe	ecrive hands on his 2/5/	
October 2016.	THE Said parties have set their respe		$\Lambda \Psi V \rightarrow \lambda$
October .			
USENIE CO	District Municipal Corporati	ion (East)	
ITNESS:			عتالاً الاد
157	~ ~	120.00	
	4.4-19.	GLANOUR CONSTAU	
Eastern Constate	(Y) CHAIRMAN	ADHES	AL SPECI
Enswell commen	D.M.C.(EAST)	Contractor \	
7 1 success	<u> </u>	/ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \	!
-feb	•	2 \\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\	

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

L)	NAME OF THE ORGANIZATION DEPTE	DMC (East) Karachi
25	PROVINCIAL LOCAL GOVE, OHILR	DMC (East) Karachi
١,	TITLE OF CONTRACT	MAINTENANCE & REPAIR OR CLEANING OF NALLAH / CC DRAIN FOR DIFFERENT LOCATION OF JAMSHED ZONE, DMC (EAST
-)	TENDER NUMBER	NIT NO.SE/DMC/East/1150/2015 Dated:23/5/2016
5)	BRULL OF SCRIPTION OF CONTRACT	At described in title of Contract.
i e y	FORUM THAT APPROVED THE SCHEME	Council of DMC (East), Karachi
7,	H-NDER ESTIMATED VALUE	Rs.64,26,927/= + Open Rate: ==
8)	FNGINEER'S ESTIMATE of or civil works only)	_Rs;
·,	TSHMATED COMPLETION PERIOD (AS PER	CONTRACT)
. 4	a NOER OPENED ON (DATE & TIME)	28 7 2016 at 02;30 pm
! ;)	NUMBER OF TENDER DOCUMENTS SOLD (Attach list of bayers)	7-Nov
(2)	NUMBER OF BIDS RECEIVED	
(3)	NUMBER OF BIDDERS PRESENT AT THE TE	ME OF OPENING OF BIDS 03 Nos.
14+	BIDTA MUAHON REPORT Of nearest a copy)	Augelied
i 5 i	NAME AND ADDRESS OF THE SUCCESSFUL	BIDDr.R M St Glangong Consignation
		· · · · · · · · · · · · · · · · · · ·
	CONTRACT AWARD PRICE	
,	TO VASING OF SUCCESSION BIDDER IN EVA- ture is a 2 at 3 or a sole evaluation bids.	
(S)	METHOD OF PROCURUMENT USED: - (Tick)	one) 🗸
	a) SINGLE STAGE ONE ENVELOPE PROC	EDURE Domestic/Local
	b. SINGLESTAGE TWO ENATEOPE PROC	TEDURE
	e) - TWO STAGE BIDDING PROCEDURE	
	a) - TWO STAGE - TWO ENVELOPE BIDDING	5 PROCEDURE

19)	APPROVING AUTHORHY FOR AWARD OF CONTRACT <u>C</u> C	umeil of DMC(t;ast), Karaeh!
200	WIRTHUR THE PROCUREMENT WAS INCLUDED IN ANNUA	I. PROCUREMENT PLANT Yes 1 V. No
21)	ADVER HSLAHLAT: SPERA Website (If yes, give date and SPPRA Identification No.) No.	www.pprasindh.gov.pk SPPRA Tender Serial No:29491
	Iii News Papers IIi News Papers III yes, give names of newspapers and dates)	News Papers Name Daily Times Karachi Dated 23/6/2016 2 -The Express Karachi Dated 23/6/2016 3- Daily Pakistan Dated 23/6/2016
22)	NATURE OF CONTRACT	Secretary of Int.
2.50	WHE THER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING - HENDER DOCUMENTS? (If yes, enclose a copy)	Yes <u>No</u>
240	WHI TEER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING - TENDER DOCUMENTS? (If yes, enclose a copy)	Yes v No
, 50	WHETHER APPROVAL OF COMPLETIVE AUTHORITY WAS CALLEHOOD OTHER THAN OPEN COMPLETIVE BIDDING?	OBIANA DIORUSINO A
26)	WAS BID SI CURELY OBTAINED FROM ALL THE BIDDERS?	Yes · No
37)	w.if (1.7 R-11h: 8UCC) 88UU B.D WAS LOWES (1A AU AT) BiD BI STEA MALATED BID (in case of Consultancies)	Yesv No
28)	WHETHER THE SUCCESSIVE BIDDER WAS IT CHNICALLY COMPLIANT?	Yes No
29)	WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED I THE UNIT OF OPENING OF BIDS?	PRICES WERE READ OUT AT
	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE ACT.	ORI THE AWARD OF

(Attach copy of the bid evaluation report)

Sil	(Elyes, esult thereof)		Yes			
	The year Court divident	No	IV			
32)	ANY DEVIATION FROM SPECIFIC ATIONS GIVEN IN (It yes, give details)	THE TENDER NOTICE DOCUMENTS Yes				
			· ·			
33)	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes	<u> </u>			
		. Xo 	· · · · · · · · · · · · · · · · · · ·			
34)	DI VIATION FROM QUALIFICATION CRITERIA (E) yes, give detailed reasons.)					
35)	WAS IT ASSURED BY THE PROCURING AGENCY TO BE ACK (1841-D?	IAT THE	SELECTED FIRM IS NOT Yes No			
31.3	MAS A VISIT MADE BY ANY OFFICER OFFICIAL OF SUPPLIFR'S PREMISES IN CONNECTION WITH THE BLASCERT MNED REGARDING FINANCING OF VIS (Figes, carlose a copy)	PROCUR	EMENT? IF SO, DETAILS TO			
,**)	WERL PROPER SAFFGUARDS PROVIDED ON MOBIL THE CONTRACT (BANK GUARANTEE) IC.)?	AZATIOS	XADVANCE PAYMENT IN Yes No N/A			
38)	SPECIAL CONDITIONS, IF ANY (if yes, give Brief Description)	Yes No				
	John Marine					
	ature & Official Stamp of horized Officer	p*				

FOR OFFICE USE ONLY



Tender Reference No: 01

VOLUME-II: BILL OF QUANTITIES

	(SINGLE ST	TAGE ONE ENVELOPE METHOD)
NAME OF PROJECT:		& REPAIR OR CLEANING OF NALLAH / CC DRAIN LOCATION OF JAMSHED ZONE, DMC (EAST)
		•
	Estimate Cost:	Rs: Rs.64,26,927/=+ Open Rate
	Bid Security:	Rs:05% of Quoted Rate
	Tender Cost:	Rs:
NOT		contains 01-page Excluding this page
	2. The standard to	erms & conditions of bidding Document (volume-I) In the office & website of SPPRA, Karachi
		EVECUTIVE BACTNEED (BR.D)

Issue to M/S: Glameur	. Con	st-	
Pay Order NO: 14401326	Rs: _	3000/	Dated: <u>/4/8//6</u>
Bank: 4182 13anle -			
Account (S&R) Signature and stamp of issuing authority			



Eastiamted Cost:	64,26,927 +(O/R)	Earnest Money Rs:	5% quoted Rate
Time Limit	120-Days	Penalty per Day:	Rs:3000/=
Validity Period:	90 Days	Tender Fee:	Rs:3000/=

Name of Work: - MAINTENANCE & REPAIR OR CLEANING OF NALLAH / CC DRAIN FOR DIFFERENT LOCATION OF JAMSHED ZONE, DMC (EAST)

	ABSTRACT OF COST				
₹.	Description	Unit	Quantity	Rate	Amount
	Dismantling Cement Concrete Reinforced separating				(<u>Rs)</u>
	Reinforcement from Concrete cleaning & Strengthening the same				
	etc.	% Cft	2,140	5,445.00	116,523/-
;	Farthwork Excavation undress Lead up to a Signal Throw of Kassi	70 616	2,210	2,	<u> </u>
	Phawrah or Showl (B) in ordinary Soil.	%0Cft	19,200	1 361 25	26,136/-
	Thawtar of Show (b) in ordinary Soil.	700Cit	15,200	. 1,001,25	20,230,
!	Cement Concrete Bricks of stone ballast 1 1/2" to 2" gauge (Ratio			-	
	1:4:8)	94, C/t	1600	9,416.28	150,660/-
	Erection and removal of Centering for RCC or plain cement	- 73 (1305		1,20,000/-
	concrete works of deodar (2nd Class).	' % Sft	15544	3,137.41	486,125/-
:	Cement Concrete plain in including placing compacting, finishing	70 3.0		43×4235 <u></u>	
	and curing, complete including screening and washing of stone			•	
		C/ CS+	10 500	12 270 76	1 574 000
;		: % Cft	<u> 10,568</u>	57149.43	<u> 1,524,833</u>
	Coment Plaster 1:4 up to 20" height.	0/ 05-	10.615	2 232 62	444 AEG /
:	b). Vo" thick.	_%_Sft	<u> 18,015</u>	_2,283 <u>.93</u> _	411,450/-
	Reinforced Cement Concrete work including all labour and material	:	!		
	except the cost of steel reinforcement and its labour for bedding		:	.7	
	and binding which will be paid separately. This rate also includes				
	all kinds of forms moulds: lifting shuttering curing rendering and				
	firshing the exposed surface (including screening and washing of				
	stangle) RCC work in roof slab, Beams, Columns Rafts, lintels and				
	other structural members laid in situ or pre-cast laid in position				
	complete in all respect.(1) Ratio (1:2:4) 90 Lbs cement 2 Cft sand	- 1 - 0 - 0		ne	
!	4 Cft Shingle 1/8" to ¼" gauge.	P/ Cft	2,140	258.62	553,447/ <i>-</i>
	Fabrication of mild steel reinforcement for cement concrete i/c		•		
	cutting, bending, layer in position making joints and fastening				
	including cost of binding wire (also includes removal of rust from				
	bars using for bars				
- 1	(b) Using tor bars.	P/ Cwt	96	5,001.70	480,163/ <i>-</i>
:	Farth work excavation in ashes, send soft soil or silt clearance?		•		
	undressed lead up to 50-ft	<u>. % 0Cft</u>	27,500	1,663.75	_45,753/
}	Providing & laying 2" thick toppings cement concrete 1:2:4				
	including surface finishing and dividing into panel etc complete.	% 5ft	2200	<u> 3,275.50 </u>	72,061/-
	Cartage of 100 CFT / 5 tons of all material likes one aggregate,				
	spawl, coal, lime, surkhi etc. B.G. Rait fastenings points & crossing				
- 1	Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos				
	Drinks, 10' x 5' x 3' or 1000 manuals of fuel wood by trucks or any	ı			! ! ;
	a then invans owned by the contractors (Lead upto 15 Miles etc).	% Cft	37,697	1,065.00	401,473/-
	mang of wheel excavator (8-hours/ par Day)			22000	5,72,000
		P/Day_	25	Rate_	'Open'Rate
	Haring of wheel excavator (Double Boom) (S-hours) par Day)			28500.	2,85,000
		P/Day	10	Rate	Open Rate
i	Hiring of wheel loader (8-hours/ par Day)	·——·—·	:	Passini	3,45,00
		P/Day	15	23000 - Rate	Open Rate
	. map of Dumper (8-hours/ par Day)				744,000
	The state of the s	P Day	40	186001-	Open Rate
	Firing of Blade Tractor (8-hours/ par Day)			@25 T	1,66,009
	Thing of Siddle (Millor to Hodes) por out)	P/Day	20	8300F	. Open Rate
-	Flining of Labour (Nallah Labour afghani) (S-hours/ par Day)	 :		Open\ •	20,12,500
	Thining of Educat (Homen Educat arginally (O Hours), par buy)	i No's	1,150	17:50/-	Open Rate
- 1	Hiring of Lifter (8-hours/ par Day)		1-1-1-0		:
. :	Thing of Little (o hours) par Day)	l P/Day	6	10,000 -	. 60,000/- Open Rate
	Hiring of Tractor Trolley with three unskilled labour for loading and	·			
	unloading desalted site (8-hours/ par Day)	- P/Day	140	15 800/-	- 6,32,000 - Oben finte
	timoating desaited site (o-nours) par Day)	. <u>-1720y</u>		100102	
:	- · · · · · · · · · · · · · · · · · · ·			t .	
:	- · · · · · · · · · · · · · · · · · · ·				16,500

		20*
_	:	
	1	ż

				_	
Cleaning inside sewerage line completely restoring original silt					
green space / dia of pipe line by labour and equipment					
(mechanically / electrically discern) including accessories like					
pulleys, steel ropes buckets and draggers sizing from 6" to 18" dia	ļ	İ		:	
their "to and pro" pulling action (No. of passes shell be as many		!			
required) would be under taken in two phases (1st phase entire	;		İ		
length from downstream to upstream) bringing down peak hours					
sewerage to flow inside pipe line (as free flow) and in 2nd phase	•				
from upstream to downstream of entire length ensuring no silt is	I	•			
observed in buckets (6" dia to 18" dia) except only sewerage	<u> </u>	1	:		
water and finally passing a steel ball of dia 12" lesser that the		!	i I		
i diameter of pipe but not exceeding 48" dia ball even for larger dia	!	1			į
$ ilde{}$ of pipe to ensure perfect cleaning. The job includes all the hire $/$!		!
cost of equipment and accessories of above winching machine /	:	1			
devices along with engineer with winching duress sets having		•	:	1	i
steel ropes, pulley mounted over it, steel bucket from 6" to 18"					
idia hooks and other protection likes safety barriers, traffic signs,					
Coues, ensuring no damage to pipe line along with ensuring					
isafety to labour and other public property / lives and removal of	İ		!		i
istlet / solid during desalting and cleaning and clearance of site etc.	· ·		:	•	
complete as per full satisfaction of site engineer	i i				
12" dia	Rft	15,000	80.50	1,207,500 <u>/</u> -	
Manufacturing and supplying of RCC Ring Slab of 21" dia inside					
36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars					
twon concentric rings with 3/8" dia 8 No's cross linked bars					
welded and two sunk type hooks coasted in 1: 1 1/2": 3 concrete					
with embedded 15 Kg C.I frame in perfect position including					!
transportation charges for an average lead of 20 Km per trip from		•	k		:
casting yard to town office (a minimum of 25 slabs per trip will be	:		•		:
transported)	No's	200	1,906.60	381,320/-	
Shifting and fixing 36" dia (outer) ring slab in perfect. Position on		200	2,300.00	301/320/	:
Admaged manholes including cutting of the position of damaged					
manhole in proper shape laying in layer of C.M in 2"thick and					
disposal of the debris including cartage transportation loading un-	ļ	!	į		:
loading from manufacturing yard to site as per specification laid in	: :			. 113 610/	
approved R.A.	No's	200	563.09	112,618/-	
Mfg: and supplying of 21" dia RCC main hole cover cast in 1:2:4			•		
concrete ratio 3" deep at center reinforced with 1/2" dia tor steel			•		
pars @ 4" center to center welded to 3/16" thick 2" wide M.S.					
plate two hooks of 3/8" dia tor bar including compacting, curing &					
transportation within 10-miles	No's	500	913.63	456,815/-	

NOTE:

Rate must be quoted "IN FIGURE & IN WORD" both otherwise liable to be cancelled.

2. Over Writing & Correction if any, must be initialed and stamped by the Bidder.

% above below of the S/R/Rs.いりつつ 360

for the complete job for all schedule of rates

thrand the Mary Six L/We read the Standard Bidding Documents (Vaume-1) and amendment-2013 available on Website of SPPRA and agreed to abide all of them and also provide all these

Documents with our signature as and when directed.

Building of DMC(East), near KDA Police Station, Block-14, University Road, Karachi

Dated: 20-10-2016

No:SE/DMC(E)/ 356/2016

To.

M/S: Kamean & Kampany A-1, A-2 IST FLOOR DASHTYAR CENTER BLOCK-13-D-1 GULSHAN-E-IQBAL Kagachi

(LETTER OF ACCEPTANCE) AWARD LETTER

Subject: RUNNING CONTRACT OF CLEANING OF NALLAH & OTHER CIVIL WORK AL-MUSTUFA HOSPITAL NALLAH BLOCK 13/D-1 & BLOCK-06, BLOCK-07 & OTHER AREA OF GULSHAN-E-IQBAL ZONE DMC EAST FOR THE YEAR 2015-2016

This is to notify you that your bid dated 28/7/2016for execution to the above subjected work has been accepted and award by the Competent authority of D.M.C.(East) amounting to Rs: 11542590/= (Rupees:One Crore Fifteen Lac Fourty Two Thousand Five Hundered Ninty)

The 5% Bid Security was already deposited as a part of Performance Security and remaining balance 5% will be deducted from the bill

You are therefore, directed to furnish the cost of Stamp @ of 0.35% of the Sanctioned cost to be fixed on the Agreement to be executed will have to be born by you in accordance with the condition of the Contract Agreement enclosed herewith within stipulated time, failing which the acceptance will be treated as Cancelled and amount of bid deposited will be forfeited without any further notice from the receipt of this letter.

This is for your information.

Superintending Engineer

D.M.C.(EAST)

Director (CB) SPPRA-GOS.

With the request to upload on the website of SPPRA

Copy for information to :-

- 1. The Executive Engineer (B&R) Gulshan Zone DMC (East)
- 2. Office Copy

Main Building of DMC(East), near KDA Police Station, Block-14, University Road, Karachi

Bid Evaluation Report

1	Name of Procuring Agency:	DMC(Eas	t <u>).</u> Karachi					
2	Tender Reference No:	SE/DMC(EAST)/1150/2016 DA	TED: 23/05/2016 W	VORK NO.01			
3.	Tender Description/Name of Work/item: RUNNING CONTRACT OR CLEANING OF NALLAH & OTHER CIVIL WORKS AL-MUSTAFA HOSPITAL NALLAH, BLOCK-13/D-1 & BLOCK-6, BLOCK-7 & OTHER AREA OF GULSHAN-E-IQBAL ZONE, DMC(EAST) FOR THE YEAR 2015-16							
4.	Method of Procurement: SING	GLE STAGE	- ONE ENVELOPE P	ROCEDURE	<u> </u>			
5.	Tender Published: SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No:29491 Print & Electronic Media & Newspapers names with dates Daily Times dt: 23/06/2016 2)Daily The Express dt: 23/06/2016 3) Daily Pak dt: 23/06/2016							
6	Total Bid Documents Sold:		03 Nos		 			
7	Total Bids Received:		03 Nos.					
8.	Technical Bid Opening Date (if app	licable)	Not Applicable (Pr	rovide details in sepa	rate form)			
9.	No. of Bid technically qualified (if a	oplicable):	Not Ap	plicable				
10	Bids Rejected:		01					
11	Financial Bid Opening Date:	28	8/07/2016	·				
12.	Bid Evaluation Report:				:			
Name	e of Firm or Bidder Cost offered by the Bidder	Ranking in terms of cost	Comparison with P.C. Cost	Reasons for acceptance/ rejection	Remarks			

S.Nc	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with P.C. Cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1	M/S.KAMRAN & KAMPANY	1.15,42,590/= :as per calculation)	1 st Lowest Bidder	Bid Cost Rs 1.15,42,590/= PC Cost Rs:1 15.52 990/=		Recommended for award of work
2.	M/S. GLAMOUR CONST	1,15,49,894/= (as per calculation)	2nd Lowest Bidder	Bid Cost Rs: 1,15,49,894/= PC Cost Rs:1,15,52,990/=	Qualified as per Evaluation Criteria	Responsive
3	M/S. EASTERN CONST	1 16,58,481/= (as per calculation)	3rd Lowest Bidder	Bid Cost Rs 1,16,58,481/= PC Cost Rs:1,15,52,990/=	Qualified as per Evaluation Criteria	Not Responsive

Signature of the Members of Procurement Committee

S.No:	COMMITTEE MEMBER	DESIGNATION	SIGNATURE	SEAL
1.	Mr.Mubeen Shaikh, Superintending Engineer, DMC(East)	Chairman	1 Jours	Superintending Engineer DMC (East) Karachi.
2	Mr. Tauqeer Abbas. Executive Engineer (B&R). Gulshan-e-Iqbal, DMC(East)	Member		Executive Engineer (B&R) DMC (East) Karachi
3.	Mr. Shabih-ul-Hassan , Executive Engineer, DMC(West)	Member	S Th	Executive Engineer DMC: West

Director (CB) SPPRA, GOS

With all request to upload on the Website of SPPRA (Authority).

Copy to:-

- The Administrator, District Municipal Corporation (East). 1.
- 2 The Municipal Commissioner, District Municipal Corporation (East).

02 Stamp Value: Rs: 40,400/=

PAKISTAN

DETRICT MUNICIPAL CORPORATION (EAST), KARACHI

พื่อ∌ึงBuilding of DMC(East), near KDA Police Station, Block-14, University Road, Karachi

AGREEMENT

SUBJECT: RUNNING CONTRACT OF CLEANING OF NALLAH & OTHER CIVIL WORK

AL-MUSTUFA HOSPITAL NALLAH BLOCK 13/D-1 & BLOCK-06, BLOCK-07 &

OTHER AREA OF GULSHAN-F-IOBAL ZONE DMC FAST FOR THE YEAR 2015-2016

OTTEN ANDA	JI GOLJIIANI-L-IQUAL ZC	NIL DIVIC LAST TOR I	<u> </u>	40 <u>108</u> 33/\	2
					SPECIAL ADHESIVE
P.C Cost	11552	<u> </u>			WITH THE PARTY OF
Completion Time:	04 Months	Penalty: Rs:30	000/= as per B.O		NINIS FAN
This Agreement between the District Municipal	is made on this 21. Corporation (East) hereing			016 at Karachi xpression shall	
mean and include his successo			: Lus (2)	77.4	
•	LOOR DASHTYAR		OCK-13-D-1Gu	-	
Proprietor <u>MR. Naeem Kazn</u>			,	sion mean and	See E
include his successors, heirs, ex	ecutors, administrators and	l assignees) on the Other	· Part.		
Whereas the DM0 of the work namely <u>Running</u>	C (East) has accepted the te		•	•	SPECIAL ADHESIVE
<u> Hospital Nallah Block 13</u>	B/D-1 & Block-06, Bloc	ck-07 & Other Area	<u>Of Gulshan-E-</u>	<u>Iqbal Zone</u>	PAKISTAN
DMC East For The Year 2				:	CONTRACTOR OF THE PARTY OF THE
Fourth Two Thousand Five per B.O.Q according to the spec naving made himself fully acqu	cification and general condi				
And Whereas the	Contractor has deposited 5	5% (Rs. 661000/=)Perf	ormance Security	in shape of S	THE RESERVE

The following documents after incorporating addendum except those parts relating to instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:

A. The Contract Agreement.

Pay order and remaining balance 5% will be deducted from the bill.

- B. The Letter of Acceptance.
- C. The completed Form of Bid.
- D. The Standard and Special Terms & Conditions of Contract-Part 1.
- E. The priced Bill of Quantities.
- F. The Drawings.
- G. The Specifications.

In consideration of the payments to be made by the DMC (East) to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the DMC (East) to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.

The DMC (East) hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

The Contractor has given a lien to the DMC (East) over the Security for due fulfilly PAKISTAN contract and do hereby bind himself, his heirs, successors legal representative and assignee to DMC(East), penalty through forfeiture of the said Security in case of breach of any condition of without prejudice to the right DMC (East) to recover the damages from the Contractor for any successors legal representative and assignee to DMC(East), penalty through forfeiture of the said Security in case of breach of any condition of the contract.


Now Therefore This Agreement Witness that the DMC (East) and the Conference respectively and well truly carry out and fulfill the contract and abide by all terms and conspecifications thereof.

IN WITNESS WHEREOF the said parties have set their respective hands on his 234

District Municipal Corporation (Eas

Calaman Garstnin CH

CHAIRMAN D.M.C.(EAST)



FISUFERIATENDEN FIGURE Chy Court (STANON)

EP 2016

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1:	NAME OF THE ORGANIZATION DEPTE.	DMC (Hast) Karaeni
.1.	PROVINCIAL FOCAL GOVE, OTHER	DMC (Hast) Karachi
31	HILL OF CONTRACT	RUNNING CONTRACT OF CLEANING OF NALLAH & OTHER CIVIL WORK AL-MUSTUFA HOSPITAL NALLAH BLOCK 13/D-1 & BLOCK-06, BLOCK-07 & OTHER AREA OF GULSHAN-E-IQBAL ZONE DMC <u>EAST FOR THE YEAR 2015-2016</u>
	HIND, RINCHBUR	NIT NO SE DMC/Fast 1150/2015 Dated 23 (1/2) 16
5+	BRIEF DESCRIPTION OF CONTRACT	At described in title of Contract.
toj	FORUM THAT APPROVED THE SCHEME.	Council of DMC thust; Karachi
7:	H SDER ESTIMATED VALUE	Rs. 65,18,290/=+ Open Rate:
8+	TNGINTUR'S USTIMATE. Therefold works only)	Rs: -
v,	1.81(MATE) COMPLETION PERIOD (AS PER	R CONTRACT)04- Montils
(11)	11 NDER OPENED ON (DATE & TIME)	28_7_20 <u>1</u> 6_ga 02:30 <u>pm</u>
1;;	No ABI R OF JENDER DOCUMENTS SOLD (Adiaca list of bayers)	7- \qua
1,11	NUMBER OF BIDS RECEIVED	3-80%.
13)	$^{\rm NG}$ MIR R OF BIDDERS PRESUN. AT THE TI	MI_OF OPENING OF BIDS03 Nos.
H	BIDAN ACCATION REPORT Guerose a copy)	Attgengd
(2)	NEAR AND ADDRESS OF THE SUCCESSEU	LBHD, JER M-St Clamage Construction
10)	CONTRACT AWARD PRICE	Rs: 11542590/=
1™+	RONGANGOUSUCCESSELL BLODER IN EVO Particles of the FVM UNHON BIDE	
185	METHOD OF PROCUREMENT USED :- (Fick	one)
	a) - SENGLE STAGE - ONE ENVELOPE PROC	T.D. RE
	F SINGLESTAGE TWO ENVELOPE PROC	CEDURE
	c TWO STAGE BIDDENG PROCEDURE	:
	$\mathfrak{F}=\mathbb{R}^{N}$ of stage of two fixed open biddly	GPROCIDER!

PLEASE SPECIEVIE ANY OTHER METHOD OF PROCURFMENT WAS ADOPTED (c).

I MERGENCY, DIRECT CONTRACTING INTEGRATION FTC. WITH BRIEF REASONS:



[9]	APPROVING AUTHORITY FOR AWARD OF CONTRA	CT <u>Council of DMC(East), Karachi</u>
. ***1	WHE THE RAINE PROCUREMENT WAS INCLUDED IN	ANNUAL PROCURI MENT PLAN: Yes
21)	ADVER HSEMENT: i) SPPRA Website (If yes, give date and SPPRA Identification No.)	Yes www.pprasindh.gov.ps SPPRA Tender Serial No:29491
	ii) News Papers (If yes, give names of newspapers and dates)	Yes News Papers Name Daily Times Karachi Dated 23/6/2016 2The Express Karachi Dated 23/6/2016 3- Daily Pakistan Dated 23/6/2016 No
22)	NATURE OF CONTRACT	you saled I / Int.
ا فی	WHE THER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING - HANDER DOCUMENT (It yes, enclose a copy)	Yes No
211	WHE THER BID I VALUATION CRITERIA WAS INCLEDED IN BIDDING TENDER DOCUMENT (If yes, enclose a copy)	IS: Yes Y No
254	WHE THER APPROVAL OF COMPLETENT AUTHORITAL HEAD OTHER THAN OPEN COMPLETENCE BIDDI	
No.	WAS BID SECURITY OBEAINED FROM ALL THE BII	
, - .	WHILLIER THE SUCCESSFUL BID WAS LOWEST A BID. B. STILVALLATED BID on case of Consultancles.	Vi U.VII.D
.'\$)	WHETHER THE SUCCESSELL BIDDER WAS IT CHNIC WELY COMPLIANT?	Yes No
1-71	WEETTHER NAMES OF THE BIDDERS AND THEIR QUALITY TIME OF OPENING OF BIDS:	OHED PRICES WERE READ OF EACH
Steel	WHITTH REVALUATION REPORT GIVEN TO BIDDE CONTRACT? (Much copy of the bid evaluation report)	RS BEFORE THE AW ARD OF Yes Yes No

34)	ANY COMPLAINTS RECEIVED (If yes, result mereof)	Yes No /
.+20	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN (It yes, give details)	THIE HENDER NOTICE: DOCUMENTS Yes
::,	WAS THE EXTENSION MADE IN RESPONSE TIME? (It yes, give reasons)	Yes T
34)	DEVIATION (ROM QUALIFICATION CRITERIA (I) yes, give detailed reasons.)	Yes :
di.	WAST, ASSURED BY THE PROCURING AGENCY AT BLACK (ASTED?)	AT THE SELECTED FIRM IS NOT Yes v No 1
Stay	WAS AVISE MADE BY ANY OFFICER OFFICIAL OF SUPPLIER'S PREMISES IN CONNECTION WITH THE I BE ANGER LAINED REGARDING HNANCING OF VISI 411 (est enclose theopy)	PROCUREMENT? IF SO, DETAILS TO
;~ı	WERE PROPER SALEGUARDS PROVIDED ON MOBIL THE CONTRACT (BANK GUARAN HELLTECH?)	IZATION ADVANCE PAYMENT IN Yes No N/A
38)	SPECIAL CONDITIONS, II ANY th'yes, give Brief Description	Yes No
	ature & Official Stamp of horized Officer	l .

FOR OFFICE USE ONLY



Tender Reference No: 02


		ME-II: BILL OF QUANTITIES STAGE ONE ENVELOPE METHOD)				
NAME OF PROJECT:	MUSTAFA HOSP	RACT OR CLEANING OF NALLAH & OTHER CIVIL WORKS A ITAL NALLAH, BLOCK-13/D-1 & BLOCK-6, BLOCK-7 & OTH IAN-E-IQBAL ZONE, DMC (EAST) FOR THE YEAR 2015-16				
	Estimate Cost:	Rs: Rs:65,18,290/=(Open Rate)				
	Bid Security:	Rs: 05% of Quoted Rate				
	Tender Cost:	Rs: <u>3000/-</u>				
NOT	NOTE: 1. This Document contains 01-page Excluding this page 2. The standard terms & conditions of bidding Document (volume-I) Are available in the office & website of SPPRA, Karachi					
		EXECÚTIVE ENGINEER (B&R) Gulshan-e-Iqbal Zone, DMC (East)				

Issue to M/S: <u>Kamran & Kamfany</u>

Pay Order NO: 4//35/4 Rs: 3000/ Dated: 4/7/16

Bank: ALS Kari Bank

Signature and stamp of is some authority





P.C. Cost Rs:	65, 18,290 +(O/R)	Earnest Money Rs:	<u>516 quoted Rate</u>
Time Limit	120-Days	Penalty per Day:	Rs:3000/=
Validity Period:	90 Days	Tender Fee:	Rs: 3000/=

Name of Work: -

RUNNING CONTRACT OR CLEANING OF NALLAH & OTHER CIVIL WORKS AL-MUSTAFA HOSPITAL NALLAH, BLOCK-13/D-1 & BLOCK-6, BLOCK-7 & OTHER AREA OF GULSHAN-E-IQBAL ZONE, DMC (EAST) FOR THE YEAR 2015-16

## Ratio 14:38 ## Frection and cerroval of Centening for RCC or plain cement concrete works of deadar (2nd Class) ## Comment Concrete plain in including placing compacting, finishing and coling, complete including spreading and coling, complete plate 11:40 to 20° height. ## By Vi Thek. ## Pendiforced Cement, Concrete work including all labour and material except the cost of steel reinforcement and its labour for becking and brinding vitric vitil co-paid separates. This rate also includes all kinds of forms moulds. Afting structuring change reindering and weshing of shings in the cost of steel reinforcement and its labour for becking and weshing of shings in the cost of steel reinforcement and its labour for becking and weshing of shings in the part of state, Beams, Columns Ratis, lintels and other structural members lad in statu or precisal, laid in position complete in all respect, (1) Ratio (12:4):90 ## Provided in position complete in all respect, (1) Ratio (12:4):90 ## Providing, layer in position making (onts and lastering including sost of origing wire (also includes removal of just from beas. ## By Cott. 53. 5.22.22 480,1637- ## Bring of Indiang and dividing into panel decomplete. ## Cott and 4 Cit Shings in the kilopings cement concrete to complete. ## Bring of Indiang States in the kilopings cement concrete 1:241 including surface finishing and dividing into panel decomplete. ## Cott ago of 100 CFT /5 these of all material likes one aggregate, and the state of the state of the structure of the state of the structure of the state of the structure of the state of the structure of the state of the structure of the structure of the structure of the structure of the structure of the structure of the structure of the structure of the structure of the structure of the structure of the structure of t		ABSTRACT OF COST				
Reinforcement from Concrete cleaning & Strengthening the same ctc. Same ctc. Partitivent Excavation undress Lead up to a Signal Throw of Kassi Phawrish or Showl (B) in ordinary Soil. Cement Concrete Bricks of stone balast 1 1/2" to 1" graupe (Ratio 14.8) Frection and removal of Centering for RCC or plain country concrete works of depdar (2/10 (Less)). Cement Concrete Bricks of stone balast 1 1/2" to 1" graupe (Chaite 14.8) Frection and removal of Centering for RCC or plain country concrete works of depdar (2/10 (Less)). Cement Concrete Dain in including pacing comparing, frushing and curring, complete including screening and washing of stone aggingate without shuttering Ratio 1.22". Cement Concrete Dain in including pacing comparing, frushing and curring, complete including screening and washing of stone aggingate without shuttering Ratio 1.22". Reinforced Cement Concrete work including all labour and material except the cost of steel reinforcement and its labour for aciding and binding which value op ad separative, This rate also includes all kinds of forms involusis afting shuttering curring rendering and finishing litch value op ad separative. This rate also includes all kinds of forms involusis afting shuttering curring curring and finishing litch value op ad separative. This rate also includes all kinds of forms involusis afting shuttering curring curring and invising little value project and the reposed surviverse (relicting preciping and invising bits value project and in reposed (1) Ratio (12.9) 90 Using cornel 2 Cft sand 4 Cft Shingle LPS 19. A Gaget. Py Cft 2,140 295.61 Py Cott 2,140 Sharp and the service of the context concrete to call the product program of shingle producting curring and discinging partic first language producting curring partic first language partic first language and discinging partic first language partic first language partic first language partic first language partic first language partic first language partic first language partic first language partic first lang		· · · · · · · · · · · · · · · · · · ·	Unit	Quantity	Rate	
Earthwork Excavation undress Lead up to a Signal Throw of Rassi Phawrah or Showl (8) in ordinary Soil. Cement Concrete Bricks of stone ballast 1 ½" to 2" gisupe (Natio 14:8). Erection and removal of Centering for RCC or plate cement concrete vorks of deodar (2nd Cless). Concrete Vorks of deodar (2nd Cless). Concrete Vorks of deodar (2nd Cless). Concrete Vorks of deodar (2nd Cless). Concrete Vorks of deodar (2nd Cless). Concrete Vorks of deodar (2nd Cless). Concrete Vorks of deodar (2nd Cless). Concrete Vorks of deodar (2nd Cless). Concrete Vorks of deodar (2nd Cless). Concrete Vorks of deodar (2nd Cless). Concrete Vorks of deodar (2nd Cless). Concrete Vorks of deodar (2nd Cless). Concrete Vorks of deodar (2nd Cless). Concrete Vorks of	1			:	:	
Kassi Phavratin or Show (B) in ordinary Sol. 960ft 19,200 1,361.25 26,1361	-		% Cft	2,140	5,445.00	116,523/-
## Ratio 14:38 ## Frection and cerroval of Centening for RCC or plain cement concrete works of deadar (2nd Class) ## Comment Concrete plain in including placing compacting, finishing and coling, complete including spreading and coling, complete plate 11:40 to 20° height. ## By Vi Thek. ## Pendiforced Cement, Concrete work including all labour and material except the cost of steel reinforcement and its labour for becking and brinding vitric vitil co-paid separates. This rate also includes all kinds of forms moulds. Afting structuring change reindering and weshing of shings in the cost of steel reinforcement and its labour for becking and weshing of shings in the cost of steel reinforcement and its labour for becking and weshing of shings in the part of state, Beams, Columns Ratis, lintels and other structural members lad in statu or precisal, laid in position complete in all respect, (1) Ratio (12:4):90 ## Provided in position complete in all respect, (1) Ratio (12:4):90 ## Providing, layer in position making (onts and lastering including sost of origing wire (also includes removal of just from beas. ## By Cott. 53. 5.22.22 480,1637- ## Bring of Indiang and dividing into panel decomplete. ## Cott and 4 Cit Shings in the kilopings cement concrete to complete. ## Bring of Indiang States in the kilopings cement concrete 1:241 including surface finishing and dividing into panel decomplete. ## Cott ago of 100 CFT /5 these of all material likes one aggregate, and the state of the state of the structure of the state of the structure of the state of the structure of the state of the structure of the state of the structure of the structure of the structure of the structure of the structure of the structure of the structure of the structure of the structure of the structure of the structure of the structure of t	2		%0Cft	19,200	1,361.25	26,136/-
Feetbon and removal of Centering for RCC or plant centert concrete works of geodar (2nd Cass) Cement Concrete plan in including plant grompacting, finishing and curing, complete including screening and washing of score aggingate without shuttering Ratio 1224 Cement Plaster 14 up to 201 height. By 1/2 finck. Cement Plaster 14 up to 201 height. Cement Concrete work including all labour and marteral concrete accounting and brinding of shingle) RCC work in roof slab, Beams, Collumns Plastering and Inshing the exposed surface (noticing severancy and trishing and trishing shade and testing severancy and trishing and trishing and dividing into penie (et complete to complete to spark). Central policy of the exposed for the penies of the penies (et complete to any distinguishing and dividing into penies (et complete). Central policy of the exposed for the	3					
concrete works of decidar (2nd Class) Cement Concrete plan in including placing compacting, finishing and curring, complete including screening and washing of store aggregate without shuttering Ratio 1224 Cement Plaster 14 up to 20° height. b) //s" thick. Rendirected Cement Concrete work including all labour and material except the cost of steel feinforcement and its labour for petiting and binding which will be paid separately. This rate also includes all kinds of forms moulds: afting shuttering ching rendering and finishing the exposed surface (including screening rendering and finishing the exposed surface (including screening and washing of shingle) RCC work in roof slab, Beans, Columbs Ratis, lintols and other structural members laid in situ or precious laid in position complete in all respect.(1) Ratio (1224) 90 10 bis gement 2 Cft sand 4 Cft Shingle 1/8" to 14" gauge. P / Cft 2,140 255.v2 553.447/- Earth cand in position complete in all respect.(1) Ratio (1224) 90 10 bis gement 2 Cft sand 4 Cft Shingle 1/8" to 14" gauge. P / Cvt 2,60 550.170 489,163/- Earth work excavation in ashes, send soft soil or slit chemical in studing surface limiting and dividing into panel late complete. 10 Providing & leying 2" thick toppings cement concrete 1224 including surface limiting and dividing into panel on complete. 11 Cartage of 100 CFT / 5 tons of all maximal likes one aggregate, sparkl, coll, line, sursh let a. 86, Raif fasterings point & crossing Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, 10" x 5" x 3" or 1000 manuals of fuel wood by tricks or any other means ownce by the contractors (1000 Nos brinks, 10" x 5" x 3" or 1000 manuals of fuel wood by tricks or any other means ownce by the contractors (1000 Nos brinks, 10" x 5" x 3" or 1000 manuals of fuel wood by tricks or any other means ownce by the contractors (1000 Nos brinks, 10" x 5" x 3" or 1000 manuals of fuel wood by tricks or any other means ownce by the contractors (1000 Nos brinks, 10" x 5" x 3" or 1000 manuals of			% Cft	1000	9,510.25	150,007-
5 Cement Concrete plain in including placing compacting, finishing and curring, complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4 6 Cement Plaster 1:4 up to 20° height. b) 10° thick. 7 Roinforced Cement Concrete work including all labour and naterial except the cost of steel roinforcement and its libbu. For seckling and binding which will be paid separately. This rate also includes all kinds of forms mouths: after stuctural members laid in situ or preciate laid in postion complete in all respect.(1) Ratio (3):24):90 1 Bus coment 2 Cft sand 4 Cft Shingle 18° to 4° agging. 8 Pabrication of mild steel reinforcement for coment concrete to citizen, bending, layer in postion making jorts and lasteing including cost of binding wire (also includes removal of rust from bars. (ii) Using tor bars. (iii) Using bar bars. (iii) Using bar bars. (iii) Using tor bars. (iii) Using tor bars. (iii) Using bar bars. (iii) Using tor bars. (iii) Using tor bars. (iii) Using bar bars. (iii) Using bar bars. (iii) Using bar bars. (iii) Using tor bars. (iii) Using tor bars. (iii) Using bar bars. (iii) Using tor bars. (iii) Using bars. (iii) Using bars. (iii) Using bars. (iii) Using bars. (iii) Using bars. (iii) Using bars. (iii) Using bars. (iii) Usi			% Sft	15544	3,127.41	486,125/-
aggregate without shuttering Ratio 1:2:4	5	Cement Concrete plain in including placing compacting, finishing				•
6 Cement Plaster 1:4 up to 20" height. 7 Reinforced Cement Concrete work including all labour and material except the cost of steel reinforcement and its labour for packing and binding which will be paid separately. This rate also includes all kinds of forms moulds: afting shuttering curing reindering and finishing the exposed surface (including screening and washing of shingle) RCC work in roof slab, Beams, Columns Rafts, Intels and other structural members lad in situ or preciatal and in postion complete in all respect (1) Rabio (1/24) 90. 14 Library of Blade Tractor (S-hours/ par Day) 15 Hinnig of Wheel excavator (B-hours/ par Day) 16 Hinnig of Wheel excavator (B-hours/ par Day) 17 Hinnig of Tractor Troiley with three unskilled labour for loading part including with three unskilled labour for loading part including a Rate of S400 cpan rate (8-hours/ par Day) 18 Hinnig of Tractor Troiley with three unskilled labour for loading part including a Rate of S400 cpan rate (8-hours/ par Day) 19 Hinnig of Tractor Troiley with three unskilled labour for loading part in position of the Rate of S400 cpan rate (8-hours/ par Day) 19 Hinnig of Tractor Troiley with three unskilled labour for loading part in position and in labour and unloading desalted site (8-hours/ par Day) 19 Hinnig of Tractor Troiley with three unskilled labour for loading part in position in the part in part			: 0/ Cf+	10 569	14 400 05	1 504 227/
b); %" thick. Reinforced Cement Concrete work including all labour and maternal except the cost of steel reinforcement and its labour for packling and binding which will be paid separately. This nate also includes all kinds of forms moulds: litting stutering curing reinforcement and its labour for packling and binding which will be paid separately. This nate also includes all kinds of forms moulds: litting stutering curing reinforcement and its labour for packling and swashing of shingle) RCC work in roof slab, Beams, Columns Roits, Intels and other structural members laid in situ or precast laid in position complete in all respect. (1) Rabo (1224) 90. Libs cement 2 Cft sand 4 Cft Shingle 1/8" to W [*] gauge. P/ Ctt 2,140 285.v2 553,447/- Fabrication of mild steel reinforcement for coment concrete v/c cutting, bending, layer in position making joints and fastering including cost of binding wire (also includes removal of rust from bars (ii)) sing to bars. (iii) Sing to bars. (iii) Sing to bars. (iii) Sing to bars. (iii) Sing to bars, which is a summer of packling and an all respect. (1) Providing & laying 2" thick toppings cement concrete 1/24 methoding surface finishing and dividing into panel etc complete. Providing & laying 2" thick toppings cement concrete 1/24 methoding surface finishing and dividing into panel etc complete. Canage of 100 CFT /5 tons of all maternal likes one aggregate, sparkly (coal, line, surkhii etc. B.G. Rait fastonings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, 10" x5" x3" or 1000 manuals of fuel wood by trucks or any other means owned by the contractors (Load Lipto 15 Miss etc.) P/ Day 26 P/ Day 26 P/ Day 26 P/ Day 30 P/ Day 30 P/ Day 40 P/ Day 40 P/ Day 41 Hinning of wheel loader (8-hours/ par Day) P/ Day 41 Hinning of Blade Tractor (8-hours/ par Day) P/ Day 42 P/ Day 43 P/ Day 45 P/ Day 40 P/ Day 40 P/ Day 40 P/ Day 40 P/ Day 40 P/ Day 40 P/ Day 40 P/ Day 40 P/ Day 40 P/ Day 40 P/ Day 40 P/ Day 40 P/ Day	6		90 CIL	10,505	14/478.72	1,524,883/
Peinforced. Cement. Concrete work including all labour and material except the cost of steel reinforcement and its labour for packding and binding which will be paid separately. This rate also includes all kinds of forms moulds: althing shutching change rendering and finishing the exposed surface (including accessing and washing of shingle) RCC work in roof stab, Beams, Columns Raits, lintels and other structural members lad in situ or pre-cast laid in position complete in all respect.(1) Ratio (1219) 90. Lbs cement 2 Cft sand 4 Cft Shingle 1/8* to ½* gauge. P/ Cft 2,140 258.62 553.447/- Fabrication of mild steel reinforcement for occent concrete ½* cutting, bending, layer in position making joints and fastening including cost of binding wire (also includes removal of rust from bins of using for bars (b) Using tor bars. Provided the provided from the bars (b) Using tor bars. Earth work excavation in ashes, send soft soil or sit clearance undressed lead up to 50-ft. Providing & laying 2* thick toppings cement concrete 1:2:4 including surface finishing and dividing into panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, surkhilled the panel ets complete. Spawl, coal, lime, s			% Sft	18,015 •	2,283.93	411,450/-
actions and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shettering curing rendering and finishing the exposed surface (including screening and washing of shingle) RCC work in roof stah, Beams, Columns Rafts, lintels and other structural members laid in situ or precast laid in position complete in all respect.(1) Ratio (1/2%) 90 bis cement 2 Cft sand 4 Cft Shingle 1/8" to W" gauge. 8 Fabrication of mild steel reinforcement for correct concrete including cost of binding wire (also includes removal of rust from bers using for bars. 9 Earth work excavation in ashes, send soft soil or sitt clearance undressed lead up to 50-ft. 10 Providing N laying 2" thick toppings cement concrete 1/2/4 including surface finishing and dividing into panel etc complete. Spawl, coal, lime, surshi etc. B.G. Rait fastenings points 8 crossing Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, 10" x 5" x 3" or 1000 manutos of fuel wood by trucks or any other means owned by the contractors (Lead upto 15 Hites etc). 12 Hiring of wheel excavator (8-hours/ par Day) Hiring of wheel loader (8-hours/ par Day) P/Day 16 Hiring of Blade Tractor (8-hours/ par Day) P/Day 27 Hiring of Blade Tractor (8-hours/ par Day) Hiring of Labour (Nallah Labour afghani) (8-hours/ par Day) Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) P/Day 48 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) P/Day 49 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) P/Day 49 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day)				·		
includes all kinds of forms moulds: lifting shutching corning rendering and finishing the exposed surface (including screening and washing of shingle) RCC work in roof slab, Beams, Columns Rafts, lintels and other structural members laid in situ or precast laid in position complete in all respect (1) Ratio (1) Rati						
rendering and finishing the exposed surface (including screening and washing of shingle) RCC work in roof slab, Beams, Collums Rafits, Initels and other structural members laid in situ or procast laid in position complete in all respect.(1) Ratio (±2:4) 90 Lbs cement 2 Cft sand 4 Cft Shingle 1/8' to ¼' gauge. P/Cit 2,140 255.62 553.447/- Septimization of mild steel reinforcement for cement concrete t/c cutting, bending, layer in position making joints and fastening including cost of binding wire (also includes removal of rust from bars using for bars (b) Using tor bars. (b) Using tor bars. P/Cit 2,140 255.62 553.447/- Septimization of mild steel reinforcement for cement concrete t/c cutting, bending, layer in position making joints and fastening including cost of binding wire (also includes removal of rust from bars using for bars (b) Using tor bars. (b) Using tor bars. P/Cit 2,140 255.62 553.447/- Septimization of mild steel reinforcement for cement concrete t/c cutting, bending, layer in position making joints and fastening including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc co						
and washing of shingle) RCC work in roof slab, Beams, Columns Rifts, Introls and other structural members laid in situ or pre- cast laid in position complete in all respect.(1) Ratio (1:2:-) 90 Lbs cement 2 Cft sand 4 Cft Shingle 1/8" to "a" gauge. P/ Cft 2,140 258.62 553.4-7/. 8 Fabrication of mild steel reinforcement for cement concrete vice cutting, bending, layer in position making joints and fastering including cost of binding wire (also includes removal of rust from bars using for bars. 9 Earth work excavation in ashes, send soft soil or silt dearance undiressed lead up to 50-ft. 10 Providing & laying 2" thick toppings cement concrete 1:2:4 including surface finishing and dividing into panel etc complete. Spawl, coal, lime, surkhillette. B.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Reits, M.S. Bars etc. or 1000 Nos brinks, 10" x 5" x 3" or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lean pipe) 12 Hing of wheel excavator (8-hours/ par Day) P/Day 26 Rate 2300 Open Rate 7 13 Hiring of wheel loader (8-hours/ par Day) P/Day 15 Pipes etc. 14 Hiring of Blade Tractor (8-hours/ par Day) P/Day 15 Pipes (8-hours/ par Day) P/Day 26 Pipes (8-hours/ par Day) P/Day 27 Pipes (9-6) S-221.72 480,163/- P/Day 28 Pipes (9-6) S-221.72 480,163/- 14 Hiring of Blade Tractor (8-hours/ par Day) P/Day 15 Pipes (8-hours/ par Day) P/Day 26 Pipes (8-hours/ par Day) P/Day 27 Pipes (9-6) S-221.72 480,163/- P/Day 28 Pipes (9-6) S-221.72 480,163/- P/Day 29 Pipes (8-hours/ par Day) P/Day 20 Pipes (8-hours/ par Day) P/Day 20 Pipes (8-hours/ par Day) P/Day 20 Pipes (8-hours/ par Day) P/Day 20 Pipes (8-hours/ par Day) P/Day 30 Pipes (8-hours/ par Day) P/Day 40 Pipes (8-hours/ par Day) P/Day 40 Pipes (8-hours/ par Day) P/Day 40 Pipes (8-hours/ par Day) P/Day 40 Pipes (8-hours/ par Day) P/Day 40 Pipes (8-hours/ par Day) P/Day 40 Pipes (8-hours/ par Day) P/Day 40 Pipes (8-hours/ par Day) P/Day 40 Pipes (8-hours/ par Day) P/Day 40 Pipes (8-hours/ par Day)						
Rafts, lintels and other structural members laid in situ or precast laid in position complete in all respect. (1) Ratio (1:24) 90 Lbs cement 2 Cft sand 4 Cft Shingle 1/8" to W" gauge. P/ Cft 2,140 258.62 553.447/: 8 Fabrication of mild steel reinforcement for cement concrete (cutting, bending, layer in position making joints and fastering including cost of londing wire (also includes removal of rust from bars using (b) Using tor bars. 9 Earth work excavation in ashes, send soft soil or silt dearance undressed lead up to 50-ft providing 8 laying 2" thick toppings cement concrete 1:214 including surface finishing and dividing into panel etc complete. 9% Offt 27,500 1,682.75 45,783/- 10 Providing 8 laying 2" thick toppings cement concrete 1:214 including surface finishing and dividing into panel etc complete. spawl, coal, line, surface finishing and dividing into panel etc complete. spawl, coal, line, surface finishing and dividing into panel etc complete. 1000 Nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead or 1000 Nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead or 15 Niles gtc). 12 Hiring of wheel excavator (B-hours/ par Day) 13 Hiring of wheel excavator (B-hours/ par Day) 14 Hiring of wheel loader (8-hours/ par Day) 15 Hiring of Blade Tractor (8-hours/ par Day) 16 Ihing of Blade Tractor (8-hours/ par Day) 17 Hiring of Eabour (Nallah Labour afghani) (8-hours/ par Day) 18 Hiring of Labour (Nallah Labour afghani) (8-hours/ par Day) 19 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) 19 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day)	:					
Lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge. P/ Cft. 2,140 258.62 553,447/- Fabrication of mild steel reinforcement for cement concrete 1/c cutting, bending, layer in position making joints and fastering inducting cost of binding wire (also includes removal of rust from bars using for bars. P/ Cwt. 96 5.001.70 480,163/- Earth work excavation in ashes, send soft soft or silt clearance undressed lead up to 50-ft 480,163/- Earth work excavation in ashes, send soft soft or silt clearance undressed lead up to 50-ft 45,753/- O Providing & laying 2" thick toppings cement concrete 1:2:4 including surface finishing and dividing into panel etc complete. 46,5753/- Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, line, surkhi etc. B.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Load upto 15 Miles etc). P/Day 26 Raite 30° Open Raite 14 Hiring of wheel excavator (B-hours/ par Day) P/Day 26 Raite 30° Open Raite 15 Hiring of Blade Tractor (S-hours/ par Day) P/Day 42 15 Raite 30° Open Raite 15 Hiring of Blade Tractor (S-hours/ par Day) P/Day 42 15 Raite 30° Open Raite 17 Open Raite 30° Open Rait	:			:		
8 Fabrication of mild steel reinforcement for cement concrete 1/c cetting, bending, layer in position making joints and fastering including cost of binding wire (also includes removal of rust from bars using for bars (I) Using tor bars. (I) Using tor bars. (II) Using tor bars. (III) U	!					and out the contract of
cutting, bending, layer in position making joints and fastering including cost of binding wire (also includes removal of rust from bars (b) Using tor bars. (Earth work excavation in ashes, send soft soil or silt clearance undressed lead up to 50-ft. Providing & laying 2" thick toppings cement concrete 1:2:4 including surface finishing and dividing into panel etc complete. Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, 10" x 5" x 3" or 1000 manuds of fuel wood by tracks or any other means owned by the contractors (Lead upto 15 Nikes etc). Hiring of wheel excavator (8-hours/ par Day) Hiring of wheel loader (8-hours/ par Day) Hiring of blade Tractor (8-hours/ par Day) Hiring of Blade Tractor (8-hours/ par Day) Hiring of Blade Tractor (8-hours/ par Day) Hiring of Libour (Nallah Labour afghani) (8-hours/ par Day) Hiring of Lifer (8-hours/ par Day) Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) provided the second of the contractor of the safe of the contractor of the safe of the contractor of the safe of the contractor of the safe of the contractor of the safe of the contractor of the safe of the contractor of the safe of the contractor of the safe of the contractor of the safe of the contractor of the safe of the contractor of the safe of the contractor of the safe of the contractor of the safe of the safe of the contractor of the safe of the contractor of the safe of the contractor of the safe of t	1		P/ Cit	<u> 2,140</u>	258,62	553,447/-
including cost of binding wire (also includes removal of rust from bars using for bars (b) Using for bars. Earth work excavation in ashes, send soft soft or silt clearance undressed lead up to 50-ft (b) Using 2" thick toppings cement concrete 1:2:4 (including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and unloading desalted site (S-hours/ par Day) Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into panel etc complete. Including surface finishing and dividing into p	. S		:			
bars using for bars. (b) Using tor bars. 9 Earth work excavation in ashes, send soft soil or silt clearance undressed lead up to 50-ft Providing & laying 2" thick toppings cement concrete 1:2:4 including surface finishing and dividing into panel etc complete. 10 Providing & laying 2" thick toppings cement concrete 1:2:4 including surface finishing and dividing into panel etc complete. 11 Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trocks or any other means owned by the contractors (Lead upon 15 Miles etc). 12 Hiring of wheel excavator (8-hours/ par Day) P/Day 26 Rate 30-0 Open Rate 0 Ope						
(b) Using tor bars. Earth work excavation in ashes, send soft soil or silt clearance undressed lead up to 50-ft undressed lead up to 50-ft whick toppings cement concrete 1:2:4 including surface finishing and dividing into panel etc complete. Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, Ns. Bars etc. or 1000 Nos brinks, 10' x 5' x 3' or 1000 manudis of fuel wood by trucks or any other means owned by the contractors (Lead unto 15 Miles etc). Hiring of wheel excavator (8-hours/ par Day) Hiring of wheel excavator (Double Boom) (8-hours/ par Day) Hiring of wheel loader (8-hours/ par Day) Hiring of Dumper (8-hours/ par Day) Hiring of Blade Tractor (8-hours/ par Day) Hiring of Labour (Nallah Labour afghani) (8-hours/ par Day) Hiring of Lifter (8-hours/ par Day) Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) P/Day 40 Earth work excavator in askilled labour for loading and unloading desalted site (8-hours/ par Day) P/Day 40 Earth work excavator (124 PyDay 40 Earth work excavator (124 PyDay 15 PyDay 40 Earth 27,506 1,663-75 PyDay 75,061 PyDay 26 PyDay 26 PyDay 26 PyDay 15 PyDay 15 PyDay 27 PyDay 27 PyDay 28 PyDay 29 PyDay 20 PyDay 20 PyDay 20 PyDay 30 PyDay 30 PyDay 40 PyD		•				
undressed lead up to 50-ft Providing & laying 2" thick toppings cement concrete 1:24 including surface finishing and dividing into panel etc complete including surface finishing and dividing into panel etc complete. We Sft 2200 3,275.50 72,061/- 11 Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead upto 15 Niles etc). 12 Hiring of wheel excavator (8-hours/ par Day) P/Day 26 P/Day 26 P/Day 10 P/Day 15 Hiring of wheel loader (8-hours/ par Day) P/Day 15 Hiring of Dumper (8-hours/ par Day) P/Day 15 Hiring of Blade Tractor (8-hours/ par Day) P/Day 20 P/Day 20 P/Day 20 P/Day 20 P/Day 20 P/Day 20 P/Day 30-0/pen Rate Open 30-0/pen Rate Open 30-0/pen Rate Open Rate Open 30-0/pen Rate Open Rate Open Rate Open Rate Open Rate Open Rate P/Day 40 P/Day 40 P/Day 40 P/Day 40 P/Day 40 P/Day 40 P/Day 40 P/Day 40		(b) Using for bars.	P/ Cwt	96	5.0 <u>01.70</u>	480,163/-
Providing & laying 2" thick toppings cement concrete 1:2:4 including surface finishing and dividing into panel etc complete. % Sft 2200 3,275.50 72,061/- Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, 10' x 5' x 3' or 1000 manuos of fuel wood by trucks or any other means owned by the contractors (Lead upto 15 Niles etc). Pilong of wheel excavator (8-hours/ par Day) Hirring of wheel excavator (Double Boom) (8-hours/ par Day) Hirring of wheel loader (8-hours/ par Day) Hirring of Dumper (8-hours/ par Day) Hirring of Dumper (8-hours/ par Day) Hirring of Blade Tractor (S-hours/ par Day) Hirring of Labour (Nallah Labour afghani) (8-hours/ par Day) Hirring of Lifter (8-hours/ par Day) Hirring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) P/Day 40 P/Day 40 P/Day 40 P/Day 40 P/Day 6 P/Day 40 P/Day 6 P/Day 40 P/Day 6 P/Day	: 9			22.500		
including surface finishing and dividing into panel etc complete. % Sft 2200 3,275.50 72,061/- Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead upto 15 Miles etc). Pilong of wheel excavator (8-hours/ par Day) Hirring of wheel excavator (Double Boom) (8-hours/ par Day) Hirring of wheel loader (8-hours/ par Day) Hirring of Dumper (8-hours/ par Day) Hirring of Blade Tractor (8-hours/ par Day) Hirring of Labour (Nallah Labour afghani) (8-hours/ par Day) Hirring of Lifter (8-hours/ par Day) Hirring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) P/Day 40 3,275.50 72,061/- 37,637 Cpgr 37,637 Cpgr 37,637 Cpgr 30-0 P/Day 26 Rate 30-0 P/Day 10 P/Day 15 P/Day 40 P/Day 40 P/Day 40 P/Day 20 Rate 30-0 Open Rate Cpgr 30-0 Open Rate C	: 	·	% OCft	<u> 27,500</u>	1,003.75_	45,/53/-
Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Ratts, M.S. Bars etc. or 1000 Nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead upto 15 Niles etc.). 12 Hiring of wheel excavator (8-hours/ par Day) 13 Hiring of wheel excavator (Double Boom) (8-hours/ par Day) 14 Hiring of wheel loader (8-hours/ par Day) 15 Hiring of Dumper (8-hours/ par Day) 16 Hiring of Blade Tractor (8-hours/ par Day) 17 Hiring of Labour (Nallah Labour afghani) (8-hours/ par Day) 18 Hiring of Lifter (8-hours/ par Day) 19 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) 19 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) 10 Open Rate 11 Open Rate 12 Open Rate 13 Open Rate 14 Open Rate 15 Open Rate 16 Open Rate 17 Open Rate 18 Open Rate 19 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) 19 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day)	10		! 0/2 Sft	2200	3 275 50	72.061/-
Spawl, coal, lime, surkhi etc. B.G. Rait fastenings points & crossing Bridges Girders, Pipes, Sheets Raits, M.S. Bars etc. or 1000 Nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead upto 15 Miles etc).	11		70 510	27.00		
1000 Nos brinks, 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead upto 15 Miles etc). 12 Hiring of wheel excavator (8-hours/ par Day) 13 Hiring of wheel excavator (Double Boom) (8-hours/ par Day) 14 Hiring of wheel loader (8-hours/ par Day) 15 Hiring of Dumper (8-hours/ par Day) 16 Hiring of Blade Tractor (8-hours/ par Day) 17 Hiring of Labour (Nallah Labour afghani) (8-hours/ par Day) 18 Hiring of Lifter (8-hours/ par Day) 19 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) 10 Open Rate 11 Open Rate 12 Open Rate 13 Open Rate 14 Open Rate 15 Open Rate 16 Hiring of Labour (Nallah Labour afghani) (8-hours/ par Day) 17 Hiring of Labour (Nallah Labour afghani) (8-hours/ par Day) 18 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) 19 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) 10 Open Rate 11 Open Rate 12 Open Rate 13 Open Rate 14 Open Rate 15 Open Rate 16 Open Rate 17 Open Rate 18 Open Rate 19 Open Rate				•		
trucks or any other means owned by the contractors (Lead upto 15 Miles etc). 12 Hinng of wheel excavator (8-hours/ par Day) 13 Hiring of wheel excavator (Double Boom) (8-hours/ par Day) 14 Hiring of wheel loader (8-hours/ par Day) 15 Hinng of Dumper (8-hours/ par Day) 16 Hinng of Blade Tractor (8-hours/ par Day) 17 Hiring of Labour (Nallah Labour afghani) (8-hours/ par Day) 18 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) 19 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) 10 Open Rate Open					•	
15 Miles etc). 96 Cft 37,697 10 10 10 10 10 10 10 1						
Hiring of wheel excavator (8-hours/ par Day) P/Day 26			0.1. C=	27 367		701 27
P/Day 26 Rate 2564 Open Rate	12		- 7 <u>0 Cit</u>	·················· /	√Tricialis≌ _ Open	579800
Hiring of wheel excavator (Double Boom) (8-hours/ par Day) P/Day 10 Rate 900 Open Ra	: 12. I		i P/Day	. 26	Karg 3 300	Open Rate /
Hiring of wheel loader (8-hours/ par Day) 15 Hiring of Dumper (8-hours/ par Day) 16 Hiring of Blade Tractor (8-hours/ par Day) 17 Hiring of Labour (Nallah Labour afghani) (8-hours/ par Day) 18 Hiring of Lifter (8-hours/ par Day) 19 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) 10 Alter John Rate / Open R	13	Hiring of wheel excavator (Double Boom) (8-hours/ par Day)		: [Open	289000/
P/Day 15 Rate 366 Open Rate (15 Hiring of Dumper (8-hours/ par Day) P/Day 40 Open Rate (P/Day	10	Rate 700	Open Rate /
Hiring of Dumper (8-hours/ par Day) P/Day 40 Original Copen Rate Open Rate	14	Hiring of wheel loader (8-hours/ par Day)	D/D-	1.5	Open 3300	349500/
P/Day 43 RASOCO Open Rate / Op		Human of Dumage (9 hours par Day)	: <u> P/ Day</u>		Clean	7 Open Kate
16 Hiring of Blade Tractor (8-hours/ par Day) P/Day 20 Rate 17 Hiring of Labour (Nallah Labour afghani) (8-hours/ par Day) No's 1250 Rate 1250 Rat	0	. Hiring of Dumper (8-Hours) par Day)	P/Day	40	188cc)	, 79200/-
P/Day 20 Rate Open Rate Op	16	Hung of Blade Tractor (S-hours/ par Day)			Oletto	1690001
No's 1250 Rate 3 /- Open Rate 2	:		P/Day	20	Rate	- Open Rate
Hiring of Lifter (8-hours/ par Day) P/Day 6 P/Day 6 P/Day 6 P/Day 6 P/Day 6 P/Day 40 P/Day 40 P/Day 40	17	Hiring of Labour (Nallah Labour afghani) (8-hours/ par Day)	\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \\ \	. 1200	Open 50/	2187500/
19 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) P/Day 6 Refe 23 / Open Karte	:	Live of Life (O have love Day)	NO'S	1250	Kate 17/	
19 Hiring of Tractor Trolley with three unskilled labour for loading and unloading desalted site (8-hours/ par Day) Option 19	18	Hiring of Litter (8-nours/ par Day)	P/Dav	6	W/0250	2 Open Rate
and unloading desalted site (8-hours/ par Day) P/Day 40 P/E8 / Open icase /	19	Hiring of Tractor Trolley with three unskilled labour for loading		·	\	6360001
A pro-			FP/Day	40	1 1 2 7 00	Copen hate /-
		· · · · · · · · · · · · · · · · · · ·			١/١٥	R R 502430

30	Cleaning inside sewerage line completely restoring original silt		•		
	green space / dia of pipe line by labour and equipment				
y	(mechanically / electrically discern) including accessories like				
. 1	pulleys, steel ropes buckets and draggers sizing from 6" to 18" dia				
	their "to and pro" pulling action (No. of passes shell be as many				
	reguled) would be under taken in two phases (1st phase entire				
	length from downstream to upstream) bringing down peak hours				
	sewerage to flow inside pipe line (as free flow) and in 2nd phase				
	from upstream to downstream of entire length ensuring no siit is				
	observed in buckets (6" dia to 18" dia) except only sewerage		£ •		;
	water and finally passing a steel ball of dia 12" lesser that the	!	1		
	diameter of pipe but not exceeding 48" dia bali even for larger dia				
	of pipe to ensure perfect cleaning. The job includes all the hire /				
	cost of equipment and accessories of above winching machine /		:	:	
ļ	devices along with engineer with winching duress sets having			İ	
ļ	steel ropes, pulley mounted over it, steel bucket from 6" to 18"	'	i .		
	dia hooks and other protection likes safety barriers, traffic signs,				
:	Coues, ensuring no damage to pipe line along with ensuring				
	safety to labour and other public property / lives and removal of		·		
	silt / solid during desalting and cleaning and clearance of site etc	ļ	1		
	complete as per full satisfaction of site engineer				
	12" dia	: P/Rft	15,000	80.50	1,207,500/-
21	Manufacturing and supplying of RCC Ring Slab of 21" dia inside		•		
	36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars	:			
	twon concentric rings with 3/8" dia 8 No's cross linked bars				
	welded and two sunk type hooks coasted in 1: 1 1/5": 3 concrete	ļ	1		
	with embedded 15 Kg C.I frame in perfect position including			*	
	transportation charges for an average lead of 20 km per trip from				
	casting yard to town office (a minimum of 25 slaps per trip will be	Na'a	300	- 005 25	201 220/
	transported)	<u>No's</u>	<u> 200 </u>	1,906.60	381,320/-
.22	Shifting and fixing 36" dia (outer) ring slab in perfect. Position on	!			
	damaged manholes including cutting of the position of damaged				
	manhole in proper shape laying in layer of C.M in 3"thick and				
	disposal of the debris including cartage transportation loading un- loading from manufacturing yard to site as per specification laid in				
	approved R.A.	No's	200	563.09	112,618/-
		· · · — — - • · · · —			112,010/-
23	Mfg: and supplying of 21" dia RCC main hole cover cast in 1:2:4				
	concrete ratio 3" deep at center reinforced with ½" dia tor steel pars 1: 4" center to center welded to 3,16" truck 3" wide IAS.				
	plate two hooks of 3/8" dia tor bar including compacting, curing &				
	transportation within 10-miles	No's	. 600	913.63	548,178/-
	Transfortation attain Talanca				

NOTE:

1. Rate must be quoted "IN FIGURE & IN VORD" both otherwise liable to be cancelled.

2. Over Writing & Correction if any, must be initialed and stamped by the Bidder.

Item Based on S/R-RS: 65, 18,290/=(+) Open Rate M7. PAR of above/ below of the S/R Rs. 1/542590

futor the complete job for all schedule of rates

read the Standard Bidding Documents (Volume-1) and amendment-2013 available on Website of A and agreed to abide all of them and also provide all these

which our signature as and when directed.

main Building of DMC(East), near KDA Police Station, Block-14, University Road, Karachi

No:SE/DMC(E)/ **3\$***\$***/**2016

Dated: 20 - 10 - 2016

To.

M/S: Glamour Construction D-19 Block-13 Gulshan-e-Iqbal Karachi.

(LETTER OF ACCEPTANCE) AWARD LETTER

Subject:- Re-Construction of Old Dustbin at Gazi Sallah-ud-din Road UC-12
Gulshan Zone DMC East

This is to notify you that your bid dated 28/7/2016 for execution to the above subjected work has been accepted and award by the Competent authority of D.M.C.(East) amounting to <u>Rs: 993338/= (Rupees:Nine Lac Ninty Three Thousand Three Hundred Thirty Eight)</u>

The 5% Bid Security was already deposited as a part of Performance Security and remaining balance 5% will be deducted from the bill

You are therefore, directed to furnish the cost of Stamp @ of 0.35% of the Sanctioned cost to be fixed on the Agreement to be executed will have to be born by you in accordance with the condition of the Contract Agreement enclosed herewith within stipulated time, failing which the acceptance will be treated as Cancelled and amount of bid deposited will be forfeited without any further notice from the receipt of this letter.

This is for your information.

Superintending Engineer

D.M.C.(EAST)

Director (CB) SPPRA-GOS,

With the request to upload on the website of SPPRA

Copy for information to :-

- 1. The Executive Engineer (B&R) Gulshan Zone DMC (East)
- 2. Office Copy

DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI Building of DMC(East), near KDA Police Station, Block-14, University Road, Karachi

Bid Evaluation Report

1.1	Name of Procuring Agency: DMC(East), Karachi
2	Tender Reference No: SE/DMC(EAST)/1150/2016 DATED: 23/05/2016 WORK NO.01
3.	Tender Description/Name of Work/item RE-CONSTRUCTION OF OLD DUST BIN AT GHAZI SALLAH-UD-DIS ROAD UC-12, GULSHAN-E-IQBAL ZONE DMC(EAST)
4.	Method of Procurement: SINGLE STAGE - ONE ENVELOPE PROCEDURE
5.	Tender Published: SPPRA Website (www.pprasindh.gov.pk) SPPRA Sr. No 29491 Print & Electronic Media & Newspapers names with dates Daily Times dt: 23/06/2016 2)Daily The Express dt: 23/06/2016 3) Daily Pak dt: 23/06/2016
6.	Total Bid Documents Sold: 03 Nos.
7.	Total Bids Received: 03 Nos.
8.	Technical Bid Opening Date (if applicable) Not Applicable (Provide details in separate form)
9.	No. of Bid technically qualified (if applicable): Not Applicable
10.	Bids Rejected: Nil
11	Financial Bid Opening Date: 28/07/2016
12.	Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with P.C. Cost	Reasons for acceptance/ rejection	Remarks
U		<u> </u>	<u> </u>	<u>4</u>	5	6 .
1.	M/s.: Glamour Gonst	: 9,93,338/= (as per calculation)	1 ³¹ Lowest Bidder	Bid Cost Rs: 9,93,338/= PC Cost Rs: 9,98,330/=	Qualified as per Evaluation Criteria	Recommended for award of work
2	M/s. A.HAFEEZ CONST	9,95,335/= (as per calculation)	2nd Lowest Bidder	Bid Cost Rs: 9,95,335/= PC Cost Rs: 9,98,330/=	Qualified as per Evaluation Criteria	Responsive
3.	M/s. F.N.ASSOCIATES	9,98,330/= (as per calculation)	3rd Lowest Bidder	Bid Cost Rs: 9,98,330/= PC Cost Rs: 9,98,330/=	Qualified as per Evaluation Criteria	Responsive

Signature of the Members of Procurement Committee

S.No:	COMMITTEE MEMBER	DESIGNATION	SIGNATURE	SEAL
1.	Mr.Mubeen Shaikh, Superintending Engineer, DMC(East)	Chairman	John .	Superintending Engineer DMC (East) Karachi.
2.	Mr Tauqeer Abbas, Executive Engineer (B&R), Gulshan-e-Iqbal, DMC(East)	Member		Executive Engineer (B&R) DMC (East) Karnetti.
3.	Mr Shabih-ul-Hassan . Executive Engineer, DMC(West)	Member		Executive Engineer DMC West

Director (CB) SPPRA, GOS

With all request to upload on the Website of SPPRA (Authority).

Copy to:-

- 1 The Administrator, District Municipal Corporation (East).
- 2 The Municipal Commissioner, District Municipal Corporation (East).

Stamp Value: Rs: 3500/=

PAKISTAN

DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI Mais Juilding of DMC(East), near KDA Police Station, Block-14, University Road, Karachi

AGREEMENT

SUBJECT: RE-CONSTRUCTION OF OLD DUSTBIN AT GAZI SALLAH-UD-DIN ROAD UC-12 GULSHAN

	ZOINE DIVIC EAST	•		/ IZDDDII
P.C Cost	998330/=			SPECIAL
Completion T	ime: 01 Months P	enalty: Rs:3000/= as pe	r B.O.O	ADHESIVE
10	his Agreement is made on this 2/3t day of	ncliber	2016 al Hearnel	PAKISTAN
between the Dis	strict Municipal Corporation (East) hereinafter calle	ed the "DMC (East)", (whigh expressio	و مردوبي n ≤ 1
shall mean and	include his successors) on the One Part and M/S . (Glamour Construction	flaving_ thei	
	BLK-13 Gulshan-e-Iqbal . Proprietor MR.Imr			
· · · · · · · · · · · · · · · · · · ·	nich expression mean and include his successors, heir	s, executors, administrate	ors and assignees) n = [
on the Other Part				
WT	nereus the DMC (East) has accepted the tender of	of the Contractor for a	Arrangement and	
completion of the	work namely RE-CONSTRUCTION OF OLD DUS	TBIN AT GAZI SALLAH	<u>1-UD-DIN ROAL</u>	
UC-12 GULSHA	N ZONE DMC EAST at a cost of Rs: 993338/=	₫ (Rupees: Nine Lac Fift	ty Two Thousand	C D M C Mark
Three Hundred I	Fort Four Only) within a period of <u>01 Montl</u>	ns and Penalty Rs.3000	0/= as per B ₀ (0)	SPECIAL ADHESIVE
	specification and general conditions of the contract si- uainted with their meaning.	gned by the Contractor a	anter naving	
minisch tury acq	Hainted with their meaning.			PARISTAN
And	Whereas the Contractor has deposited 5% (Rs. 50	0000/=)Performance Sec	urity in shape of	Con res
	naining balance 5% will be deducted from the bill.	•	1/03/	
	e following documents after incorporating addendum		ng to instructions	
to bidders shall b	e deemed to form and be read and construed as part o	I this Agreement, viz:		
Α.	The Contract Agreement.	Serve .		
В.	The Letter of Acceptance.	.,		الا جاليا
	The completed Form of Bid.		in the second	
	The Standard and Special Terms & Conditions of C	ontract-Part 1.	-6	
E. F.	The priced Bill of Quantities, The Drawings,	•		(SPECNAL
G.	The Drawings. The Specifications.		////	ADHESIVE
Ç.,	The Specifications.			
	consideration of the payments to be made by the DN			
	Contractor hereby covenants with the DMC (East)		e the works and	MPERHITA IN
remedy defects th	erein in conformity and in all respects with the provis	sions of the contract.	\$ \\any	Miliae Co
The	e DMC (East) hereby covenants to pay the contract	or in consideration of t	he execution and	Karachi
	works as per provisions of the contract, the contract		n as may become	<u> </u>
	provisions of the contract at the times and in the mar		ntract. • 📝 🔿	(re
, -			€ ;	SEP 2016
The	e Contractor has given a lien to the DMC (East) over	er the Security for due	fulfillment of the	

contract and do hereby bind himself, his heirs, successors legal representative and assignee to pay to the DMC(East), penalty through forfeiture of the said Security in case of breach of any condition of the contract without prejudice to the right DMC (East) to recover the damages from the Contractor for any such breach as per condition of the contract.

Now Therefore This Agreement Witness that the DMC (East) and the Contractor shall respectively and well truly carry out and fulfill the contract and abide by all terms and conditions and specifications thereof.

IN WITNESS WHEREOF the said parties have set their respective hands on his ____2/s/day

District Municipal Corporation (East)

D.M.C.(EAST)

Contractor

Hour construction

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

	NAME OF THE ORGANIZATION OF PITE.	57/10 ⁻⁷ 1 (20) PARRIM 11-1-1			
.')	PROVINCIAL LOCAL GOVE, OTHER	DNC (Last) K <u>arachi</u>			
3.3	Tille of Coxtract	Re-Construction of Old Dustbin at Gazi Sallah-ud-din Road UC-12 Gulshan Zone DMC East			
;,	TENDER NUMBER	NIT NO.SE/DMC/East/1150/2015 Dated:23/5/2016			
٠.	BIG T DESCRIPTION OF CONTRACT	At described in title of Contract.			
1 -	TORENS THAT APPROVED THE SCHENII.	Costell of DMC (figst), Kurachi			
٦,	TENDER ESTIMATED VALUE	Rs: 9,98,330/=			
8)	ENGINEER'S ESHMATE (For givil works only)	<u>Rs:</u>			
ι	TSHMATED COMPLETION PERIOD (AS PER	CONTRACT) 01- Months			
jog	HADER OPENED ON (DATE & HME)	$_{\rm L}$ = 28.7.20] o at 02:30 pm $_{\rm L}$ =			
Hì	NUMBER OF HINDER DOCUMENTS SOLD—(Attach is, of buyers)	7Nos			
.2)	NUMBER OF BIDS RECEIVED	<u>3-Nos.</u>			
. 1	N. MBER OF BIDDERS PRESENT AT THE TIME	di ocopiningolbids 🚊 – Øns. – 📜			
1	BDDEAM CAHON REPORT (L. com a copy)	VitueLed			
15)	NAME AND ADDRESS OF THE SUCCESSIUT	BIDDER M 8: Glamour Construction			
	Cyclic AC (AMARD PRICE	RS_99/3338			
. •	R Magnaco de SCOCESSEC, Balbot R INTAA algebra 2003 de 300 FA ALCAHON BIDD.				
.51	METHOD OF PROCURIMENT USED: - Hek	one)			
	a) SEwil i STAGI - ONLANVI FOPEPROC	LDCR! V Domestic Local			
	L. SPARESTAGE TWO ENVELOPERROR	LDCK.			
	e) — FWO STAGE BIDDING PROCEDURE				
	d) - TWO STAGE - TWO ENVELOPE BIDDING	GPROCLDURE.			

19)	APPROVING AUTHORITY FOR AWARD OF CONTRACT C	'oancil of L	N <u>IC(Eas</u>	<u>(), Karachi</u>
.3 1	WHILTHER THE PROCURI MENT WAS INCLUDED IN ANNU.	AL PROCT Yes	REMES	TPLAN. No
217	MDVLR HSEMENT: SPPRA Website (If yes, give date and SPPRA Identification No.) No.	www.ppr. Tender Se		.pk SPPRA 9491
	Yes	Karachi Da Express Ka	ted 23/6/2: rachi: Date	Daily Times 016 2 The ed 23 0 2016 ed 23 6:2016
22)	NATE REOF CONTRACT	700 - 6. 	· · · · · · · · · · · · · · · · ·	Int.
250	WHE HIER QUALIFICATION CR. FERTA was INC; UDED IN BIDDING TENDER DOCUMENTS: (If yes, enclose a copy)	Yes	·	No
24)	WHE THER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING - HENDER DOCUMENTS? (If yes, enclose a copy)	Yes	<u> </u>	No
231	WHE THE RAPPROVAL OF COMPETENT AT HIGHLY WAS OMETHOD OTHER THAN OPEN COMPETEIVE BIDDING?)BTA(No. 1 Yes		Since No
2111	TWAS BID SECURITY OBTAINED FROM ALL THE BIDDLES?	Yes		No
271	Wite H., R. (Hr. SUCCESSEE) BID WAS FOWEST FVALUATE BID. BEST EVALUATED BID (in case of Consultancies)		<u> </u>	No .
Ĵ∧)	A IN THE SUCCESSITE INDOER WAS IT CHNICALLY COMPLIANT?	Yes	n	. No
294	WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED I THE TIME OF OPENING OF BIDS?			XD OUT X No
310	WHILLIER EVALUATION REPORT GIVEN TO BIDDERS BEECCONTRACT! • Mach copy of the bid evaluation report)		AWARD	

31)	ANY COMPLAINTS RECEIVED (if yes, result thereof)	Yes No	√		
\$25	ANY D. ATA (ION FROM SPECIFIC ATIONS GIVEN IN (Blyes, give details)	Yes		ollet joe	UNICK
F ₁ y i	WAS TELL EXTENSION MADE IN RESPONSE TAMES of yes, the reasons:	Yes No	√ 		}
;,,	DI VIAHON (ROM QUALIFICATION CRITERIA (I) yes, give detailed reasons.)	[Yes No			·
351	WAS IT ASSURED BY THE PROCURING AGENCY TE BLACK (184ED?	LATUHE		and the second second	NO1 o :
1.1	WAS A VISIT MADE BY ANY OFFICER OFFICIAL OF SEPPLE R'S PREMISES IN CONNECTION WHILE THE BE ASCERTAINED REGARDING FINANCING OF VISIGITIES, enclose a copy)	PROCU	REMENE		XII > 1.0
	W. R. PROPER SAFEGUARDS PROVIDED ON MOBIL HILL CONTRACT (BANK GUARAN HELLI C?)	.IZ.X HO'	X <u>ADV V</u> X	CLPAYMI	
	SPI CIAL CONDITIONS, IF ANY (It yes, give Brief Description)	Yes			· · · · · · · · · · · · · · · · · · ·
	ature & Official Stamp of Septimental Marketine Marketin				



Tender Reference No: 03

VOLUME-II: BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

	(SINGLE S	TAGE OI	NE ENVELOPE METHOD)
NAME OF PROJECT:	Re-Construction of East	Old Dustb	in at Gazi Sallah-ud-din Road	UC-12 Gulshan Zone DMC
	Estimate Cost:	Rs:	9,98,330	
•	Bid Security:	Rs:	05% of Quoted Rate	_
	Tender Cost:	Rs:	3000/-	-
NOTI	 This Documer The standard 	terms & c	s 01-page Excluding this pa conditions of bidding Docum ce & website of SPPRA, Kar	nent (volume-I)
			EXECUTIVE ENGI Gulshan-e-Iqbal Zor	
* Toque to M /	s:Glem	Naga C	Tomile	
+			s: Dated	d: 14/2/16
Bank:	HBL Bomk		-	

Signature and stemp of issumment (B&R)



16,638

DISTRICT MUNICIPAL CORPORATION (EAS)

Estimate Cost 9, 98,330/= Earnest Money Rs: 5% goved Kate Rs:3000/= Time Limit Penalty per Day: 30-Days Tender Fee: Rs:3000/= Validity Period: 90 Days

Re-Construction of Old Dustbin at Gazi Sallah-ud-din Road UC-12 Gulshan Zone DMC hast Name of Workt -

SR #	Description	Unit	guanticy	10000	.aacaat (Rs)
1	Dismanting Cement Concrete Plain (1/2:4).	% Cit	500	13,327.50	16,628,-
2	Earth work excavation in ashes, send soft soil or silt clearance undressed lead up to 50-ft	% OCſt	16,000	1,663.75	26,620/-
3	Excavation in foundation of building bridges & other structures including dagebling dressing, relating around structure with excavated earth watering & remaining load up to Sft	i van	dus		Σ ₂ 2/2/2/=
	(to) In Ordinary sou. Stone pitching including sub-base with hammer dressed stone on	75 ::			day + 7 + 7 =
'	surface and in courses including carriage of materials within 3-chain.	W Cft	2,000	5,077.43	_ 10 <u>1</u> ,858/-
5	Cement Concrete plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:4:8	% Cft	! ! 2,000	, 9,416.28 , 9,416.28	1 188,326/-
Ū.	Reinforced Coment Concrete work including all labour and material except the cost of steel reinforcement and its labour for bedding and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle) RCC work in roof slab, Beams, Columns Rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all traspect. 13 Ratio (100.4) 96 Ebs cement 2 Cft send 4 Cft thingle 1,87 to 347	: : : : : : : : : : : : : : : : : : : :		·	
	Threath (11.14) Sures coment / Cit sand 4 Cit san groups to sur- gauge.	P/Cft	850	255 J. I	202,405/-
,	Facinities of mild steel reinforcement for coment concrete l/c cutting, bending, layer in position making joints and fastening including cost of cinding wire (also includes removal of rust from bars using for bars. (b) Using tor bars.	P/Cwt	31.00	5,001.70	108,0037-
3 	Providing & laying 2" thick toppings dement concrete 1:2: Functuding surface finishing and dividing into panel etc complete. Providing and assing 1:3:6 cement concrete sold block masonry wall	: % Sit	4,0%		o zavezdyn
	ingles of an trackness set in 1:6 centers moutur in G.F. ground floor suberstructure including raking our joints & coding into	% Cft	_323	15.77 1 di	Du 9 99] -
10	Corporat Plaster 1.4 up to 20" beignt. b):337 thick.	% Sft	2,800	2,283.93	6 3,9507-
11	Disterniering 2 Coats.	- % SIL		1.0-3.3	100,700 mg.
1.	Cartage of 100 Cft/5 Tons of all materials like aggregate sprawi coal amplication etc. B.G. rail fastering point and crossing bridge gibbs a pes of cet rails M.S. ber etc. or 1000 numbers bricks 10 - X 5" X 3", or 1000 bles 12" x 5" X 12" or 150 Cit of thicks or 100 moons of fuel wood by trucks or any other means owned by the contractor lead up to 15 miles.	: 54 Cft		LCay	2.3250
			*'	'.'.'	

NOTE:

Rate must be guoted "IN EIGURE"; IN MORD" both otherwise liable to be cancelled.

ے and stamp<mark>ed by the Bidder. ج</mark> Ower Writing & Correction if any

Now of the S/R Rs.

brache complete job for all schedule of late. /We read the Standard Bidding Discuments Wollime () and agreedment 2013 evolutions we wolk or

aments with our signature as und vineir directed.

Contractor's Signature_

Address:

Ho As over

EXECUTIVE ENGIN Guishan-e-Igbal Zone

Sub-Engineer