

NOTE SHEET

(06)


Paras

Reference

SUB: EMERGENT REPLACEMENT OF 30" DIA SUNK DOWN PORTION AT LIAQUAT SQUARE AND REPLACEMENT OF 12" & 8" DIA DAMAGED & CHOKED RCC SEWERAGE LINE AT MALIR TOWN

7. RECOMMENDATION OF THE COMMITTEE


29 Two Bidders participated in the bid, the lowest bidder i.e M/s.L.S Enterprises quoted / corrected bid cost amounting to Rs.9,75,462/- (Rupees Nine Lac Seventy Five Thousand Four Hundred and Sixty Two only) which is @0.084% Below from the Estimate prepared by Concerned Executive Engineer, the committee assess the rates on the basis of parameters and available data of Design Office, KW&SB, the assessed bid of Lowest Bidder is reasonable with adherence to specifications as contained in BOQ and may be considered for approval of Competent Authority, KW&SB subject to the completing all codal formalities of SPPRA-2010 and Audit requirements / Financial Concurrence and Budgetary provision by the concerned E.E / S.E / C.E.



(Niaz Ahmed Shaikh)
A.A.O (District Malir)
Member / Secretary



(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Sikander Ali)
S.E (District Malir)
Member



(Saifuddin)
Director (Design & Estimate)
Convener

The S.E / (Dist. Malir)

Recommended and forwarded for Financial Concurrence as recommended by Evaluation Committee-I in favor of M/s. L.S. Enterprises amounting to Rs. 9,75,462/- at item 29/A and charge expenditure in Blevno: P. 023-18 for 2017-18 budget-

PA (C/D)



Saifuddin

NOTE SHEET

(05)

Paras

Reference

SUB: EMERGENT REPLACEMENT OF 30" DIA SUNK DOWN PORTION AT LIAQUAT SQUARE AND REPLACEMENT OF 12" & 8" DIA DAMAGED & CHOKED RCC SEWERAGE LINE AT MALIR TOWN

EVALUATION REPORT

22

1. ENGINEER ESTIMATE

The concerned Executive Engineer (Sewerage) Malir Town Division, prepared an estimate for amount of Rs.9,75,414/- duly endorsed by S.E (Dist. Malir) which was further checked by Design Office for an amount of Rs.9,76,287/-. The M.D, KW&SB accorded approval for calling tender vide Para-19/N4.

23

2. BIDDING DOCUMENT

The bidding documents were prepared by concerned Executive Engineer duly endorsed by S.E (Dist. Malir). The bidding documents are based on the design for the work prepared by concerned Executive Engineer (Sewerage) Malir Town.

24

3. BIDDING PROCEDURE

The invitation of tenders and availability of tender documents were notified through SPPRA Web Site vide No.EE:M.T/(SEW)/KW&SB/2017-18/24 dated:11-12-2017 SPPRA Web Site vide Serial No.35668 I.D# which were opened on 02-01-2018.

25

4. PROCUREMENT COMMITTEE-I

The Procurement Committee-I as per Rule-7 of SPPRA-2010 has been constituted by the Competent Authority vide No.KWSB/CE(IPD)/2013/236 dated:15-03-2013 comprising on the following officer for opening of bids as per letter No.KWSB/CE (IPD)/2013/271 dated:11-11-2013 & No.KW&SB/SR.DIR/HRD&A/397 dated:14-04-2016 which is based on Rule-46 of SPPRA as the KW&SB are essential department and maintaining the installation of pumping machineries with allied structure, filter plants with allied structure of sewerage and water supply system and essential works cannot be avoided in the great interest of people of Karachi Metropolitan, hence all bids evaluated and recommended subject to the completing all codal formalities of SPPRA by the concerned Division:

1	Director (Design & Estimate), KW&SB	Convener
2	Superintending Engineer (Dist.Malir), KW&SB	Member
3	Superintending Engineer (KMC)	Member
4	Additional Director Internal Audit KMC	Member
5	A.A.O (Dist.Malir), KW&SB.	Member/Secy.

26

5. RECEIPT OF BIDS

The Two bids were received on 02-01-2018 at 2.00 p.m and opened on same date at 2.30 p.m by Procurement Committee-I and announced the bids in presence of representative of bidders.

27

6. EVALUATION OF BIDS

The following bids were received and positions are as under:

S. No	Name of Firms	Quoted Price	Corrected Price	Rank	Remarks
1	M/s.L.S Enterprises	Rs.9,75,462.10	Rs.9,75,462/-	1 st Lowest	Substantially responsive
2	M/s.Kashif Shaikh Brothers	Rs.9,76,512.35	Rs.9,76,512/-	2 nd Lowest	Substantially responsive

28

The meeting of the Procurement Committee-I was held on 03-01-18 at 2.30 p.m vide meeting notice No.AAO/Dist.Malir/KW&SB/2018/ 75 dated:02-01-2018.

NIT No.SPPRA Serial No. 35668

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)


Description of work: EMERGENT REPLACEMENT OF 30" DIA SUNK DOWN PORTION AT LIAQUAT SQUARE AND REPLACEMENT OF 12" & 8" DIA DAMAGED & CHOKED RCC SEWERAGE LINE AT MALIR TOWN


Date of Opening: 02-01-2018


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT


Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.L.S Enterprises	M/s.Kashif Shaikh Brothers
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified


(Niaz Ahmed Shaikh)
A.A.O (District Malir)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Sikander Ali)
S.E (District Malir)
Member


(Saifuddin)
Director (Design & Estimate)
Convener

NIT No.SPPRA Serial No. 35668

Method of Procurement: Single Stage Single Envelope.

Name of Work: EMERGENT REPLACEMENT OF 30" DIA SUNK DOWN PORTION AT LIAQUAT SQUARE AND REPLACEMENT OF 12" & 8" DIA DAMAGED & CHOKED RCC SEWERAGE LINE AT MALIR TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 02-01-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**


2. Two bidders submitted their bids till the deadline of submission.
- M/s. L.S Enterprises
 - M/s. Kashif Shaikh Brothers

3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.L.S Enterprises	Rs.9,75,462.10	Rs.20,000/-	P.O # 04450397 dt:30-12-2017 from Bank Al Habib Ltd. Clifton Branch, Karachi
02	M/s.Kashif Shaikh Brothers	Rs.9,76,512.35	Rs.20,000/-	P.O # 17319753 dt:09-08-2017 from HBL Paposh Nagar Branch, Karachi


4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Niaz Ahmed Shaikh)
A.A.O (District Malir)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Sikander Ali)
S.E (District Malir)
Member


(Saifuddin)
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.35668 I.D #
3	Tender Description/Name of Work/Item:	EMERGENT REPLACEMENT OF 30" DIA SUNK DOWN PORTION AT LIAQUAT SQUARE AND REPLACEMENT OF 12" & 8" DIA DAMAGED & CHOKED RCC SEWERAGE LINE AT MALIR TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	02-01-2018


12 BID EVALUATION REPORT


S#	NAME OF FIRM / BIDDER	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
01	M/s.L.S Enterprises	Rs.9,75,462/-	1 st Lowest	@0.084% Below	Pay Order and other documents are available. P.O # 04450397 dt:30-12-2017 Rs.20,000/-from Bank Al Habib Ltd. Clifton Branch, Karachi	Substantially Responsive
02	M/s.Kashif Shaikh Brothers	Rs.9,76,512/-	2 nd Lowest	@0.023% Above	Pay Order and other documents are available. P.O # 17319753 dt:09-08-2017 Rs.20,000/-from HBL Paposh Nagar Branch, Karachi	Substantially Responsive


The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.L.S Enterprises** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Niaz Ahmed Shaikh)
A.A.O (District Malir)
Member / Secretary


(Saif-ul-Haqq)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Sikander Ali)
S.E (District Malir)
Member


(Saifuddin)
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE SUPERINTENDING ENGINEER (DISTT. MALIR)
(ACCOUNTS OFFICE)

No: AAO/Dist. Malir/KW&SB/2018/5

Dated: 02-01-2018

NOTICE FOR MEETING

Name of Works:

1. **EMERGENT REPLACEMENT OF 30" DIA SUNK DOWN PORTION AT LIAQUAT SQUARE AND REPLACEMENT OF 12" & 8" DIA DAMAGED & CHOKED RCC SEWERAGE LINE AT MALIR TOWN**
2. **DESILTING OF 30" & 24" DIA SEWERAGE LINE BY WINCHING AT URDU NAGAR TO LIAQUAT MARKET AREAS MALIR TOWN (SEW)**

As directed by the Convener of the Procurement / Evaluation Committee-I a meeting of the Procurement Committee-I to evaluate the bid for the above mentioned works is scheduled to be held on 03-01-2018 at 2.30 p.m in the office of the Convener of the Procurement / Evaluation Committee-I to evaluate the bid and finalize the matter for the above mentioned works as per SPPRules-2010.

All honorable members are requested to make it convenient to attend the meeting as scheduled, please.

A.A.O (District Malir)
Member / Secretary

Copy for information to:-

- | | |
|--|----------|
| 1. The Director (Design & Estimate), KW&SB | Convener |
| 2. The Superintending Engineer (Dist.Malir), KW&SB | Member |
| 3. The Superintending Engineer (KMC) | Member |
| 4. The Additional Director Internal Audit, KMC | Member |

COMPARATIVE STATEMENT

Name of Work: EMERGENT REPLACEMENT OF 30" DIA SUNK DOWN PORTION AT LIAQUAT SQUARE AND
REPLACEMENT OF 12" & 8" DIA DAMAGED & CHOKED RCC SEWERAGE LINE AT MALIR TOWN

Item No	Description of Work	Estimated Cost				M/s.L.S Enterprises		M/s.Kashif Shaikh Brothers		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Scarifying the existing road surface	3100.00	Sft	116.16	%Sft	3,600.96	116.10	3,599.10	116.50	3,611.50
2	Dismantling and removing road metalling	4650.00	Cft	605.00	%Cft	28,132.50	605.00	28,132.50	606.00	28,179.00
3	Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). 0'-5' ft	10850.00	Cft	4650.00	%0Cft	50,452.50	4650.00	50,452.50	4651.00	50,463.35
4	Add for additional lead of every three feet 5' - 8'	3900.00	Cft	5200.00	%0Cft	20,280.00	5200.00	20,280.00	5200.00	20,280.00
5	Add for additional lead of every three feet 8' -11'	1500.00	Cft	5750.00	%0Cft	8,625.00	5750.00	8,625.00	5751.00	8,626.50
6	Providing, & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber ring i/c testing with water to specified pressure.									
	30" Dia	100.00	Rft	1034.00	P/Rft	103,400.00	1033.00	103,300.00	1034.00	103,400.00
	12" Dia	400.00	Rft	367.00	P/Rft	146,800.00	367.00	146,800.00	367.00	146,800.00
	08" Dia	700.00	Rft	206.00	P/Rft	144,200.00	205.00	143,500.00	206.00	144,200.00









**Name of Work: EMERGENT REPLACEMENT OF 30" DIA SUNK DOWN PORTION AT LIAQUAT SQUARE AND
REPLACEMENT OF 12" & 8" DIA DAMAGED & CHOCKED RCC SEWERAGE LINE AT MALIR TOWN**


Item No	Description of Work	Estimated Cost				M/s.L.S Enterprises		M/s.Kashif Shaikh Brothers		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
7	Providing Manhole 4' feet inside without RCC manhole cover with C.I. Frame (15 KG) 5 feet clear depth 1:2:4 cast in situ with in 9" thick wall, 1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C in benching 1/2" thick cement plaster with 1:3 cement mortar on all inside wall surfaces of channel and benching i/c making required nos of main and branch channels, 3/4" dia M.S Foot rest @12" c/c i/c cost of excavation in all kinds of soil, backfilling and disposal of excavated stuff etc complete as per design and instruction of Engineer Incharge.	24.00	Nos	14529.29	Each	348,702.96	14529.00	348,696.00	14530.00	348,720.00
8	Extra Depth	14.00	(+)Ft	2538.62	P/ft	35,540.68	2538.50	35,539.00	2539.00	35,546.00
9	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	10.00	Days	1500.00	P/Day	15,000.00	1500.00	15,000.00	1505.00	15,050.00
10	Manufacturing and supplying of RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars@4"C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles. 24" dia.	2.00	Nos	1051.25	Each	2,102.50	1051.00	2,102.00	1052.00	2,104.00
	21" dia.	22.00	Nos	913.63	Each	20,099.86	913.00	20,086.00	913.00	20,086.00


**Name of Work: EMERGENT REPLACEMENT OF 30" DIA SUNK DOWN PORTION AT LIAQUAT SQUARE AND
REPLACEMENT OF 12" & 8" DIA DAMAGED & CHOCKED RCC SEWERAGE LINE AT MALIR TOWN**

Item No	Description of Work	Estimated Cost				M/s.L.S Enterprises		M/s.Kashif Shaikh Brothers		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
11	Making connection with the existing manhole including the cost of cutting hole in wall, making them good in C.C 1:2:4 and making the required channel etc. complete	48.00	Nos	180.00	Each	8,640.00	180.00	8,640.00	182.00	8,736.00
12	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	14750.00	Cft	2760.00	%0Cft	40,710.00	2760.00	40,710.00	2760.00	40,710.00
TOTAL QUOTED / CORRECTED COST						976,287		975,462		976,512


(Niaz Ahmed Shaikh)
A.A.O (District Malir)
Member / Secretary


(Saif-ul-Haque)
Addl. Director Internal
Audit KMC - Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member


(Sikander Ali)
S.E (District Malir)
Member


(Saifuddin)
03.1.18
Director (Design & Estimate)
Convener

KARACHI WATER AND SEWERAGE BOARD

ATTENDANCE SHEET OF PARTICIPATE CONTRACTOR

NAME OF WORK: - EMERGENT REPLACEMENT OF 30"DIA SUNK DOWN PORTION AT LIAQUAT SQUARE AND REPLACEMENT OF 12" & 8"DIA DAMAGED & CHOKED RCC SEWERAGE LINE AT MALIR TOWN.

Date of Opening & Time: 02-01-2018 at 2:30 P.M. ✓

Estimate Cost: Rs.9,76,287/- ✓

SPPRA's Serial No. 35668 ✓

S.NO.	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
01	M/S L.S. ENR ✓	Rajiv ✓	<i>Rajiv</i>
2	M/S. Kamal Shaker Bros ✓	Rasul ✓	<i>Rasul</i>

2112
02/01/2018