# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

# TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

1)	NAME OF THE ORGANIZATION / DEPTT:	Canal Maintenance Division
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Govt. Department
3)	TITLE OF CONTRACT	SUPPLY & LAYING MURRUM AT K.G. CANAL(I.P) FROM (17 KM TO 18 KM).
4)	TENDER NUMBER	15648 I.D. No.11261/2013
5)	BRIEF DESCRIPTION OF CONTRACT	The rain cuts / depression have developed at the embankment of K.G. Canal and the inspection path portion of said km has lost its original design depth.
6)	FORUM THAT APPROVED THE SCHEME	M.D., KWSB.
7)	TENDER ESTIMATED VALUE	13,31,864/-
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	13,31,864/-
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	15 Days
10)	TENDER OPENED ON (DATE & TIME)	19-03-2013 at 02:30 PM
11)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	<u>02 Nos.</u>
12)	NO SECTIVED	<u>02 Nos.</u>
13)	THE TIME OF	<u>02 Nos.</u>
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Copy attached
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/s. Hawan Construction Co.
16)	CONTRACT AWARD PRICE	14,85,246/-
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E 1 <sup>ST</sup> , 2 <sup>ND</sup> , 3 <sup>RD</sup> EVALUATION BID)	<ol> <li>M/s. Hawan Construction Co.</li> <li>M/s. Aimen Builders</li> </ol>
18	METHOD OF PROCUREMENT USED :- (TICK ONE)	( <del>)</del>
a)	SINGLE STAGE-ONE ENVELOPE PROCEDURE	LOCAL
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	
c)	TWO STAGE BIDDING PROCEDURE	
ď	TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE	

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

	SOR AWARD OF CONTRACT		M.D., KWSB.
	APPROVING AUTHORITY FOR AWARD OF CONTRACT		
20)	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?	[Y	'es √ No
21)	Advertisement		- TOVOLD
1)	SPPRA website	Yes	15648 I.D. No.11261/2013
1.000	(If yes, give date and SPPRA Identification No.)	No	
ii)	News Papers (If yes, give names of newspapers and dates)	Yes	Through Press Daily Jang Awami Awa Daily Dawn 2/3/201
		No	No.
22)	NATURE OF CONTRACT		nestic V Int.
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	<b>□</b> Y	res No V
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)		fes V No
25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?		Yes No V
26)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?		Yes V No
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)		Yes No √
28)	COMPLIANT?		Yes No √
29)	time of opening of bids?		Yes V No
30)	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  (Attach copy of the bid evaluation report)	Г	Yes No No

WISHAMMAD KOMAL PROJECT COMAL EXPERITME ENGINEER COMAL CAMPA COMPANY OF A S & CONTRACT COMPANY O

	9%			
31)	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes		
		No	, v	
32)	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS	Yes		
	(If yes, give reasons)	No	4	
33)	WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes, give reasons)	Yes		
	A BOOL BUTTON CONTROL OF THE CONTROL	No	*	
34)	DEVIATION FROM QUALIFICATION CRITERIA (If yes give reasons)	Yes		
		No	V	
35)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Yes v No		
36)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:			
	(if yes, enclosed a copy)	Yes	[No] √	
37)	Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Yes No √		
38)	Special conditions, if any (If yes, give brief Description)	Yes		
	#1 #1	No	V	
	Signature & Official Stamp of			
	AUTHORIZED OFFICERFOR OFFICE USE ONLY			

ė

9

×

2

eg et

•

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

#### BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents)

- (a). Name of Procuring agency Canal Maintenance Division
- (b). Brief Description of Works SUPPLY & LAYING MURRUM AT K.G. CANAL (I.P) FROM (17 KM TO 18 KM).
- (c). Procuring Agency's address:- BLOCK "B" 9<sup>TH</sup> MILE KARSAZ, NEAR AWAMI MARKAT.
- (d). Estimated Cost:- Rs. 13,31,864/-
- (e). Amount of Bid Security:- 2% OF BID COST. (Fill in lump sum amount Or in % of bid amount / estimated cost, but not exceeding 5 %)
- (f). Period of Bid Validity (90 days):-
- (g). Security Deposit:- (including bid Security):- 10% including Bid Security.

  (In % age of bid amount / estimated cost equal to 10 %).
- (h). Percentage, if any, to be deducted from bills:- 1 1/2% WATER CHARGES
- (i). Deadline for issuance of Bids along with time :- 19-03-2013 at 02:00 PM
- (j). Deadline for submission of Bids along with time :- 19-03-2013 at 02:30 PM
- (k). Venue, Time, and Date of Bid Opening :- BLOCK "B" 9<sup>TH</sup> MILE KARSAZ, NEAR AWAMI MARKAT, 03:30 PM, 19-03-2013
- (I). Time for Completion from written order of commence: 15 DAYS
- (L) Liquidity damages 0.05 of Estimated Cost of Bid cost per day of delay, but total not exceeding 10% ob bid cost.

Executive Engineer, (CMD), KW&SB.



# KARACHI WATER & SEWERAGE BOARD

# OFFICE OF THE EXECUTIVE ENGINEER CANAL MAINTENANCE DIVISION

No: EE/CMD/KW&SB/2013/244

O4-2013 کند Dated:

M/s.Hawan Construction Co. Karachi

#### "WORK ORDER"

# SUBJECT:- SUPPLY & LAYING MURRUM AT K.G CANAL (I.P) FROM (17 KM TO 18 KM)

This is to inform you that the Item Rate Tender opened on 19-03-2013 under SPPRA-2010 has been sanctioned by the Competent Authority, KW&SB vide Para-50/N being the lowest bidder for the subjected work amounting to Rs.14,85,246/- (Rupees Fourteen Lac Eighty Five Thousand Two Hundred and Fourty Six only), expenditure is chargeable from the B.G No.6093-22 of the current financial year 2012-2013.

In this connection you are hereby directed to start the work immediately and completed within the stipulated time period.

Executive Engineer (CMD) K.W.&.S.B

#### Copy to:-

- The C.E (B.T), KW&SB.
- The S.E (BWSC-I), KW&SB.
- The IAO-II, KW&SB.
- 4. The A.D (LFA), KW&SB.

## KARACHI WATER & SEWERAGE BOARD



Office of the Chief Engineer (BULK TRANSMISSION WING) Block "B" 9th Mile Shahra-e-Faisal, Karachi Tel # 99245130 Fax # 99240186

No. P.A C.E (B.T)/KW&SB/2013/39

Dated: 23-04-2013

M/s.Hawan Construction Co., KARACHI

## SANCTION LETTER / LETTER OF ACCEPTANCE

SUBJECT: SUPPLY & LAYING MURRUM AT K.G CANAL (I.P) FROM (17 KM TO 18 KM)


Your tender dated: 19-03-2013 costing of Rs.14,85,247/- is hereby approved / sanctioned by the Competent Authority on the evaluated / corrected bid cost of Rs.14.85,246/- vide Para-50/N7 against B.G No.6093-22 for the financial year 2012-2013, your firm has already submitted 2% of Bid Price in shape of P.O on account of Bid Security amounting to Rs.30,000/- and the remaining amount of 8% Security Deposit will be deducted from bill as a Performance Security / Security Deposit.

You are therefore directed to attend the office of the E.E (C.M.D) alongwith non-judicial stamp paper @ 0.30% of the Sanctioned Cost i.e Rs.4,456/- for singing the agreement within three days positively.

Chief Engineer (B.T) KW&SB

Copy To:

- 1. Superintending Engineer (BWSC-I), KW&SB.
- Executive Engineer (CMD), KW&SB.
- 3. Accounts Officer (BT), KW&SB.
- 4. Office Copy.



Description OF APR 20150

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout the stipulated period of the contractor be proceeded with all due diligence (time being deemed to be of the essence of the contract) on the part of the contractor and the contractor shall pay as compensation an amount equal to one per cent., or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide, on the amount of the estimated cost of the whole work as shown by the tender for every day that the work remains un-commenced, or unfinished, after the proper dates. And further, to ensure good progress during the execution of the work, the contractor shall be bound, in all cases in which the time allowed for any work exceeds one month to complete one-fourth of the whole of the work before onefourth of the whole time allowed under the contract has elapsed; one half of the work, before one-half of such time as elapsed and three-fourth of the work before three-fourths of such time has elapsed. In the event of the contractor failing to comply with this condition he shall be liable to pay as compensations an amount equal to one per cent, or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide on the said estimated cost of the whole work for every day that the due quantity of work remains incomplete. Provided always that the entire amount of compensation to be paid under the provisions of this clause shall not exceed ten percent, on the estimated cost of the work as shown in the tender.

IN WITNESS WHEREOF the parties here to have hereunto set their respective hands and seals and ears first above writing.

M/s. Hawan Construction Co.


CONTRACTOR


Executive Engineer (CMD)

KW&SB

S.E-I (BWSQ) KW&SB

CHIEF ENGINEER (B.T) KW&SB





15 APR 2013

## **AGREEMENT**

THIS AGREEMENT made this it has of April , 2013 BETWEEN - KW&SB and Contractor M/s. Hawan Construction Co. for the work of "SUPPLY & LAYING MURRUM AT K.G CANAL (I.P) FROM (17 KM TO 18 KM)" on the basis of corrected bid / assessed cost amounting to Rs.14,85,246/- (Rupees Fourteen Lac Eighty Five Thousand Two Hundred and Fourty Six only) as assessed by Procurement Committee-I as per Para-26/N to 31/N and Financial Concurrence accorded by Finance Department against B.G No.6093-22 for the year 2012-2013 as per Para-33 to 47/N duly approved by M.D, KW&SB as per Para-50/N, the 2% Earnest Money is hereby treated as Performance Security and balance 8% will be deducted from bill.

The following documents are part of this agreement.

- a) Bill of Quality (B.O.Q)
- b) Estimate.
- c) Drawings.
- d) Terms & Condition
- e) Sanction Letter No.P.A.C.E(B.T)/KW&SB/2013/39 dated: 23 -04-2013.
- f) General directions and conditions of contractor for works on item rate tender (Central PWD code, paragraph-89 for the guideness of contractor and its Annexure).

The work will be executed as per approved specification of PPWD, Drawing, Design and Estimate of the department.

#

The payment to be made by KW&SB to the Contractor as per prevailing / legal / codal practice.

#### .JSUED TO M/S.

## OFFICE OF THE EXECUTIVE ENGINEER CANAL MAINTENANCE DIVISION, KW&SB

Issuing Authority, KW&SB

Tender Cost: Rs. Date of Opening:

Estimate Cost

Offer Rate Basis

Place of Opening

SUPPLYING & LAYING MURRUM AT K.G. CANAL (I.P) FROM (17 KM TO 18KM).

ITEM NO.	DESCRIPTION OF ITEMS	QTY	RATE	PER	AMOUNT
Item No. 1	Hard Murrum or fine powdery Murrum	45920	(2079)	%Cft	9,54,676.8
Item No. 2	Carriage of 100 cft / 5 tons all material like stone aggregate, spawols cool, lime, surkhi etc B.G. soil fastening points and crossing bridge, girder pipes rails M.S. bars etc or 1000 No. bricks 10"x5"x3" or 100 Nos. 12"x6"x2" or 150 Rft of timber or 100 munds of fuel wood by truck of any other means owned by the contractor with 15.0 miles.	45920	Ji18.70		513500
Item No. 3	Laying earth in 6" layer leveling dressing and watering for compaction etc complete.	45920	(371.70)	%0Cft	17068.1

I / We hereby quoted the cost of R 1485 247 5 for execution of the above work and I /- We hereby undertaking to accept all clauses of SPPR, 2010.

Executive Engineer, (CMD), KWSB.

Signature of Contractor with Name of Firm & Seal

Address: Hawan Const. Co

in in C1. Tender Received in 2 Contact #

Tender Procurente : 5-3-3 sport.

No Cutting or measuring square anding Or over the state of the state

G. Curt

01 50-10-

30,0000- HBC 19-3-2013 8622979 14,85,247/-LS fourteen Coc eighty five wand two hundred forty Seven only 1910019 1) Anson was 4.

Chief Engineer (B.T)

# KARACH! WATER & SEWERAGE BOARD



#### OFFICE OF THE CHIEF ENGINEER (IP&D)

#### **BID EVALUATION REPORT**

1	Name of Procuring Agency :	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	KWSB/DPR/2013/17 published in daily "JANG" daily "Awami Awaz" dated: 28-02-2013 and Daily "DAWN" dated:02-03-2013 SPPRA Serial No.15648 I.D No.11261/2013
3	Tender Description/Name of Work/Item:	SUPPLY & LAYING MURRUM AT K.G. CANAL (I.P) FROM (17 KM TO 18 KM)
4	4 Method of Procurement: Single Stage (One Envelop)	
5	Tender Published:	Through Press / Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	19-03-2013

#### 12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	CORRECTED COST OF THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s.Aimen Builders	Rs.14,99,942/-	2 <sup>nd</sup> Lowest	@12.620%Above	Substantially Responsive	P.O # LSP 003836 JS Bank Ltd Lucky Star Saddar, Branch Karachi Rs.30,000/-
2	M/s.Hawan Construction Co.	Rs.14,85,246/-	1st Lowest	@11.516%Above	Substantially Responsive	P.O # 8622979 HBL Kehkashan Clifton Scheme-5 Branch Karachi Rs.30,000/-

The all concerned bidders are being informed accordingly.

M/s. Hawan Construction Co. declared as the lowest responsive bidder.

(Riaz Khalid Bajwa) Accounts Officer (B.T) Member / Secretary

(Zafar Ali Palijo) Chief Engineer (B.T) Member (Saif-ul-Haque) Additional Director Internal Audit - KMC Member (Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Abdul Rahim Khatti) Chief Engineer (IPD) Convener