

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION MIRPURKHAS

NO. TC / G-55 / 1610 / of 2017 Mirpurkhas Dated: /3/12/ 2017

To,

The Manager (CB),

Sindh Public Procurement Regulatory Authority,

Government of Sindh,

Karachi.

Subject:

SUBMISSION OF BID EVALUATION REPORT ALONGWITH TENDER DOCUMENTS AS REQUIRED BY SPPRA OF N.I.T NO.TC/G-55/1330 DATED:23.10.2017 (SPPRA SERIAL NO.34923 DATED:24/10/2017).

Kindly find enclosed herewith Tender documents of above mentioned N.I.T are hereby submitted.

- (i). Comparative statement.
- (ii). Bidder Qualification Report.
- (iii). Bid Evaluation Report.
- (iv). Attendance sheet Procuring committee.
- (v) Minutes of Procurement committee.
- (vi). Attendance sheet contractors

Duly signed by the procuring committee (in original). This is for your kind information and record.

DA/As above

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
MIRPURKHAS

NAME OF WORK:- Improvement of Mirpurkhas -Khan Patayoon Road(with Asphalt concrete)Mile 0/0-19/5(31.60 Kms)

S.No.	ITEM OF WORKS	2.5		oted by affar Memo	on	IV	Rate Quo I/S Bhittai I				Rate G M/S ME		
1	Part "A"	Schedule " B "		Rs. 2415	586735 /=	Schedule " B "		Rs.	241586735	/=	Schedule " B "	Rs.	241586735 /=
	Road work	8.72% above	e i	Rs. 210	066363 /=	9.85%	above	Rs.	23796293	/=	10.20% above	Rs.	24641847 /=
		Diffrence Bitume	en i	Rs. 106	663250 /=	Diffrence Bitume	n	Rs.	10663250	/=	Diffrence Bitumen	Rs.	10663250 /=
			Total	Rs. 2519	989848 /=		Total	Rs.	25471 9778	/=	Total	Rs.	255565332 /=
2	Part "B"	Schedule " B "		Rs. 1750	099450 /=	Schedule " B "		Rs.	175099450	/=	Schedule " B "	Rs.	175099450 /=
_	Asphalt	19.65% above	е	Rs. 344	407042 /=	19.90%	above	Rs.	34844791	/=	20.40% above	Rs.	35720288 /=
		Diffrence Bitume	en i	Rs. 227	740054 /=	Diffrence Bitume	n	Rs.	22740054	/=	Diffrence Bitumen	Rs.	22740054 /=
	-		Total	Rs. 1867	766438 /=		Total	Rs.	187204187	/=	Total	Rs.	188079684 /=
3	Part "B"	Schedule " B "	il v	Rs. 2	204829 /=	Schedule " B "	i	Rs.	204829	/=	Schedule " B "	Rs.	204829 /=
	Culverts12 Nos	27.40% above	e i	Rs.	56123 /=	28.40%	above	Rs.	58171	/=	29.60% above	Rs.	60629 /=
		Total	1No	Rs. 2	260952		Total1No	Rs.	263000		Total1No	Rs.	265458 /=
		Total	I12No	Rs. 31	131424 /=	(F)	Total12No	Rs.	3156000	/=	Total12N	Rs.	3185496 /=
		G.TO	TAL	Rs 44188	7710 /=	G.T01	AL	Rs.	445079965	/=	G.TOTAL	Rs	446,830512 /=

MEMBER

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

MEMBER

(Abdut Karim Phulpoto)
Assistant Engineer
Public Health Engineering Division -I
Tando Allahyar

CHAIRMAN

NAME OF WORK:- Impr:of Hyderabad Mirpurkhas Road @ point Railway phatak to Commissioner House Via General Bus Stand Mirpurkhas) Dual carriageway -36'ft each side ,Mile 0/0-2/1+330=(3.50 Kms)

S.No	ITEM OF WORKS	Rate Qu M/S United Engin	oted	by	N.	Rate Quo Abdul Gha	A STATE OF THE STATE OF		Rate Q M/S Bhitta		
1	Part "A"	Schedule " B "	Rs.	152951642 /=	Schedule " B "		Rs.	152951642 /=	Schedule " B "	Rs.	152951642 /=
	Road work	13.55% above	Rs.	20724947 /=	15.45%	above	Rs.	23631029 /=	16.95% above	Rs.	25925303 /=
		Diffrence Bitumen	Rs.	5150551 /=	Diffrence Bitumen	Ci-	Rs.	5150551 /=	Diffrence Bitumen	Rs.	5150551 /=
		Total	l Rs.	168526038 /=		Total	Rs.	171432120 /=	Total	Rs.	173726394 /=
2	Part "B"	Schedule " B "	Rs.	77282643 /=	Schedule " B "		Rs.	77282643 /=	Schedule " B "	Rs.	77282643 /=
	Asphalt	19.60% above	Rs.	15147398 /=	20.45%	above	Rs.	15804300 /=	22.60% above	Rs.	17465877 /=
		Diffrence Bitumen	Rs.	10138791 /=	Diffrence Bitumen		Rs.	10138791 /=	Diffrence Bitumen	Rs.	10138791 /=
		Total	Rs.	82291250		Total	Rs.	82948152	Total	Rs.	84609729 /=
3	Part "C"	Schedule " B "	Rs.	385023 /=	Schedule " B "		Rs.	385023 /=	Schedule " B "	Rs.	385023 /=
	Culverts 3 No	23.50% above	Rs.	90480 /=	24.40%	above	Rs.	93946 /=	25.60% above	Rs.	98566 /=
		Total1No	Rs.	475503 /=		Total1No	Rs.	478969 /=	Total1No	Rs.	483589 /=
		Total 3 No	Rs.	1426509 /=		Total 3 No	Rs.	1436907 /=	Total 3 No	Rs.	1450767
4	Part "D"	Schedule " B "	Rs.	687484 /=	Schedule " B "		Rs.	687484 /=	Schedule " B "	Rs.	687484 /=
1	Services/utility structure	17.50% above	Rs.	120310 /=	18.60%	above	Rs.	127872 /=	19.90% above	Rs.	136809 /=
		Total 1 No	Rs.	807794		Total1No	Rs.	815356 /=	Total1No	Rs.	824293 /=
		Total 4No Culverts	Rs.	3231176	Total 4No	Culverts	Rs.	3261424 /=	Total 4No Culverts	Rs.	3297172 /=
5	Part "E"	Schedule " B "	Rs.	555402 /=	Schedule " B "		Rs.	555402 /=	Schedule " B "	Rs.	555402 /=
	Side Drain 2x3300Rft Drain	19.40% above	Rs.	107748 /=	19.75%	above	Rs.	109692 /=	19.95% above	Rs.	110803 /=
		Total 100Rft	Rs.	663150 /=	Total	100Rft	Rs.	665094 /=	Total 100Rft	Rs.	666205 /=
		P-RFT@ Rs.6631.50 Total 2x3300 Rft (2x3300x6631.50 =	Rs.	43767900 /=	P-RFT@ Rs.6650.9 Total 2x3300 Rft (2x3300x6650.94		Rs.	43806204 /=	P-RFT@ Rs.6662.05 Total 2x3300 Rft (2x3300x6662.05 =	Rs.	43969530 /=
_										_	
		G.TOTAL	RS.	299242873 /=	G.TOT/	4 <i>L</i>	RS.	302974807 /=	G.TOTAL	RS.	307053592 /=

MEMBER

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

MEMBER

(Abdul Karin Phulpoto) Assistant Engineer Public Health Engineering Division -I

Tando Allahyar

CHAIRMAN

NAME OF WORK:-

Improvement of Road from Hyderabad-Mirpurkhas road to meet Mirpurkhas-Tando Adam Road via Dargah Masoom Shah Mile 0/0-5/7+330(9.50 Kms)

S.No	ITEM OF WORKS	Rate M/S Kan	Quote nran B		Rate Que M/S Abdul S		To be seen	Rate Q M/S Shouk		
1	Part "A"	Schedule " B "	Rs.	83286284 /=	Schedule " B "	Rs.	83286284 /=	Schedule " B "	Rs.	83286284 /=
	Road work	13.10% above	Rs.	10910503 /=	14.65% above	Rs.	12201441 /=	15.10% above	Rs.	12576229 /=
		Diffrence Bitumen	Rs.	6518666 /=	Diffrence Bitumen	Rs.	6518666 /=	Diffrence Bitumen	Rs.	6518666 /=
		TOTAL PART "A"	Rs.	87678121 /=	TOTAL PART "A"	Rs.	88969059 /=	TOTAL PART "A"	Rs.	89343847 /=
2	Part "B"	Schedule " B "	Rs.	162891 /=	Schedule " B "	Rs.	162891 /=	Schedule " B "	Rs.	162891 /=
	Culvert New 2 Nos	20.50% above	Rs.	33393 /=	21.60% Above	Rs.	35184 /=	24.40% Above	Rs.	39745 /=
		Total 1 No	Rs.	196284 /=	Total 1 No	Rs.	198075 /=	Total 1 No	Rs.	202636 /=
		Total 2 Nos	Rs.	392568 /=	Total 2 Nos	Rs.	396150 /=	Total 2 Nos	Rs.	405272 /=
3	Part "B"	Schedule " B "	Rs.	136265 /=	Schedule " B "	Rs.	136265 /=	Schedule " B "	Rs.	136265 /=
	Culvert Rep: 4 Nos	18.65% above	Rs.	25413 /=	20.25% Above	Rs.	27594 /=	22.10% Above	Rs.	30115 /=
		Total 1 No	Rs.	161678 /=	Total 1 No	Rs.	163859 /=	Total 1 No	Rs.	166380 /=
		Total 4Nos	Rs.	646712 /=	Total 4Nos	Rs.	655436 /=	Total 4Nos	Rs.	665520 /=
		G.TOTAL	Rs.	88717401 /=	G.TOTAL	Rs.	90020645 /=	G.TOTAL	Rs.	90414639 /=

MEMBER

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas

MEMBER

(Abdul Karin Phulpoto) Assistant Engineer Public Health Engineering Division-I Tando Allahyar

CHAIRMAN

(Ghulam Hyder Arain) Executive Engineer Provl: Highways Division

Mirpurkhas

NAME OF WORK:- Reconditioning of Road from Kot Mirs Imam Kot road to Shahmeer Hotel Mir khalid -ji-landhi road Mile 0/7-4/6=3.017 Km)(in portion)

S.No.	ITEM OF WORKS	100	Quoted Bilal & (M 118.5	Rate Qu M/S Saee				Quoted .R.Broth	
1	Part "A" Road work	Schedule " B "	Rs.	19097165 /=	Schedule " B "	Rs.	19097165 <i> </i> =	Schedule " B "	Rs.	19097165 <i> </i> =
		8.50% above	Rs.	1623259 /=	9.75% above	Rs.	1861974 /=	# 10.45% above	Rs.	1995654 /=
		Diffrence Bitumen	Rs.	1518897 /=	Diffrence Bitumen	Rs.	1518897 /=	Diffrence Bitumen	Rs.	1518897 /=
		TOTAL PART "A"	Rs.	19201527 /=	TOTAL PART "A"	Rs.	19440242 /=	TOTAL PART "A"	Rs.	19573922 /=
2	Part "B"	Schedule " B "	Rs.	162891 /=	Schedule " B "	Rs.	162891 /=	Schedule " B "	Rs.	162891 /=
	Culvert 2 No	25.50% above	Rs.	41537 /=	28.85% above	Rs.	46994 /=	# 29.10% above	Rs.	47401 /=
		Total 1No	Rs.	204428	Total 1No	Rs.	209885	Total 1No	Rs.	210292
		Total 2 Nos	Rs.	408856 /=	Total 2 Nos	Rs.	419770 /=	Total 2 Nos	Rs.	420584 /=
		G.Total	Rs.	19610383 <i> </i> =	G.Total	Rs.	19860012 /=	G.Total	Rs.	19994506 /=

MEMBER

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

MEMBER

(Abdul Karim Phulpoto)

Assistan Engineer

Public Health Engineering Division-I
Tando allahyar

CHAIRMAN

NAME OF WORK:- W/R of Road from Umerkot Chhore Road to Shiv Mandar Mile 0/0-3/1(5.0 Kms).

S.No	ITEM OF WORKS	Rate C M/S N.K.De			Rate Quo M/S Shoukat			Rate Quoted by M/S Abdul Ghaffar Memon	
1	Part "A"	Schedule " B "	Rs.	65541740 /=	Schedule " B "	Rs.	65541740 /=		
	Road work	5.60% above	Rs.	3670337 /=	8.50% above	Rs.	5571048 <i>/</i> =		
	-	Diffrence Bitumen	Rs.	2264081 /=	Diffrence Bitumen	Rs.	2264081 /=		
	7	TOTAL PART "A"	Rs.	66947996 /=	TOTAL PART "A"	Rs.	68848707 /=	Tender	
2	Part "B"	Schedule " B "	Rs.	28842816 /=	Schedule " B "	Rs.	28842816 /=	Not-Turned	
	Asphalt	19.65% above	Rs.	5667613 /=	23.45% above	Rs.	6763640 /=		
	n 1 1	Diffrence Bitumen	Rs.	3620939 /=	Diffrence Bitumen	Rs.	3620939 /=		
		Total Part-B	Rs.	30889490 /=	Total Part-B	Rs.	31985517 /=		
3	Part "B"	Schedule " B "	Rs.	363313 /=	Schedule " B "	Rs.	363313 /=		(
	Culverts Rep: 5No	28.50% above	Rs.	103544 /=	29.10% Above	Rs.	105724 /=		J.
	7	Total 1 No	Rs.	466857 /=	Total 1 No	Rs.	469037 /=		
		Total 5Nos	Rs.	2334285 /=	Total 5Nos	Rs.	2345185 /=	*	
4	Part "D" (Solar lights) 15 Nos	Rate quoted	Rs.	148500 /=	Rate quoted	Rs.	155000 /=		
		Total 15Nos	Rs.	2227500 /=	Total 12Nos	Rs.	2325000 /=		
		G.TOTAL	Rs.	102399271 /=	G.TOTAL	Rs.	105504409 /=		

MEMBER

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

MEMBER

(Abdul Karim Phulpoto)
Assistant Engineer
Public Health Engineering Division-I
Tando Allahyar

CHAIRMAN

NAME OF WORK:- CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Kms)

(i)Construction of Road from Haji Pir Shah to Aatna Mori road via Rahimal kolhi & Allah Bux shoro Mile 0/0-3/1(5.0 Kms).

	ITEM OF	Rate	Quote	d by	Ra	te Quo	oted b	у	Rate	Quote	ed by
S.No.	WORKS	M/S F	reety	Co.	M/S	N.K. E	Builde	ers	M/S B	nittai B	uilders
1	Part "A"	Schedule " B "	Rs.	48870712 /=	Schedule " B "		Rs.	48870712 /=	Schedule " B "	Rs.	48870712 /=
	Road work	5.10% above	Rs.	2492406 /=	6.70%	above	Rs.	3274338 /=	8.95% above	Rs.	4373929 /=
		Diffrence Bitumen	Rs.	2531420 /=	Diffrence Bitumen		Rs.	2531420 /=	Diffrence Bitumen	Rs.	2531420 /=
		TOTAL PART "A"	Rs.	48831698 /=	TOTAL PART "A"		Rs.	49613630 /=	TOTAL PART "A"	Rs.	50713221 /=
2	Part "B"	Schedule " B "	Rs.	159707 /=	Schedule " B "		Rs.	159707 /=	Schedule " B "	Rs.	159707 /=
	culvert 9No	22.10% above	Rs.	35295 /=	27.10%	Above	Rs.	43281 /=	28.40% Above	Rs.	45357 /=
		Total 1 No	Rs.	195002 /=	Total 1	No	Rs.	202988 /=	Total 1 No	Rs.	205064 /=
		Total 9Nos	Rs.	1755020 /=	Total 9Nos		Rs.	1826892 /=	Total 9Nos	Rs.	1845576 /=
		Ġ.TOTAL	Rs.	50586718 <i> </i> =	G.TOTAL	, ; ;	Rs.	51440522 /=	G.YOTAL	Rs.	52558797 /=

MEMBER

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

MEMBER

(Abdur Karim Phulpoto)

Assistant Engineer

Public Health Engineering Division-I

Tando Allahyar

CHAIRMAN

NAME OF WORK:- CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Kms)

(ii)Construction of Road from Seed Farm Ial chand Bangulow road to village Manthar Mari,Nazeer Ahmed Lund & Seed Farm road Mile 0/0-3/1(5.0 Kms)

S.No.	ITEM OF		Quote			ate Quoted			Quote	
	WORKS	M/S Abd	lul Sal	am Arif	M/S Ka	aybee Cons	structor	M/S Riaz	uddin	Qureshi
1	Part "A"	Schedule " B "	Rs.	47372093 /=	Schedule " B "	Rs.	47372093 /=	Schedule " B "	Rs.	47372093 /=
	Road work	5.15% above	Rs.	2439663 /=	5.55%	above Rs.	2629151 /=	5.96% above	Rs.	2823377 /=
		Diffrence Bitumen	Rs.	2531420 /=	Diffrence Bitumen	Rs.	2531420 /=	Diffrence Bitumen	Rs.	2531420 /=
		TOTAL PART "A"	Rs.	47280336 /=	TOTAL PART "A"	Rs.	47469824 /=	TOTAL PART "A"	Rs.	47664050 /=
2	Part "B"	Schedule " B "	Rs.	159707 /=	Schedule " B "	Rs.	159707 <i> </i> =	Schedule " B "	Rs.	159707 /=
	culvert 6No	21.65.% above	Rs.	34577 /=	23.80%	Above Rs.	38010 /=	27.60% Above	Rs.	44079 /=
		Total 1 No	Rs.	194284 /=	Total 1	No Rs.	197717 /=	Total 1 No	Rs.	203786 /=
	*	Total 6 Nos	Rε.	1165704 /=	Total 6 Nos	s Rs.	1186302 /=	: Total 6 Nos	Rs.	1222716 <i>i</i> =
		G.TOTAL	Rs.	48446040 /=	G.TOTAL	_ Rs	. 48656126 /=	G.TOTAL	Rs.	48886766 /=

MEMBER

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas

MEMBER

(Abdul Kamm Phulpoto) Assista Engineer Public Health Engineering Division-I Tando Allahyar

CHAIRMAN

NAME OF WORK:- CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Kms)

(iii)Construction of Road from Hyderabad rpad tp Tando Adam Road via Dargah Masoom shah to village Dr. Hayat pathan Haji Ahmed Brochi & suhrab khan Mari Mile 0/0-2/4(4.0 Kms).

S.No.	ITEM OF	Rate	Quote	d by	Ra	te Quo	ted b	ру	Rate	Quote	d by
5.NO.	WORKS	M/S Muha	mmac	l Ramzan	M/S N.K	.Deewa	an B	uilders	M/S Kaybe	ee Cor	structor
1	Part "A"	Schedule " B "	Rs.	36992333 /=	Schedule " B "	1	Rs.	36992333 /=	Schedule " B "	Rs.	36992333 /=
	Road work	7.50% above	Rs.	2774425 /=	7.85%	above i	Rs.	2903898 /=	8.40% above	Rs.	3107356 /=
		Diffrence Bitumen	Rs.	2025272 /=	Diffrence Bitumen		Rs.	2025272 /=	Diffrence Bitumen	Rs.	2025272 /=
		TOTAL PART "A"	Rs.	37741486 /=	TOTAL PART "A"	ı	Rs.	37870959 /=	TOTAL PART "A"	Rs.	38074417 /=
2	Part "B"	Schedule " B "	Rs.	159707 <i> </i> =	Schedule " B "	ī	Rs.	159707 <i> </i> =	Schedule " B "	Rs.	159707 /=
	culvert 6 No	24.10% above	Rs.	38489 /=	26.10%	Above F	₹s.	41684 /=	27.00% Above	Rs.	43121 /=
		Total 1 No	Rs.	198196 /=	Total 1	No F	Rs.	201391 /=	Total 1 No	Rs.	202828 /=
		Total 6Nos	Rs.	1189176 /=	Total 6Nos	F	Rs.	1208346 /=	Total 6Nos	Rs.	1216968 /=
		G.TOTAL	Rs.	38930662 /=	G.TOTAL	ı	Rs.	39079305 /=	G.TOTAL	Rs.	39291385 /=

MEMBER

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

MEMBER

(Abdul Karim Phulpoto)

Assistant Engineer

Public Health Engineering Division-I

Tando Allahyar

CHAIRMAN

NAME OF WORK:- CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Kms)

(iv)Construction of road from Girore Sharif road to village vijlo i/c link road for village Dost Muhammad

Rahimo & Imam Bargah Mile 0/0-1/7(3.0 Kms).

S.No.	ITEM OF	Rate 0	Quote	d by	Rate Qu			Rate C	Quote	d by
O.I.VO.	WORKS	M/S Riazu	lddin	Qureshi	M/S Sae	d Ahr	ned	M/S Muhan	nmad	Ramzan
1	Part "A"	Schedule " B "	Rs.	29273308 /=	Schedule " B "	Rs.	29273308 <i> </i> =	Schedule " B "	Rs.	29273308 <i> </i> =
	Road work	5.45% above	Rs.	1595395 /=	5.80% above	Rs.	1697852 /=	6.75% above	Rs.	1975948 /=
		Diffrence Bitumen	Rs.	1518897 /=	Diffrence Bitumen	Rs.	1518897 /=	Diffrence Bitumen	Rs.	1518897 /=
		TOTAL PART "A"	Rs.	29349806 /=	TOTAL PART "A"	Rs.	29452263 /=	TOTAL PART "A"	Rs.	29730359 /=
2	Part "B"	Schedule " B "	Rs.	159707 <i> </i> =	Schedule " B "	Rs.	159707 <i> </i> =	Schedule " B "	Rs.	159707 <i> </i> =
	Culvert 3 No.	25.60% above	Rs.	40885 /=	26.70% above	Rs.	42642 /=	# 28.50% above	Rs.	45516 /=
		Total 1 No	Rs.	200592 /=	Total 1 No	Rs.	202349 /=	Total 1 No	Rs.	205223 /=
		Total 3 No	Rs.	601776 <i> </i> =	Total 3 No	Rs.	607047 /=	Total 3 No	Rs.	615669 /=
	_	G.Total	Rs.	29951582 /=	G.Total	Rs.	30059310 /=	G.Total	Rs.	30346028 /=

MEMBER

MEMBER

CHAIRMAN

(Abdul Aziz/Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

(Abdul Karim Phulpoto)

Assistant Engineer

Public Health Engineering Division-I
Tando allahyar

NAME GF WORK:- CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Kms)

(v)Construction of road from Mirpurkha-Sindhri road to village Jalaluddin Panhwar Mile 0/0-1/7(3.0 Kms).

S.No.	ITEM OF WORKS	Rate (M/S Kaybe			Rate Qı M/S Riazud		150150000	Rate M/S Muha	Quote mmad	
1	Part "A"	Schedule " B "	Rs.	28270511 /=	Schedule " B "	Rs.	28270511 /=	Schedule " B "	Rs.	28270511 /=
	Road work	5.10% above	Rs.	1441796 /=	5.75% above	Rs.	1625554 /=	# 6.95% above	Rs.	1964801 /=
		Diffrence Bitumen	Rs.	1518897 <i> </i> =	Diffrence Bitumen	Rs.	1518897 /=	Diffrence Bitumen	Rs.	1518897 /=
		TOTAL PART "A"	Rs.	28193410 /=	TOTAL PART "A"	Rs.	28377168 /=	TOTAL PART "A"	Rs.	28716415 /=
2	Part "B"	Schedule " B "	Rs.	159707 <i> </i> =	Schedule " B "	Rs.	159707 <i> </i> =	Schedule " B "	Rs.	159707 /=
	Culvert 4 Nos.	22.10% above	Rs.	35295 /=	25.45% above	Rs.	40645 /=	# 27.30% above	Rs.	43600 /=
		Total 1 No	Rs.	195002	Total 1 No	Rs.	200352	Total 1 No	Rs.	203307
		Total 4No	Rs.	780008 /=	Total 4No	Rs.	801408 /=	Total 4No	Rs.	813228 /=
		G.Total	Rs.	28973418 /=	G.Total	Rs.	29178576 /=	G.Total	Rs.	29529643 /=

MEMBER

MEMBER

CHAIRMAN

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

(Abdul Karim Phulpoto)

Assistant Engineer

Public Health Engineering Division-I
Tando allahyar

NAME OF WORK: CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Kms)

(vi)Construction of road from Sindhri-khipro road to village Karim Bux Shar Mile 0/0-1/2(2.0 Kms)

S.No.	ITEM OF WORKS	Rate 0 M/S G.		1.70	Rate Qu M/S Muhami			Rate (M/S K.I		5
1	Part "A"	Schedule " B "	Rs.	20118104 /=	Schedule " B "	Rs.	20118104 /=	Schedule " B "	Rs.	20118104 <i> </i> =
	Road work	5.30% above	Rs.	1066260 /=	5.90% above	Rs.	1186968 /=	# 6.85% above	Rs.	1378090 /=
		Diffrence Bitumen	Rs.	1012523 /=	Diffrence Bitumen	Rs.	1012523 /=	Diffrence Bitumen	Rs.	1012523 /=
		TOTAL PART "A"	Rs.	20171841 /=	TOTAL PART "A"	Rs.	20292549 /=	TOTAL PART "A"	Rs.	20483671 /=
2	Part "B"	Schedule " B "	Rs.	159707 /=	Schedule " B "	Rs.	159707 /=	Schedule " B "	Rs.	159707 <i> </i> =
	Culvert 5 No.	24.75% above	Rs.	39527 /=	25.15% above	Rs.	40166 /=	# 27.45% above	Rs.	43840 /=
	-	Total 1 No	Rs.	199234 /=	Total 1 No	Rs.	199873 /=	Total 1 No	Rs.	203547 /=
		Total 5No	Rs.	996170 /=	Total 5No	Rs.	999365 /=	Total 5No	Rs.	1017735 /=
		G.Total	Rs.	21168011 /=	G.Total	Rs.	21291914 /=	G.Total	Rs.	21501406 /=

MEMBER

MEMBER

CHAIRMAN

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

(Abdul Karim Phulpoto)

Assistant Engineer

Public Health Engineering Division-I

Tando allahyar

NAME OF WORK:- CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Kms)

(viii) Construction of road from Mirpurkhas Mirwah Sahib Singh Shahani road to village Dewan Bhahu Singh Mile 0/0-0/5(1.0Km

ITEM OF WORKS	_								7 2
Part "A"	Schedule " B "	Rs.	8925561 /=	Schedule " B "	Rs.	8925561 /=	Schedule " B "	Rs.	8925561 /=
Road work	5.35% above	Rs.	477518 /=	5.55% above	Rs.	495369 /=	# 5.96% above	Rs.	531963 /=
	Diffrence Bitumen	Rs.	506374 /=	Diffrence Bitumen	Rs.	506374 /=	Diffrence Bitumen	Rs.	506374 /=
	TOTAL PART "A"	Rs.	8896705 /=	TOTAL PART "A"	Rs.	8914556 /=	TOTAL PART "A"	Rs.	8951150 /=
Part "B"	Schedule " B "	Rs.	159707 <i> </i> =	Schedule " B "	Rs.	159707 <i> </i> =	Schedule " B "	Rs.	159707 <i> </i> =
Culvert 2No.	23.75% above	Rs.	37930 /=	27.10% above	Rs.	43281 /=	# 29.10% above	Rs.	46475 /=
- T	Total 1 No	Rs.	197637	Total 1 No	Rs.	202988	Total 1 No	Rs.	206182
1	Total 2No	Rs.	395274 /=	Total 2No	1467	405976 / =	Total 2No		412364 / =
	G.Total	Rs.	9291979 /=	G.Total	Rs.	9320532 /=	G.Total	Rs.	9363514 /=
	WORKS Part "A" Road work Part "B"	WORKS M/S Khalil-u Part "A" Schedule " B " 5.35% above Diffrence Bitumen TOTAL PART "A" Part "B" Schedule " B " Culvert 2No. 23.75% above Total 1 No Total 2No	WORKS Part "A" Schedule "B" Rs. Road work 5.35% above Rs. Diffrence Bitumen Rs. TOTAL PART "A" Rs. Part "B" Schedule "B" Rs. Culvert 2No. 23.75% above Rs. Total 1 No Rs. Total 2No Rs.	WORKS M/S Khalil-u-Rehman Memon Part "A" Schedule " B " Rs. 8925561 /= Road work 5.35% above Rs. 477518 /= Diffrence Bitumen Rs. 506374 /= TOTAL PART "A" Rs. 8896705 /= Part "B" Schedule " B " Rs. 159707 /= Culvert 2No. 23.75% above Rs. 37930 /= Total 1 No Rs. 197637 Total 2No Rs. 395274 /=	WORKS M/S Khalil-u-Rehman Memon M/S Bil Part "A" Schedule "B" Rs. 8925561 /= Schedule "B" Road work 5.35% above Rs. 477518 /= 5.55% above Diffrence Bitumen Rs. 506374 /= Diffrence Bitumen TOTAL PART "A" Rs. 8896705 /= TOTAL PART "A" Part "B" Schedule "B" Rs. 159707 /= Schedule "B" Culvert 2No. 23.75% above Rs. 37930 /= 27.10% above Total 1 No Rs. 197637 Total 1 No Total 2No Rs. 395274 /= Total 2No	WORKS M/S Khalil-u-Rehman Memon M/S Bilal & Co Part "A" Schedule " B " Rs. 8925561 /= Schedule " B " Rs. Road work 5.35% above Rs. 477518 /= 5.55% above Rs. Diffrence Bitumen Rs. 506374 /= Diffrence Bitumen Rs. TOTAL PART "A" Rs. 8896705 /= TOTAL PART "A" Rs. Part "B" Schedule " B " Rs. 159707 /= Schedule " B " Rs. Culvert 2No. 23.75% above Rs. 37930 /= 27.10% above Rs. Total 1 No Rs. 197637 Total 1 No Rs. Total 2No Rs. 395274 /= Total 2No Total 2No	WORKS M/S Khalil-u-Rehman Memon M/S Bilal & Co. Part "A" Schedule " B " Rs. 8925561 /= Schedule " B " Rs. 8925561 /= Road work 5.35% above Rs. 477518 /= 5.55% above Rs. 495369 /= Diffrence Bitumen Rs. 506374 /= Diffrence Bitumen Rs. 506374 /= TOTAL PART "A" Rs. 8896705 /= TOTAL PART "A" Rs. 8914556 /= Part "B" Schedule " B " Rs. 159707 /= Schedule " B " Rs. 159707 /= Culvert 2No. 23.75% above Rs. 37930 /= 27.10% above Rs. 43281 /= Total 1 No Rs. 197637 Total 1 No Rs. 202988 Total 2No Rs. 395274 /= Total 2No 405976 /=	WORKS M/S Khalil-u-Rehman Memon M/S Bilal & Co. M/S Sa Part "A" Schedule "B" Rs. 8925561 /= Schedule "B" Rs. 8925561 /= Schedule "B" Road work 5.35% above Rs. 477518 /= 5.55% above Rs. 495369 /= # 5.96% above Diffrence Bitumen Rs. 506374 /= Diffrence Bitumen Rs. 506374 /= Diffrence Bitumen TOTAL PART "A" Rs. 8896705 /= TOTAL PART "A" Rs. 8914556 /= TOTAL PART "A" Part "B" Schedule "B" Rs. 159707 /= Schedule "B" Rs. 159707 /= Schedule "B" Culvert 2No. 23.75% above Rs. 37930 /= 27.10% above Rs. 43281 /= # 29.10% above Total 1 No Rs. 197637 Total 1 No Rs. 202988 Total 1 No Total 2No Rs. 395274 /= Total 2No 405976 /= Total 2No	WORKS M/S Khalil-u-Rehman Memon M/S Bilal & Co. M/S Saeed Ar Part "A" Schedule "B" Rs. 8925561 /= Schedule "B" Rs. 8925561 /= Schedule "B" Rs. Road work 5.35% above Rs. 477518 /= 5.55% above Fs. 495369 /= # 5.96% above Rs. Diffrence Bitumen Rs. 506374 /= Diffrence Bitumen Rs. 506374 /= Diffrence Bitumen Rs. TOTAL PART "A" Rs. 8896705 /= TOTAL PART "A" Rs. 8914556 /= TOTAL PART "A" Rs. Part "B" Schedule "B" Rs. 159707 /= Schedule "B" Rs. 159707 /= Schedule "B" Rs. Culvert 2No. 23.75% above Rs. 37930 /= 27.10% above Rs. 43281 /= # 29.10% above Rs. Total 1 No Rs. 197637 Total 1 No Rs. 202988 Total 1 No Rs. Total 2No Rs. 395274 /= Total 2No 405976 /= Total 2No

MEMBER MEMBER

CHAIRMAN

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

(Abdul Karim Phulpoto)
Assistant Engineer
Public Health Engineering Division-I
Tando allahyar

NAME OF WORK:- CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Kms)

(viii) Construction of road from Mirpurkhas-Tando Adam Road to village Abdul Qadir Balouch Mile 0/0-0/5(1.0 Kms)

S.No.	ITEM OF WORKS	Rate 0 M/S Fou	Quoted ur brot	_	Rate Qu M/S Bil		0.000		Quoted .M.Was	
1	Part "A"	Schedule " B "	Rs.	8857248 /=	Schedule " B "	Rs.	8857248 <i> </i> =	Schedule " B "	Rs.	8857248 /=
	Road work	5.50% above	Rs.	487149 /=	6.85% above	Rs.	606721 /=	7.75% above	Rs.	686437 /=
		Diffrence Bitumen	Rs.	506374 /=	Diffrence Bitumen	Rs.	506374 /=	Diffrence Bitumen	Rs.	506374 /=
		TOTAL PART "A"	Rs.	8838023 /=	TOTAL PART "A"	Rs.	8957595 /=	TOTAL PART "A"	Rs.	9037311 /=
2	Part "B"	Schedule " B "	Rs.	159707 /=	Schedule " B "	Rs.	159707 <i> </i> =	Schedule " B "	Rs.	159707 /=
	Culvert 2No.	22.75% above	Rs.	36333 /=	26.10% above	Rs.	41684 /=	# 27.50% above	Rs.	43919 /=
		Total 1 No	Rs.	196040	Total 1 No	Rs.	201391	Total 1 No	Rs.	203626
		Total 2 Nos	Rs.	392080	Total 2 Nos	Rs.	402782	Total 2 Nos	Rs.	407252
		G.Total	Rs.	9230103 /=	G.Total	Rs.	9360377 /=	G.Total	Rs.	9444563 /=

MEMBER MEMBER CHAIRMAN

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

(Abdul Karim Phulpoto)
Assistant Engineer
Public Health Engineering Division-I
Tando allahyar

NAME OF WORK:- CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Kms)

(ix)Construction of road from Hyderabad road to Bhittaro to village Beejhal Menghwar

&Rano Bheel i/c bridge over sim Nala Mile 0/0-0/5(1.0 Kms).

ITEM OF WORKS				1					•
Part "A"	Schedule " B "	Rs.	8707436 <i> </i> =	Schedule " B "	Rs.	8707436 /=	Schedule " B "	Rs.	8707436 <i> </i> =
Road work	7.40% above	Rs.	644350 /=	8.50% above	Rs.	740132 /=	# 9.25% above	Rs.	805438 /=
	Diffrence Bitumen	Rs.	506374 /=	Diffrence Bitumen	Rs.	506374 /=	Diffrence Bitumen	Rs.	506374 /=
	TOTAL PART "A"	Rs.	8845412 /=	TOTAL PART "A"	Rs.	8941194 /=	TOTAL PART "A"	Rs.	9006500 /=
Part "B"	Schedule " B "	Rs.	159707 /=	Schedule " B "	Rs.	159707 /=	Schedule " B "	Rs.	159707 <i> </i> =
Culvert 2No.	23.75% above	Rs.	37930 /=	25.10% above	Rs.	40086 /=	# 26.00% above	Rs.	41524 /=
	Total 1 No	Rs.	197637 /=	Total 1 No	Rs.	199793 /=	Total 1 No	Rs.	201231 /=
	Total 2 Nos		395274 /=	Total 2 Nos		399586 /=	Total 2 Nos	1	402462 /=
PART-C BRIDGE15 "span	Schedule " B "	Rs.	1583504 /=	Schedule " B "	Rs.	1583504 /=	Schedule " B "	Rs.	1583504 /=
bridge	21.75% above	Rs.	344412 /=	23.15% above	Rs.	366581 /=	# 25.10% above	Rs.	397460 /=
-	Total 1 No	Rs.	1927916 /=	Total 1 No	Rs.	1950085 /=	Total 1 No	Rs.	1980964 /=
	G.Total	Rs.	11168602 /=	G.Total	Rs.	11290865 /=	G.Total	Rs.	11389926 /=
	WORKS Part "A" Road work Part "B" Culvert 2No. PART-C BRIDGE15 "span	WORKS Part "A" Schedule " B " 7.40% above Diffrence Bitumen TOTAL PART "A" Part "B" Schedule " B " 23.75% above Total 1 No Total 2 Nos PART-C BRIDGE15 "span bridge Total 1 No Total 1 No Total 1 No Total 1 No Total 1 No	WORKS Part "A" Schedule "B" Rs. Road work 7.40% above Rs. Diffrence Bitumen Rs. TOTAL PART "A" Rs. Part "B" Schedule "B" Rs. Culvert 2No. 23.75% above Rs. Total 1 No Rs. Total 2 Nos PART-C BRIDGE15 "span bridge 21.75% above Rs. Total 1 No Rs. Total 1 No Rs.	WORKS M/S Saeed Ahmed Part "A" Schedule " B " Rs. 8707436 /= Road work 7.40% above Rs. 644350 /= Diffrence Bitumen Rs. 506374 /= TOTAL PART "A" Rs. 8845412 /= Part "B" Schedule " B " Rs. 159707 /= Culvert 2No. 23.75% above Rs. 37930 /= Total 1 No Rs. 197637 /= Total 2 Nos 395274 /= PART-C BRIDGE15 "span bridge Schedule " B " Rs. 1583504 /= 21.75% above Rs. 344412 /= Total 1 No Rs. 1927916 /=	WORKS M/S Saeed Ahmed M/S G.N Part "A" Schedule "B" Rs. 8707436 /= Schedule "B" Road work 7.40% above Rs. 644350 /= 8.50% above Diffrence Bitumen Rs. 506374 /= Diffrence Bitumen TOTAL PART "A" Rs. 8845412 /= TOTAL PART "A" Part "B" Schedule "B" Rs. 159707 /= Schedule "B" Culvert 2No. 23.75% above Rs. 37930 /= 25.10% above Total 1 No Rs. 197637 /= Total 1 No Total 2 Nos 395274 /= Total 2 Nos PART-C BRIDGE15 "span bridge Schedule "B" Rs. 1583504 /= Schedule "B" 21.75% above Rs. 344412 /= 23.15% above Total 1 No Rs. 1927916 /= Total 1 No	WORKS M/S Saeed Ahmed M/S G.M.Wass Part "A" Schedule "B" Rs. 8707436 /= Schedule "B" Rs. Road work 7.40% above Rs. 644350 /= 8.50% above Rs. Diffrence Bitumen Rs. 506374 /= Diffrence Bitumen Rs. TOTAL PART "A" Rs. 8845412 /= TOTAL PART "A" Rs. Part "B" Schedule "B" Rs. 159707 /= Schedule "B" Rs. Culvert 2No. 23.75% above Rs. 37930 /= 25.10% above Rs. Total 1 No Rs. 197637 /= Total 1 No Rs. PART-C BRIDGE15 "span bridge Schedule "B" Rs. 1583504 /= Schedule "B" Rs. 21.75% above Rs. 344412 /= 23.15% above Rs. Total 1 No Rs. 1927916 /= Total 1 No Rs.	WORKS M/S Saeed Ahmed M/S G.M.Wassan Part "A" Schedule "B" Rs. 8707436 /= Schedule "B" Rs. 8707436 /= Road work 7.40% above Rs. 644350 /= 8.50% above Rs. 740132 /= Diffrence Bitumen Rs. 506374 /= Diffrence Bitumen Rs. 506374 /= TOTAL PART "A" Rs. 8845412 /= TOTAL PART "A" Rs. 8941194 /= Part "B" Schedule "B" Rs. 159707 /= Schedule "B" Rs. 159707 /= Culvert 2No. 23.75% above Rs. 37930 /= 25.10% above Rs. 40086 /= Total 1 No Rs. 197637 /= Total 1 No Rs. 199793 /= PART-C BRIDGE15 "span bridge Schedule "B" Rs. 1583504 /= Schedule "B" Rs. 1583504 /= Total 1 No Rs. 344412 /= 23.15% above Rs. 366581 /= Total 1 No Rs. 1927916 /= Total 1 No Rs. 1950085 /=	WORKS M/S Saeed Ahmed M/S G.M.Wassan M/S Riazu Part "A" Schedule "B" Rs. 8707436 /= Schedule "B" Rs. 8707436 /= Schedule "B" Road work 7.40% above Rs. 644350 /= 8.50% above Rs. 740132 /= # 9.25% above Diffrence Bitumen Rs. 506374 /= Diffrence Bitumen Rs. 506374 /= Diffrence Bitumen TOTAL PART "A" Rs. 8941194 /= TOTAL PART "A" Part "B" Schedule "B" Rs. 159707 /= Schedule "B" Rs. 159707 /= Schedule "B" Culvert 2No. 23.75% above Rs. 37930 /= 25.10% above Rs. 40086 /= # 26.00% above Total 1 No Rs. 197637 /= Total 1 No Rs. 199793 /= Total 2 Nos PART-C BRIDGE15 "span bridge Schedule "B" Rs. 1583504 /= Schedule "B" Rs. 1583504 /= Schedule "B" 23.15% above Rs. 36581 /= # 25.10% above <	WORKS M/S Saeed Ahmed M/S G.M.Wassan M/S Riazuddin (Part "A" Schedule "B" Rs. 8707436 /= Schedule "B" Rs. 8707436 /= Schedule "B" Rs. Road work 7.40% above Rs. 644350 /= 8.50% above Rs. 740132 /= # 9.25% above Rs. Diffrence Bitumen Rs. 506374 /= Diffrence Bitumen Rs. 506374 /= Diffrence Bitumen Rs. TOTAL PART "A" Rs. 8845412 /= TOTAL PART "A" Rs. 8941194 /= TOTAL PART "A" Rs. Part "B" Schedule "B" Rs. 159707 /= Schedule "B" Rs. 159707 /= Schedule "B" Rs. Culvert 2No. 23.75% above Rs. 197637 /= Total 1 No Rs. 199793 /= Total 1 No Rs. Total 2 Nos 395274 /= Total 2 Nos 399586 /= Total 2 Nos Schedule "B" Rs. PART-C BRIDGE15 "span bridge Rs. 1583504 /= Schedule "B" Rs. 1583504 /= Schedule "B"<

MEMBER MEMBER

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub Divisi

Provincial Highway Sub-Division Mirpurkhas (Abdul Karim Phulpoto) Assistant Engineer

Public Health Engineering Division-I Tando allahyar CHAIRMAN

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/1330 dated: 23.10.2017
03	Tender Description / Name of Work /Item	Improvement of Mirpurkhas Khan Patayoon Road(with Asphalt concrete)Mile 0/0-19/5(31.60 Kms)
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	M/S Abdul Ghaffar Memon
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas

Member

(Abdul karin phulpoto)
Assistant Engineer
Public Health Engineering Division-I

Tando Allahyar

Chairman

0400	The state of the s	
01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/1330 dated: 23.10.2017
03	Tender Description / Name of Work /Item	Improvement of Hyderabad-Mirpurkhas Road(@ Point Railway Phatak to Commissioner House via General Bus stand Mirpurkhas)Dual Carriageway -36'ft.each side,Mile 0/0-2/1+330=(3.50 Kms)
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	M/S United Engineers Constr.& Co.
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas

Member

(Abdul karim phulpoto) Assistant Engineer

Public Health Engineering Division-I Tando Allahyar

Chairman

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/1330 dated: 23.10.2017
03	Tender Description / Name of Work /Item	Improvement of Road from Hyderabad-Mirpurkhas road to meet Mirpurkhas-Tando Adam Road via Dargah Masoom Shah Mile 0/0-5/7+330(9.50 Kms)
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	M/S Kamran Builders
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas

Member

(Abdul Raym phulpoto) Assistant Engineer

Public Health Engineering Division-I

Chairman

		ASTRONOM PROPERTY OF THE PROPE
01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/1330 dated: 23.10.2017
03	Tender Description / Name of Work /Item	Reconditioning of Road from Kot Mirs Imam Kot road to Shahmeer Hotel Mir khalid -ji- landhi road Mile 0/7-4/6=3.017 Km)(in portion)
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	M/S Bilal & Co
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas

Member

(Abdul karim phulpoto) Assistant Engineer

Public Health #ngineering Division-I

Tando Allahyar

Chairman

(Ghulam Hyder Arain) **Executive Engineer** Provincial Highway Division

Mirpurkhas

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/1330 dated: 23.10.2017
03	Tender Description / Name of Work /Item	W/R of Road from Umerkot Chhore Road to Shiv Mandar Mile 0/0-3/1(5.0 Kms).
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	M/S N.K.Deewan Builders
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas Member

(Abdul karim phulpoto)
Assistant Engineer
Public Health Engineering Division-I
Tando Allahyar

Chairman

(Ghulam Hyder Arain) Executive Engineer

Provincial Highway Division Mirpurkhas

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/1330 dated: 23.10.2017
03	Tender Description / Name of Work /Item	CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Kms) (i)Construction of Road from Haji Pir Shah to Aatna Mori road via Rahimal kolhi & Allah Bux shoro Mile 0/0-3/1(5.0 Kms).
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	M/S Preety & Co.
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas Member

(Abdul karin phulpoto) Assistant Engineer

Public Health Engineering Division-I Tando Allahyar

Chairman

(Ghulam Hyder Arain) Executive Engineer

Provincial Highway Division Mirpurkhas

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/1330 dated: 23.10.2017
03	Tender Description / Name of Work /Item	CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Kms) (ii)Construction of Road from Seed Farm Lal chand Bangulow road to village Manthar Mari,Nazeer Ahmed Lund & Seed Farm road Mile 0/0-3/1(5.0 Kms).
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	M/S Abdul Salam Arif
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas

Member

(Abdul karim phulpoto)
Assistant Engineer
Public Health Engineering Division-I

Tando Allahyar

Chairman

(8)

BIDDERS QUALIFICATION REPORT NIT NO.TC/G-55/1330 DATED: 23.10.2017

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/1330 dated: 23.10.2017
03	Tender Description / Name of Work /Item	CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Km (iii)Construction of road fromHyderabad road to Tando Adam Road via Dargah Masoom Shah tovillage Dr.Hayat pathan,Haji Ahmed Brohi & Suhrab khan Mari Mile 0/0-2/4(4.0 Kms)
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	M/S Muhammad Ramzan
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas

Member

(Abdul karim phulpoto)
Assistant Engineer
Public Health Engineering Division-I

Tando Allahyar

Chairman

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/1330 dated: 23.10.2017
03	Tender Description / Name of Work /Item	CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0Km (iv)Construction of road from Girore Sharif road to village vijlo i/c link road for village Dost Muhammad Rahimo & Imam Bargah Mile 0/0-1/7(3.0 Kms)
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	M/S Riazuddin Qureshi
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.

Member

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

Member

(Abdul karim phulpoto) Assistant Engineer

Public Health Engineering Division-I Tando Allahyar

Chairman

(10)

BIDDERS QUALIFICATION REPORT NIT NO.TC/G-55/1330 DATED: 23.10.2017

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/1330 dated: 23.10.2017
03	Tender Description / Name of Work /Item	CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Kms) (v)Construction of road from Mirpurkha-Sindhri road to village Jalaluddin Panhwar Mile 0/0-1/7(3.0 Kms).
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	M/S Kaybee Constructor
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas

Member

(Abdul karim phulpoto)
Assistant Engineer
Public Health Engineering Division-I
Tando Allahyar

Chairman

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/1330 dated: 23.10.2017
03	Tender Description / Name of Work /Item	CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Kms) (vi)Construction of road from Sindhri-khipro road to village Karim Bux Shar Mile 0/0-1/2(2.9 Kms).
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	M/S G.M.Wassan Constr:
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas

Member

(Abdut karım phulpoto) Assistant Engineer

Public Health Engineering Division-I Tando Allahyar

Chairman

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/1330 dated: 23.10.2017
03	Tender Description / Name of Work /Item	CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Kms) (vii)Construction of road from Mirpurkhas Mirwah Sahib Singh Shahani road to village Dewan Bhahu Singh Mile 0/0-0/5(1.0Km
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	M/S Khalil-u-Rehman Memon
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas

Member

(Abdul karim phulpoto)
Assistant Engineer
Public Health ∉ngineering Division-I
Tando Allahyar

Chairman

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/1330 dated: 23.10.2017
03	Tender Description / Name of Work /Item	CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Kms) (viii)Construction of road from Mirpurkhas-Tando Adam Road to village Abdul Qadir Balouch Mile 0/0-0/5(1.0 Kms).
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	M/S Four Brothers
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas

Member

(Abdul karjan phulpoto)
Assistant Engineer
Public Health Engineering Division-I

Tando Allahyar

Chairman

01	Name of Procuring Agency	Executive Engineer Provincial Highway Division Mirpurkhas
02	Tenders Reference No.	N.I.T No.TC/G-55/1330 dated: 23.10.2017
03	Tender Description / Name of Work /Item	CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0 Kms) (ix)Construction of road from Hyderabad road to Bhittaro to village Beejhal Menghwar & Rano Bheel i/c bridge over sim Nala Mile 0/0-0/5(1.0 Kms).
04	Method of Procurement	Single Stage, Single envelope
05	Name of Firm/Bidders	M/S Saeed Ahmed
06	N.T.N	Registered
07	Registration with P.E.C	Registered
08	Sindh Board of Revenue	Available
09	Relevant Experience	Available
10	Turnover of at least last three years	Available
11	Funds/Budget	Available
12	05% Earnest Money	Available
13	Tender fee / cost of Bidding Documents	Deposited.

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas

Member

(Abdul karim phulpoto) Assistant Engineer

Public Health Engineering Division-I

Tando Allahyar

Chairman

Name of Procuring Agency:	Executive Engineer Provinc	ial Highway Division Mirpurkhas
2. Tender Reference No:	No:TC/G-55/1330 dated:23.1	0.2017
3. Tender Description/Name of Work/item:	Improvement of Mirpurkhas -k concrete)Mile 0/0-19/5(31.60 k	(han Patayoon Road(with Asphalt (ms)
4. Method of Procurement:5. Tender Published:	Open competitive Biding (Nenvelope.	lational) Single stage, Single
	leading News papers sindh,u	rdu and English
6. Total Bid documents Sold:	03 Nos:	
7. Total Bids Received:	03 Nos:	
8. Technical Bid Opening date: (if applicable)	Nil (Provid	e details in separate form)
9. No. of Bid technically qualified (if applicable):		
10. Bid(s) Rejected:	Nil	

12. Bid Evaluation Report:

11. Financial Bid Opening date:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Abdul Ghaffar Memon	441887710	1st Lowest	448.06(M)	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Bhittai Builders	445079965	2nd Higher	448.06(M)	The highest rates quoted by contractor is rejected	Rejected
3	M/S MBC & Sons	446830512	3rd Highest	448.06(M)	The highest rates quoted by contractor is rejected	Rejected

30.11.2017

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas , Member

(Abdul Karim Phulpoto)
Assistant Engineer
blic Health Engineering Divisio

Public Health Engineering Division-I Tando Allahyar Chairman

(Ghufam Hyder Arain) Executive Engineer Provincial Highway Division

Mirpurkhas

1.	Name	of	Procuring	Agency:
----	------	----	-----------	---------

Executive Engineer Provincial Highway Division Mirpurkhas

2. Tender Reference No:

No:TC/G-55/1330 dated:23.10.2017

3. Tender Description/Name of Work/item:

Improvement of Hyderabad-Mirpurkhas Road(@ Point Railway Phatak to Commissioner House via General Bus stand Mirpurkhas)Dual

Carriageway -36'ft.each side, Mile 0/0-2/1+330=(3.50 Kms)

4. Method of Procurement:

Open competitive Biding (National) Single stage, Single

envelope.

5. Tender Published:

on SPPRA website Sr. No.

dated:24/10/2017

leading News papers sindh,urdu and English

6. Total Bid documents Sold:

03 Nos:

7. Total Bids Received:

03 Nos:

8. Technical Bid Opening date: (if applicable)

Nil

(Provide details in separate form)

9. No. of Bid technically qualified (if applicable):

10. Bid(s) Rejected:

Nil

11. Financial Bid Opening date:

30.11.2017

12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S United Enmgineers Constr:	299242873	1st Lowest	301.850(M)	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Abdul Ghaffar Memon	302974807	2nd Higher	301.850(M)	The highest rates quoted by contractor is rejected	Rejected
3	M/S Bhittai Builders	307053592	3rd Highest	301.850(M)	The highest rates quoted by contractor is rejected	Rejected

Member

(Abdul Aziz Memon)

Assistant Engineer

Provincial Highway Sub-Division

Mirpurkhas

Mømber

(Abdul Karly Phulpoto) Assistant Engineer

Public Health Engineering Division-I

Tando Allahyar

Chairman

(Ghulam Hyder Arain Executive Engineer

Provincial Highway Division Mirpurkhas

1. Name of Procuring Agency:

Executive Engineer Provincial Highway Division Mirpurkhas

2. Tender Reference No:

No:TC/G-55/1330 dated:23.10.2017

3. Tender Description/Name of Work/item:

Improvement of Road from Hyderabad-Mirpurkhas road to meet Mirpurkhas-Tando Adam Road via Dargah Masoom Shah Mile 0/0-

5/7+330(9.50 Kms)

4. Method of Procurement:

Open competitive Biding (National) Single stage, Single

envelope.

5. Tender Published:

on SPPRA website Sr. No

dated:24/10/2017

leading News papers sindh,urdu and English

6. Total Bid documents Sold:

03 Nos:

7. Total Bids Received:

03 Nos:

8. Technical Bid Opening date: (if applicable)

Nil

(Provide details in separate form)

9. No. of Bid technically qualified (if applicable):

10. Bid(s) Rejected:

Nil

11. Financial Bid Opening date:

30.11.2017

12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Kamran Builders	88717401	1st Lowest	90.127(M)	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Abdul Salam Arif	90020645	2nd Higher	90.127(M)	The highest rates quoted by contractor is rejected	Rejected
3	M/S Shoukat Ali Samejo	90414639	3rd Highest	90.127(M)	The highest rates quoted by contractor is rejected	Rejected

Member

(Abdul Aziz Memon)

Assistant Engineer

Member

(Abdul Karin Phulpoto)

Assistant Engineer Public Health Engineering Division-I Chairman

(Ghulam Hyder Arain) Executive Engineer Provincial Highway Division

Mirpurkhas

Tando Allahyar

Provincial Highway Sub-Division Mirpurkhas

1. Name of Procuring Agency:

Executive Engineer Provincial Highway Division Mirpurkhas

2. Tender Reference No:

No:TC/G-55/1330 dated:23.10.2017

3. Tender Description/Name of Work/item:

Reconditioning of Road from Kot Mirs Imam Kot road to Shahmeer Hotel Mir khalid -ji-landhi road Mile 0/7-4/6=3.017 Km)(in portion)

4. Method of Procurement:

Open competitive Biding (National) Single stage, Single

envelope.

5. Tender Published:

on SPPRA website Sr.

dated:24/10/2017

leading News papers sindh,urdu and English

6. Total Bid documents Sold:

03 Nos:

7. Total Bids Received:

03 Nos:

8. Technical Bid Opening date: (if applicable)

Nil

(Provide details in separate form)

9. No. of Bid technically qualified (if applicable):

10. Bid(s) Rejected:

Nil

11. Financial Bid Opening date:

30.11.2017

12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Bilal & Co.	19610383	1st Lowest	19.856(M)	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Saeed Ahmed	19860012	2nd Higher	19.856(M)	The highest rates quoted by contractor is rejected	Rejected
3	M/S K.R.Brothers	19994506	3rd Highest	19.856(M)	The highest rates quoted by contractor is rejected	Rejected

Member

Member

(Abdul Karin) Phulpoto)

Assistant Engineer
Public Health Engineering Division-I

Tando Allahyar

Chairman

(Ghulam Hyder Arain) Executive Engineer

Provincial Highway Division Mirpurkhas

Provincial Highway Sub-Division Mirpurkhas

(Abdul Aziz Memon)

Assistant Engineer

1. Name of Procuring Agency:	Executive Engineer Proving	ncial Highway Division Mirpurkhas
2. Tender Reference No:	No:TC/G-55/1330 dated:23	3.10.2017
3. Tender Description/Name of Work/item:	W/R of Road from Umerkot 3/1(5.0 Kms).	Chhore Road to Shiv Mandar Mile 0/0-
4. Method of Procurement:	Open competitive Biding envelope.	(National) Single stage, Single
5. Tender Published:	on SPPRA website Sr. j	dated:24/10/2017
	leading News papers sindh	urdu and English
6. Total Bid documents Sold:	03 Nos:	
7. Total Bids Received:	02 Nos:	
8. Technical Bid Opening date: (if applicable)	Nil (Pro	vide details in separate form)
9. No. of Bid technically qualified (if applicable):		
10 Rid(s) Rejected:	Nil	

12. Bid Evaluation Report:

11. Financial Bid Opening date:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S N.K.Deewan Builders	102399271	1st Lowest	103.518(M)	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Shoukat Ali Samejo	105504409	2nd Higher	103.518(M)	The highest rates quoted by contractor is rejected	Rejected
3	M/S Abdul Ghaffar Memon					Tender Not turned

30.11.2017

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway-Sub-Division Mirpurkhas Member

(Abdul Karin Phulpoto)
Assistan Engineer
Public Health Engineering Division-I
Tando Allahyar

Chairman

		/
1. Name of Procuring Agency:	Executive Engineer Provincia	al Highway Division Mirpurkhas
2. Tender Reference No:	No:TC/G-55/1330 dated:23.10	0.2017
3. Tender Description/Name of Work/item:		OR DISTRICT MIRPURKHAS(25.0KM i Pir Shah to Aatna Mori road via Rahimal 0-3/1(5.0 Kms).
4. Method of Procurement:	Open competitive Biding (N	ational) Single stage, Single envelope
5. Tender Published:	on SPPRA website Sr.	dated:24/10/2017
	leading News papers similar,ure	du and English
6. Total Bid documents Sold:	03 Nos:	
7. Total Bids Received:	03 Nos:	
8. Technical Bid Opening date: (if applicable)	Nil (Prov	ide details in separate form)
9. No. of Bid technically qualified (if applicable):	

Nil

30.11.2017

12. Bid Evaluation Report:

11. Financial Bid Opening date:

10. Bid(s) Rejected:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Preety Co.	50586718	1st Lowest	51.927(M)	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S N.K.Deewan Builders	51440522	2nd Higher	51.927(M)	The highest rates quoted by contractor is rejected	Rejected
3	M/S Bhittai Builders	52558797	3rd Highest	51.927(M)	The highest rates quoted by contractor is rejected	Rejected

Member

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

Member

(Abdul Karim Phulpoto)
Assistant Engineer
Public Health Engineering Division-l
Tando Allahyar

Chairman

	/				
1. Name of Procuring Agency:	Executive Engineer Provincial	Highway Division Mirpurkhas			
2. Tender Reference No:	No:TC/G-55/1330 dated:23.10.	2017			
3. Tender Description/Name of Work/item:	CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0KM Construction of Road from Seed Farm Lal chand Bangulow road to village Manthar Mari,Nazeer Ahmed Lund & Seed Farm road Mile 0/0-3/1(5.0 Kms).				
4. Method of Procurement:	Open competitive Biding (Na	tional) Single stage, Single envelope.			
5. Tender Published:	Print & Electronic Media (SPPRA ID leading News papers sindh,urd	No. & News papers names with dates) and English			
6. Total Bid documents Sold:	03 Nos:				
7. Total Bids Received:	03 Nos:				
8. Technical Bid Opening date: (if applicable)	Nil (Provi	de details in separate form)			
9. No. of Bid technically qualified (if applicable	e):				
10 Bid(s) Rejected:	Nil				

12. Bid Evaluation Report:

11. Financial Bid Opening date:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	M/S Abdul Salam Arif	48446040	1st Lowest	5 49.671(M)	Being lowest rate quoted by the contractor hence accepted	7 Accepted
2	M/S Kaybee Constructor	48656126	2nd Higher	49.671(M)	The highest rates quoted by contractor is rejected	Rejected
3	M/S Riazuddin Qureshi	48886766	3rd Highest	49.671(M)	The highest rates quoted by contractor is rejected	Rejected

30.11.2017

Member

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

Member

(Abdui Karini Phulpoto) Assistant Engineer Public Health Engineering Division-I Tando Allahyar Chairman

1. Name of Procuring Agency:	Executive Engineer Provinci	al Highway Division Mirpurkhas
2. Tender Reference No:	No:TC/G-55/1330 dated:23.1	2017
3. Tender Description/Name of Work/item:	Construction of road fromHyde	OR DISTRICT MIRPURKHAS(25.0KM erabad road to Tando Adam Road via Dargal at pathan,Haji Ahmed Brohi & Suhrab khan
4. Method of Procurement:	Open competitive Biding (N	ational) Single stage, Single envelope.
5. Tender Published:	on SPPRA website Sr. No.	1923 dated:24/10/2017
	leading News papers sindh,ur	du and English
6. Total Bid documents Sold:	03 Nos:	
7. Total Bids Received:	03 Nos:	
8. Technical Bid Opening date: (if applicable)	Nil (Pro	vide details in separate form)
9. No. of Bid technically qualified (if applicable	e):	
10. Bid(s) Rejected:	Nil	

12. Bid Evaluation Report:

11. Financial Bid Opening date:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Muhammad Ramzan	38930662	1st Lowest	39.742(M)	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S N.K.Deewan Builders	39079305	2nd Higher	39.742(M)	The highest rates quoted by contractor is rejected	Rejected
3	M/S Kaybee Constructor	39291385	3rd Highest	39.742(M)	The highest rates quoted by contractor is rejected	Rejected

30.11.2017

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division Mirpurkhas

Member

(Abdul Karim Phulpoto)
Assistant Engineer
Public Health Engineering Division-l
Tando Allahyar

Chairman

(Ghulam Hyder Arain) Executive Engineer Provincial Highway Division

Mirpurkhas

1. Name of Procuring Agency:

Executive Engineer Provincial Highway Division Mirpurkhas

2. Tender Reference No:

No:TC/G-55/1330 dated:23.10.2017

3. Tender Description/Name of Work/item:

CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0KM Construction of road from Girore Sharif road to village vijlo i/c link road for village Dost Muhammad Rahimo & Imam Bargah Mile 0/0-1/7(3.0

Kms).

4. Method of Procurement:

Open competitive Biding (National) Single stage, Single envelope.

5. Tender Published:

on SPPRA website Sr. No.34923 dated:24/10/2017

leading News papers sindh,urdu and English

6. Total Bid documents Sold:

03 Nos:

7. Total Bids Received:

03 Nos:

8. Technical Bid Opening date: (if applicable)

Nil

(Provide details in separate form)

9. No. of Bid technically qualified (if applicable):

10. Bid(s) Rejected:

Nil

11. Financial Bid Opening date:

30.11.2017

12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Riazuddin Qureshi	29951582	1st Lowest	30.595(M)	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Saeed Ahmed	30059310	2nd Higher	30.595(M)	The highest rates quoted by contractor is rejected	Rejected
3	M/S Muhammad Ramzan	30346028	3rd Highest	30.595(M)	The highest rates quoted by contractor is rejected	Rejected

Member

(Abdul Aziz Memon) Assistant Engineer

Provincial Highway Sub-Division

Mirpurkhas

Member

(Abdul Karim Phulpoto)
Assistant Engineer
Public Health Engineering Division-I

Tando Allahyar

Chairman

(Ghalam Hyder Arain) Executive Engineer

Provincial Highway Division Mirpurkhas

Executive Engineer Provincial Highway Division Mirpurkhas 1. Name of Procuring Agency: 2. Tender Reference No: No:TC/G-55/1330 dated:23.10.2017 3. Tender Description/Name of Work/item: CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0KM Construction of road from Girore Sharif road to village vijlo i/c link road for village Dost Muhammad Rahimo & Imam Bargah Mile 0/0-1/7(3.0 4. Method of Procurement: Open competitive Biding (National) Single stage, Single envelope. 5. Tender Published: on SPPRA website Sr. No.34923 dated:24/10/2017 leading News papers sindh,urdu and English 6. Total Bid documents Sold: 03 Nos: 7. Total Bids Received: 03 Nos: 8. Technical Bid Opening date: (if applicable) (Provide details in separate form) Nil 9. No. of Bid technically qualified (if applicable):

12. Bid Evaluation Report:

11. Financial Bid Opening date:

10. Bid(s) Rejected:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Riazuddin Qureshi	29951582	1st Lowest	30.595(M)	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Saeed Ahmed	30059310	2nd Higher	30.595(M)	The highest rates quoted by contractor is rejected	Rejected
3	M/S Muhammad Ramzan	30346028	3rd Highest	30.595(M)	The highest rates quoted by contractor is rejected	Rejected

30.11.2017

Member

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

Member

(Abdul Karin Phulpoto)
Assistant Engineer
Public Health Engineering Division-l
Tando Allahyar

Chairman

1. Name of Procuring Agency: Executive Engineer Provincial Highway Division Mirpurkhas

No. Total of Reference News 2017

2. Tender Reference No: No:TC/G-55/1330 dated:23.10.2017

3. Tender Description/Name of Work/item: CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0KM

Construction of road from Mirpurkha-Sindhri road to village Jalaluddin

Panhwar Mile 0/0-1/7(3.0 Kms).

4. Method of Procurement:

Open competitive Biding (National) Single stage, Single envelope.

5. Tender Published:

on SPPRA website Sr. No.34 323 dated:24/10/2017

leading News papers sindh,urdu and English

6. Total Bid documents Sold:

03 Nos:

7. Total Bids Received:

03 Nos:

8. Technical Bid Opening date: (if applicable)

Nil

(Provide details in separate form)

9. No. of Bid technically qualified (if applicable):

10. Bid(s) Rejected:

Nil

11. Financial Bid Opening date:

30.11.2017

12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Kaybee Constructor	28973418	1st Lowest	29.719(M)	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Riazuddin Qureshi	29178576	2nd Higher	29.719(M)	The highest rates quoted by contractor is rejected	Rejected
3	M/S Muhammad Ramzan	29529643	3rd Highest	29.719(M)	The highest rates quoted by contractor is rejected	Rejected

Member

Member

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Divisi

Provincial Highway Sub-Division Mirpurkhas

Tando Allahyar

(Abdul Karlin Phulpoto)
Assistant Engineer
Public Health Engineering Division-I

sion-l

Chairman

(Ghulam Hyder Arain)
Executive Engineer
Provincial Highway Division

Provincial Highway Division Mirpurkhas

1. Name of Procuring Agency: **Executive Engineer Provincial Highway Division Mirpurkhas** 2. Tender Reference No: No:TC/G-55/1330 dated:23.10.2017 CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0KM 3. Tender Description/Name of Work/item: Construction of road from Sindhri-khipro road to village Karim Bux Shar Mile 0/0-1/2(2.0 Kms). 4. Method of Procurement: Open competitive Biding (National) Single stage, Single envelope. on SPPRA website Si. dated:24/10/2017 5. Tender Published: leading News papers sindh,urdu and English 6. Total Bid documents Sold: 03 Nos: 7. Total Bids Received: 03 Nos:

(Provide details in separate form)

9. No. of Bid technically qualified (if applicable):

8. Technical Bid Opening date: (if applicable)

10. Bid(s) Rejected:

Nil

11. Financial Bid Opening date:

30.11.2017

Nil

12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S G.M. Wassan	21168011	1st Lowest	21.693(M)	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Muhammad Ramzan	21291914	2nd Higher	21.693(M)	The highest rates quoted by contractor is rejected	Rejected
3	M/S K.R.Brothers	21501406	3rd Highest	21.693(M)	The highest rates quoted by contractor is rejected	Rejected

Member

(Abdul Aziz Memon)

Assistant Engineer Provincial Highway Sub-Division

Mirpurkhas

(Abdul Karim Phulpoto)

Member

Assistant Engineer
Public Health Engineering Division-I Tando Allahyar

Chairman

(Ghulam Hyder Arain) Executive Engineer Provincial Highway Division

Mirpurkhas

1. Name of Procuring Agency:

Executive Engineer Provincial Highway Division Mirpurkhas

2. Tender Reference No:

No:TC/G-55/1330 dated:23.10.2017

3. Tender Description/Name of Work/item:

CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0KM Construction of road from Mirpurkhas Mirwah Sahib Singh Shahani road

to village Dewan Bhahu Singh Mile 0/0-0/5(1.0Km

4. Method of Procurement:

Open competitive Biding (National) Single stage, Single envelope.

5. Tender Published:

on SPPRA website Sr. No. 349 dated:24/10/2017

leading News papers sinuh,urdu and English

6. Total Bid documents Sold:

03 Nos:

7. Total Bids Received:

03 Nos:

8. Technical Bid Opening date: (if applicable)

Nil

(Provide details in separate form)

9. No. of Bid technically qualified (if applicable):

10. Bid(s) Rejected:

Nil

11. Financial Bid Opening date:

30.11.2017

12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Khalil-u- Rehman Memon	9291979	1st Lowest	9.513(M)	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Bilal & Co	9320532	2nd Higher	9.513(M)	The highest rates quoted by contractor is rejected	Rejected
3	M/S Saeed Ahmed	9363514	3rd Highest	9.513(M)	The highest rates quoted by contractor is rejected	Rejected

Member

Member

(Abdul Aziz Memon) Assistant Engineer Provincial Highway Sub-Division

Mirpurkhas

(Abdul Karim Phulpoto) Assistant Engineer Public Health Engineering Division-I

Tando Allahyar

Chairman

(Ghulam Hyder Arain) Executive Engineer

Provincial Highway Division Mirpurkhas

Name of Procuring Agency:	Executive Engineer Provincia	l Highway Division Mirpurkhas			
2. Tender Reference No:	No:TC/G-55/1330 dated:23.10	.2017			
3. Tender Description/Name of Work/item:	CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0KM Construction of road from Mirpurkhas-Tando Adam Road to village Abdu Qadir Balouch Mile 0/0-0/5(1.0 Kms).				
4. Method of Procurement:	Open competitive Biding (Na	tional) Single stage, Single envelope.			
5. Tender Published:	on SPPRA website Sr. No.	dated:24/10/2017			
	leading News papers sindh,urd	u and English			
		8			
6. Total Bid documents Sold:	03 Nos:				
7. Total Bids Received:	03 Nos:				
8. Technical Bid Opening date: (if applicable)	Nil (Provid	le details in separate form)			
9. No. of Bid technically qualified (if applicable):				
10. Bid(s) Rejected:	Nil				

12. Bid Evaluation Report:

11. Financial Bid Opening date:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Four Brothers	9230103	1st Lowest	9.438(M)	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S Bilal & Co.	9360377	2nd Higher	9.438(M)	The highest rates quoted by contractor is rejected	Rejected
3	M/S G.M.Wassan	9444563	3rd Highest	9.438(M)	The highest rates quoted by contractor is rejected	Rejected

30.11.2017

Member

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

Member

(Abdul Karlin Phulpoto)
Assistant Engineer
Public Health Engineering Division-I
Tando Allahyar

Chairman

1. Name of Procuring Agency:	Executive Engineer Provincial Highway Division Mirpurkhas
2. Tender Reference No:	No:TC/G-55/1330 dated:23.10 2017
3. Tender Description/Name of Work/item:	CONSTRUCTION OF ROADS FOR DISTRICT MIRPURKHAS(25.0KM Construction of road from Hyderabad road to Bhittaro to village Beejhal Menghwar & Rano Bheel i/c bridge over sim Nala Mile 0/0-0/5(1.0 Kms).
4. Method of Procurement:	Open competitive Biding (National) Single stage, Single envelope.
5. Tender Published:	on SPPRA website Sr. No. 2423 dated:24/10/2017
	leading News papers sindh,urdu and English
6. Total Bid documents Sold:	03 Nos:
7. Total Bids Received:	03 Nos:

8. Technical Bid Opening date: (if applicable)

Nil

(Provide details in separate form)

9. No. of Bid technically qualified (if applicable):

10. Bid(s) Rejected:

Nil

11. Financial Bid Opening date:

30.11.2017

12. Bid Evaluation Report:

S.No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Saeed Ahmed	11168602	1st Lowest	11.398(M)	Being lowest rate quoted by the contractor hence accepted	Accepted
2	M/S G.M.Wassan	11290865	2nd Higher	11.398(M)	The highest rates quoted by contractor is rejected	Rejected
3	M/S Riazuddin Qureshi	11389926	3rd Highest	11.398(M)	The highest rates quoted by contractor is rejected	Rejected

Member

(Abdul Aziz Memon)
Assistant Engineer
Provincial Highway Sub-Division
Mirpurkhas

Member

(Abdul Kariny Phulpoto)
Assistant Engineer
Public Health Engineering Division-I
Tando Allahyar

Chairman

ATTENDANCE SHEET OF THE CHAIRMAN / MEMBERS OF PROCUREMENT COMMITTEE FOR THE N.I.T NO.TC/G-55/1330

DATED: 23.10.2017 OPENING DATE: 30.11..2017

PROVINCIAL HIGHWAY DIVISION MIRPURKHAS

Name	Designation	Signature
1. Mr. Ghulam Hyder Arain	Executive Engineer Provincial Highway Division Mirpurkhas. (Chairman)	Paris
2. Mr. Abdul Aziz Memon	Assistant Engineer Provincial Highway S.Divisio Mirpurkhas. (Member).	on.
3. Mr.Abdul Karim Phulpoto	Assistant Engineer Public Health Engineering Sub-Division-I Tando Allahyar (Member)	latery



OFFICE OF THE

EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION MIRPURKHAS

No. TC/G-55/ **153**/ / of 2017 Mirpurkhas Dated:30/11/2017

MINUTES OF PROCUREMENT COMMITTEE MEETING HELD ON 30.11.2017.

The Meeting of the Procurement Committee, was held in the office of the Executive Engineer Provincial Highway Division Mirpurkhas under the Chairman ship of Executive Engineer Provincial Highway Division Mirpurkhas.

The below mentioned Members of committee attended the meeting to discuss the bids invited for the procurement of works by Executive Engineer Provincial Highway Division Mirpurkhas vide No.TC/G-55/1330 dated:23.10.2017and subsequently hoisted on the website of Sindh Public Procurement Regulatory authority Sno:34923 and Information Department Government of Sindh, Karachi.

FOLLOWING ATTACHED THE MEETING

SR. NO	NAME	DESIGNATION		
1	Mr. Ghulam Hyder Arain	Executive Engineer Provincial Highway Division Mirpurkhas (Chairman)		
2	Mr. Abdul Aziz Memon	Assistant Engineer Provincial Highway S.Division Mirpurkhas. (Member)		
3	MrAbdul Karim Phulpoto	Assistant Engineer Public Health Engineering Sub-Division-I Tando Allahyar. (Member)		

During the course of meeting following discussion were made by the committee.

- (i) Tenders received on dated: 30.11..2017 @ 1:00 PM.
- (ii) The methods for bidding documents observed as single envelope.
- (iii) The Tender was opened on 30.11.2017 @ 2:00 P.M before the procurement committee in Presence of Representative of Participant.

The committee thoroughly scrutinized each/tender documents by comprising arithmetically and financially with sanctioned estimates / bills of quantities and criteria for eligibility and minimum qualification as per bidding documents.

Recommendation.

After due deliberation / scrutiny of each document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

Decision.

In view of recommendation of procurement committee its is decided that tender are being awarded to above mentioned lowest responsive bidders accordingly

MEMBER

(Abdul Aziz Memon) Assistant Engineer

Provincial Highways Sub-Division

Mirpurkhas

MEMBER

(Abdul Karim Phulpoto)

Assistant Ingineer

Public Health Engine ring Sub-Division-I Tando Allahyar.

CHAIRM

(Ghulam Hyder Arain)

Executive Engineer

Provincial Highway Division Mirpurkhas ATTENDANCE SHE^r THE CONTRACTORS FOR THE N.I.T NO.TC/G-55/1330DATED:23.10.2017 ÓPENING on dt.:30.11..2017

		*
SNO Name of Ag	jency/Firm	Signature
Msunt	e d Engneer	81 Ymm
mls	Abdul Salam,	Sif my
mis She	Med Ali Same	ye shered
Kan	son Bomt.	427/
\$	Jan Ja	8840
Ms By	In & co	ged
	Bruis	mie
Solmer and Brown and Browns	reed I Smel	1 Je
my Mrs Mad	homes Rawson	نالنور
	Deven (RAM W
m/s f	recty 8 co	- Com
2	2 anzim John Com	who he's
Shi	2) Rioznalomi Com	Last Kayner
mis G	M. may	Tillms I
MEMBER 18 ABOUL	DriAFF AR FENO	TOTE THE PROPERTY OF THE PROPE
(Abdul ASIS) memors	CIVATER MULTIN	(Asidus Karoka Florelpoto)
Assistant Esterna	Elmlorn Huder Aram)	Public Health Enomerry Diving Jondo Allahos
	Elmlown Huder Asam) Execultive Engineer Porini cuil Highy Dir	