

FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the Feb. Day of 2014, between Executive Engineer Small Dams Division Kohistan-I Dadu and M/S Khalid Masood Channa,
Lowest bidder Contractor.

WHEREAS the Procuring Agency is desirous that certain works, viz Construction of Ashoro Kuch Diversion Bund Dam in Central Kohistan. should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The Contract Agreement;
- (b) The Letter of Acceptance;
- (c) The completed Form of Bid;
- (d) Special Stipulations (Appendix-A to Bid);
- (e) The Special Conditions of Contract - Part II;
- (f) The General Conditions - Part I;
- (g) The priced Bill of Quantities (Appendix-D to Bid);
- (h) The completed Appendices to Bid (B, C, E to L);
- (i) The Drawings;
- (j) The Specifications.
- (k) _____ (any other)

3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

Khalid

EXECUTIVE ENGINEER
Small Dams Division
Kohistan-I Dadu



A-2


IN WITNESS whereof the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor

Signature of Procuring Agency

(Seal)

(Seal)



Signed, Sealed and Delivered in the presence of:

Witness:

Witness:

Said

[Signature]

SIKANDAR ALI KAKA

REGIONAL OFFICER
Small Dams Organization Region
Sindh, Hyderabad.

(Name, Title and Address)

(Name, Title and Address)



[Signature]
REGIONAL OFFICER
Small Dams Organization Region
Sindh, Hyderabad.

Sanctioned for Rs- 26,13,87,539/- (Rupees two hundred Sixty =
One million three hundred eighty Seven thousand five =
hundred thirty nine) of

Zaidi
Project Director/Chief Engineer
Small Dams Organization in Sindh
Hyderabad.



MOBILIZATION ADVANCE GUARANTEE

Bank Guarantee No. _____ Date _____

WHEREAS _____ (hereinafter called the 'Procuring Agency') has entered into a Contract for _____

(Particulars of Contract)
with _____ (hereinafter called the "Contractor").

AND WHEREAS, the Procuring Agency has agreed to advance to the Contractor, at the Contractor's request, an amount of Rupees _____ (Rs _____) which amount shall be advanced to the Contractor as per provisions of the Contract.

AND WHEREAS, the Procuring Agency has asked the Contractor to furnish Guarantee to secure the mobilization advance for the performance of his obligations under the said Contract.

AND WHEREAS, _____ (Scheduled Bank in Pakistan) (hereinafter called the "Guarantor") at the request of the Contractor and in consideration of the procuring agency agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee.


NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the purpose of above mentioned Contract and if he fails and commits default in fulfilment of any of his obligations for which the advance payment is made, the Guarantor shall be liable to the procuring agency for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the procuring agency shall be the sole and final judge, on the part of the Contractor, shall be given by the procuring agency to the Guarantor, and on such first written demand, payment shall be made by the Guarantor of all sums then due under this Guarantee without any reference to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from the Interim Payment Certificates of the Contractor or until _____ whichever is earlier. (Date)

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees _____ (Rs _____).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the aforesaid period of validity shall be deemed to be extended if on the above mentioned date the advance payment is not fully adjusted.



Handwritten signature

GUARANTOR

1. Signature _____
2. Name _____
3. Title _____


WITNESS

1. _____
Corporate Secretary (Seal)

2. _____
(Name Title & Address) Corporate Guarantor (Seal)

Handwritten signature

Handwritten signature
Organization
Dadu






OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION DIVISION KOHISTAN-I DADU

Phone # 025-9200072

FAX # 025-9200072



No. XEN/SDO/K-I/DB/ 96,
Dadu Dated: 18/02/2014

The Manager (Assessment),
Sindh Public Procurement Regulatory Authority,
Government of Sindh Karachi,
Block No-08 Sindh Secretariat No. 4-A,
Court Road Karachi.

Subject:

RESULT OF BIDDING PROCESS.

Kindly your attention is invited towards this N.I.T letter bearing No. XEN/SDO/K-I/DB/53 dated: 29-01-2014 mentioned therein the date of issue upto 17-02-2014 and opening on same day respectively.


Moreover it is requested that the same NIT have been awarded as well as completed in all respect, & the result of bidding process as per Rule 50 of SPPRA Rules 2010, containing.

- a) Evaluation Report.
- b) Contract of Evaluation.
- c) Financial review.


It is submitted herewith for publishing on the website of authority as desired.

This is for favour of your kind information.

D.A/As above.


(SYED RIAZ HUSSAIN SHAH)
EXECUTIVE ENGINEER
Small Dams Division Kohistan-I
Dadu

Copy forwarded with compliments to the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad for his kind information.


(SYED RIAZ HUSSAIN SHAH)
EXECUTIVE ENGINEER
Small Dams Division Kohistan-I
Dadu

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Irrigation Department
- 2) PROVINCIAL / LOCAL GOVT. / OTHER Provincial Government
- 3) TITLE OF CONTRACT Const: of Ashoro Kuch Diversion Bund Dam in Central Kohistan
- 4) TENDER NUMBER XEN/SDO/K-I/DB/53 dated: 29-01-2014.
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of Ashoro Kuch Diversion Bund Dam in central Koh.
- 6) FORUM THAT APPROVED THE SCHEME Sindh Government
- 7) TENDER ESTIMATED VALUE 261387539/-
- 8) ENGINEER'S ESTIMATE (For civil works only) 228668405/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 36 Months
- 10) TENDER OPENED ON (DATE & TIME) 17-02-2014 04:00 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) 05 Nos.
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
- 14) BID EVALUATION REPORT (Enclose a copy) Enclosed
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Khalid Masood Channa Govt. Contractor Hyd
- 16) CONTRACT AWARD PRICE 261387539/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
 - 1st M/s Khalid Masood Channa Govt. Contractor
 - 2nd M/s Zanwar & A.S Construction Engineer Company Govt. Contractor
 - 3rd M/s Sher Muhammad Mugheri Govt. Contractor

- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic Domestic/ Local
 - b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
 - c) TWO STAGE BIDDING PROCEDURE
 - d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Yes S.no 18799 SPPRA ID No. 1575214412
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	No

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give details and reasons)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

[Signature]
SIGNED BY: _____
Authorized Officer

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION DIVISION KOHISTAN-I DADU

Phone # 025-9200072
Fax # 025-9200072

No. XEN/SDO/K-I/ 53,
Dadu Dated: 29/01/2014

To,

- 1 M/s Mumtaz & Co.
- 2 M/s Saeed Khan & Co.
- 3 M/s Haji Bashir Ahmed Soomro
- 4 M/s Ramzan & Sons
- 5 M/s Shahan Construction & Co. Quetta
- 6 M/s Maqbool Ahmed & Co.
- 7 M/s Nooruddin S. Shaikh Govt. Cont.
- 8 M/s Bashir Ahmed Shaikh Govt. Contractor
- 9 M/s Hafiz Rab Nawaz & Co.
- 10 M/s Haji Abdul Hakim Chachar & Co.
- 11 M/s Crescent Construction & Co.
- 12 M/s Sher Muhammed Mugheri
- 13 M/s Faheem & Naseem Construction Co.
- 14 M/s Ali Builders
- 15 M/s Moro Multipurpose Co. Pvt Ltd
- 16 M/s Zawar & A.S Construction Co.
- 17 M/s R.K Construction Co
- 18 M/s Khalid Masood Channa Govt. Contractor
- 19 M/s Ghulam Sarwar & Co.
- 20 Reliance Consultancy & Engineering work Pvt Ltd
- 21 M/s Kolachi & Co. J/v Ghulam Sarwar & Co.
- 22 M/s Al- Khair Construction Co
- 23 M/s United Engineers
- 24 M/s Sheraz Traders
- 25 M/s Haji Agha Fateh Muhammad Khan J/v with Imdad ali Mangi

SPERA INWARD DIARY

NO: 70763

DATE: 30/1

Subject: NOTICE FOR INVITING TENDERS / BIDS FOR THE WORK OF CONSTRUCTION OF ASHORO KUCH DIVERSION BUND DAM IN CENTRAL KOHISTAN.

Since your firm / agency has been pre-qualified for the subjected scheme vide Superintending Engineer Small Dams Organization Circle Sindh Hyderabad letter No. SE/SDO/AB/617 dated: 25-05-2012. You are hereby invited to participate in competition/ bid for following works of the subjected scheme.

S.no	Name of Works	Estimate Cost in million	Earnest Money 2% In Million	Time of Completion
01	Construction of Ashoro Kuch Diversion Bund Dam in Central Kohistan	250.00	5.00	36 months

being after giving it work

30/1

TERMS AND CONDITIONS OF THE TENDERS

1/- The Blank Tender form can be purchased from the office of the Executive Engineer Small Dams Division Kohistan-I Dadu on the payment of Rs: 3000/- each as tender fee (non-refundable).

2/- The Tender will be issued to pre-qualified firms / contractors of their authorized representatives on submission of written application upto 17-02-2014 till 12:30 P.M from office of the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad @ Bungalow No: D-47 Naseem Nagar Phase-III Qasimabad Hyderabad and received back on the same day upto 03:30 P.M and will be opened in the presence of the Tendering Committee on the same day @ 04:00 P.M, in the presence of intending firms / contractors or their authorized representatives. @ office of the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad. In case, the Chairman / Superintending Engineer, Small Dams Organization Circle Sindh Hyderabad or the undersigned as well as any Member of the Tendering Committee is out of Head Quarters, tenders will be opened on the next working day.

3/- The Tenders will be issued on production of 2% Earnest Money of bid amount in the shape of call deposit from any scheduled bank in favour of Executive Engineer Small Dams Division Kohistan-I Dadu.

4/- No conditional tender will be entertained and also not be accepted without producing national tax number.

5/- No Premium will be allowed on non-schedule items.

6/- Original Registration Certificate of Pakistan Engineering Council is required.

7/- Any error or omission in rates will be governed with the current schedule of rates.

8/- The estimate / plan and specification can be used according to provision in the estimate.

9/- The construction Materials will be used according to provision in the estimate.

10/- The competent authority reserves the right to reject any or all the tender as per SPPRA rules, 2010.

(SYED RIAZ HUSSAIN SHAH)

EXECUTIVE ENGINEER

Small Dams Division Kohistan-I

Dadu

Copy forwarded with compliments to:

1. The P.S to Minister Irrigation Department Government of Sindh Karachi.
2. The Secretary Irrigation Department Government of Sindh Karachi.
3. The Project Director/ Chief Engineer Small Dams Organization Sindh Hyderabad.
4. The Superintending Engineer Small Dams Organization Circle Sindh Hyderabad.
5. The Director Sindh Public Procurement Regulatory Authority Karachi, for uploading SPPRA Website.
6. The Assistant Executive Engineers Small Dams Sub-Divisions (All).
7. Copy to Notice Board.

(SYED RIAZ HUSSAIN SHAH)

EXECUTIVE ENGINEER

Small Dams Division Kohistan-I

Dadu

Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer Small Dams Division Kohistan-I Dadu.
2. Tender Reference No: Invitation tender notice issued vide office letter No: XEN/SDO/K-I/DB/53 dt: 29-01-2014.
3. Tender Description/Name of work/item: Construction of Ashoro Kuch Diversion Bund Dam in Central Kohistan.
4. Method of Procurement: National Competitive bidding (single stage- one envelope procedure)
5. Tender Published: Issued to Pre-qualified contractors / firms (list of approved pre-qualified contractors / firms attached).
6. Total Bid documents Sold: 05 Nos. ✓
7. Total Bids Received: 03 Nos. ✓
8. Technical Bid Opening date: 17-02-2014. ✓
9. No. of Bid technically qualified (if applicable): 03 Nos / 25 Nos.
10. Bid(s) Rejected: No any bids rejected. ✓
11. Financial Bid Opening date: 17-02-2014. ✓


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Khalid Masood Channa.	261387539/-	1 st Lowest	14.30 %	Being Lowest	Recommended for approval
2.	M/s Zanwar & AS Construction company.	265143418/-	2 nd Lowest	15.95%		
3.	M/s Sher Muhammad Mugheri & Co.	274533115/-	3 rd Lowest	20.05%		


Signatures of the Members of the Committee


EXECUTIVE ENGINEER
 MEMBER/
 Small Dams Division Kohistan-I
 Dadu


TECHNICAL OFFICER
 MEMBER/
 Small Dams Organization Region
 Sindh Hyderabad


DIVISIONAL ACCOUNTS OFFICER
 MEMBER/
 Small Dams Division Kohistan-I
 Dadu


OFFICE SUPERINTENDENT
 MEMBER / SECRETARY
 Small Dams Organization Circle Sindh
 Hyderabad


SUPERINTENDING ENGINEER
 CHAIRMAN /
 Small Dams Organization Circle Sindh
 Hyderabad

Name of Work: Construction of Ashoro Kuch Diversion Bund Dam in Central Kohistan.

PINANGLIAN PROVINCE

ESTIMATE POSITION

Schedule items Rs: 187793941/- ✓

Cartage Rs: 29252866/- ✓
Total Rs: 217046807/- ✓

Non-Schedule items Rs: 11621598/- ✓

Total estimated cost Rs: 228668405/- ✓

TENDER POSITION


Schedule items Rs: 187793941/- ✓

+ Add 33.00% above on schedule items Rs: 61972000/- ✓

+ Non-Schedule items Rs: 11621598/- ✓

Total Tender cost Rs: 261387539/- ✓

261387539/- (-) 228668405/- = 32719134 X 100 = 14.30% above the estimated Cost.
228668405


Divisional Accounts Officer
Small Dams Department Division
Kohistan-I.D.A.D.U


EXECUTIVE ENGINEER
Small Dams Organization
District Engineer Kohistan-I Dado



Office of the Executive Engineer Small Dams
Organization Division Kohistan-I Dadu

Phone # 025-9200072
FAX # 025-9200072

No. XEN/SDO/K-I/TC/ 125
Dadu Dated: 28/02/2014

To,

M/s Khalid Masood Channa,
Govt. Contractor Hyderabad.

Subject:

LETTER OF AWARD / WORK ORDER FOR CONSTRUCTION OF ASHORO
KUCH DIVERSION BUND DAM IN CENTRAL KOHISTAN.

Reference:

Your bidding documents / B-1 tender dated: 17-02-2014.


The rate quoted by your for above subjected work at 14.30% above (Fourteen point thirty percent above) being lowest, the total tender cost Rs: 261387539/- (Rupees Two hundred sixty one million three hundred eighty seven thousands five hundred thirty nine) only, has since been approved by the Chief Engineer Small Dams Organization Sindh Hyderabad vide his office letter No. PD/CE/SDO/AB/222 dated: 19-02-2014, received through Superintending Engineer Small Dams Organization Circle Sindh Hyderabad vide letter No. SE/SDO/AB/187 dated: 25-02-2014 and B-1 tender for subjected work has also been sanctioned by the said authority.

You are therefore directed to please start the work within (07) seven days positively after issue of this letter of award / work order commensurate with S.P.P Rule 50, under the supervision of Assistant Executive Engineer Sub-Division Sehwan in Central Kohistan.

The payment will be made on availability of funds and measurement recorded by the Assistant Executive Engineer concerned.

FURTHER IT SHOULD BE NOTED THAT

- Stipulated time for completion work is 36 months.
- The work is to be carried out as per P.W.D specification.
- No carriage for any material arranged by you will be paid separately.
- No premium will be allowed on Non-schedule items.
- No rates over and above that provided in schedule-B / bills of quantities will be allowed.
- Mechanical mixture and other equipment will be used as per specification.
- Contractor will have to arrange qualified technical staff at site.
- No escalation whatsoever will be allowed.
- Income tax at 6% and other if any announced by the Government time to time in future will be recovered on the value to work done.


EXECUTIVE ENGINEER
Small Dams Division Kohistan-I
Dadu

- 1/- Copy forwarded with compliments to the Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information w/r to his office letter No. cited above.
- 2/- Copy forwarded with compliments to the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad for his kind information w/r to his office letter No. cited above.
- 3/- Copy forwarded to the Assistant Executive Engineer Small Dams Sub-Division Sehwan for information.

He is directed please report the actual date of start of work and see that the work is carried-out as per standard specification and approved design. A copy of work order alongwith schedule-B is enclosed for your reference and guidance.


EXECUTIVE ENGINEER
Small Dams Division Kohistan-I
Dadu

A. WADSWORTH

**ESTIMATE FOR CONSTRUCTION OF ASHORO KACH DIVERSION BUND DAM IN CENTRAL
KOHISTAN**

B.O.Q-1					
S.No	Quantity	Item	Rate	Unit	Amount
1	406277	Excavation in shingle gravel formation not requiring ballasting undressed lead upto 100 ft (a) Dry = P 01 item 4	5747.5	% Ocft	2346572
2	272185	Excavation in hard rock requiring blaating is prohibited & disposal of excavated material up to 50ft (i/c dressing & leveling to design section etc complete	25936	% Ocft	7059390
3	453641	Re handling of gravel work excavation rock lead up to 50ft P-3, item No 10	3025	% Ocft	1372265
4	453641	Extra for every 50 ft additional lead or part thereof (b) for gravel shingle or rock (03 leads (Vol-III, Part-II, P-3 1-8-(b)	362.82	% Ocft	164590
5	40120	Preparing and watering and ramming surface for laying concrete (for head works) Vol:III, Part-II (P-21/1-17)	228.09	% sft	91510
6	9268	Cement concrete plain including placing compacting complete (including screening and washing of stone aggregate without shuttering (1:4:8) ratio P-18, item No:5(a)	11288.75	% cft	1046241
7	5687.00	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire (also i/c removal of rust from bars) b) Using Tor bars (S.I.No 7 (b) /P-20)	5031.7	p.cwt	28444668
8	159237	Reinforced cement concrete work including all labor and material (except cost of steel reinforcement and its labor for bending and binding which be paid separately : This also i/c all kind of form moulds lifting shuttering curing rendering & finishing. (a) R.C.C work in roof slab , beam columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. (i) ration (1:2:4) 90 lbs , cement 2 Cft sand 4 Cft, Shingle 1/8" to 1/4 " gauge . (S.I.No 6/P-19) : : : : : (i)ratio 1:2:4 Vol: III Part -II (P-19/1-6(a)-1)	337	p.cft	53662869
9	2810	Errction and removal of centering for R.C.C for R.C.C or plain cement concrete works of deodar wood (Second Class) (b) For Partial Wood (ii) Vertical (S.I. No 18(b) ii Vertical	7000	% sft	196700
10	269850	Cement Concrete plain including placing compacting complete (including screening and washing of stone aggregate without shuttering (1:3:6) ratio p-16 item no 5(a)	12595	% cft	33987608
11	13440	Precast cement concrete solid or face blocks (1:2:4) including cost of templates Volume -III , Part -IV (P-20/1-8)	146	p.cft	1962240
12	14800	Supplying and stacking at site stone metal of size 3/4" 1-1/2" ring i/c screening washing and spreading the same in filter beds to correct level etc. complete. Volume -III Part-V (P-43 /1 -1)	3410	% cft	504680

**CONSTRUCTION OF ASHORO KACH DIVERSION BUND DAM
IN CENTRAL KOHISTAN**

B.O.Q-1					
S.No	Quantity	Item	Rate	Unit	Amount
13	7400	Supplying and stacking at site filter sand for slow and filters of effective size 25 to 4 mm ring i/c double screening washing and spreading the same in filter beds to correct level etc. complete Volume-III, Part-V (P-43/1-3)	5367	% cft	397158
14	365600	Filling and compacting soil, earth and boulders behind retaining walls including excavation of soil and lead upto 50 ft Vol: III Part-II (P-5/1-23)	2722	% 0 cft	1006051
15	1716000	Borrow pit excavation undressed lead upto 100 ft (a) ordinary soil (P-1/1-3)	2117.5	% 0 cft	3633630
16	2085600	Carriage of 100 cft/5 tons of all material like stone aggregate gravel, coal, lime, surkhi etc R.G Rail Fastening points and crossing bridges, girders, pipes sheets, Rails, M.S 10"x5"x3" or 1000 Nos. ties 12"x6"x2" or 150 cft of timber or 100 mounds of fuel wood by trucks or any other means owned by the contractor (05 miles)	714.29	% cft	14897232
17	2065600	Earth work compaction (Soft ordinary or hard soil) (b) laying 6" earth leveling dressing & watering for compaction etc. complete (P-4,1-13(b))	354	% 0 cft	738302
18	2085600	Earth work compaction by sheep foot roller & power roller with optimum moisture content for 85% modified AASHO density (Schedule of highups) P-1/1-4©	1445.58	% 0 cft	3014902
19	47325	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons Volume -III Part-IV(P-36/1-16)	2684	% cft	1270203
20	410025	Stone pitching including sub-base with hammer dressed stone on surface laid in course i/c carriage of material within 3inches	5377.63	% cft	22049627
21	30664	Coursed Rubble Masonry i/c hammer dressed Cement sand mortar 1:6 Ratio Volume -III, Part -IV (P-33/1-2(d))	26288.46	% cft	8061093
Non Schedule Items			TOTAL SCHEDULE (B)		185907532
22	2175	Providing and fixing water stoppers (Non-Schedule Item) rate approval attach	707.43	p.Rft	1538660
23	851434	Procurement of water.			
24	851434	Delivery of water (08 milcs)	126.17	% cft	1074254
25	851434	Storage of Water	837.08	% cft	7127184
26	800 ft	Providing and installing piezometers at Dam site	14.27	% cft	121500
			2200	P. rft	1760000
Total Non-Schedule					11621593

EXECUTIVE ENGINEER
Small Dams Organization
Division Kohistan-I Dadu

ESTIMATE FOR CONSTRUCTION OF PACCA LANDHI

B.O.Q-2

Sr.#	Description / Item	Quantity	Rate	Unit	Amount
1	Excavation in foundation of building bridges and other structures... i/c dagbling dressing refilling around structure with excavated earth watering and raming lead upto 5' in ordinary soil. (Vol-III, Part-II, P-4, I-18-(b))	2151.03	3176.25	%0 Cft	6832
2	C.C Bricks or Stone Ballast 1 1/2" to 2" guage (b) Ratio 1:4:8 (Vol-III, Part-II, P-14, I-4)	802.51	9416.28	% Cft	75567
3	Coursed Rubble Masonry hammer dressed. (d) in cement sand mortar. (iii) ratio-1:6 (Volume-III, Part-II, P-27/I-4 (d) (iii))	1811.11	26288.5	% Cft	476113
4	Reinforced cement concrete work i/c all labour & material except the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting shuttering curing rendering & finishing the exposed surface (i/c screening & washing of shingle) (a) R.C.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. (i)ratio (1:2:4) 90 Lbs, cement 2 Cft, sand 4 cft, shingle 1/8" to 1/4" gauge. (Vol: III, Part-II (P-15/I-6 (i))	768.06	337	P. Cft	258836
5	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars) (b) Using Tor bars (Vol: III, Part-II (P-16/I-8 (b)).	41.14	5001.70	P. Cwt	205770
6	Pacca Brick Work in Ground Floor in (I) (c) Ratio 1:4. (Vol-III, Part-II, P-20, I-5)	1662.07	13227.4	% Cft	219849
7	Filling Watering ramming earth in floors with surplus earth excavated from foundation lead upto 1 chain and lift upto 5ft. (Vol-III, Part-II, P-4, I-21)	1199.35	1512.50	%0 Cft	1814
8	Filling Watering ramming eanh under the floor with new earth (excavated from out side) lead upto 1	426.62	3630	%0 Cft	1549
9	Cement plaster Ratio 1:3 up to 12 ft height 3/4" thick (Vol-III, Part-II, P-51, I-10 ©)	3294.63	2795.30	% Sft	92095
10	Cement plaster Ratio 1:3 up to 12 ft height 1/2" thick (Vol-III, Part-II, P-51, I-10(b))	3294.63	2344.59	% Cft	77246
11	Cement pointing struck joints on walls (a) Ratio 1:2. (Vol-III, Part-II, P-52, I-19(a))	973.45	1287.44	% Cft	12533
12	Providing & Laying 1" thick topping C.C 1:2:4 i/c surface finishing and dividing into panells (C) 2" thick. (Vol-III, Part-II, P-41, I-16©)	980.34	3275.50	% Cft	32111

Sl. No	Description / Item	Quantity	Rate	Unit	Amount
13	Providing & Laying 1" thick topping C.C 1:2:4 i/c surface finishing and dividing into panells. (b) 1 1/2" thick. (Vol-III, Part-II, P-41, I-16(b))	1002.76	2540.29	% Sft	25553
14	1st Class deoddar wood wrought framed & fixed in place i/c chowkets, holds fasts, towle bolts, Chocks cleats, handles, cord with hooks and cost of nails and screws etc. Panelled or panelled and glazed or fully glazed (I) (Vol-III, Part-II, P-64, I-54)	207	1131.11	P. Sft	234140
15	Supplying & Fixing in position iron/steel grill of 3/4" x 1/4" size of flate iron of approved design i/c painting 3 coats etc complete (weight not to be less then 3.7 lbs / sq. Foot of finished grill). (Vol-III, Part-II, P-92, I-26)	82	180.50	P. Sft	14801
16	Making & Fixing steel grated doors with 1/16" thick sheeting i/c angle iron frame "2" x 2" 3/8" and 3/4" square bars 4" c/c with locking arrangement. (Vol-III, Part-II, P-91, I-24)	35	726.72	P. Rft	25435
17	Priming coat of Chalk distemper. (Vol-III, Part-II, P-53, I-23)	3100.63	442.75	% Sft	13728
18	Distemper 3 coats. (Vol-III, Part-II, P-53, I-24(c))	3100.63	1079.55	% Sft	33476
19	painting new surfaces (c) Preparing surface and painting of doors and windows any, type (i/c adges). (I) Priming coat... (Vol-III, Part-II, P-68, I-5(c))	414	862.95	% Sft	3573
20	Color washing (b) 2 coats . (Vol-III, Part-II, P-53, I-25)	973.45	859.90	% Sft	8371
21	Two coats of bitumen laid hot using 34 lbs for %sft. Over roof & blinded with sand at one cft per % sft. (Vol-III, Part-II, P-34, I-13)	1002.7	1887.40	% Sft	18925
22	P/f squiting type white glazed earthen were w.c pan with i/c the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls plinth and foor for pipe connections and making good & C.C 1:2:4. (a) w.c pan of not less than 23" clear opening b/w flushing rims & 3 gallons flushing tank with 4" dia c.l'trape (Vol-III, Part-V-B, P-1, I-1(a))	1	5044.60	Each	5045
23	Providing G.I pipes & special etc i/c fixing cutting and fitting complete with and i/c the cost of cutting trench upto 2-1/2" ft deep refilling watering remming and disposal of surplus earth within one chain and painting two coats of bitumen pain to pipes and specials after cleaning & hassin cloth sokit in maxphlet composition wrapped tightly round pipes & testing to a pressure head of 200ft and bending. (vii) 2-1/2" dia G.I pipe (Vol-III, Part-V-B, P-14, I-1(vii))	60	300.03	P/Rft	18002

Sr.#	Description / Item	Quantity	Rate	Unit	Amount
24	S/F full way gun metal valves with wheels threaded on lagged ends with rubber washing (a) 1-1/2" dia (light pattern) (Vol-III, Part-V-B, P-17, I-4(a)(v))	1	695.42	Each	695
25	S/F in position C.P bib cock (a) (b) 1/2" dia C.P bib cock standard pattern (Vol-III, Part-V-B, P-16, I-2(l)(b))	4	150.92	Each	604
26	providing R.C.C pipe with collars class B & digging the trenches to required depth and fixing in position i/c cutting fitting and jointing with maxphalt composition and CM 1:1 and testing with water pressure to a head of 4' above the top of the highest pipe and refilling with excavated earth. (b) 4" dia RCC pipe class B. (Vol-III, Part-V-B, P-23, I-2(b))	12	146.57	P/Rft	1759
27	S/F fiber glass tank of approved quality and design and wall thickness as specified i/c cost of nuts, bolts and fixing in platform of CC 1:3:6 and making connections for inlet and outlet and overflow pipes etc complete. (a) 250 gallons wall thickness 3.5mm (Vol-III, Part-V-B, P-21, I-3(a))	1	21989.61	Each	21990
TOTAL					1,886,408.74


 EXECUTIVE ENGINEER
 Municipal Corporation
 Dadu

(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY
CONTRACTORS.
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. Central kohistan AK01 Dated _____

Contract Value: Rs. 261387539/-

Contract Title: Construction of Ashore Kach Diversion Bund Dam in Central Kohistan.

M/s. Khalid Masood Channa. [name of Contractor] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.

Executive Engineer Kohistan-I Dadu

Procuring Agency
[Signature]
Dadu

[Contractor]

[Signature]



**OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION DIVISION KOHISTAN-I DADU**

Phone # 025-9200072
FAX # 025-9200072

No. XEN/SDO/K-I/TC/ 125,
Dadu Dated: 28/02/2014

To,

M/s Khalid Masood Channa,
Govt. Contractor Hyderabad.

Subject:

**LETTER OF AWARD / WORK ORDER FOR CONSTRUCTION OF ASHORO
KUCH DIVERSION BUND DAM IN CENTRAL KOHISTAN.**

Reference:

Your bidding documents / B-1 tender dated: 17-02-2014.

The rate quoted by your for above subjected work at 14.30% above (Fourteen point thirty percent above) being lowest, the total tender cost Rs: 261387539/- (Rupees Two hundred sixty one million three hundred eighty seven thousands five hundred thirty nine) only, has since been approved by the Chief Engineer Small Dams Organization Sindh Hyderabad vide his office letter No. PD/CE/SDO/AB/222 dated: 19-02-2014, received through Superintending Engineer Small Dams Organization Circle Sindh Hyderabad vide letter No. SE/SDO/AB/187 dated: 25-02-2014 and B-1 tender for subjected work has also been sanctioned by the said authority.

You are therefore directed to please start the work within (07) seven days positively after issue of this letter of award / work order commensurate with S.P.P Rule 50, under the supervision of Assistant Executive Engineer Sub-Division Sehwan in Central Kohistan.

The payment will be made on availability of funds and measurement recorded by the Assistant Executive Engineer concerned.

FURTHER IT SHOULD BE NOTED THAT

- a) Stipulated time for completion work is 36 months.
- b) The work is to be carried out as per P.W.D specification.
- c) No carriage for any material arranged by you will be paid separately.
- d) No premium will be allowed on Non-schedule items.
- e) No rates over and above that provided in schedule-B / bills of quantities will be allowed.
- f) Mechanical mixture and other equipment will be used as per specification.
- g) Contractor will have to arrange qualified technical staff at site.
- h) No escalation whatsoever will be allowed.
- i) Income tax at 6% and other if any announced by the Government time to time in future will be recovered on the value to work done.

EXECUTIVE ENGINEER
Small Dams Division Kohistan-I,
Dadu

1/- Copy forwarded with compliments to the Chief Engineer Small Dams Organization Sindh Hyderabad for his kind information w/r to his office letter No. cited above.

2/- Copy forwarded with compliments to the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad for his kind information w/r to his office letter No. cited above.

3/- Copy forwarded to the Assistant Executive Engineer Small Dams Sub-Division Sehwan for information.

He is directed please report the actual date of start of work and see that the work is carried-out as per standard specification and approved design. A copy of work order alongwith schedule-B is enclosed for your reference and guidance.

EXECUTIVE ENGINEER
Small Dams Division Kohistan-I
Dadu

COMPARATIVE STATEMENT

STATEMENT SHOWING THE B-1 TENDER RECEIVED ON 17-02-2014 FOR THE WORK OF "CONSTRUCTION OF ASHORO KUCH DIVERSION BUND DAM IN CENTRAL KOHISTAN EXECUTIVE ENGINEER SMALL DAMS DIVISION KOHISTAN-I DADU

S.No	Name of Contractor	Rates quoted by the Contractors	Bid Amount quoted by the Contractors	Earnest Money	CD No. & Dated Name of Bank	Date of issue	Date of opening	Remarks
01	M/s Khalid Masood Channa	33.00 % above schedule-"B"	261387539/-	Rs: 5000000/-	No: SD-2956441 dt: 13-02-2014 United Bank Limited L.M.C.H Branch Hyderabad.	11/02/2014	17/02/2014	
02	M/s Zanwar & AS Construction company.	35.00 % above schedule-"B"	265143418/-	Rs: 5000000/-	No: 0086005 dt: 13-02-2014 Kasb Bank Limited Kutchery Chowk Press Club Road Nawabshah	10/02/2014	17/02/2014	
03	M/s Sher Muhammad Mugheri & Co.	40.00 % above schedule-"B"	274533115/-	Rs: 5000000/-	No: 10024961 dt: 13-02-2014 A.B.L. Khababan-e-Shahbaz Karachi.	10/02/2014	17/02/2014	

The rates quoted by M/s Khalid Masood Channa, Government Contractor encircled in red ink are found to be the lowest & reasonable in comparison to the other contractors. The tender cost of the lowest bidder worked out to Rs: 261387539/-, which is 14.30 % above the estimated cost. Hence the case is recommended for favour of approval.

Handwritten: Approved by the Engineer
7 Rs: 261387539/-

Signature:

Divisional Accountant Officer
Small Dams Division Kohistan-I
Dadu

Signature:

EXECUTIVE ENGINEER
Small Dams Division Kohistan-I
Dadu

Signature:

Handwritten: Lowest value 33% above estimated
Schedule rates quoted by M/s Khalid
Masood Channa is hereby approved

Handwritten: Checked.

Signature:

Signature:

Signature:

**ESTIMATE FOR CONSTRUCTION OF ASHORO KACH DIVERSION BUND DAM IN CENTRAL
KOHISTAN**

B.O.Q-1

S.No	Quantity	Item	Rate	Unit	Amount
1	408277	Excavation in shingle gravel formation not requiring ballasting undressed lead upto 100 ft (a) Dry = P 01 item 4	5747.5	% Ocft	2346572
2	272185	Excavation in hard rock requiring blasting is prohibited & disposal of excavated matting up to 50ft (i/c dressing & leveling to design section etc complete	25936	% Ocft	7059390
3	453641	Re handling of gravel work excavation rock lead up to 50ft P-3, item No 10	3025	% Ocft	1372265
4	453641	Extra for every 50 ft additional lead or part thereof (b) for gravel shingle or rock (03 leads (Vol-III, Part-II, P-3 I-B-(b)	362.82	% Ocft	164590
5	40120	Preparing and watering and ramming surface for laying concrete (for head works) Vol:III, Part-II (P-21/1-17)	228.09	% sft	91510
6	9268	Cement concrete plain including placing compacting complete (including screening and washing of stone aggregate without shuttering (1:4:8) ratio P-18, item No:5(a)	11288.75	% cft	1046241
7	5687.00	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire (also i/c removal of rust from bars) b) Using Tor bars (S.I.No 7 (b) /P-20)	5001.7	p.cwt	28444668
8	159237	Reinforced cement concrete work including all labor and material (except cost of steel reinforcement and its labor for bending and binding which be paid separately : This also i/c all kind of form moulds lifting shuttering curing rendering & finishing. (a) R.C.C work in roof slab, beam columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. (i) ration (1:2:4) 90 lbs, cement 2 Cft sand 4 Cft, Shingle 1/8" to 1/4 " gauge. (S.I.No 6/P-19) (Ratio 1:2:4 Vol: III Part -II (P-19/1-6(a)-1)	337	p.cft	53662869
9	2810	Errction and removal of centering for R.C.C for R.C.C or plain cement concrete works of deodar wood (Second Class) (b) For Partial Wood (ii) Vertical (S.I. No 18(b) ii Vertical	7000	% sft	196700
10	269850	Cement Concrete plain including placing compacting complete (including screening and washing of stone aggregate without shuttering (1:3"6) ratio p-18 item no 5(a)	12595	% cft	33987608
11	13440	Precast cement concrete solid or face blocks (1:2:4) including cost of templates Volume -III, Part -IV (P-20/1-8)	146	p.cft	1962240
12	14800	Supplying and stacking at site stone metal of size 3/4" 1-1/2" ring i/c screening washing and spreading the same in filter beds to correct level etc. complete. Volume -III Part-V (P-43/1 -1)	3410	% cft	504680

Handwritten signature

**CONSTRUCTION OF ASHORO KACH DIVERSION BUND DAM
IN CENTRAL KOHISTAN**

B.O.O-1					
S.No	Quantity	Item	Rate	Unit	Amount
13	7400	Supplying and stacking at site filter sand for slow and filters of effective size 25 to 4 mm ring i/c double screening washing and spreading the same in filter beds to correct level etc. complete Volume-III , Part-V (P-43/1-3)	5367	% cft	397158
14	369600	Filling and compacting soil , earth and boulders behind retaining walls including excavation of soil and lead upto 50 ft Vol: III Part-II (P-5/1-23)	2722	%0 cft	1006051
15	1716000	Borrow pit excavation undressed lead upto 100 ft (a) ordinary soil (P-1/1-3)	2117.5	%0 cft	3633630
16	2085600	Carriage of 100 cft/5 tons of all material like stone aggregate sprawl, coal, lime, surkhi etc B.G Rail Fastening points and crossing bridges, girders, pipes sheets , Rails , M.S 10"x5"x3" or 1000 Nos . tiles 12"x6"x2" or 150 cft of timber or 100 mounds of fuel wood by trucks or any other means owned by the contractor (05 miles)	714.29	% cft	14897232
17	2085600	Earth work compaction (Soft ordinary or hard soil) (b) laying 6" earth leveling dressing & watering for compaction etc. complete (P-4,1-13(b))	354	% 0 cft	738302
18	2085600	Earth work compaction by sheep foot roller & power roller with optimum moisture content for 85% modified AASHO density (Schedule of highups) P-1/1-4©	1445.58	% 0 cft	3014902
19	47325	Stone filling dry hand packed as filling behind retaining walls or in pitching and aprons Volume -III Part-IV(P-36/1-16)	2684	% cft	1270203
20	410025	Stone pitching including sub-base with hammer dressed stone on surface laid in course i/c carriage of material within 3inches	5377.63	% cft	22049627
21	30664	Coursed Rubble Masonry i/c hammer dressed Cement sand mortar 1:6 Ratio Volume -III , Part -IV (P-33/1-2(d))	26288.46	% cft	8061093
Non Schedule items			TOTAL SCHEDULE (B)		185907532
22	2175	Providing and fixing water stoppers (Non-Schedule Item) rate approval attach	707.43	p.Rft	1538660
23	851434	Procurement of water	126.17	% cft	1074254
24	851434	Delivery of water (08 miles)	837.08	% cft	7127184
25	851434	Storage of Water	14.27	% cft	121500
26	800 rft	Providing and installing piezometers at Dam site	2200	P. rft	1760000
Total Non-Schedule					11621598

Handwritten signature

Checked

Handwritten signature

EXECUTIVE ENGINEER
Small Dams Organization
Division Kohistan-Dadu

ESTIMATE FOR CONSTRUCTION OF PACCA LANDHI

B.O.Q-2

Sr.#	Discription / Item	Quantity	Rate	Unit	Amount
1	Excavation in foundation of building bridges and other structures—i/c dagbling dressing refilling around structure with excavated earth watering and raming lead upto 5' in ordinary soil. (Vol-III, Part-II, P-4, I-18-(b))	2151.03	3176.25	%0 Cft	6832
2	C.C Bricks or Stone Ballast 1 1/2" to 2" guage (b) Ratio 1:4:8 (Vol-III, Part-II, P-14, I-4)	802.51	9416.28	% Cft	75567
3	Coursed Rubble Masonry hammer dressed. (d) in cement sand mortar. (iii) ratio 1:6 (Volume-III, Part-II, P-27/I- 4 (d) (iii))	1811.11	26288.5	% Cft	476113
4	Reinforced cement concrete work i/c all labour & material except the cost of steel reinforcement & its labour for bending & binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting shuttering curing rendering & finishing the exposed surface (i/c screening & washing of shingle) (a) R.C.C work in roof slab, beams columns rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. (i)ratio (1:2:4) 90 Lbs, cement 2 Cft, sand 4 cft, shingle 1/8"to 1/4" gauge. (Vol: III, Part-II (P-15/I-6 (i)).	768.06	337	P. Cft	258836
5	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastenings i/c cost of binding wire (also icludes removal of rust from bars) (b) Using Tor bars (Vol: III, Part-II (P-16/I-8 (b)).	41.14	5001.70	P. Cwt	205770
6	Pacca Brck Work in Ground Floor in (I) (c) Ratio 1:4. (Vol-III, Part-II, P-20, I-5)	1662.07	13227.4	% Cft	219849
7	Filling Watering ramming earth in floors with surplus earth excavated from foundation lead upto 1 chain and lift upto 5ft. (Vol-III, Part-II, P-4, I-21)	1199.35	1512.50	%0 Cft	1814
8	Filling Watering ramming earth under the floor with new earth (excavated from out side) lead upto 1	426.62	3630	%0 Cft	1549
9	Cement plaster Ratio 1:3 up to 12 ft height 3/4" thick (Vol-III, Part-II, P-51, I-10 ©)	3294.63	2795.30	% Sft	92095
10	Cement plaster Ratio 1:3 up to 12 ft height 1/2" thick (Vol-III, Part-II, P-51, I-10(b))	3294.63	2344.59	% Cft	77246
11	Cement pointing struck joints on walls (a) Ratio 1:2. (Vol-III, Part-II, P-52, I-19(a))	973.45	1287.44	% Cft	12533
12	Providing & Laying 1" thick topping C.C 1:2:4 i/c surface finishing and dividing into panells (C) 2" thick. (Vol-III, Part-II, P-41, I-16©)	980.34	3275.50	% Cft	32111

Handwritten signature

Sr.#	Description / Item	Quantity	Rate	Unit	Amount
13	Providing & Laying 1" thick topping C.C 1:2:4 i/c surface finishing and dividing into panells. (b) 1 1/2" thick. (Vol-III, Part-II, P-41, I-16(b))	1002.76	2548.29	% Sft	25553
14	1st Class deoddar wood wrought framed & fixed in place i/c chowkets, holds fasts, towe bolts, Chocks cleats, handles, cord with hooks and cost of nails and screws etc. Panelled or panelled and glazed or fully glazed (I) (Vol-III, Part-II, P-64, I-54)	207	1131.11	P. Sft	234140
15	Supplying & Fixing in position iron/steel grill of 3/4" x 1/4" size of flate iron of approved design i/c painting 3 coats etc complete (weight not to be less then 3.7 lbs / sq. Foot of finished grill). (Vol-III, Part-II, P-92, I-26)	82	180.50	P. Sft	14801
16	Making & Fixing steel grated doors with 1/16" thick sheeting i/c angle iron frame 2" x 2" 3/8" and 3/4" square bars 4" c/c with locking arrangement. (Vol-III, Part-II, P-91, I-24)	35	726.72	P. Rft	25435
17	Priming coat of Chalk distemper. (Vol-III, Part-II, P-53, I-23)	3100.63	442.75	% Sft	13728
18	Distemper 3 coats. (Vol-III, Part-II, P-53, I-24(c))	3100.63	1079.65	% Sft	33476
19	painting new surfaces (c) Preparing surface and painting of doors and windows any type (i/c edges). (I) Priming coat. (Vol-III, Part-II, P-68, I-5(c))	414	862.95	% Sft	3573
20	Color washing (b) 2 coats . (Vol-III, Part-II, P-53, I-25)	973.45	859.90	% Sft	8371
21	Two coats of bitumen laid hot using 34 lbs for %sft. Over roof & blinded with sand at one cft per % sft. (Vol-III, Part-II, P-34, I-13)	1002.7	1887.40	% Sft	18925
22	P/f squiting type white glazed earthen were w.c pan with i/c the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls plinth and foor for pipe connections and making good & C.C 1:2:4. (a) w.c pan of not less than 23" clear opening b/w flushing rims & 3 gallons flushing. tank with 4" dia c.i trape (Vol-III, Part-V-B, P-1, I-1(a))	1	5044.60	Each	5045
23	Providing G.I pipes & special etc i/c fixing cutting and fitting complete with and i/c the cost of cutting trench upto 2-1/2" ft deep refilling watering remming and disposal of surplus earth within one chain and painting two coats of bitumen pain to pipes and specials after cleaning & hassin cloth sokit in maxphlet composition wrapped tightly round pipes & lesting to a pressure head of 200ft and bending. (vii) 2-1/2" dia G.I pipe (Vol-III, Part-V-B, P-14, I-1(vii))	60	300.03	P/Rft	18002

Handwritten signature

Sr.#	Description / Item	Quantity	Rate	Unit	Amount
24	P/F full way gun metal valves with wheels threaded or flanged ends with rubber washing (v) 1-1/2" dia (light pattern) (Vol-III, Part-V-B, P-17, I-4(a)(v))	1	695.42	Each	695
25	S/F in position C.P bib cock (l) (b) 1/2" dia C.P bib cock standard pattern (Vol-III, Part-V-B, P-16, I-2(l)(b))	4	150.92	Each	604
26	providing R.C.C pipe with collars class B & digging the trenches to required depth and fixing in position i/c cutting fitting and jointing with maxphalt composition and CM 1:1 and testing with water pressure to a head of 4' above the top of the highest pipe and refilling with excavated earth. (b) 4" dia RCC pipe class B. (Vol-III, Part-V-B, P-23, I-2(b))	12	146.57	P/Rft	1759
27	S/F fiber glass tank of approved quality and design and wall thickness as specified i/c cost of nuts, bolts and fixing in platform of CC 1:3:6 and making connections for inlet and outlet and overflow pipes etc complete. (a) 250 gallons wall thickness 3.5mm (Vol-III, Part-V-B, P-21, I-3(a))	1	21989.61	Each	21990
				TOTAL	1,886,408.74

Handwritten signature

*Checked
Signature*

EXECUTIVE ENGINEER
Signature
Organization
Dadu




**OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION DIVISION KOHISTAN-I DADU**

Phone # 025-9200072

FAX # 025-9200072

No. XEN/SDO/K-I/DB/ 96,
Dadu Dated: 12/02/2014



The Manager (Assessment),
Sindh Public Procurement Regulatory Authority,
Government of Sindh Karachi,
Block No-08 Sindh Secretariat No. 4-A,
Court Road Karachi.

Subject: **RESULT OF BIDDING PROCESS.**


Kindly your attention is invited towards this N.I.T letter bearing No. XEN/SDO/K-I/DB/53 dated: 29-01-2014 mentioned therein the date of issue upto 17-02-2014 and opening on same day respectively.

Moreover it is requested that the same NI have been awarded as well as completed in all respect, & the result of bidding process as per Rule 50 of SPPRA Rules 2010, containing.


- a) Evaluation Report.
- b) Contract of Evaluation.
- c) Financial review.

It is submitted herewith for publishing on the website of authority as desired.
This is for favour of your kind information.

D.A/As above.


(SYED RIAZ HUSSAIN SHAH)
EXECUTIVE ENGINEER
Small Dams Division Kohistan-I
Dadu

Copy forwarded with compliments to the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad for his kind information.


(SYED RIAZ HUSSAIN SHAH)
EXECUTIVE ENGINEER
Small Dams Division Kohistan-I
Dadu

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- Irrigation Department
- 1) NAME OF THE ORGANIZATION / DEPTT. _____
Provincial Government
- 2) PROVINCIAL / LOCAL GOVT / OTHER _____
Const: of Ashoro Kuch Diversion Bund Dam in Central Kohistan
- 3) TITLE OF CONTRACT _____
XEN/SDO/K-I/DB/53 dated: 29-01-2014.
- 4) TENDER NUMBER _____
Construction of Ashoro Kuch Diversion Bund Dam in central Koh
- 5) BRIEF DESCRIPTION OF CONTRACT _____
Sindh Govern.ment
- 6) FORUM THAT APPROVED THE SCHEME _____
- 7) TENDER ESTIMATED VALUE _____
261387539/-
- 8) ENGINEER'S ESTIMATE _____
(For civil works only) 228668405/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) _____
36 Months
- 10) TENDER OPENED ON (DATE & TIME) _____
17-02-2014 04:00 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD _____
(Attach list of buyers) 05 Nos.
- 12) NUMBER OF BIDS RECEIVED _____
03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
03 Nos.
- 14) BID EVALUATION REPORT _____
(Enclose a copy) Enclosed
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER _____
M/s Khalid Masood Channa Govt. Contractor Hyd
- 16) CONTRACT AWARD PRICE _____
261387539/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT _____
(i.e. 1st, 2nd, 3rd EVALUATION BID).
1st M/s Khalid Masood Channa Govt. Contractor
2nd M/s Zanwar & A.S Construction Engineer Company Govt. Contractor
3rd M/s Sher Muhammad Mugheri Govt. Contractor
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Yes S.no 18799 SPPRA ID No. 157:214412
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	No

22) NATURE OF CONTRACT

Domestic Lead	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give details and reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature of _____
Authorized Officer

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset




Bid Evaluation Report


1. Name of Procuring Agency: Executive Engineer Small Dams Division Kohistan-I Dadu.
2. Tender Reference No: Invitation tender notice issued vide office letter No: XEN/SDO/K-I/DB/53 dt: 29-01-2014.
3. Tender Description/Name of work/item: Construction of Ashoro Kuch Diversion Bund Dam in Central Kohistan.
4. Method of Procurement: National Competitive bidding (single stage- one envelope procedure)
5. Tender Published: Issued to Pre-qualified contractors / firms (list of approved pre-qualified contractors / firms attached).
6. Total Bid documents Sold: 05 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: 17-02-2014.
9. No. of Bid technically qualified (if applicable): 03 Nos / 25 Nos.
10. Bid(s) Rejected: No any bids rejected.
11. Financial Bid Opening date: 17-02-2014.


12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Khalid Masood Channa.	261387539/-	1 st Lowest	14.30 %	Being Lowest	Recommended for approval
2.	M/s Zanwar & AS Construction company.	265143418/-	2 nd Lowest	15.95%		
3.	M/s Sher Muhammad Mugheri & Co.	274533115/-	3 rd Lowest	20.05%		

Signatures of the Members of the Committee

 EXECUTIVE ENGINEER MEMBER/ Small Dams Division Kohistan-I Dadu	 TECHNICAL OFFICER MEMBER/ Small Dams Organization Region Sindh Hyderabad	 DIVISIONAL ACCOUNTS OFFICER MEMBER/ Small Dams Division Kohistan-I Dadu
---	---	--


OFFICE SUPERINTENDENT
 MEMBER / SECRETARY
 Small Dams Organization Circle Sindh
 Hyderabad


SUPERINTENDING ENGINEER
 CHAIRMAN /
 Small Dams Organization Circle Sindh
 Hyderabad

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- Irrigation Department
- 1) NAME OF THE ORGANIZATION / DEPTT. _____
Provincial Government
- 2) PROVINCIAL / LOCAL GOVT./ OTHER _____
Const: of Ashoro Kuch Diversion Bund Dam in Central Kohistan
- 3) TITLE OF CONTRACT _____
XEN/SDO/K-I/DB/53 dated: 29-01-2014.
- 4) TENDER NUMBER _____
Construction of Ashoro Kuch Diversion Bund Dam in central Koh
- 5) BRIEF DESCRIPTION OF CONTRACT _____
Sindh Government
- 6) FORUM THAT APPROVED THE SCHEME _____
261387539/-
- 7) TENDER ESTIMATED VALUE _____
228668405/-
- 8) ENGINEER'S ESTIMATE (For civil works only) _____
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) _____ 36 Months
- 10) TENDER OPENED ON (DATE & TIME) _____ 17-02-2014 04:00 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD _____ 05 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED _____ 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____
Enclosed
- 14) BID EVALUATION REPORT (Enclose a copy) _____
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER _____ M/s Khalid Masood Channa Govt. Contractor Hyd
- 16) CONTRACT AWARD PRICE _____ 261387539/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
1st M/s Khalid Masood Channa Govt. Contractor
2nd M/s Zanwar & A.S Construction Engineer Company Govt. Contractor
3rd M/s Sher Muhammad Mugheri Govt. Contractor
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Yes S.no 18799 SPPRA ID No. 1575214412
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	No

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	No

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	No

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give details and reasons.)

Yes	
No	No

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	No

Signature _____
Official Stamp of _____
Authorized Officer _____

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

Name of Work: Construction of Ashoro Kuch Diversion Bund Dam in Central Kohistan.

FINANCIAL REVIEW


ESTIMATE POSITION

Schedule items Rs: 187793941/-
Cartage Rs: 29252866/-
Total Rs: 217046807/-
Non-Schedule items Rs: 11621598/-
Total estimated cost Rs: 228668405/-

TENDER POSITION

Schedule items Rs: 187793941/-
+ Add 33.00% above Rs: 61972000/-
on schedule items
+ Non-Schedule items Rs: 11621598/-
Total Tender cost Rs: 261387539/-

261387539/- (-) 228668405/- = $\frac{32719134}{228668405} \times 100 = 14.30\%$ above the estimated Cost.
228668405


District Engineer
Kohistan Division
Kohistan


District Engineer
Kohistan



OFFICE OF THE EXECUTIVE ENGINEER SMALL DAMS
ORGANIZATION DIVISION KOHISTAN-I DADU

Phone # 025-9200072

Fax # 025-9200072

No. XEN/SDO/K-I/ 53,
Dadu Dated: 29/01/2014

To,

- 1 M/s Mumtaz & Co.
- 2 M/s Saeed Khan & Co.
- 3 M/s Haji Bashir Ahmed Soomro
- 4 M/s Ramzan & Sons
- 5 M/s Shahan Construction & Co. Quetta
- 6 M/s Maqbool Ahmed & Co.
- 7 M/s Nooruddin S. Shaikh Govt: Cont.
- 8 M/s Bashir Ahmed Shaikh Govt. Contractor
- 9 M/s Hafiz Rab Nawaz & Co.
- 10 M/s Haji Abdul Hakim Chachar & Co.
- 11 M/s Crescent Construction & Co.
- 12 M/s Sher Muhammad Mugheri
- 13 M/s Faheem & Naseem Construction Co.
- 14 M/s Ali Builders
- 15 M/s Moro Multipurpose Co. Pvt Ltd
- 16 M/s Zawar & A.S Construction Co.
- 17 M/s R.K Construction Co
- 18 M/s Khalid Masood Channa Govt. Contractor
- 19 M/s Ghulam Sarwar & Co.
- 20 Reliance Consultancy & Engineering work Pvt Ltd
- 21 M/s Kolachi & Co. J/v Ghulam Sarwar & Co.
- 22 M/s Al- Khair Construction Co
- 23 M/s United Engineers
- 24 M/s Sheraz Traders
- 25 M/s Haji Agha Fateh Muhammad Khan J/v with Imdad ali Mangi

SPERA INWARD DIARY

NO: 70763

DATE: 30/1

Subject: **NOTICE FOR INVITING TENDERS / BIDS FOR THE WORK OF CONSTRUCTION OF ASHORO KUCH DIVERSION BUND DAM IN CENTRAL KOHISTAN.**

Since your firm / agency has been pre-qualified for the subjected scheme vide Superintending Engineer Small Dams Organization Circle Sindh Hyderabad letter No. SE/SDO/AB/617 dated: 25-05-2012. You are hereby invited to participate in competition/ bid for following works of the subjected scheme.

S.no	Name of Works	Estimate Cost in million	Earnest Money 2% In Million	Time of Completion
01	Construction of Ashoro Kuch Diversion Bund Dam in Central Kohistan	250.00	5.00	36 months

Range after giving it work
30/1

TERMS AND CONDITIONS OF THE TENDERS

1/- The Blank Tender form can be purchased from the office of the Executive Engineer Small Dams Division Kohistan-I Dadu on the payment of Rs: 3000/- each as tender fee (non-refundable).

2/- The Tender will be issued to pre-qualified firms / contractors of their authorized representatives on submission of written application upto 17-02-2014 till 12:30 P.M from office of the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad @ Bungalow No: D-47 Naseem Nagar Phase-III Qasimabad Hyderabad and received back on the same day upto 03:30 P.M and will be opened in the presence of the Tendering Committee on the same day @ 04:00 P.M, in the presence of intending firms / contractors or their authorized representatives. @ office of the Superintending Engineer Small Dams Organization Circle Sindh Hyderabad. In case, the Chairman / Superintending Engineer, Small Dams Organization Circle Sindh Hyderabad or the undersigned as well as any Member of the Tendering Committee is out of Head Quarters, tenders will be opened on the next working day.

3/- The Tenders will be issued on production of 2% Earnest Money of bid amount in the shape of call deposit from any scheduled bank in favour of Executive Engineer Small Dams Division Kohistan-I Dadu.

4/- No conditional tender will be entertained and also not be accepted without producing national tax number.

5/- No Premium will be allowed on non-schedule items.

6/- Original Registration Certificate of Pakistan Engineering Council is required.

7/- Any error or omission in rates will be governed with the current schedule of rates.

8/- The estimate / plan and specification can be used according to provision in the estimate.

9/- The construction Materials will be used according to provision in the estimate.

10/- The competent authority reserves the right to reject any or all the tender as per SPPRA rules, 2010.

(SYED RIAZ HUSSAIN SHAH)
EXECUTIVE ENGINEER
Small Dams Division Kohistan-I
Dadu

Copy forwarded with compliments to:

1. The P.S to Minister Irrigation Department Government of Sindh Karachi.
2. The Secretary Irrigation Department Government of Sindh Karachi.
3. The Project Director/ Chief Engineer Small Dams Organization Sindh Hyderabad.
4. The Superintending Engineer Small Dams Organization Circle Sindh Hyderabad.
5. The Director Sindh Public Procurement Regulatory Authority Karachi, for uploading SPPRA Website.
6. The Assistant Executive Engineers Small Dams Sub-Divisions (All).
7. Copy to Notice Board.

(SYED RIAZ HUSSAIN SHAH)
EXECUTIVE ENGINEER
Small Dams Division Kohistan-I
Dadu