



MINUTES OF BID OPENING MEETING

Agenda: Opening of Bids under IFB No: MNCH/Proc./01-2016-17.

Venue: MNCH Office, at Women Resource Centre, Near Navy Heights
Kalapul Karachi.

Date: 18-01-2017 **Time:** 11:30 AM.

Participants:

1. Dr. Sahib Jan Badar Programme Director.
2. Mohsin A Shaikh Additional Director
3. Wali Muhammad Qureshi Deputy Director.
4. Muhammad Saleem Accounts Assistant
5. Aijaz Ali Store Keeper.

Background & Proceedings:

The matter pertains to the purchase of Furniture / Fixtures/ Instruments & General Medical Equipment for Midwifery Schools and Medical and General Equipment for New Sick Born Care Unit and CMW Kit for deploying the trained CMWs. The NIT was hoisted on the SPPRA website on 03 January 2017 and also published in three leading newspapers i.e. Daily Dawn Karachi on 19-12-16, Daily Mehwar on 19-12-16, Daily Leader on 19-12-16, Daily Imrose on 19-12-16, , Daily Kawish on 20-12-2016, Daily Jang, on 19-12-16 followed by corrigendum published in same newspapers on 04-01-2017. The Closing Date / Time were given as 18th Jan, 2017: 11:00 am and 11:30 AM respectively for three tenders.

In response of NIT below detailed bidding documents were sold and sealed bids were received back upto given closing date / time:

| Name of Tender | # of Sold Bidding Documents | # of Sealed Bids Received Back |
|---|-----------------------------|--------------------------------|
| a. Purchase of CMW Kits for deploying the trained CMWs in community. | 10 | 09 |
| b. Purchase of furniture / fixture / instruments and general equipment for Midwifery School | 07 | 07 |
| c. Purchase of Medical and General equipment for New Sick Born Care Centres. | 09 | 08 |
| Total | 26 | 21 |



The bid opening meeting was held on 18th Jan, 2017 and all bids received by closing time for three tenders were opened by the procurement committee on the same day at 11:30 am in the presence of representatives of the bidders. The Attendance Sheet of bidders' representatives is attached.

Each Bidder's name, Bid Price, and the presence or absence of requisite bid security and its amount were announced and recorded. And all members of the procurement committee signed the bid envelopes and financial proposals whereas total envelopes were numbers with permanent markers.

1.

Name: Dr. Sahib Jan Badar
Designation: Provincial Programme Director / Chairman
Department: MNCH Programme Sindh.

2.

Name: Mohsin A Shaikh
Designation: Additional Director (Dev)
Department: Health Department

3.

Name: Wali Muhammad Qureshi
Designation: Deputy Director / Member
Department: Women Development Department.

Procurement Committee MNCH Programme Sindh 2016-2017






Dr. Sahib Jan Badar
Provincial Programme Director
National MNCH Programme Sindh
Chairman

Mohsin A Shaikh
Additional Director (Development)
Health Department, Government of Sindh
Member

Wali Muhammad Qureshi
Deputy Director Women Development Department
Government of Sindh
Member






ATTENDANCE SHEET OF PROCUREMENT COMMITTEE, MNCH PROGRAMME SINDH

ON DATED 18.01.2017






| Sr. No. | Name | Desig. | Telephone No. | Email Address | Signature |
|---------|------------------|----------------------|---------------|---------------|---|
| 1 | Dr. Salimjan BQ | Pr. MNCH | | |  |
| 2 | Mohsin A. Shaikh | Addl. Director Dn | | |  |
| 3 | Wali M. Qureshi | Dy. Dir. | 0321-2308880 | |  |
| 4 | AJAZ ALI | store keeper | | |  |
| 5 | Mohammad Salim | A/c Asst. | | |  |
| 6 | | | | | |
| 7 | | | | | |
| 8 | | | | | |
| 9 | | | | | |

ATTENDANCE SHEET OF PARTICIPANTS
PROCUREMENT OF CMW KITS FOR DEPLOYED CMWS IN COMMUNITY MNCH PROGRAMME SINDH
DATED 18.01.2017 FOR FINANCE YEAR 2016-17

ON





| Sr. No. | Name of Company | Name of Participant | Desig. | Telephone No. | Email Address | Signature |
|---------|--------------------|---------------------|--------------------|---------------|---------------|---|
| 1 | ABA Enterprises | Ajmal Abbasi | Proprietor | 0300-311007 | |  |
| 2 | Pawas Enterprises | Zameer | Manager | 0300 291059 | |  |
| 3 | Schoil Socialife | Schoil | Owner | 0700-8241629 | |  |
| 4 | MEHRAN TRADERS | Fibran Khan | computer operation | 0342 3754881 | |  |
| 5 | Wali M. Qureshi | | | | | |
| 6 | Director of W. Dev | Wali M. Qureshi | Deputy Director | 0331 230850 | |  |
| 7 | | | | | | |
| 8 | | | | | | |
| 9 | | | | | | |
| 10 | | | | | | |
| 11 | | | | | | |

**ATTENDANCE SHEET OF PROCUREMENT COMMITTEE, MNCH PROGRAMME SINDH
 PROCURMENT OF MEDICAL AND GENERAL EQUIPMENTS FOR NEW-BORN SICK CARE UNITS
 MNCH PROGRAMME SINDH, ON DATED 18.01.2017 FOR FINANCE YEAR 2016-17**

| Sr. No. | Name | Desig. | Telephone No. | Email Address | Signature |
|---------|--------------------|-----------------|---------------|--------------------------|--|
| 1 | ABA, B. Syed | Proprietor | 0301-3110071 | |  |
| 2 | RAZI HAIDER | Sales Executive | 0300-2121773 | razihaider72@hotmail.com |  |
| 3 | Parvas Enterprises | Manager | 0300 2910059 | |  |
| 4 | Sohail Sialife | Owner | 0300-8241678 | |  |
| 5 | S. R. Iqbal | Manager | 0304 2222333 | |  |
| 6 | | | | | |
| 7 | | | | | |
| 8 | | | | | |

ATTENDANCE SHEET OF PARTICIPANTS

**PROCUREMENT OF FURNITURE / FIXTURE AND GENERAL EQUIPMENTS FOR MIDWIFERY SCHOOLS MNCH ROGRAMME
SINDH ON DATED 18.01.2017 FOR FINANCE YEAR 2016-17**

| Sr. No. | Name of Company | Name of Participant | Desig. | Telephone No. | Email Address | Signature |
|---------|---------------------|---------------------|------------|---------------|---------------|---|
| 1 | ABT Enterprises | Aijaz Abbasi | Proprietor | 0300 3110071 | |  |
| 2 | Pavras Enterprises | Zaeshu | Manager | 0300 2910059 | |  |
| 3 | Sohail Sindhic | Sohail | Owner | 0700 8241679 | |  |
| 4 | S. R. International | Asad | Manager | 0704 422333 | |  |
| 5 | | | | | | |
| 6 | | | | | | |
| 7 | | | | | | |
| 8 | | | | | | |
| 9 | | | | | | |
| 10 | | | | | | |

IFB No: MNCH/Proc./01-2016-17

SUSBTANTIVE RESPONSIVENESS OF BIDS

Tender: a . Purchase of CMW Kits for deploying the trained CMWs in community.

| S # | Requirement | Ms. ABA Enterprises | Ms. Saad Sales Services | Ms. S.R International | Ms. Sohial Scientific Stores | Ms. National Agencies | Ms. Paras Enterprises | Ms. Ali & Co. | Ms. Mehran Traders |
|-----|--|---------------------|-------------------------|-----------------------|------------------------------|-----------------------|-----------------------|---------------|--------------------|
| | (a) Bidder's Eligibility | | | | | | | | |
| 1 | Registration with FBR (NTN-GST) | C | C | C | C | C | C | C | C |
| 2 | Registration with relevant body | C | C | C | C | C | C | C | C |
| 3 | Financial Capacity of Firm (Avg. 25 m/per year) | C | C | C | C | C | C | C | C |
| 4 | Experience of supply of similar items (02 Years) | C | C | C | C | C | C | C | C |
| 5 | Affidavit reg. Non black listing | C | C | C | C | C | C | C | C |
| 6 | Bank Statement | C | C | C | C | C | C | C | C |
| 7 | Audit Reports (Last 2 Years) | C | C | C | C | C | C | C | C |
| 8 | Tax Returns (Last 2 Years) | C | C | C | C | C | C | C | C |
| | (b) Goods & Services | | | | | | | | |
| 1 | Proof of being manufacturer or authorization by manufacturer | C | C | C | C | C | C | C | C |
| 2 | Make Model | C | C | C | C | C | C | C | C |
| | (c) Bid Validity | | | | | | | C | C |
| 1 | Upto 15th June 2017 | C | C | C | C | C | C | C | C |
| 2 | Delivery Period (30) Days After Issuance of PO | C | C | C | C | C | C | C | C |
| 3 | Delivery place (District Offices) | C | C | C | C | C | C | C | C |





National MNCH Program

| | | | | | | | | | |
|---|---|----------|----------|----------|----------|----------|----------|----------|----------|
| 4 | Original Bid Purchase Receipt (in case of Alternate offer two receipts) | C | C | C | C | C | C | C | C |
| (d) Bid Security | | | | | | | | | |
| 1 | (a) Amount 2% of Total Bid | C | C | C | C | C | C | C | C |
| 2 | (b) validity (90 days) / 15th June | C | C | C | C | C | C | C | C |
| 3 | (c) Format (DD/PO/CD) | C | C | C | C | C | C | C | C |
| (e) Compliance to bidding conditions | | | | | | | | | |
| 1 | (a) Quoted all items of a package (if applicable) | C | C | C | C | C | C | C | C |
| 2 | Terms of Payment | C | C | C | C | C | C | C | C |
| CONCLUSION | | R | R | R | R | R | R | R | R |

C = Complied
NC = Not Complied
NI = Not Indicated
NA = Not applicable
P = Partial

R = Responsive
NR = Not Responsive
PR = Partiall Responsive

Mohsin A Shaikh
Additional Director (Development)
Health Department, Government of Sindh
Member

Wali Muhammad Qureshi
Deputy Director Women Development Department
Government of Sindh
Member

Dr. Sahib Jan Badar
Provincial Programme Director
National MNCH Programme Sindh
Chairman



IFB No: MNCH/Proc./01-2016-17

BID EVALUATION REPORT

Tender: a . Purchase of CMW Kits for deploying the trained CMWs in community.

1. Name of Procuring Agency: **National MNCH Programme Sindh, Karachi.**
2. Tender Reference No.: **IFB No: MNCH/Proc./01-2016-17.**
3. Tender Description: **a . Purchase of CMW Kits for deploying the trained CMWs in community.**
4. Method of Procurement: **Single Stage One Envelope Procedure.**
5. Tender Published: **Published in Daily Jang Karachi on 19-12-16,**
Daily Imrose on 19-12-16, Daily Leader on 19-12-16, Daily Kawish on
20-12-2016, Daily DAWN, on19-12-16
Total Bidding Documents sold: **10 – (Ten).**
6. Total bids received: **09 – (Nine).**
7. Bid opening date: **18 Jan, 2017, 11:30 a.m.**
8. No. of substantially responsive bids: **09 – (Nine).**
9. No. of bids rejected: **00 – (00).**

| Item # | Item Name | Rank | Name of Responsive Bidder | Price | Comparison with Estimated Cost | Resons for acceptance / rejection |
|--------|---|------|---------------------------|----------|--------------------------------|---|
| A-1 | Deliver Set (13 Items clubed) - Fetoscope Episiotomy Scissors - Artery Forceps Small - Artery Forceps Middle Allie's Forceps - Thoothed Forceps -Non Thoothed Forceps | | Estimated Cost | 5,500.00 | | |
| | | 1 | Ms. Sohail Scientific | 3,050 | -45% | <u>Accepted</u> as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Paras Enterprises | 3,790 | -31% | |
| | | 3 | Ms. Saad Sales Services | | -26% | |

OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|-----|--|---|-------------------------|-----------------|------|---|
| | Needle Holder - Kidney Tray - Instruments Tray with cover lid Bowl 10" - Bowl 6" - Deaver Scissor | | 4,046 | | | |
| | | 4 | Ms. ABA Enterprises (A) | 4,200 | -24% | |
| | | 5 | Ms. National Agencies | 4,357 | -21% | |
| | | 6 | Ms. Ali & Co. | 4,890 | -11% | |
| | | 7 | Ms. ABA Enterprises | 5,300 | -4% | |
| | | | Estimated Cost | 5,000.00 | | |
| A-1 | Emergency Standby Light | 1 | Ms. Saad Sales Services | 1,205 | -76% | Produced sample was non-compliant to required specifications hence rejected |
| | | 2 | Ms. National Agencies | 1,298 | -74% | Produced sample was non-compliant to required specifications hence rejected |
| | | 3 | Ms. Sohail Scientific | 1,500 | -70% | Produced sample was non-compliant to required specifications hence rejected |
| | | 4 | Ms. Ali & Co. | 1,949 | -61% | Did not produce sample hence rejected. |
| | | 5 | Ms. Mehran Traders | 2,399 | -52% | Did not produce sample hence rejected. |
| | | 6 | Ms. Paras Enterprises | 3,490 | -30% | Did not produce sample hence rejected. |
| | | 7 | Ms. ABA Enterprises (A) | 3,800 | -24% | Accepted as lowest evaluated bid conforming technical specs |
| | | 8 | Ms. ABA Enterprises | 4,300 | -14% | |
| 15 | Screen for Privacy | | Estimated Cost | | | |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | 5,000.00 | | | |
|-----|------------|---|-------------------------|-----------------|------|--|
| | | 1 | Ms. Ali & Co. | 3,787 | -24% | Did not produce sample hence rejected. |
| | | 2 | Ms. ABA Enterprises (A) | 3,800 | -24% | Accepted as lowest evaluated bid conforming technical specs |
| | | 3 | Ms. Paras Enterprises | 3,990 | -20% | |
| | | 4 | Ms. Mehran Traders | 4,314 | -14% | |
| | | 5 | Ms. ABA Enterprises | 4,600 | -8% | |
| | | 6 | Ms. Sohail Scientific | 5,500 | 10% | |
| | | 7 | Ms. Saad Sales Services | 6,024 | 20% | |
| | | 8 | Ms. National Agencies | 6,488 | 30% | |
| A-3 | Drip Stand | | Estimated Cost | 2,500.00 | | |
| | | 1 | Ms. Ali & Co. | 1,149 | -54% | Did not produce sample hence rejected. |
| | | 2 | Ms. Paras Enterprises | 1,390 | -44% | Did not produce sample hence rejected. |
| | | 3 | Ms. Mehran Traders | 1,812 | -28% | Accepted as lowest evaluated bid conforming technical specs |
| | | 4 | Ms. Saad Sales Services | 2,324 | -7% | |
| | | 5 | Ms. National Agencies | 2,500 | 0% | |
| | | 6 | Ms. Sohail Scientific | | 108% | |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | 5,200 | | | |
|---------------|---|---|-------------------------|-----------------|------|--|
| B1, B2, B3 | Plastic Sheets - Disposable Bin - Bags for CMW Kits | | Estimated Cost | 2,350.00 | | |
| | | 1 | Ms. Ali & Co. | 1,297.00 | -45% | Did not produce sample hence rejected. |
| | | 2 | Ms. National Agencies | 1,328.00 | -43% | Accepted as lowest evaluated bid conforming technical specs |
| | | 3 | Ms. Mehran Traders | 1,342.00 | -43% | |
| | | 4 | Ms. Saad Sales Services | 1,414.00 | -40% | |
| | | 5 | Ms. S.R International | 1,559.00 | -34% | |
| | | 6 | Ms. Sohail Scientific | 1,800.00 | -23% | |
| | | 7 | Ms. ABA Enterprises (A) | 1,880.00 | -20% | |
| | | 8 | Ms. ABA Enterprises | 2,210.00 | -6% | |
| C-1 | Patient Stool | | Estimated Cost | 2,000.00 | | |
| | | 1 | Ms. S.R International | 1,200 | -40% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Sohail Scientific | 1,275 | -36% | |
| | | 3 | Ms. ABA Enterprises (A) | 1,590 | -21% | |
| | | 4 | Ms. Ali & Co. | 1,649 | -18% | |
| | | 5 | Ms. ABA Enterprises | | -7% | |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|-----|--------------|---|-------------------------|------------------|------|--|
| | | | 1,870 | | | |
| | | 6 | Ms. Mehran Traders | 1,939 | -3% | |
| | | 7 | Ms. Paras Enterprises | 1,990 | -1% | |
| | | 8 | Ms. National Agencies | 2,324 | 16% | |
| | | 9 | Ms. Saad Sales Services | 2,503 | 25% | |
| | | | Estimated Cost | 10,000.00 | | |
| | | 1 | Ms. Ali & Co. | 4,899 | -51% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Mehran Traders | 5,786 | -42% | |
| | | 3 | Ms. Paras Enterprises | 5,950 | -41% | |
| | | 4 | Ms. S.R International | 6,000 | -40% | |
| | | 5 | Ms. Sohail Scientific | 6,250 | -38% | |
| | | 6 | Ms. National Agencies | 8,605 | -14% | |
| | | 7 | Ms. Saad Sales Services | 9,269 | -7% | |
| | | | Estimated Cost | 3,500.00 | | |
| | | 1 | Ms. S.R International | 2,400 | -31% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Sohail Scientific | | -27% | |
| C-2 | Office Table | | | | | |
| C-3 | Office Chair | | | | | |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|-----|---------------------------|---|-------------------------|------------------|------|---|
| | | | 2,550 | | | |
| | | 3 | Ms. Ali & Co. | 2,928 | -16% | |
| | | 4 | Ms. Mehran Traders | 2,999 | -14% | |
| | | 5 | Ms. Paras Enterprises | 3,090 | -12% | |
| | | 6 | Ms. National Agencies | 5,164 | 48% | |
| | | 7 | Ms. Saad Sales Services | 5,560 | 59% | |
| | | | Estimated Cost | 10,000.00 | | |
| | | 1 | Ms. ABA Enterprises (A) | 8,700 | -13% | Produced sample was non-compliant to required specifications hence rejected |
| | | 2 | Ms. Ali & Co. | 8,786 | -12% | Accepted as lowest evaluated bid conforming technical specs |
| | | 3 | Ms. Mehran Traders | 8,899 | -11% | |
| | | 4 | Ms. ABA Enterprises | 9,300 | -7% | |
| | | 5 | Ms. S.R International | 9,600 | -4% | |
| | | 6 | Ms. Sohail Scientific | 9,975 | 0% | |
| | | 7 | Ms. National Agencies | 9,984 | 0% | |
| | | 8 | Ms. Paras Enterprises | 9,990 | 0% | |
| | | 9 | Ms. Saad Sales Services | | 8% | |
| C-4 | Patient Examination Coach | | | | | |

OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|-----|--------------------|---|-------------------------|-----------------|------|---|
| | | | | 10,750 | | |
| | | | Estimated Cost | 5,000.00 | | |
| C-5 | Sign Board | 1 | Ms. Ali & Co. | 3,786 | -24% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Paras Enterprises | 3,890 | -22% | |
| | | 3 | Ms. Mehran Traders | 3,899 | -22% | |
| | | 4 | Ms. National Agencies | 4,046 | -19% | |
| | | 5 | Ms. Saad Sales Services | 4,355 | -13% | |
| | | 6 | Ms. ABA Enterprises (A) | 4,400 | -12% | |
| | | 7 | Ms. ABA Enterprises | 4,700 | -6% | |
| | | 8 | Ms. S.R International | 6,000 | 20% | |
| | | 9 | Ms. Sohail Scientific | 6,375 | 28% | |
| | | | Estimated Cost | 250.00 | | |
| D-1 | Clean Delivery Kit | 1 | Ms. Mehran Traders | 192 | -23% | Did not produce sample hence rejected. |
| | | 2 | Ms. Ali & Co. | 199 | -20% | Produced sample was non-compliant to required specifications hence rejected |
| | | 3 | Ms. ABA Enterprises | 237 | -5% | Accepted as lowest evaluated bid conforming technical specs |

OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|--|--|---|-----------------------|-----|-----|--|
| | | 4 | Ms. Paras Enterprises | 240 | -4% | |
|--|--|---|-----------------------|-----|-----|--|

Mohsin A Shaikh
Additional Director (Development)
Health Department, Government of Sindh
Member

Wali Muhammad Qureshi
Deputy Director Women Development Department
Government of Sindh
Member


Dr. Sahib Jan Badar
Provincial Programme Director
National MNCH Programme Sindh
Chairman

IFB No: MNCH/Proc./01-2016-17

COMPARATIVE STATEMENT

Tender: a . Purchase of CMW Kits for deploying the trained CMWs in community.

| Item # | Item Name | Rank in Lowest | Name of Responsive Bidder | Price | Comparison with Estimated Cost |
|--------|--|----------------|---------------------------|-----------------|--------------------------------|
| A-1 | Deliver Set (13 Items clubed) - Fetoscope Episiotomy Scissors - Artery Forceps Small - Artery Forceps Middle Allie's Forceps - Thoothed Forceps -Non Thoothed Forceps Needle Holder - Kidney Tray - Instruments Tray with cover lid Bowl 10" - Bowl 6" - Deaver Scissor | | Estimated Cost | 5,500.00 | |
| | | 1 | Ms. Sohail Scientific | 3,050 | -45% |
| | | 2 | Ms. Paras Enterprises | 3,790 | -31% |
| | | 3 | Ms. Saad Sales Services | 4,046 | -26% |
| | | 4 | Ms. ABA Enterprises (A) | 4,200 | -24% |
| | | 5 | Ms. National Agencies | 4,357 | -21% |
| | | 6 | Ms. Ali & Co. | 4,890 | -11% |
| | | 7 | Ms. ABA Enterprises | 5,300 | -4% |
| A-2 | Emergency Standby Light | | Estimated Cost | 5,000.00 | |
| | | 1 | Ms. Saad Sales Services | 1,205 | -76% |
| | | 2 | Ms. National Agencies | 1,298 | -74% |
| | | 3 | Ms. Sohail Scientific | 1,500 | -70% |
| | | 4 | Ms. Ali & Co. | 1,949 | -61% |
| | | 5 | Ms. Mehran Traders | 2,399 | -52% |
| | | 6 | Ms. Paras Enterprises | 3,490 | -30% |
| | | 7 | Ms. ABA Enterprises (A) | 3,800 | -24% |
| A-3 | Screen for Privacy | | Estimated Cost | 5,000.00 | |
| | | 1 | Ms. Ali & Co. | 3,787 | -24% |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | |
|------------|---|---|-------------------------|-----------------|------|
| | | 2 | Ms. ABA Enterprises (A) | 3,800 | -24% |
| | | 3 | Ms. Paras Enterprises | 3,990 | -20% |
| | | 4 | Ms. Mehran Traders | 4,314 | -14% |
| | | 5 | Ms. ABA Enterprises | 4,600 | -8% |
| | | 6 | Ms. Sohail Scientific | 5,500 | 10% |
| | | 7 | Ms. Saad Sales Services | 6,024 | 20% |
| | | 8 | Ms. National Agencies | 6,488 | 30% |
| | | | Estimated Cost | 2,500.00 | |
| A-4 | Drip Stand | 1 | Ms. Ali & Co. | 1,149 | -54% |
| | | 2 | Ms. Paras Enterprises | 1,390 | -44% |
| | | 3 | Ms. Mehran Traders | 1,812 | -28% |
| | | 4 | Ms. Saad Sales Services | 2,324 | -7% |
| | | 5 | Ms. National Agencies | 2,500 | 0% |
| | | 6 | Ms. Sohail Scientific | 5,200 | 108% |
| | | | Estimated Cost | 2,350.00 | |
| B1, B2, B3 | Plastic Sheets - Disposable Bin - Bags for CMW Kits | 1 | Ms. Ali & Co. | 1,297.00 | -45% |
| | | 2 | Ms. National Agencies | 1,328.00 | -43% |
| | | 3 | Ms. Mehran Traders | 1,342.00 | -43% |
| | | 4 | Ms. Saad Sales Services | 1,414.00 | -40% |
| | | 5 | Ms. S.R International | 1,559.00 | -34% |
| | | 6 | Ms. Sohail Scientific | 1,800.00 | -23% |
| | | 7 | Ms. ABA Enterprises (A) | 1,880.00 | -20% |
| | | 8 | Ms. ABA Enterprises | 2,210.00 | -6% |
| | | | Estimated Cost | 2,000.00 | |
| C-1 | Patient Stool | 1 | Ms. S.R International | 1,200 | -40% |
| | | 2 | Ms. Sohail Scientific | 1,275 | -36% |
| | | 3 | Ms. ABA Enterprises (A) | 1,590 | -21% |
| | | 4 | Ms. Ali & Co. | 1,649 | -18% |
| | | 5 | Ms. ABA Enterprises | 1,870 | -7% |
| | | 6 | Ms. Mehran Traders | 1,939 | -3% |

OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | |
|-----|---------------------------|---|-------------------------|------------------|------|
| | | 7 | Ms. Paras Enterprises | 1,990 | -1% |
| | | 8 | Ms. National Agencies | 2,324 | 16% |
| | | 9 | Ms. Saad Sales Services | 2,503 | 25% |
| | | | Estimated Cost | 10,000.00 | |
| C-2 | Office Table | 1 | Ms. Ali & Co. | 4,899 | -51% |
| | | 2 | Ms. Mehran Traders | 5,786 | -42% |
| | | 3 | Ms. Paras Enterprises | 5,950 | -41% |
| | | 4 | Ms. S.R International | 6,000 | -40% |
| | | 5 | Ms. Sohail Scientific | 6,250 | -38% |
| | | 6 | Ms. National Agencies | 8,605 | -14% |
| | | 7 | Ms. Saad Sales Services | 9,269 | -7% |
| | | | Estimated Cost | 3,500.00 | |
| C-3 | Office Chair | 1 | Ms. S.R International | 2,400 | -31% |
| | | 2 | Ms. Sohail Scientific | 2,550 | -27% |
| | | 3 | Ms. Ali & Co. | 2,928 | -16% |
| | | 4 | Ms. Mehran Traders | 2,999 | -14% |
| | | 5 | Ms. Paras Enterprises | 3,090 | -12% |
| | | 6 | Ms. National Agencies | 5,164 | 48% |
| | | 7 | Ms. Saad Sales Services | 5,560 | 59% |
| | | | Estimated Cost | 10,000.00 | |
| C-4 | Patient Examination Coach | 1 | Ms. ABA Enterprises (A) | 8,700 | -13% |
| | | 2 | Ms. Ali & Co. | 8,786 | -12% |
| | | 3 | Ms. Mehran Traders | 8,899 | -11% |
| | | 4 | Ms. ABA Enterprises | 9,300 | -7% |
| | | 5 | Ms. S.R International | 9,600 | -4% |
| | | 6 | Ms. Sohail Scientific | 9,975 | 0% |
| | | 7 | Ms. National Agencies | 9,984 | 0% |
| | | 8 | Ms. Paras Enterprises | 9,990 | 0% |
| | | 9 | Ms. Saad Sales Services | 10,750 | 8% |
| C-5 | Sign Board | | Estimated Cost | 5,000.00 | |



National MNCH Program

| | | | | | |
|-----|--------------------|---|-------------------------|---------------|------|
| | | 1 | Ms. Ali & Co. | 3,786 | -24% |
| | | 2 | Ms. Paras Enterprises | 3,890 | -22% |
| | | 3 | Ms. Mehran Traders | 3,899 | -22% |
| | | 4 | Ms. National Agencies | 4,046 | -19% |
| | | 5 | Ms. Saad Sales Services | 4,355 | -13% |
| | | 6 | Ms. ABA Enterprises (A) | 4,400 | -12% |
| | | 7 | Ms. ABA Enterprises | 4,700 | -6% |
| | | 8 | Ms. S.R International | 6,000 | 20% |
| | | 9 | Ms. Sohail Scientific | 6,375 | 28% |
| | | | Estimated Cost | 250.00 | |
| D-1 | Clean Delivery Kit | 1 | Ms. Mehran Traders | 192 | -23% |
| | | 2 | Ms. Ali & Co. | 199 | -20% |
| | | 3 | Ms. ABA Enterprises | 237 | -5% |
| | | 4 | Ms. Paras Enterprises | 240 | -4% |

Mohsin A Shaikh
Additional Director (Development)
Health Department, Government of Sindh
Member

Wali Muhammad Qureshi
Deputy Director Women Development Department
Government of Sindh
Member

Dr. Sahib Jan Badar
Provincial Programme Director
National MNCH Programme Sindh
Chairman

IFB No: MNCH/Proc./01-2016-17
SUBSTANTIVE RESPONSIVENESS OF BIDS

Tender: b. Purchase of furniture / fixture / instruments and general equipment for Midwifery School

| S # | Requirement | Ms. Saad Sales Services | Ms. Ali & Co. | Ms. National Agencies | Ms. Mehran Traders | Ms. Paras Enterprises | Ms. ABA Enterprises | Ms. S.R International |
|-----|--|-------------------------|---------------|-----------------------|--------------------|-----------------------|---------------------|-----------------------|
| | (a) Bidder's Eligibility | | | | | | | |
| 1 | Registration with FBR (NTN-GST) | C | C | C | C | C | C | C |
| 2 | Registration with relevant body | C | C | C | C | C | C | C |
| 3 | Financial Capacity of Firm (Avg. 25 m/per year) | C | C | C | C | C | C | C |
| 4 | Experience of supply of similar items (02 Years) | C | C | C | C | C | C | C |
| 5 | Affidavit reg. Non black listing | C | C | C | C | C | C | C |
| 6 | Bank Statement | C | C | C | C | C | C | C |
| 7 | Audit Reports (Last 2 Years) | C | C | C | C | C | C | C |
| 8 | Tax Returns (Last 2 Years) | C | C | C | C | C | C | C |
| | (b) Goods & Services | | | | | | | |
| 1 | Proof of being manufacturer or authorization by manufacturer | C | C | C | C | C | C | C |
| 2 | Make Model | C | C | C | C | C | C | C |
| | (c) Bid Validity | | | | | | | C |
| 1 | Upto 15th June 2017 | C | C | C | C | C | C | C |
| 2 | Delivery Period (30) Days After Issuance of PO | C | C | C | C | C | C | C |
| 3 | Delivery place (District Offices) | C | C | C | C | C | C | C |





OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | | | |
|---|---|----------|----------|----------|----------|----------|----------|----------|
| 4 | Original Bid Purchase Receipt (in case of Alternate offer two receipts) | C | C | C | C | C | C | C |
| | (d) Bid Security | | | | | | | |
| 1 | (a) Amount 2% of Total Bid | C | C | C | C | C | C | C |
| 2 | (b) validity (90 days) / 15th June | C | C | C | C | C | C | C |
| 3 | (c) Format (DD/PO/CD) | C | C | C | C | C | C | C |
| | (e) Compliance to bidding conditions | | | | | | | |
| 1 | (a) Quoted all items of a package (if applicable) | C | C | C | C | C | C | C |
| 2 | Terms of Payment | C | C | C | C | C | C | C |
| | CONCLUSION | R | R | R | R | R | R | R |

C = Complied
NC = Not Complied
NI = Not Indicated
NA = Not applicable
P = Partial

R = Responsive
NR = Not Responsive
PR = Partiall Responsive

Mohsin A Shaikh
Additional Director (Development)
Health Department, Government of Sindh
Member

Wali Muhammad Qureshi
Deputy Director Women Development Department
Government of Sindh
Member

Dr. Sahib Jan Badar
Provincial Programme Director
National MNCH Programme Sindh
Chairman



IFB No: MNCH/Proc./01-2016-17

BID EVALUATION REPORT

Tender: b. Purchase of furniture / fixture / instruments and general equipment for Midwifery School

1. Name of Procuring Agency: National MNCH Programme Sindh, Karachi.
2. Tender Reference No.: IFB No: MNCH/Proc./01-2016-17.
3. Tender Description: b. Purchase of furniture / fixture / instruments and general equipment for Midwifery School
4. Method of Procurement: Single Stage One Envelope Procedure.
5. Tender Published: Published in Daily Jang Karachi on 19-12-16,
Daily Imrose on 19-12-16, Daily Leader on 19-12-16, Daily Kawish on
20-12-2016, Daily DAWN, on 19-12-16
Total Bidding Documents sold: 07 – (Seven).
6. Total bids received: 07 – (Seven).
7. Bid opening date: 18 Jan, 2017, 11:30 a.m.
8. No. of substantially responsive bids: 07 – (Seven).
9. No. of bids rejected: 00 – (00).

| Item # | Item Name | Rank | Name of Responsive Bidder | Price | Comparison with Estimated Cost | Resons for acceptance / rejection |
|--------|--------------------------|------|---------------------------|-----------|--------------------------------|--|
| | | | Estimated Cost | 25,000.00 | | |
| A-1 | Single Bed with mattress | 1 | Ms. S.R International | 14,000 | -44% | <u>Accepted</u> as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Ali & Co. | 19,890 | -20% | |
| | | 3 | Ms. Mehran Traders | 21,875 | -13% | |
| | | 4 | Ms. Paras Enterprises | 28,000 | 12% | |
| | | 5 | Ms. National Agencies | 34,424 | 38% | |
| | | 6 | Ms. Saad Sales Services | 35,218 | 41% | |



| | | | | | | |
|-----|------------------------------------|-----------------------|-------------------------|---------------|------|--|
| A-2 | Study Table Wooden | Estimated Cost | | 6,000 | | |
| | | 1 | Ms. S.R International | 3,600 | -40% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Ali & Co. | 5,449 | -9% | |
| | | 3 | Ms. Mehran Traders | 5,786 | -4% | |
| | | 4 | Ms. Paras Enterprises | 5,950 | -1% | |
| | | 5 | Ms. National Agencies | 6,886 | 15% | |
| | | 6 | Ms. Saad Sales Services | 7,415 | 24% | |
| A-3 | Study Chair Wooden | Estimated Cost | | 4,000 | | |
| | | 1 | Ms. S.R International | 2,400 | -40% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Mehran Traders | 2,999 | -25% | |
| | | 3 | Ms. Paras Enterprises | 3,090 | -23% | |
| | | 4 | Ms. Ali & Co. | 3,349 | -16% | |
| | | 5 | Ms. National Agencies | 3,787 | -5% | |
| | | 6 | Ms. Saad Sales Services | 4,079 | 2% | |
| A-4 | Dressing Table Wooden 1 for 4 CMWs | Estimated Cost | | 10,000 | | |
| | | 1 | Ms. S.R International | 9,500 | -5% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Mehran Traders | 9,769 | -2% | |
| | | 3 | Ms. Ali & Co. | 9,849 | -2% | |
| | | 4 | Ms. National Agencies | 9,984 | 0% | |
| | | 5 | Ms. Saad Sales Services | 10,750 | 8% | |
| | | 6 | Ms. Paras Enterprises | 14,900 | 49% | |
| A-5 | Steel Almarh | Estimated Cost | | 20,000 | | |
| | | 1 | Ms. Ali & Co. | 11,786 | -41% | Did not produce samples hence rejected |
| | | 2 | Ms. Mehran Traders | 12,649 | -37% | Did not produce samples hence rejected |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|-----|------------------------------------|---|-------------------------|---------------|------|--|
| | | 3 | Ms. S.R International | 13,000 | -35% | Accepted as lowest evaluated bid conforming technical specs |
| | | 4 | Ms. Paras Enterprises | 17,900 | -11% | |
| | | 5 | Ms. National Agencies | 18,073 | -10% | |
| | | 6 | Ms. Saad Sales Services | 19,000 | -5% | |
| | | | Estimated Cost | 25,000 | | |
| A-6 | Chair for T.V Room 4 x 4 | 1 | Ms. S.R International | 6,500 | -74% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Mehran Traders | 19,749 | -21% | |
| | | 3 | Ms. Ali & Co. | 23,411 | -6% | |
| | | 4 | Ms. National Agencies | 24,097 | -4% | |
| | | 5 | Ms. Saad Sales Services | 25,950 | 4% | |
| | | | Estimated Cost | 5,000 | | |
| A-7 | Study Chair with Arm Desk (Wooden) | 1 | Ms. S.R International | 3,000 | -40% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Mehran Traders | 3,434 | -31% | |
| | | 3 | Ms. Ali & Co. | 3,786 | -24% | |
| | | 4 | Ms. National Agencies | 4,820 | -4% | |
| | | 5 | Ms. Paras Enterprises | 4,900 | -2% | |
| | | 6 | Ms. Saad Sales Services | 5,190 | 4% | |
| | | | Estimated Cost | 5,000 | | |
| A-8 | White Board | 1 | Ms. S.R International | 1,800 | -64% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Mehran Traders | 4,414 | -12% | |
| | | 3 | Ms. Ali & Co. | 4,786 | -4% | |
| | | 4 | Ms. National Agencies | 6,886 | 38% | |
| | | 5 | Ms. Saad Sales Services | 7,415 | 48% | |
| | | | Estimated Cost | 15,000 | | |
| A-9 | Rostrum | 1 | Ms. S.R International | 6,000 | -60% | Accepted as lowest evaluated bid conforming technical specs |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|------|---------------------|-----------------------|-------------------------|-----------------------|------|--|
| | | 2 | Ms. Mehran Traders | 11,797 | -21% | |
| | | 3 | Ms. Paras Enterprises | 13,000 | -13% | |
| | | 4 | Ms. Ali & Co. | 13,449 | -10% | |
| | | 5 | Ms. National Agencies | 13,770 | -8% | |
| | | 6 | Ms. Saad Sales Services | 14,829 | -1% | |
| | | | | Estimated Cost | | 10,000 |
| A-10 | Table Wooden | 1 | Ms. S.R International | 6,000 | -40% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. National Agencies | 7,746 | -23% | |
| | | 3 | Ms. Saad Sales Services | 8,340 | -17% | |
| | | 4 | Ms. Paras Enterprises | 8,400 | -16% | |
| | | 5 | Ms. Ali & Co. | 8,949 | -11% | |
| | | 6 | Ms. Mehran Traders | 8,999 | -10% | |
| | | Estimated Cost | | 4,000 | | |
| A-11 | Plain Office Chairs | 1 | Ms. S.R International | 2,400 | -40% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Mehran Traders | 3,499 | -13% | |
| | | 3 | Ms. Ali & Co. | 3,786 | -5% | |
| | | 4 | Ms. National Agencies | 5,164 | 29% | |
| | | 5 | Ms. Paras Enterprises | 5,400 | 35% | |
| | | 6 | Ms. Saad Sales Services | 5,560 | 39% | |
| | | Estimated Cost | | 6,000 | | |
| A-12 | Executive Chair | 1 | Ms. Paras Enterprises | 7,900 | 32% | Did not produce samples hence rejected |
| | | 2 | Ms. Mehran Traders | 12,786 | 113% | Accepted as lowest evaluated bid conforming technical specs |
| | | 3 | Ms. Ali & Co. | 12,900 | 115% | |
| | | 4 | Ms. National Agencies | 13,770 | 130% | |
| | | 5 | Ms. Saad Sales Services | 14,825 | 147% | |
| | | 6 | Ms. S.R International | 16,000 | 167% | |



National MNCH Program

| | | | | | | |
|------|---------------------|-----------------------|-------------------------|---------------|------|--|
| A-13 | Executive Table | Estimated Cost | | 20,000 | | |
| | | 1 | Ms. S.R International | 18,000 | -10% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. National Agencies | 20,655 | 3% | |
| | | 3 | Ms. Saad Sales Services | 22,240 | 11% | |
| | | 4 | Ms. Mehran Traders | 23,899 | 19% | |
| | | 5 | Ms. Paras Enterprises | 23,900 | 20% | |
| | | 6 | Ms. Ali & Co. | 24,900 | 25% | |
| A-14 | Plain Office Chairs | Estimated Cost | | 4,000 | | |
| | | 1 | Ms. S.R International | 2,400 | -40% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Mehran Traders | 3,499 | -13% | |
| | | 3 | Ms. Ali & Co. | 3,786 | -5% | |
| | | 4 | Ms. National Agencies | 5,164 | 29% | |
| | | 5 | Ms. Paras Enterprises | 5,400 | 35% | |
| | | 6 | Ms. Saad Sales Services | 5,560 | 39% | |
| A-15 | Sofa Set (1+2) | Estimated Cost | | 30,000 | | |
| | | 1 | Ms. National Agencies | 6,024 | -80% | Did not produce samples hence rejected |
| | | 2 | Ms. Saad Sales Services | 6,485 | -78% | Did not produce samples hence rejected |
| | | 3 | Ms. S.R International | 17,000 | -43% | Accepted as lowest evaluated bid conforming technical specs |
| | | 4 | Ms. Ali & Co. | 23,786 | -21% | |
| | | 5 | Ms. Mehran Traders | 26,999 | -10% | |
| A-16 | Steel Almirah | Estimated Cost | | 20,000 | | |
| | | 1 | Ms. Ali & Co. | 11,786 | -41% | Did not produce samples hence rejected |
| | | 2 | Ms. Mehran Traders | 12,649 | -37% | Did not produce samples hence rejected |



| | | | | | | |
|------|-----------------------|---|-------------------------|---------------|------|--|
| | | 3 | Ms. S.R International | 13,000 | -35% | Accepted as lowest evaluated bid conforming technical specs |
| | | 4 | Ms. Paras Enterprises | 17,900 | -11% | |
| | | 5 | Ms. National Agencies | 18,073 | -10% | |
| | | 6 | Ms. Saad Sales Services | 19,460 | -3% | |
| | | | Estimated Cost | 16,000 | | |
| A-17 | File Cabinet / Rack | 1 | Ms. S.R International | 12,500 | -22% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Paras Enterprises | 12,800 | -20% | |
| | | 3 | Ms. Mehran Traders | 13,749 | -14% | |
| | | 4 | Ms. National Agencies | 13,770 | -14% | |
| | | 5 | Ms. Ali & Co. | 14,486 | -9% | |
| | | 6 | Ms. Saad Sales Services | 14,825 | -7% | |
| | | | Estimated Cost | 5,000 | | |
| A-18 | Notice Board | 1 | Ms. Mehran Traders | 4,414 | -12% | Low quality material hence rejected |
| | | 2 | Ms. Ali & Co. | 4,786 | -4% | Did not produce samples hence rejected |
| | | 3 | Ms. S.R International | 6,500 | 30% | Accepted as lowest evaluated bid conforming technical specs |
| | | 4 | Ms. National Agencies | 6,886 | 38% | |
| | | 5 | Ms. Saad Sales Services | 7,410 | 48% | |
| | | | Estimated Cost | 6,000 | | |
| A-19 | Executive Chair Small | 1 | Ms. S.R International | 7,000 | 17% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Paras Enterprises | 7,900 | 32% | |
| | | 3 | Ms. National Agencies | 11,188 | 86% | |
| | | 4 | Ms. Mehran Traders | 11,899 | 98% | |
| | | 5 | Ms. Saad Sales Services | 12,045 | 101% | |
| | | 6 | Ms. Ali & Co. | 12,700 | 112% | |
| A-20 | Executive Table Small | | Estimated Cost | 15,000 | | |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|------|---------------------|-----------------------|-------------------------|--------|---------------|--|
| | | 1 | Ms. S.R International | 9,800 | -35% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Paras Enterprises | 11,900 | -21% | |
| | | 3 | Ms. National Agencies | 14,115 | -6% | |
| | | 4 | Ms. Saad Sales Services | 15,200 | 1% | |
| | | 5 | Ms. Mehran Traders | 22,899 | 53% | |
| | | 6 | Ms. Ali & Co. | 24,700 | 65% | |
| | | Estimated Cost | | | 4,000 | |
| A-21 | Plain Office Chair | 1 | Ms. S.R International | 2,400 | -40% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Mehran Traders | 3,499 | -13% | |
| | | 3 | Ms. Ali & Co. | 3,786 | -5% | |
| | | 4 | Ms. National Agencies | 5,164 | 29% | |
| | | 5 | Ms. Paras Enterprises | 5,400 | 35% | |
| | | 6 | Ms. Saad Sales Services | 5,560 | 39% | |
| | | Estimated Cost | | | 16,000 | |
| A-22 | File Cabinet / Rack | 1 | Ms. S.R International | 12,500 | -22% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Paras Enterprises | 12,800 | -20% | |
| | | 3 | Ms. Mehran Traders | 13,749 | -14% | |
| | | 4 | Ms. National Agencies | 13,770 | -14% | |
| | | 5 | Ms. Ali & Co. | 14,486 | -9% | |
| | | 6 | Ms. Saad Sales Services | 14,825 | -7% | |
| | | Estimated Cost | | | 10,000 | |
| A-23 | Office Table | 1 | Ms. Ali & Co. | 5,649 | -44% | Did not produce samples hence rejected |
| | | 2 | Ms. S.R International | 6,000 | -40% | Accepted as lowest evaluated bid conforming technical specs |
| | | 3 | Ms. National Agencies | 8,606 | -14% | |
| | | 4 | Ms. Mehran Traders | 8,999 | -10% | |
| | | | | | | |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|------|-----------------------|-----------------------|-------------------------|---------------|------|--|
| A-24 | Office Chair Wooden | 5 | Ms. Saad Sales Services | 9,265 | -7% | |
| | | Estimated Cost | | 4,000 | | |
| | | 1 | Ms. Mehran Traders | 3,499 | -13% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Ali & Co. | 3,786 | -5% | |
| | | 3 | Ms. National Agencies | 4,476 | 12% | |
| | | 4 | Ms. Saad Sales Services | 4,820 | 21% | |
| A-25 | Library Table Wooden | 5 | Ms. S.R International | 6,500 | 63% | |
| | | Estimated Cost | | 35,000 | | |
| | | 1 | Ms. S.R International | 28,000 | -20% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Mehran Traders | 31,999 | -9% | |
| | | 3 | Ms. National Agencies | 32,703 | -7% | |
| | | 4 | Ms. Ali & Co. | 34,786 | -1% | |
| A-26 | Library Chairs | 5 | Ms. Saad Sales Services | 35,215 | 1% | |
| | | Estimated Cost | | 4,000 | | |
| | | 1 | Ms. S.R International | 2,400 | -40% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Mehran Traders | 3,599 | -10% | |
| | | 3 | Ms. Ali & Co. | 3,786 | -5% | |
| | | 4 | Ms. National Agencies | 5,164 | 29% | |
| A-27 | Notice Board | 5 | Ms. Paras Enterprises | 5,400 | 35% | |
| | | 6 | Ms. Saad Sales Services | 5,560 | 39% | |
| | | Estimated Cost | | 5,000 | | |
| | | 1 | Ms. Mehran Traders | 4,414 | -12% | Low quality material hence rejected |
| | | 2 | Ms. Ali & Co. | 4,786 | -4% | Did not produce samples hence rejected |
| | | 3 | Ms. S.R International | 6,500 | 30% | Accepted as lowest evaluated bid conforming technical specs |
| 4 | Ms. National Agencies | 6,886 | 38% | | | |



| | | | | | | |
|-------------|---------------------------|---|-------------------------|----------------|------|--|
| | | 5 | Ms. Saad Sales Services | 7,410 | 48% | |
| | | | Estimated Cost | 10,000 | | |
| A-28 | Book Shelves / Racks | 1 | Ms. Ali & Co. | 8,786 | -12% | Did not produce samples hence rejected |
| | | 2 | Ms. Mehran Traders | 9,899 | -1% | Accepted as lowest evaluated bid conforming technical specs |
| | | 3 | Ms. Paras Enterprises | 13,900 | 39% | |
| | | 4 | Ms. National Agencies | 14,630 | 46% | |
| | | 5 | Ms. Saad Sales Services | 15,750 | 58% | |
| | | 6 | Ms. S.R International | 16,000 | 60% | |
| | | | Estimated Cost | 40,000 | | |
| A-29 | Dinning Table | 1 | Ms. National Agencies | 15,492 | -61% | Did not produce samples hence rejected |
| | | 2 | Ms. S.R International | 16,500 | -59% | Accepted as lowest evaluated bid conforming technical specs |
| | | 3 | Ms. Saad Sales Services | 16,680 | -58% | |
| | | 4 | Ms. Mehran Traders | 31,899 | -20% | |
| | | 5 | Ms. Ali & Co. | 32,786 | -18% | |
| | | | Estimated Cost | 4,000 | | |
| A-30 | Dining Chairs | 1 | Ms. S.R International | 2,400 | -90% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Mehran Traders | 3,599 | -86% | |
| | | 3 | Ms. Ali & Co. | 3,786 | -85% | |
| | | 4 | Ms. National Agencies | 4,820 | -81% | |
| | | 5 | Ms. Saad Sales Services | 5,190 | 30% | |
| | | | Estimated Cost | 332,200 | | |
| B-1 to B-24 | Crockery Items - 24 Items | 1 | Ms. Ali & Co. | 131,394 | -60% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Mehran Traders | 161,863 | -51% | |

OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|-------------|------------------------------|---|-------------------------|------------------|------|--|
| | | 3 | Ms. S.R International | 187,530 | -44% | |
| | | 4 | Ms. ABA Enterprises | 321,370 | -3% | |
| | | | Estimated Cost | 1,068,150 | | |
| C-1 to C-19 | Lab Equipment / Dummies | 1 | Ms. Saad Sales Services | 1,824,000 | 71% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. ABA Enterprises | 1,891,010 | -77% | |
| | | 3 | Ms. National Agencies | 1,965,334 | 84% | |
| | | | Estimated Cost | 55,000 | | |
| D1 | LED 43" | 1 | Ms. ABA Enterprises | 54,000 | -2% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Mehran Traders | 87,888 | 60% | |
| | | 3 | Ms. Ali & Co. | 89,000 | 62% | |
| | | | Estimated Cost | 20,000 | | |
| D2 | Electric Water Dispensar | 1 | Ms. ABA Enterprises | 19,800 | -1% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Ali & Co. | 23,439 | 17% | |
| | | 3 | Ms. Mehran Traders | 23,999 | 20% | |
| | | | Estimated Cost | 60,000 | | |
| D3 | Geezar | 1 | Ms. Mehran Traders | 36,999 | -38% | Non-compliant to required technical specs hence rejected |
| | | 2 | Ms. Ali & Co. | 38,110 | -36% | Non-compliant to required technical specs hence rejected |
| | | 3 | Ms. ABA Enterprises | 59,000 | -2% | Accepted as lowest evaluated bid conforming technical specs |
| | | | Estimated Cost | 70,000 | | |
| D4 | Refrigerator with Stabilizer | 1 | Ms. Mehran Traders | 68,999 | -1% | No authorization letter and warranty terms hence rejected |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|----|-------------------------------|-----------------------|---------------------|---------------|------|--|
| | | 2 | Ms. ABA Enterprises | 69,000 | -1% | Accepted as lowest evaluated bid conforming technical specs |
| | | 3 | Ms. Ali & Co. | 69,900 | 0% | |
| | | Estimated Cost | | 3,000 | | |
| D5 | Telephone Set | 1 | Ms. Ali & Co. | 1,990 | -34% | Without CLI - hence rejected |
| | | 2 | Ms. Mehran Traders | 1,999 | -33% | No brochure / make model provided - hence rejected |
| | | 3 | Ms. ABA Enterprises | 2,950 | -2% | Accepted as lowest evaluated bid conforming technical specs |
| D6 | Swing Machine | Estimated Cost | | 12,000 | | |
| | | 1 | Ms. Mehran Traders | 10,999 | -8% | Without motor - Non-compliant to required specs hence rejected |
| | | 2 | Ms. ABA Enterprises | 11,800 | -2% | Accepted as lowest evaluated bid conforming technical specs |
| | | 3 | Ms. Ali & Co. | 11,910 | -1% | |
| D7 | Fire Extinguisher | Estimated Cost | | 10,000 | | |
| | | 1 | Ms. Mehran Traders | 8,700 | -13% | No authorization letter and non-compliant to required technical specs - Hence rejected |
| | | 2 | Ms. Ali & Co. | 8,990 | -10% | No authorization letter and non-compliant to required technical specs - Hence rejected |
| | | 3 | Ms. ABA Enterprises | 9,900 | -1% | Accepted as lowest evaluated bid conforming technical specs |
| D8 | Air condition with stabilizer | Estimated Cost | | 70,000 | | |
| | | 1 | Ms. Mehran Traders | 67,889 | -3% | Required technical and eligibility documentation was missing - hence rejected |

OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|-----|-----------------------------------|-----------------------|-----------------------|----------------|------|---|
| | | 2 | Ms. Ali & Co. | 69,000 | -1% | Required technical and eligibility documentation was missing - hence rejected |
| | | 3 | Ms. ABA Enterprises | 69,000 | -1% | Accepted as lowest evaluated bid conforming technical specs |
| | | Estimated Cost | | 20,000 | | |
| D9 | Electric Water Cooler with Filter | 1 | Ms. ABA Enterprises | 39,000 | 95% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Paras Enterprises | 49,900 | 150% | |
| | | 3 | Ms. Ali & Co. | 54,410 | 172% | |
| | | 4 | Ms. Mehran Traders | 58,999 | 195% | |
| | | Estimated Cost | | 250,000 | | |
| D10 | Photostate Machine with Table | 1 | Ms. Mehran Traders | 189,999 | -24% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Ali & Co. | 194,910 | -22% | |
| | | Estimated Cost | | 14,000 | | |
| D11 | Fax Machine | 1 | Ms. ABA Enterprises | 13,900 | -1% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Mehran Traders | 16,699 | 19% | |
| | | 3 | Ms. Ali & Co. | 16,900 | 21% | |
| | | Estimated Cost | | 100,000 | | |
| D12 | Generator | 1 | Ms. ABA Enterprises | 99,000 | -1% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Ali & Co. | 129,000 | 29% | |
| | | 3 | Ms. Mehran Traders | 131,999 | 32% | |
| | | Estimated Cost | | 50,000 | | |
| E1 | Desk Top Computer | 1 | Ms. Mehran Traders | 68,799 | 38% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. ABA Enterprises | 69,000 | 38% | |

OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|----|---------------|-----------------------|---------------------|---------------|-----|--|
| E2 | Laser Printer | 3 | Ms. Ali & Co. | 69,910 | 40% | |
| | | Estimated Cost | | 20,000 | | |
| | | 1 | Ms. Mehran Traders | 21,786 | 9% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Ali & Co. | 21,900 | 10% | |
| | | 3 | Ms. ABA Enterprises | 39,000 | 95% | |

Mohsin A Shaikh
Additional Director (Development)
Health Department, Government of Sindh
Member

Wali Muhammad Qureshi
Deputy Director Women Development Department
Government of Sindh
Member

Dr. Sahib Jan Badar
Provincial Programme Director
National MNCH Programme Sindh
Chairman

IFB No: MNCH/Proc./01-2016-17

COMPARATIVE STATEMENT

Tender: b. Purchase of furniture / fixture / instruments and general equipment for Midwifery School

| Item # | Item Name | Rank in Lowset | Name of Responsive Bidder | Price | Comparison with Estimated Cost |
|--------|--------------------------|----------------|---------------------------|------------------|--------------------------------|
| A-1 | Single Bed with mattress | | Estimated Cost | 25,000.00 | |
| | | 1 | Ms. S.R International | 14,000 | -44% |
| | | 2 | Ms. Ali & Co. | 19,890 | -20% |
| | | 3 | Ms. Mehran Traders | 21,875 | -13% |
| | | 4 | Ms. Paras Enterprises | 28,000 | 12% |
| | | 5 | Ms. National Agencies | 34,424 | 38% |
| | | 6 | Ms. Saad Sales Services | 35,218 | 41% |
| A-2 | Study Table Wooden | | Estimated Cost | 6,000 | |
| | | 1 | Ms. S.R International | 3,600 | -40% |
| | | 2 | Ms. Ali & Co. | 5,449 | -9% |
| | | 3 | Ms. Mehran Traders | 5,786 | -4% |
| | | 4 | Ms. Paras Enterprises | 5,950 | -1% |
| | | 5 | Ms. National Agencies | 6,886 | 15% |
| | | 6 | Ms. Saad Sales Services | 7,415 | 24% |
| A-3 | Study Chair Wooden | | Estimated Cost | 4,000 | |
| | | 1 | Ms. S.R International | 2,400 | -40% |
| | | 2 | Ms. Mehran Traders | 2,999 | -25% |
| | | 3 | Ms. Paras Enterprises | 3,090 | -23% |
| | | 4 | Ms. Ali & Co. | 3,349 | -16% |
| | | 5 | Ms. National Agencies | 3,787 | -5% |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | |
|-----|------------------------------------|---|-------------------------|---------------|------|
| | | 6 | Ms. Saad Sales Services | 4,079 | 2% |
| | | | Estimated Cost | 10,000 | |
| A-4 | Dressing Table Wooden 1 for 4 CMWs | 1 | Ms. S.R International | 9,500 | -5% |
| | | 2 | Ms. Mehran Traders | 9,769 | -2% |
| | | 3 | Ms. Ali & Co. | 9,849 | -2% |
| | | 4 | Ms. National Agencies | 9,984 | 0% |
| | | 5 | Ms. Saad Sales Services | 10,750 | 8% |
| | | 6 | Ms. Paras Enterprises | 14,900 | 49% |
| | | | Estimated Cost | 20,000 | |
| A-5 | Steel Almarh | 1 | Ms. Ali & Co. | 11,786 | -41% |
| | | 2 | Ms. Mehran Traders | 12,649 | -37% |
| | | 3 | Ms. S.R International | 13,000 | -35% |
| | | 4 | Ms. Paras Enterprises | 17,900 | -11% |
| | | 5 | Ms. National Agencies | 18,073 | -10% |
| | | 6 | Ms. Saad Sales Services | 19,000 | -5% |
| | | | Estimated Cost | 25,000 | |
| A-6 | Chair for T.V Room 4 x 4 | 1 | Ms. S.R International | 6,500 | -74% |
| | | 2 | Ms. Mehran Traders | 19,749 | -21% |
| | | 3 | Ms. Ali & Co. | 23,411 | -6% |
| | | 4 | Ms. National Agencies | 24,097 | -4% |
| | | 5 | Ms. Saad Sales Services | 25,950 | 4% |
| | | | Estimated Cost | 5,000 | |
| A-7 | Study Chair with Arm Desk (Wooden) | 1 | Ms. S.R International | 3,000 | -40% |
| | | 2 | Ms. Mehran Traders | 3,434 | -31% |
| | | 3 | Ms. Ali & Co. | 3,786 | -24% |
| | | 4 | Ms. National Agencies | 4,820 | -4% |
| | | 5 | Ms. Paras Enterprises | 4,900 | -2% |
| | | 6 | Ms. Saad Sales Services | 5,190 | 4% |
| | | | Estimated Cost | 5,000 | |
| A-8 | White Board | 1 | Ms. S.R International | 1,800 | -64% |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | |
|------|---------------------|---|-------------------------|---------------|------|
| | | 2 | Ms. Mehran Traders | 4,414 | -12% |
| | | 3 | Ms. Ali & Co. | 4,786 | -4% |
| | | 4 | Ms. National Agencies | 6,886 | 38% |
| | | 5 | Ms. Saad Sales Services | 7,415 | 48% |
| | | | Estimated Cost | 15,000 | |
| A-9 | Rostrum | 1 | Ms. S.R International | 6,000 | -60% |
| | | 2 | Ms. Mehran Traders | 11,797 | -21% |
| | | 3 | Ms. Paras Enterprises | 13,000 | -13% |
| | | 4 | Ms. Ali & Co. | 13,449 | -10% |
| | | 5 | Ms. National Agencies | 13,770 | -8% |
| | | 6 | Ms. Saad Sales Services | 14,829 | -1% |
| | | | Estimated Cost | 10,000 | |
| A-10 | Table Wooden | 1 | Ms. S.R International | 6,000 | -40% |
| | | 2 | Ms. National Agencies | 7,746 | -23% |
| | | 3 | Ms. Saad Sales Services | 8,340 | -17% |
| | | 4 | Ms. Paras Enterprises | 8,400 | -16% |
| | | 5 | Ms. Ali & Co. | 8,949 | -11% |
| | | 6 | Ms. Mehran Traders | 8,999 | -10% |
| | | | Estimated Cost | 4,000 | |
| A-11 | Plain Office Chairs | 1 | Ms. S.R International | 2,400 | -40% |
| | | 2 | Ms. Mehran Traders | 3,499 | -13% |
| | | 3 | Ms. Ali & Co. | 3,786 | -5% |
| | | 4 | Ms. National Agencies | 5,164 | 29% |
| | | 5 | Ms. Paras Enterprises | 5,400 | 35% |
| | | 6 | Ms. Saad Sales Services | 5,560 | 39% |
| | | | Estimated Cost | 6,000 | |
| A-12 | Executive Chair | 1 | Ms. Paras Enterprises | 7,900 | 32% |
| | | 2 | Ms. Mehran Traders | 12,786 | 113% |
| | | 3 | Ms. Ali & Co. | 12,900 | 115% |
| | | 4 | Ms. National Agencies | 13,770 | 130% |

OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | |
|------|---------------------|---|-------------------------|---------------|------|
| | | 5 | Ms. Saad Sales Services | 14,825 | 147% |
| | | 6 | Ms. S.R International | 16,000 | 167% |
| | | | Estimated Cost | 20,000 | |
| A-13 | Executive Table | 1 | Ms. S.R International | 18,000 | -10% |
| | | 2 | Ms. National Agencies | 20,655 | 3% |
| | | 3 | Ms. Saad Sales Services | 22,240 | 11% |
| | | 4 | Ms. Mehran Traders | 23,899 | 19% |
| | | 5 | Ms. Paras Enterprises | 23,900 | 20% |
| | | 6 | Ms. Ali & Co. | 24,900 | 25% |
| | | | Estimated Cost | 4,000 | |
| A-14 | Plain Office Chairs | 1 | Ms. S.R International | 2,400 | -40% |
| | | 2 | Ms. Mehran Traders | 3,499 | -13% |
| | | 3 | Ms. Ali & Co. | 3,786 | -5% |
| | | 4 | Ms. National Agencies | 5,164 | 29% |
| | | 5 | Ms. Paras Enterprises | 5,400 | 35% |
| | | 6 | Ms. Saad Sales Services | 5,560 | 39% |
| | | | Estimated Cost | 30,000 | |
| A-15 | Sofa Set (1+2) | 1 | Ms. National Agencies | 6,024 | -80% |
| | | 2 | Ms. Saad Sales Services | 6,485 | -78% |
| | | 3 | Ms. S.R International | 17,000 | -43% |
| | | 4 | Ms. Ali & Co. | 23,786 | -21% |
| | | 5 | Ms. Mehran Traders | 26,999 | -10% |
| | | | Estimated Cost | 20,000 | |
| A-16 | Steel Almirah | 1 | Ms. Ali & Co. | 11,786 | -41% |
| | | 2 | Ms. Mehran Traders | 12,649 | -37% |
| | | 3 | Ms. S.R International | 13,000 | -35% |
| | | 4 | Ms. Paras Enterprises | 17,900 | -11% |
| | | 5 | Ms. National Agencies | 18,073 | -10% |
| | | 6 | Ms. Saad Sales Services | 19,460 | -3% |
| A-17 | File Cabinet / Rack | | Estimated Cost | 16,000 | |

OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | |
|------|-----------------------|---|-------------------------|---------------|------|
| | | 1 | Ms. S.R International | 12,500 | -22% |
| | | 2 | Ms. Paras Enterprises | 12,800 | -20% |
| | | 3 | Ms. Mehran Traders | 13,749 | -14% |
| | | 4 | Ms. National Agencies | 13,770 | -14% |
| | | 5 | Ms. Ali & Co. | 14,486 | -9% |
| | | 6 | Ms. Saad Sales Services | 14,825 | -7% |
| | | | Estimated Cost | 5,000 | |
| A-18 | Notice Board | 1 | Ms. Mehran Traders | 4,414 | -12% |
| | | 2 | Ms. Ali & Co. | 4,786 | -4% |
| | | 3 | Ms. S.R International | 6,500 | 30% |
| | | 4 | Ms. National Agencies | 6,886 | 38% |
| | | 5 | Ms. Saad Sales Services | 7,410 | 48% |
| | | | Estimated Cost | 6,000 | |
| A-19 | Executive Chair Small | 1 | Ms. S.R International | 7,000 | 17% |
| | | 2 | Ms. Paras Enterprises | 7,900 | 32% |
| | | 3 | Ms. National Agencies | 11,188 | 86% |
| | | 4 | Ms. Mehran Traders | 11,899 | 98% |
| | | 5 | Ms. Saad Sales Services | 12,045 | 101% |
| | | 6 | Ms. Ali & Co. | 12,700 | 112% |
| | | | Estimated Cost | 15,000 | |
| A-20 | Executive Table Small | 1 | Ms. S.R International | 9,800 | -35% |
| | | 2 | Ms. Paras Enterprises | 11,900 | -21% |
| | | 3 | Ms. National Agencies | 14,115 | -6% |
| | | 4 | Ms. Saad Sales Services | 15,200 | 1% |
| | | 5 | Ms. Mehran Traders | 22,899 | 53% |
| | | 6 | Ms. Ali & Co. | 24,700 | 65% |
| | | | Estimated Cost | 4,000 | |
| A-21 | Plain Office Chair | 1 | Ms. S.R International | 2,400 | -40% |
| | | 2 | Ms. Mehran Traders | 3,499 | -13% |
| | | 3 | Ms. Ali & Co. | 3,786 | -5% |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | |
|------|----------------------|---|-------------------------|---------------|------|
| | | 4 | Ms. National Agencies | 5,164 | 29% |
| | | 5 | Ms. Paras Enterprises | 5,400 | 35% |
| | | 6 | Ms. Saad Sales Services | 5,560 | 39% |
| | | | Estimated Cost | 16,000 | |
| A-22 | File Cabinete / Rack | 1 | Ms. S.R International | 12,500 | -22% |
| | | 2 | Ms. Paras Enterprises | 12,800 | -20% |
| | | 3 | Ms. Mehran Traders | 13,749 | -14% |
| | | 4 | Ms. National Agencies | 13,770 | -14% |
| | | 5 | Ms. Ali & Co. | 14,486 | -9% |
| | | 6 | Ms. Saad Sales Services | 14,825 | -7% |
| | | | Estimated Cost | 10,000 | |
| A-23 | Office Table | 1 | Ms. Ali & Co. | 5,649 | -44% |
| | | 2 | Ms. S.R International | 6,000 | -40% |
| | | 3 | Ms. National Agencies | 8,606 | -14% |
| | | 4 | Ms. Mehran Traders | 8,999 | -10% |
| | | 5 | Ms. Saad Sales Services | 9,265 | -7% |
| | | | Estimated Cost | 4,000 | |
| A-24 | Office Chair Wooden | 1 | Ms. Mehran Traders | 3,499 | -13% |
| | | 2 | Ms. Ali & Co. | 3,786 | -5% |
| | | 3 | Ms. National Agencies | 4,476 | 12% |
| | | 4 | Ms. Saad Sales Services | 4,820 | 21% |
| | | 5 | Ms. S.R International | 6,500 | 63% |
| | | | Estimated Cost | 35,000 | |
| A-25 | Library Table Wooden | 1 | Ms. S.R International | 28,000 | -20% |
| | | 2 | Ms. Mehran Traders | 31,999 | -9% |
| | | 3 | Ms. National Agencies | 32,703 | -7% |
| | | 4 | Ms. Ali & Co. | 34,786 | -1% |
| | | 5 | Ms. Saad Sales Services | 35,215 | 1% |
| | | | Estimated Cost | 4,000 | |
| A-26 | Library Chairs | 1 | Ms. S.R International | 2,400 | -40% |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | |
|------|----------------------|---|-------------------------|---------------|------|
| | | 2 | Ms. Mehran Traders | 3,599 | -10% |
| | | 3 | Ms. Ali & Co. | 3,786 | -5% |
| | | 4 | Ms. National Agencies | 5,164 | 29% |
| | | 5 | Ms. Paras Enterprises | 5,400 | 35% |
| | | 6 | Ms. Saad Sales Services | 5,560 | 39% |
| | | | Estimated Cost | 5,000 | |
| A-27 | Notice Board | 1 | Ms. Mehran Traders | 4,414 | -12% |
| | | 2 | Ms. Ali & Co. | 4,786 | -4% |
| | | 3 | Ms. S.R International | 6,500 | 30% |
| | | 4 | Ms. National Agencies | 6,886 | 38% |
| | | 5 | Ms. Saad Sales Services | 7,410 | 48% |
| | | | Estimated Cost | 10,000 | |
| A-28 | Book Shelves / Racks | 1 | Ms. Ali & Co. | 8,786 | -12% |
| | | 2 | Ms. Mehran Traders | 9,899 | -1% |
| | | 3 | Ms. Paras Enterprises | 13,900 | 39% |
| | | 4 | Ms. National Agencies | 14,630 | 46% |
| | | 5 | Ms. Saad Sales Services | 15,750 | 58% |
| | | 6 | Ms. S.R International | 16,000 | 60% |
| | | | Estimated Cost | 40,000 | |
| A-29 | Dinning Table | 1 | Ms. National Agencies | 15,492 | -61% |
| | | 2 | Ms. S.R International | 16,500 | -59% |
| | | 3 | Ms. Saad Sales Services | 16,680 | -58% |
| | | 4 | Ms. Mehran Traders | 31,899 | -20% |
| | | 5 | Ms. Ali & Co. | 32,786 | -18% |
| | | | Estimated Cost | 4,000 | |
| A-30 | Dining Chairs | 1 | Ms. S.R International | 2,400 | -90% |
| | | 2 | Ms. Mehran Traders | 3,599 | -86% |
| | | 3 | Ms. Ali & Co. | 3,786 | -85% |
| | | 4 | Ms. National Agencies | 4,820 | -81% |
| | | 5 | Ms. Saad Sales Services | 5,190 | 30% |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | |
|-------------|------------------------------|---|-------------------------|------------------|------|
| | | | Estimated Cost | 332,200 | |
| B-1 to B-24 | Crockery Items - 24 Items | 1 | Ms. Ali & Co. | 131,394 | -60% |
| | | 2 | Ms. Mehran Traders | 161,863 | -51% |
| | | 3 | Ms. S.R International | 187,530 | -44% |
| | | 4 | Ms. ABA Enterprises | 321,370 | -3% |
| | | | | | |
| | | | Estimated Cost | 1,068,150 | |
| C-1 to C-19 | Lab Equipment / Dummies | 1 | Ms. Saad Sales Services | 1,824,000 | 71% |
| | | 2 | Ms. ABA Enterprises | 1,891,010 | 77% |
| | | 3 | Ms. National Agencies | 1,965,334 | 84% |
| | | | | | |
| | | | Estimated Cost | 55,000 | |
| D1 | LED 43" | 1 | Ms. ABA Enterprises | 54,000 | -2% |
| | | 2 | Ms. Mehran Traders | 87,888 | 60% |
| | | 3 | Ms. Ali & Co. | 89,000 | 62% |
| | | | | | |
| | | | Estimated Cost | 20,000 | |
| D2 | Electric Water Dispensar | 1 | Ms. ABA Enterprises | 19,800 | -1% |
| | | 2 | Ms. Ali & Co. | 23,439 | 17% |
| | | 3 | Ms. Mehran Traders | 23,999 | 20% |
| | | | | | |
| | | | Estimated Cost | 60,000 | |
| D3 | Geezar | 1 | Ms. Mehran Traders | 36,999 | -38% |
| | | 2 | Ms. Ali & Co. | 38,110 | -36% |
| | | 3 | Ms. ABA Enterprises | 59,000 | -2% |
| | | | | | |
| | | | Estimated Cost | 70,000 | |
| D4 | Refrigerator with Stabilizer | 1 | Ms. Mehran Traders | 68,999 | -1% |
| | | 2 | Ms. ABA Enterprises | 69,000 | -1% |
| | | 3 | Ms. Ali & Co. | 69,900 | 0% |
| | | | | | |
| | | | Estimated Cost | 3,000 | |
| D5 | Telephone Set | 1 | Ms. Ali & Co. | 1,990 | -34% |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | |
|-----|-----------------------------------|---|-----------------------|----------------|------|
| | | 2 | Ms. Mehran Traders | 1,999 | -33% |
| | | 3 | Ms. ABA Enterprises | 2,950 | -2% |
| | | | Estimated Cost | 12,000 | |
| D6 | Swing Machine | 1 | Ms. Mehran Traders | 10,999 | -8% |
| | | 2 | Ms. ABA Enterprises | 11,800 | -2% |
| | | 3 | Ms. Ali & Co. | 11,910 | -1% |
| | | | Estimated Cost | 10,000 | |
| D7 | Fire Extinguisher | 1 | Ms. Mehran Traders | 8,700 | -13% |
| | | 2 | Ms. Ali & Co. | 8,990 | -10% |
| | | 3 | Ms. ABA Enterprises | 9,900 | -1% |
| | | | Estimated Cost | 70,000 | |
| D8 | Air condition with stabilizer | 1 | Ms. Mehran Traders | 67,889 | -3% |
| | | 2 | Ms. Ali & Co. | 69,000 | -1% |
| | | 3 | Ms. ABA Enterprises | 69,000 | -1% |
| | | | Estimated Cost | 20,000 | |
| D9 | Electric Water Cooler with Filter | 1 | Ms. ABA Enterprises | 39,000 | 95% |
| | | 2 | Ms. Paras Enterprises | 49,900 | 150% |
| | | 3 | Ms. Ali & Co. | 54,410 | 172% |
| | | 4 | Ms. Mehran Traders | 58,999 | 195% |
| | | | Estimated Cost | 250,000 | |
| D10 | Photostate Machine with Table | 1 | Ms. Mehran Traders | 189,999 | -24% |
| | | 2 | Ms. Ali & Co. | 194,910 | -22% |
| | | | Estimated Cost | 14,000 | |
| D11 | Fax Machine | 1 | Ms. ABA Enterprises | 13,900 | -1% |
| | | 2 | Ms. Mehran Traders | 16,699 | 19% |
| | | 3 | Ms. Ali & Co. | 16,900 | 21% |
| | | | Estimated Cost | 100,000 | |
| D12 | Generator | 1 | Ms. ABA Enterprises | 99,000 | -1% |
| | | 2 | Ms. Ali & Co. | 129,000 | 29% |
| | | 3 | Ms. Mehran Traders | 131,999 | 32% |

OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | |
|----|-------------------|---|-----------------------|---------------|-----|
| | | | Estimated Cost | 50,000 | |
| E1 | Desk Top Computer | 1 | Ms. Mehran Traders | 68,799 | 38% |
| | | 2 | Ms. ABA Enterprises | 69,000 | 38% |
| | | 3 | Ms. Ali & Co. | 69,910 | 40% |
| | | | Estimated Cost | 20,000 | |
| E2 | Laser Printer | 1 | Ms. Mehran Traders | 21,786 | 9% |
| | | 2 | Ms. Ali & Co. | 21,900 | 10% |
| | | 3 | Ms. ABA Enterprises | 39,000 | 95% |

Mohsin A Shaikh
Additional Director (Development)
Health Department, Government of Sindh
Member

Wali Muhammad Qureshi
Deputy Director Women Development Department
Government of Sindh
Member

Dr. Sahib Jan Badar
Provincial Programme Director
National MNCH Programme Sindh
Chairman



IFB No: MNCH/Proc./01-2016-17

BID EVALUATION REPORT

Tender C - Purchase of Medical and General equipment for New Sick Born Care Centres.

1. Name of Procuring Agency: **National MNCH Programme Sindh, Karachi.**
2. Tender Reference No.: **IFB No: MNCH/Proc./01-2016-17.**
3. Tender Description: **C - Purchase of Medical and General equipment for New Sick Born Care Centres.**
4. Method of Procurement: **Single Stage One Envelope Procedure.**
5. Tender Published: **Published in Daily Jang Karachi on 19-12-16,**
Daily Imrose on 19-12-16, Daily Leader on 19-12-16, Daily Kawish on
20-12-2016, Daily DAWN, on 19-12-16
Total Bidding Documents sold: 09 – (Nine).
6. Total bids received: **08 – (Eight).**
7. Bid opening date: **18 Jan, 2017, 11:30 a.m.**
8. No. of substantially responsive bids: **08 – (Eight).**
- No. of bids rejected: **00 – (00).**

| Item # | Item Name | Rank | Name of Responsive Bidder | Price | Comparison with Estimated Cost | Resons for acceptance / rejection |
|--------|-----------|------|----------------------------|------------|--------------------------------|---|
| 1 | Incubator | | Estimated Cost | 500,000.00 | | |
| | | 1 | Ms. Paras Enterprises | 234,500 | -53% | <u>Accepted</u> as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. National Agencies | 237,255 | -53% | |
| | | 3 | Ms. Sohail Scientific | 250,000 | -50% | |
| | | 4 | Ms. Bio Medical Technology | 260,000 | -48% | |

OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|---|--------------------|---|----------------------------|-------------------|------|--|
| | | 5 | Ms. Aba Enterprises | 480,000 | -4% | |
| | | 6 | Ms. National Agencies - A | 518,980 | 4% | |
| | | | Estimated Cost | 80,000.00 | | |
| 2 | Photo therapy Unit | 1 | Ms. National Agencies - A | 50,880 | -36% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Paras Enterprises | 73,500 | -8% | |
| | | 3 | Ms. Sohail Scientific | 78,000 | -3% | |
| | | 4 | Ms. National Agencies | 83,105 | 4% | |
| | | 5 | Ms. Bio Medical Technology | 85,000 | 6% | |
| | | 6 | Ms. Aba Enterprises | 170,000 | 113% | |
| | | | Estimated Cost | 250,000.00 | | |
| 3 | Multipara Monitor | 1 | Ms. Bio Medical Technology | 130,000 | -48% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Paras Enterprises | 159,500 | -36% | |
| | | 3 | Ms. National Agencies - A | 233,300 | -7% | |
| | | 4 | Ms. Aba Enterprises | 248,000 | -1% | |
| | | 5 | Ms. Sohail Scientific | 325,000 | 30% | |
| | | 6 | Ms. National Agencies | 339,204 | 36% | |



| | | | | | | |
|---|---------------------------------------|---|----------------------------|-------------------|------|--|
| 4 | Infant Ambu Bag | | Estimated Cost | 7,000.00 | | |
| | | 1 | Ms. Paras Enterprises | 3,450 | -51% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Sohail Scientific | 3,500 | -50% | |
| | | 3 | Ms. National Agencies | 4,750 | -32% | |
| | | 4 | Ms. Aba Enterprises | 6,600 | -6% | |
| | | 5 | Ms. National Agencies - A | 26,285 | 276% | |
| 5 | Flow splitter for Oxygen Concentrator | | Estimated Cost | 25,000.00 | | |
| | | 1 | Ms. Bio Medical Technology | 18,500 | -26% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. National Agencies | 26,285 | 5% | |
| | | 3 | Ms. Aba Enterprises | 98,000 | 292% | |
| | | 4 | Ms. Sohail Scientific | 130,000 | 420% | |
| 6 | Resuscitation Trolley | | Estimated Cost | 150,000.00 | | |
| | | 1 | Ms. Aba Enterprises | 170,000 | 13% | Rejected as non-compliant to required specifications |
| | | 2 | Ms. Sohail Scientific | 225,000 | 50% | Accepted as lowest evaluated bid conforming technical specs |
| | | 3 | Ms. Bio Medical Technology | 250,000 | 67% | |
| | | 4 | Ms. Paras Enterprises | 289,000 | 93% | |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|---|----------------|---|----------------------------|-------------------|------|---|
| | | 5 | Ms. National Agencies - A | 310,370 | 107% | |
| | | 6 | Ms. National Agencies | 420,610 | 180% | |
| | | 7 | Ms. Paras Enterprises -A | 549,000 | 266% | |
| | | | Estimated Cost | 100,000.00 | | |
| 7 | Pulse Oximeter | 1 | Ms. Bio Medical Technology | 45,000 | -55% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Aba Enterprises | 70,000 | -30% | |
| | | 3 | Ms. Paras Enterprises | 78,000 | -22% | |
| | | 4 | Ms. Sohail Scientific | 104,000 | 4% | |
| | | 5 | Ms. National Agencies - A | 150,435 | 50% | |
| | | 6 | Ms. National Agencies | 178,082 | 78% | |
| | | | Estimated Cost | 100,000.00 | | |
| 8 | Bay Warmer | 1 | Ms. Aba Enterprises | 98,000 | -2% | Did not produce required documentation, make model, authorization letter hence rejected as technically non-compliant. |
| | | 2 | Ms. Sohail Scientific | 210,000 | 110% | Accepted as lowest evaluated bid conforming technical specs |
| | | 3 | Ms. Bio Medical Technology | 250,000 | 150% | |
| | | 4 | Ms. Paras Enterprises | 289,000 | 189% | |



OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|----|-----------------------|--------|----------------------------|-------------------|------|--|
| 9 | Nebulizer | 5 | Ms. Paras Enterprises -A | 549,000 | 449% | |
| | | | Estimated Cost | 5,000.00 | | |
| | | 1 | Ms. Sohail Scientific | 2,800 | -44% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. National Agencies - B | 2,884 | -42% | |
| | | 3 | Ms. National Agencies - A | 4,240 | -15% | |
| | | 4 | Ms. Paras Enterprises | 5,400 | 8% | |
| | | 5 | Ms. National Agencies | 20,353 | 307% | |
| | | 6 | Ms. Bio Medical Technology | 28,500 | 470% | |
| 10 | Suction Machine | 7 | Ms. Aba Enterprises | 48,000 | 860% | |
| | | | Estimated Cost | 100,000.00 | | |
| | | 1 | Ms. Sohail Scientific | 9,900 | -90% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. National Agencies | 15,600 | -84% | |
| | | 3 | Ms. National Agencies - A | 15,265 | -85% | |
| | | 4 | Ms. Aba Enterprises | 98,000 | -2% | |
| | | 5 | Ms. Bio Medical Technology | 90,000 | -10% | |
| 6 | Ms. Paras Enterprises | 11,900 | -88% | | | |

OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



| | | | | | | |
|----|--------------------------------|---|----------------------------|-------------------|------|--|
| 11 | Oxygen concentrator | | Estimated Cost | 150,000.00 | | |
| | | 1 | Ms. Sohail Scientific | 110,000 | -27% | |
| | | 2 | Ms. National Agencies | 80,730 | -46% | |
| | | 3 | Ms. Aba Enterprises | 145,000 | -3% | |
| | | 4 | Ms. Bio Medical Technology | 60,000 | -60% | Accepted as lowest evaluated bid conforming technical specs |
| | | 5 | Ms. Paras Enterprises | 96,000 | -36% | |
| 12 | Defibrillator with ECG Display | | Estimated Cost | 400,000.00 | | |
| | | 1 | Ms. Sohail Scientific | 630,000 | 58% | |
| | | 2 | Ms. National Agencies | 559,686 | 40% | |
| | | 3 | Ms. National Agencies - A | 483,365 | 21% | Accepted as lowest evaluated bid conforming technical specs |
| | | 4 | Ms. Paras Enterprises | 649,000 | 62% | |
| 13 | Glucometer | | Estimated Cost | 5,000.00 | | |
| | | 1 | Ms. Sohail Scientific | 2,500 | -50% | |
| | | 2 | Ms. National Agencies | 1,855 | -63% | |
| | | 3 | Ms. Aba Enterprises | 4,700 | -6% | |
| | | 4 | Ms. Paras Enterprises | 1,490 | -70% | Accepted as lowest evaluated bid conforming technical specs |

OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | | |
|----|-----------------------|---|----------------------------|-------------------|------|--|
| 14 | Weight machine infant | | Estimated Cost | 4,000.00 | | |
| | | 1 | Ms. Sohail Scientific | 3,000 | -25% | |
| | | 2 | Ms. National Agencies | 8,480 | 112% | |
| | | 3 | Ms. National Agencies - A | 2,715 | -32% | Accepted as lowest evaluated bid conforming technical specs |
| | | 4 | Ms. Aba Enterprises | 3,800 | -5% | |
| | | 5 | Ms. Paras Enterprises | 2,990 | -25% | |
| 15 | Baby cot | | Estimated Cost | 7,500.00 | | |
| | | 1 | Ms. Sohail Scientific | 28,500 | 280% | |
| | | 2 | Ms. National Agencies | 25,440 | 239% | |
| | | 3 | Ms. Aba Enterprises | 7,400 | -1% | Rejected as non-compliant to required specifications |
| | | 4 | Ms. Bio Medical Technology | 20,000 | 167% | Accepted as lowest evaluated bid conforming technical specs |
| | | 5 | Ms. Paras Enterprises | 22,500 | 200% | |
| 16 | Infusion Pumps | | Estimated Cost | 100,000.00 | | |
| | | 1 | Ms. Sohail Scientific | 88,000 | -12% | Accepted as lowest evaluated bid conforming technical specs |
| | | 2 | Ms. Aba Enterprises | 98,000 | -2% | |
| | | 3 | Ms. Bio Medical Technology | 90,000 | -10% | |

OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



| | | | | | |
|--|---|-----------------------|---------|----|--|
| | 4 | Ms. Paras Enterprises | 108,000 | 8% | |
|--|---|-----------------------|---------|----|--|

Mohsin A Shaikh
Additional Director (Development)
Health Department, Government of Sindh
Member

Wali Muhammad Qureshi
Deputy Director Women Development Department
Government of Sindh
Member

Dr. Sahib Jan Badar
Provincial Programme Director
National MNCH Programme Sindh
Chairman

IFB No: MNCH/Proc./01-2016-17

COMPARATIVE STATEMENT

Tender: C - Purchase of Medical and General equipment for New Sick Born Care Centres.

| Item # | Item Name | Rank in Lowset | Name of Responsive Bidder | Price | Comparison with Estimated Cost |
|--------|--------------------|----------------|----------------------------|-------------------|--------------------------------|
| 1 | Incubator | | Estimated Cost | 500,000.00 | |
| | | 1 | Ms. Paras Enterprises | 234,500 | -53% |
| | | 2 | Ms. National Agencies | 237,255 | -53% |
| | | 3 | Ms. Sohail Scientific | 250,000 | -50% |
| | | 4 | Ms. Bio Medical Technology | 260,000 | -48% |
| | | 5 | Ms. Aba Enterprises | 480,000 | -4% |
| | | 6 | Ms. National Agencies - A | 518,980 | 4% |
| 2 | Photo therapy Unit | | Estimated Cost | 80,000.00 | |
| | | 1 | Ms. National Agencies - A | 50,880 | -36% |
| | | 2 | Ms. Paras Enterprises | 73,500 | -8% |
| | | 3 | Ms. Sohail Scientific | 78,000 | -3% |
| | | 4 | Ms. National Agencies | 83,105 | 4% |
| | | 5 | Ms. Bio Medical Technology | 85,000 | 6% |
| | | 6 | Ms. Aba Enterprises | 170,000 | 113% |
| 3 | Multipara Monitor | | Estimated Cost | 250,000.00 | |
| | | 1 | Ms. Bio Medical Technology | 130,000 | -48% |
| | | 2 | Ms. Paras Enterprises | 159,500 | -36% |
| | | 3 | Ms. National Agencies - A | 233,300 | -7% |
| | | 4 | Ms. Aba Enterprises | 248,000 | -1% |
| | | 5 | Ms. Sohail Scientific | 325,000 | 30% |
| | | 6 | Ms. National Agencies | 339,204 | 36% |
| 4 | Infant Ambu Bag | | Estimated Cost | 7,000.00 | |

OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



National MNCH Program

| | | | | | |
|---|---------------------------------------|---|----------------------------|-------------------|------|
| | | 1 | Ms. Paras Enterprises | 3,450 | -51% |
| | | 2 | Ms. Sohail Scientific | 3,500 | -50% |
| | | 3 | Ms. National Agencies | 4,750 | -32% |
| | | 4 | Ms. Aba Enterprises | 6,600 | -6% |
| | | 5 | Ms. National Agencies - A | 26,285 | 276% |
| | | | Estimated Cost | 25,000.00 | |
| 5 | Flow splitter for Oxygen Concentrator | 1 | Ms. Bio Medical Technology | 18,500 | -26% |
| | | 2 | Ms. National Agencies | 26,285 | 5% |
| | | 3 | Ms. Aba Enterprises | 98,000 | 292% |
| | | 4 | Ms. Sohail Scientific | 130,000 | 420% |
| | | | Estimated Cost | 150,000.00 | |
| 6 | Resuscitation Trolley | 1 | Ms. Aba Enterprises | 170,000 | 13% |
| | | 2 | Ms. Sohail Scientific | 225,000 | 50% |
| | | 3 | Ms. Bio Medical Technology | 250,000 | 67% |
| | | 4 | Ms. Paras Enterprises | 289,000 | 93% |
| | | 5 | Ms. National Agencies - A | 310,370 | 107% |
| | | 6 | Ms. National Agencies | 420,610 | 180% |
| | | 7 | Ms. Paras Enterprises -A | 549,000 | 266% |
| | | | Estimated Cost | 100,000.00 | |
| 7 | Pulse Oximeter | 1 | Ms. Bio Medical Technology | 45,000 | -55% |
| | | 2 | Ms. Aba Enterprises | 70,000 | -30% |
| | | 3 | Ms. Paras Enterprises | 78,000 | -22% |
| | | 4 | Ms. Sohail Scientific | 104,000 | 4% |
| | | 5 | Ms. National Agencies - A | 150,435 | 50% |
| | | 6 | Ms. National Agencies | 178,082 | 78% |
| | | | Estimated Cost | 100,000.00 | |
| 8 | Bay Warmer | 1 | Ms. Aba Enterprises | 98,000 | -2% |
| | | 2 | Ms. Sohail Scientific | 210,000 | 110% |
| | | 3 | Ms. Bio Medical Technology | 250,000 | 150% |
| | | 4 | Ms. Paras Enterprises | 289,000 | 189% |

OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh




National MNCH Program

| | | | | | | |
|----|--------------------------------|-----------------------|----------------------------|---------|-------------------|--|
| 9 | Nebulizer | 5 | Ms. Paras Enterprises -A | 549,000 | 449% | |
| | | Estimated Cost | | | 5,000.00 | |
| | | 1 | Ms. Sohail Scientific | 2,800 | -44% | |
| | | 2 | Ms. National Agencies - B | 2,884 | -42% | |
| | | 3 | Ms. National Agencies - A | 4,240 | -15% | |
| | | 4 | Ms. Paras Enterprises | 5,400 | 8% | |
| | | 5 | Ms. National Agencies | 20,353 | 307% | |
| | | 6 | Ms. Bio Medical Technology | 28,500 | 470% | |
| 10 | Suction Machine | 7 | Ms. Aba Enterprises | 48,000 | 860% | |
| | | Estimated Cost | | | 100,000.00 | |
| | | 1 | Ms. Sohail Scientific | 9,900 | -90% | |
| | | 2 | Ms. National Agencies | 15,600 | -84% | |
| | | 3 | Ms. National Agencies - A | 15,265 | -85% | |
| | | 4 | Ms. Aba Enterprises | 98,000 | -2% | |
| | | 5 | Ms. Bio Medical Technology | 90,000 | -10% | |
| 11 | Oxygen concentrator | 6 | Ms. Paras Enterprises | 11,900 | -88% | |
| | | Estimated Cost | | | 150,000.00 | |
| | | 1 | Ms. Sohail Scientific | 110,000 | -27% | |
| | | 2 | Ms. National Agencies | 80,730 | -46% | |
| | | 3 | Ms. Aba Enterprises | 145,000 | -3% | |
| | | 4 | Ms. Bio Medical Technology | 60,000 | -60% | |
| 12 | Defibrillator with ECG Display | 5 | Ms. Paras Enterprises | 96,000 | -36% | |
| | | Estimated Cost | | | 400,000.00 | |
| | | 1 | Ms. Sohail Scientific | 630,000 | 58% | |
| | | 2 | Ms. National Agencies | 559,686 | 40% | |
| | | 3 | Ms. National Agencies - A | 483,365 | 21% | |
| 13 | Glucometer | 4 | Ms. Paras Enterprises | 649,000 | 62% | |
| | | Estimated Cost | | | 5,000.00 | |
| | | 1 | Ms. Sohail Scientific | 2,500 | -50% | |
| | | 2 | Ms. National Agencies | 1,855 | -63% | |


OFFICE OF THE PROVINCIAL PROGRAMME DIRECTOR
National Maternal, Neonatal & Child Health Programme Sindh



| | | | | | |
|----|-----------------------|---|----------------------------|-------------------|------|
| | | 3 | Ms. Aba Enterprises | 4,700 | -6% |
| | | 4 | Ms. Paras Enterprises | 1,490 | -70% |
| | | | Estimated Cost | 4,000.00 | |
| 14 | Weight machine infant | 1 | Ms. Sohail Scientific | 3,000 | -25% |
| | | 2 | Ms. National Agencies | 8,480 | 112% |
| | | 3 | Ms. National Agencies - A | 2,715 | -32% |
| | | 4 | Ms. Aba Enterprises | 3,800 | -5% |
| | | 5 | Ms. Paras Enterprises | 2,990 | -25% |
| | | | Estimated Cost | 7,500.00 | |
| 15 | Baby cot | 1 | Ms. Sohail Scientific | 28,500 | 280% |
| | | 2 | Ms. National Agencies | 25,440 | 239% |
| | | 3 | Ms. Aba Enterprises | 7,400 | -1% |
| | | 4 | Ms. Bio Medical Technology | 20,000 | 167% |
| | | 5 | Ms. Paras Enterprises | 22,500 | 200% |
| | | | Estimated Cost | 100,000.00 | |
| 16 | Infusion Pumps | 1 | Ms. Sohail Scientific | 88,000 | -12% |
| | | 2 | Ms. Aba Enterprises | 98,000 | -2% |
| | | 3 | Ms. Bio Medical Technology | 90,000 | -10% |
| | | 4 | Ms. Paras Enterprises | 108,000 | 8% |


Mohsin A Shaikh
Additional Director (Development)
Health Department, Government of Sindh
Member


Wali Muhammad Qureshi
Deputy Director Women Development Department
Government of Sindh
Member


Dr. Sahib Jan Badar
Provincial Programme Director
National MNCH Programme Sindh
Chairman