



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi Dated: 08/09/2014.

M/s Kashif Constructors Company,
Office # B1-006, Clifton Garden-2, Block 3,
Kehkashan, Clifton, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khero
Program Director

SPPRA INWARD DIARY

NO. 2058

DATE: 18-08-14

The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
The Managing Director, SPPRA, Karachi.

11/9



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029 /2014
Karachi Dated: 08/09/2014.

M/s Al-Tariq Constructors (Pvt.) Ltd,
Suite #1301, 1302, 13th floor, Uni Center,
I.I. Chundrigar Rd., Karachi-74000.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For  8/9/14
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi, Dated: 04/09/2014

M/s. Rehman Builders,
Rehman Heights, 1st Floor,
41/406, Opp. Vital Lab Saddar,
Hyderabad.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

K 8/9/14
For Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029 /2014
Karachi Dated: 08/09/2014.

M/s Muhammad Ramzan & Co,
Plot # 46-48, Sindh Co-Operative Housing Society,
Opp. New Sabzi Mandi, Shikarpur Road, Sukkur.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

Fors 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi Dated: 08/09/2014.

M/s Agha Muhammad Khan & Sons,
Plot # 17, Street #3, Muslim Co-Operative Housing Society,
Military Road, Sukkur.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For  8/9/14
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi Dated: 08/09/2014.

M/s Al Noor Construction Co,
25/E, 2nd floor, Khayabani-e-Jami,
Phase II, Extension, DHA, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

8/9/14
For Tameezuddin Khero
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/ 1029 /2014
Karachi Dated: 08/09/2014.

M/s Fazal Karim & Company,
18C, South park Avenue,
Phase 2 Ext DHA, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

Faz 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi Dated: 08/09/2014.

M/s Haji Qamaruddin & Co,
Bungalow No. 10-A, Mustafa House,
Baldia Colony, Hyderabad.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.


For Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi Dated: 08/09/2014.

M/s Haji Agha Muhammad Khan & Co,
Premier Oil Mills Barrage Road, Sukkur.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1028/2014
Karachi Dated: 08/09/2014.

M/s Fazal Muhammed Mangrio,
Ismailabad Muhalla, Murad Wahan,
Larkana.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could **not** pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

Faz  8/9/14
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/109 /2014
Karachi Dated: 08/09/2014.

M/s Nouman Builders,
Shop No. 6, Samarah Arcade, Plot No. SB/4,
Opp. Abad Office, Block-1,
Gulistan-e-Jouhar, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029 /2014
Karachi Dated: 08/09/2014.

M/s Nabi Builders & Co,
Flat no.B-115 Saima Heaven Block-4,
Gulshan e Iqbal Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For  8/9/14
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/109/2014
Karachi Dated: 08/09/2014.

M/s Noman Builders,
Roa and Israr Height, Flat no. C-305,
3rd Floor, Gulshan-e- Johar Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

W 8/9/14
For Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi Dated: 08/09/2014.

M/s Crescent Construction Company,
SA-23, 2nd floor, Shahnaz Arcade,
Shaheed-e-Millat road, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh

Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi Dated: 08/09/2014.

M/s Canny Engineers & Niaz Brothers JV,
Bungalow No. 9, Momin Nagar,
Behind Deploi Academy,
Alamdard Chowk, Qasimabad,
Hyderabad.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.


For Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/109/2014
Karachi Dated: 08/09/2014.

M/s Bashir Ahmed Khoso (Al-Vikas Trading Co)
Al-Vikas Trading Co. New Ananj Mandi, Kandhkot.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khero
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029 /2014
Karachi, Dated: 08/09/2014

M/s BG Civil Electrical & Mechanical Co,
Plot # 74/D, 2nd Floor, Akhtar Manzil,
Block-6, "C" Area Nursery Market,
PECHS, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1629/2014
Karachi Dated: 08/09/2014.

M/s Damas Engineering,
Junejo House, Near Government Girls College,
Larkana.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

- Cc:
1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
 2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1018 /2014
Karachi Dated: 08/09/2014.

M/s Echo West International (Pvt) Ltd,
113/E-1 Gulberg-111, Lahore Pakistan.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi, Dated: 08/09/2014

M/s Equator Engineering Services,
UF-33, Upper 1st floor, BB Shopping Mall,
Opposite NED University, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

FOS 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029 /2014
Karachi, Dated: 08/09/2014

M/s J.S. Construction Co.
House # 1197/C, Nawa Tak Mohalla, Dari, Larkana

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For  8/9/14
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi Dated: 08/09/2014.

M/s Housing Enterprises,
IV 14/8, Nazimabad, Karachi-74600.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

Fas 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi Dated: 08/09/2014.

M/s Jabbar Murad Construction Company,
Manan House, Near Quba Masjid, Mir Ali Bazar,
Khairpur Mirs.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi, Dated: 08/09/2014

M/s Kaim Khani & Bros
A-27, Block 13/A, Gulshan-e-Iqbal, Karachi

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.


For Tameezuddin Khero
Program Director

Cc:
1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029 /2014
Karachi, Dated: 08/09/2014

M/s Khan Muhammad Khan & Co.
House No. 365, Street No. 14, Sector G-10/2, Islamabad.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

FOR  8/9/14
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1028/2014
Karachi Dated: 08/09/2014.

M/s Mafih Enterprises,
D154/1 Block B North Nazimabad Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1025/2014
Karachi Dated: 08/09/2014.

M/s Ali Brothers,
House #22, Street #88, G-6/3, Islamabad.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1039/2014
Karachi Dated: 08/09/2014.

M/s Regal Enterprises
House # C-550-23/A, Minara Road, Sukkur.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi Dated: 08/09/2014.

M/s Wahid Bux Panhwar & Sons,
Housing Society, Near Makki Masjid,
Dadu.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1629 /2014
Karachi, Dated: 08/09/2014

M/s Uzma Traders
D-1327, Muqam Road, Sukha Talab, Sukkur.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For  8/9/14
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh

Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi Dated: 08/09/2014.

M/s Sultan Mahmood & Company,
D-145, Ground floor, Block-5,
Clifton, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

[Signature]
For Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi, Dated: 08/09/2014

M/s Shaikh Haji Atta Muhammad & Co.
M1, Mezzanine floor, Bridge View Residency,
Plot # D-5, KCHS, Shaheed-e-Millat Road, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1099 /2014
Karachi Dated: 08/09/2014.

M/s Shamsheer Khan & Co
D-147/1, Block-7, Gulshan-e-Iqbal,
Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed hcrewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029 /2014
Karachi Dated: 08/09/2014.

M/s Shaheen Construction Company,
45-C, 27th street, Tahced Commercial,
Phase-V, DHA, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For  8/9/14
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi, Dated: 08/09/2014

M/s Sameen Enterprises,
M-16, Mezzanine Floor, Falaknaz Plaza,
Opposite Airport Police Station,
Main Shahrai-faisal, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi Dated: 08/09/2014.

M/s Saeed Khan Construction Co,
Karim-Rahim House, Block No. B/2,
Qasimabad, Hyderabad.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For  8/9/14
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029 /2014
Karachi Dated: 08/09/2014.

M/s S Hassan Engineers & Contractors,
Suit # 1, 17-C, Nishat Lanc #1,
Main Kh-e-Nishat, Phase-VI,
DHA, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khero
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029 /2014
Karachi, Dated: 08/09/2014

M/s RR Associate,
Mezzanine Floor, Plot #18 C Lane 3,
DHA phase V, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh

Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1099/2014
Karachi, Dated: 08/09/2014

M/s AIKES (Pvt) Ltd,
House No. A-6/4, Street No. 27,
Model Colony, Jinnah Avenue,
Malir, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

Fau 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi Dated: 08/09/2014.

M/s Al-Ghazi Corporation,
Office #7, 3rd floor, BB Shopping Mall, Block 1,
Gulistan-e-Johar, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.


For Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1029/2014
Karachi, Dated: 08/09/2014

M/s Mahar Builders,
Bungalow # B-32, Faraz Villaz-2, Qasimabad,
Hyderabad.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/ 105/2014
Karachi, Dated: 08/09/2014

M/s Mian Abdul Jabbar & Co,
Bungalow # C-20, Hyderabad Town,
Phase-I Extension, Qasimabad, Hyderabad.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1629/2014
Karachi Dated: 08/09/2014.

M/s N.K. & Company,
Clifton Diamond Building 407, 4th floor,
Plot BC-10, Block 4, Clifton, Karachi-75600.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).


Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

FOS

Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1028/2014
Karachi Dated: 08/09/2014.

M/s Origin Enterprises,
Office No. 3-4 SITE Market near Hali Road,
Police Station, Fatch Chowk, Hyderabad.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

K/K
8/9/14
For Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1028 /2014
Karachi Dated: 08/09/2014.

M/s Pakistan Electric Works,
308, Floor-3, Frere road, Frere Business Centre,
Saddar, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For 
Tameezuddin Khoro
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.



USAID-Sindh Basic Education Program
Program Management & Implementation Unit
Education and Literacy Department
Government of Sindh
Tel No. 021-35296931, Fax No. 021-35296935
D-29, Block-2, Clifton Karachi

SBEP/USAID/PD/1098/2014
Karachi, Dated: 08/09/2014

M/s Qalander Bux Abro & Co,
Suite #710, Mashriq Centre, St. 6/A, Block 14,
Gulshan-e-Iqbal, Karachi.

Subject: Prequalification of contactors for construction of schools and up gradation of existing schools in seven priority districts of Sindh and selected towns of Karachi under Sindh Basic Education Program (SBEP).

Reference: Your Prequalification application against advertisement Dated: 10/6/2014 & 11/6/2014.

The prequalification proceedings for the subject project have been completed by the procurement committee.

It is now hereby notified that your company could not pre-qualify as per the laid down evaluation criteria for the project on the basis of your submitted documents.

Your application was evaluated in light of criteria already outlined in PQ form documents and relevant pages of Evaluation Report are enclosed herewith.

Detailed evaluation report is also available at SPPRA & SBEP websites.

For  8/9/14
Tameezuddin Khero
Program Director

Cc:

1. The Secretary, Education & Literacy Department, Government of Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.




USAID
FROM THE AMERICAN PEOPLE



GOVERNMENT OF SINDH, EDUCATION & LITERACY DEPARTMENT
Program Management & Implementation Unit (PMIU)

SINDH BASIC EDUCATION PROGRAM

Construction of Six Schools in District Khairpur, Sindh
(Taluka Khairpur & Thari Mirwah)



PACKAGE NO. SBEP- P01A-KHR (Balance Work)

Tender & Contract Documents

Minutes of Pre-bid Meeting

Addendum No.1

July, 2014

Halcrow

PART - 1 : QUERIES AND REPLIES

Following answers to the questions raised by the bidders shall be considered to be additional clarifications / an addendum to the tender documents of the subject project, and shall form a part of the contract documents

S. No.	Activity/Agenda	Remarks/Notes
A- General		
A.1	Are the BOQs updated for new tender as per already completed work done?	Yes. The contractors don't need to change Quantities as the BOQs for all schools are revised and updated as per site conditions and status of completed activities is also mentioned against relevant items.
A.2	The Bid submission date may please be extended for two weeks.	Keeping in view the coming up continuous holidays for Eid & Pakistan Day, the <u>Bid submission Date has been extended from 8th August 2014 to 18th August 2014</u> so that the Contractors can avail the sufficient time for preparing their bids. The bids will be received till 1100hrs and will be opened the same day at 1130hrs.
B- Contractual		
B.1	Is there provision of 24 hours working?	The normal working hours are considered for current tender; however if the Contractor plans to work beyond normal hours like at night time or during gazette holidays, he should submit his proposal to the Engineer for review and approval highlighting that he has sufficient resources to complete the intended activities.
B.2	Contractor will not be responsible for the work already executed	Each contractor shall be responsible only for his own work done and its consequences
B.3	Time period for completion of the work 12 months should be 18 month	Keeping in view the quantum/scope of balance work and various planning attempts performed for other packages, 12 month's construction time is sufficient for the balance works.
B.4	What is latest version of stamp duty, please confirm if there is any variation from 0.3% stamp duty	It is same as per our knowledge and information However bidders are advised to contact concerned Govt. Department
B.5	Amount of liquidated damages (0.08%) is very high for the volume of work	The proposed rate of LD deduction per day is lesser than the value used in current market i.e. 0.1% per day.
B.6	Percentage of retention should be 5% through out	SPPRA documents suggestions are followed and currently in practice in the market

S. No.	Activity/Agenda	Remarks/Notes
B.7	IPCs must be on monthly progress basis irrespective of any limit	The minimum limit of IPC is suggested by all international Contract documents including FIDIC. This also monitors contractor's minimum rate of progress and helps in controlling cash flow to the Contractor.
B.8	Mobilization advance should be interest free	It is as per rules of Finance Department of Govt. of Sindh and cannot be changed
B.9	Price adjustment; fixed portion should be 0.55 and variable 0.45 (fixed portion 0.75 is not justified)	For the scope of current Tender proposed price adjustment factors are sufficient as per estimation.
B.10	To speed up the progress if employer can pay for steel and cement direct to the supplier on the behalf of the contractor and subsequently deduct from his bill	Due to heavy administrative efforts and requirements of procurement rules of SPRRA, the Employer may not involve in direct procurement/payments of construction materials on behalf of contractor, hence the conditions of contract shall prevail as such payment can only be made to the Contractor.
B.11	The correction to be noted in Appendix-J to Bid (BJ-1), Page No. 41, Volume-I: "Estimated progress Payments"	The Bidder's estimated value of work which would be executed by him during each of the periods is required to be furnished only for four quarters i.e. from 1 st Quarter to 4 th Quarter with the following maximum %age: 1 st Quarter = 30% 2 nd Quarter = 25% 3 rd Quarter = 30% 4 th Quarter = 15%
C- Technical		
C.1	What major items of work have been done at sites?	Overall 15% work has been done at all sites. The Raft foundations and Columns up to Plinth in all schools are completed. Plinth Beams of one school are completed and in three schools are partially completed. Back-filing is completed in three schools and is partially completed in three schools. Ground floor columns in three schools are partially completed.
C.2	What were the basic reasons for the failure of the Contractor?	The major reason was the lack of planning. The Contractor failed in proper planning for mobilization of Staff, material, equipment & financial resources at sites. The ultimate result was very slow progress even after lapse of 7 months.

Bid Submission: The Consultant advised all the bidders to visit the sites of all schools and observe the existing conditions before preparing their bids and carefully study the Tender documents especially Quality Assurance requirements, Health & safety and Environment protection requirements and suggested to carefully prepare the bids in accordance with the submission requirements as stipulated in Tender documents.

----- ALL OTHER TERMS & CONDITIONS REMAIN UNCHANGED -----



SINDH BASIC EDUCATION PROGRAM
(PROGRAM MANAGEMENT IMPLEMENTATION UNIT)
EDUCATION AND LITERARY DEPARTMENT
GOVERNMENT OF SINDH

NO: SBEP//PD/ 30 /2013
KARACHI. DATED: 7/03 /2013

To,


- | | |
|---------------------------------------|--|
| 1) M/s SMK Construction Co. | 11) M/s Haji Abdul Baqi & Brothers |
| 2) M/s Haji Wahid Bux & Sons. | 12) M/s Echo West Internal Pvt. Ltd. |
| 3) M/s Nabi Builders and Co. | 13) M/s Shaheen Construction Company. |
| 4) M/s Sapna Builders. | 14) M/s SEFEC + ACC Joint Venture. |
| 5) M/s Faheem & Naseem Constructions. | 15) M/s Deen Muhammad. |
| 6) M/s Evershine Constructors. | 16) M/s Meridian International Pvt. Ltd. |
| 7) M/s Pak Constructor & Engineers. | 17) M/s A&ACC Builder + PEBI. |
| 8) M/s Shah Zaman Pvt. Ltd. + PEBI. | 18) M/s Sindh Automation. |
| 9) M/s Izhar Construction Co. Ltd. | 19) M/s AAQIB Builders. |
| 10) M/s Agha Techny Construction. | 20) M/s MAC Metrocon. |

Subject: Pre-Qualification of Contractors for Construction of New Schools and Up-Gradation of Existing Schools in Seven Priority Districts of Sindh and Selected Towns of Karachi under Sindh Basic Education Program (SBEP)

Ref: Your Pre-Qualification submittal against Advertisement dated Nov 16, 2012.

The Prequalification for the subject project has been completed by the Procurement Committee. It is notified that your company could NOT Pre-Qualify as per the laid out evaluation criteria for the project on the basis of your submitted documents.

Please feel free to contact if you need any further clarification in this regards.


Muzamil Hussain Malepoto
Program Director
SBEP (PMIU)
Address: H No D-29, Block 2, Clifton
Karachi

Copy to:

➤ PS to Secretary Education (E&L) Department Government of Sindh Karachi


12/03/13

SINDH BASIC EDUCATION PROGRAM
(PROGRAM MANAGEMENT IMPLEMENTATION UNIT)
EDUCATION AND LITERARY DEPARTMENT
GOVERNMENT OF SINDH

NO: SBEP/USAID/PD/ 36 /2013
KARACHI. DATED: 07/03/2013

To,

- 1) M/s Abdul Majeed & Co.
- 2) M/s Conpro & Zealcon Engineers (JV).
- 3) M/s Gulzari Associates
- 4) M/s Highway Engineers.
- 5) M/s Qasim Khan & Co.


Subject: Pre-Qualification of Contractors for Construction of New Schools and Up-Gradation of Existing Schools in Seven Priority Districts of Sindh and Selected Towns of Karachi under Sindh Basic Education Program (SBEP)

Ref: Your Pre-Qualification submittal against Advertisement dated Nov 16, 2012.

The Prequalification for the subject project has been completed by the committee. It is notified that your company has come out successful in pre-qualification as per the laid out evaluation criteria for the project on the basis of your submitted documents. At the time of issuance of Tender Document by PMIU, it is mandatory for you to make Original PEC valid registration available up to 31-12-2013 in the relevant category, failing which Tender Document will not be issued.

As per the rule, Pre-Qualified contractors shall be required to update the financial, personnel and equipment information used for prequalification at the time of submitting their bids, to confirm their continued compliance with the qualification criteria and verification of the information provided at the time of prequalification. A bid shall be rejected if the Applicant's qualification thresholds are no longer met at the time of bidding.

Should you need any information or clarification in the context, please feel free to contact. We look forward to working with you in future for the subject project.


Muzamil Hussain Halepoto
Program Director
SBEP (PMIU)
Address: H No D-29, Block 2, Clifton Karachi

Copy to:

➤ PS to Secretary Education (E&L) Department Government of Sindh Karachi.


12/03/13

F/A



AUTHORIZATION CERTIFICATE
20 May, 2013

It is certified that Deputy Secretary (Education) was authorized to attend the procurement committee meeting on behalf of Additional Secretary (Education) due to some important commitments of Additional Secretary Education at that time.

The certificate is issued against a requirement of SPPRA to justify the attendance of the member procurement committee notified vide notification number Sindh Basic Education Program/USAID/PD/2013 dated 11 Jan 2013.

Addl. SECRETARY (Admn.)

EDUCATION & LITERACY DEPARTMENT

No. SBEP/PD/116-A/2013 ----- Karachi, 20-----May 2013



NOTIFICATION

No. SBEP /USAID/PD/2013: With the approval of the Competent Authority and in the light of rule 7 of SPPR 2010 following procurement Committee along with specific terms of Reference is hereby constituted for procurement of Goods and Civil Work for Sindh Basic Education Program (SBEP) with immediate effect:

- | | |
|---|-----------------|
| 1. Program Director | Chairman |
| 2. Additional Secretary (Admin)(E&L D) | Member |
| 3. Additional Secretary (P&D) or His Representative | Member |
| 4. Superintendent Engineer (C&W) or His Representative (For Works only) | Member |
| 5. Director Industries (For Goods only) | Member |
| 6. Representative of M/s Hallcrow | Co-opted Member |

Terms of Reference:

- Undertake Pre- qualification of firms for civil works
- Preparation of Bidding Document
- Bid Evaluation (Technical & Financial)
- Preparation of Evaluation Report for Hoisting
- Award of Contract
- Any other function related to Procurement of Goods and works.

SECRETARY

EDUCATION & LITERACY DEPARTMENT

No. SBEP/USAID/PD/2013 Karachi, 17 January, 2013

A copy for information & necessary action to:-

1. Senior Minister, Education and Literacy Department, Government of Sindh, Karachi
2. Additional Chief Secretary (Dev.), P&D Department, Government of Sindh, Karachi
3. Secretary to Governor of Sindh
4. Secretary to Chief Minister Sindh
5. Secretary, E & L Department, Government of Sindh/ Chairman, Program Steering Committee, Karachi
6. Members, Program Steering Committee, Sindh Basic Education Program
7. Program Director, Sindh Basic Education Program, Government of Sindh, Karachi
8. Deputy Secretary (Staff) to Chief Secretary Sindh
9. P.S to Chief Secretary Sindh
10. P.S to Secretary (Services), SGA&CD, Government of Sindh, Karachi
11. Master File.


DEPUTY SECRETARY (GENERAL)

EDUCATION & LITERACY DEPARTMENT



SINDH BASIC EDUCATION PROGRAM
(PROGRAM MANAGEMENT & IMPLEMENTATION UNIT)
EDUCATION AND LITERACY DEPARTMENT
GOVERNMENT OF SINDH

No. SBEP/USAID/PD/ 79 /2013
Karachi, Dated: 03/4 /2013

Managing director
SPPRA, Block-8, Sindh Secretariat No. 4 A,
Court Road, Karachi


SUBJECT: PREQUALIFICATION NOTICE REF NO: INF-KRY NO: 4178/12 DATED 16.11.2012

Ref: Your letter No. Dir (A & F) E14 (M)/SPPRA/49-1/12-13/9327, date 22 Mar, 2013.

We thank you for your review of our pre-qualification results as per our letter No SBEP/USAID/PD/30/2013 dated 07.03.2013. The discrepancies highlighted have been scrutinized to clarify the issues. Clarifications of the discrepancies are as placed below:

- 37 SPPRA INWARD DIARY
No: 947
Dated: 3/4/13
- a. The committee has unanimously passed the results after deliberate discussions and scrutiny of the documents. The notified committee is comprised of five members and one Co-opted member. However, due to some issues one of the members could not attend the meeting. It is reiterated that the results were formulated based on transparent process and the sufficient quorum of the presence was complete to undertake the final decision. Therefore, the result was finalized and forwarded to SPPRA.
 - b. The member did not attend the meeting though it was considered as outsider; however, this is the same member as discussed in the paragraph above, who was not available for the meeting.
 - c. Deputy Secretary, Education Department attended the meeting on behalf of Additional secretary because of some official commitments at some other important Government task of the Additional Secretary therefore, Deputy Secretary Education department was deputed by the Additional Secretary to attend the selection committee meeting.
 - d. Consolidated Technical Evaluation Report is attached as Annexure A with this letter.

2. In view of the above clarifications, you are requested to process the Pre-Qualification Result as per the SPPRA requirement, so that further process of bidding can be undertaken. Please feel free to contact the undersigned if you need any further details.


(MUZAMIL HUSSAIN HALEPOTO)
PROGRAM DIRECTOR SBEP (PMIU)



South India Education Program - SBEP
 Procurement Evaluation Report

Annexure - III: Consolidated Report

Sl. No.	Name of Company	Financial Capabilities (1994)										Experience Record (1994)			Personnel Capabilities (1994)										Equipment Capabilities (1994)										Quality Assurance Requirements (1994)			Project and Contracting Experience (1994)			Marks Obtained	Award (80% Marks)	Remarks																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																				
		A (1994)		B (1994)		C (1994)		D (1994)		E (1994)		F (1994)		G (1994)		H (1994)		I (1994)		J (1994)		K (1994)		L (1994)		M (1994)		N (1994)		O (1994)		P (1994)		Q (1994)		R (1994)																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																											
		1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39				40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100	101	102	103	104	105	106	107	108	109	110	111	112	113	114	115	116	117	118	119	120	121	122	123	124	125	126	127	128	129	130	131	132	133	134	135	136	137	138	139	140	141	142	143	144	145	146	147	148	149	150	151	152	153	154	155	156	157	158	159	160	161	162	163	164	165	166	167	168	169	170	171	172	173	174	175	176	177	178	179	180	181	182	183	184	185	186	187	188	189	190	191	192	193	194	195	196	197	198	199	200	201	202	203	204	205	206	207	208	209	210	211	212	213	214	215	216	217	218	219	220	221	222	223	224	225	226	227	228	229	230	231	232	233	234	235	236	237	238	239	240	241	242	243	244	245	246	247	248	249	250	251	252	253	254	255	256	257	258	259	260	261	262	263	264	265	266	267	268	269	270	271	272	273	274	275	276	277	278	279	280	281	282	283	284	285	286	287	288	289	290	291	292	293	294	295	296	297	298	299	300	301	302	303	304	305	306	307	308	309	310	311	312	313	314	315	316	317	318	319	320	321	322	323	324	325	326	327	328	329	330	331	332	333	334	335	336	337	338	339	340	341	342	343	344	345	346	347	348	349	350	351	352	353	354	355	356	357	358	359	360	361	362	363	364	365	366	367	368	369	370	371	372	373	374	375	376	377	378	379	380	381	382	383	384	385	386	387	388	389	390	391	392	393	394	395	396	397	398	399	400	401	402	403	404	405	406	407	408	409	410	411	412	413	414	415	416	417	418	419	420	421	422	423	424	425	426	427	428	429	430	431	432	433	434	435	436	437	438	439	440	441	442	443	444	445	446	447	448	449	450	451	452	453	454	455	456	457	458	459	460	461	462	463	464	465	466	467	468	469	470	471	472	473	474	475	476	477	478	479	480	481	482	483	484	485	486	487	488	489	490	491	492	493	494	495	496	497	498	499	500	501	502	503	504	505	506	507	508	509	510	511	512	513	514	515	516	517	518	519	520	521	522	523	524	525	526	527	528	529	530	531	532	533	534	535	536	537	538	539	540	541	542	543	544	545	546	547	548	549	550	551	552	553	554	555	556	557	558	559	560	561	562	563	564	565	566	567	568	569	570	571	572	573	574	575	576	577	578	579	580	581	582	583	584	585	586	587	588	589	590	591	592	593	594	595	596	597	598	599	600	601	602	603	604	605	606	607	608	609	610	611	612	613	614	615	616	617	618	619	620	621	622	623	624	625	626	627	628	629	630	631	632	633	634	635	636	637	638	639	640	641	642	643	644	645	646	647	648	649	650	651	652	653	654	655	656	657	658	659	660	661	662	663	664	665	666	667	668	669	670	671	672	673	674	675	676	677	678	679	680	681	682	683	684	685	686	687	688	689	690	691	692	693	694	695	696	697	698	699	700	701	702	703	704	705	706	707	708	709	710	711	712	713	714	715	716	717	718	719	720	721	722	723	724	725	726	727	728	729	730	731	732	733	734	735	736	737	738	739	740	741	742	743	744	745	746	747	748	749	750	751	752	753	754	755	756	757	758	759	760	761	762	763	764	765	766	767	768	769	770	771	772	773	774	775	776	777	778	779	780	781	782	783	784	785	786	787	788	789	790	791	792	793	794	795	796	797	798	799	800	801	802	803	804	805	806	807	808	809	810	811	812	813	814	815	816	817	818	819	820	821	822	823	824	825	826	827	828	829	830	831	832	833	834	835	836	837	838	839	840	841	842	843	844	845	846	847	848	849	850	851	852	853	854	855	856	857	858	859	860	861	862	863	864	865	866	867	868	869	870	871	872	873	874	875	876	877	878	879	880	881	882	883	884	885	886	887	888	889	890	891	892	893	894	895	896	897	898	899	900	901	902	903	904	905	906	907	908	909	910	911	912	913	914	915	916	917	918	919	920	921	922	923	924	925	926	927	928	929	930	931	932	933	934	935	936	937	938	939	940	941	942	943	944	945	946	947	948	949	950	951	952	953	954	955	956	957	958	959	960	961	962	963	964	965	966	967	968	969	970	971	972	973	974	975	976	977	978	979	980	981	982	983	984	985	986	987	988	989	990	991	992	993	994	995	996	997	998	999	1000	1001	1002	1003	1004	1005	1006	1007	1008	1009	1010	1011	1012	1013	1014	1015	1016	1017	1018	1019	1020	1021	1022	1023	1024	1025	1026	1027	1028	1029	1030	1031	1032	1033	1034	1035	1036	1037	1038	1039	1040	1041	1042	1043	1044	1045	1046	1047	1048	1049	1050	1051	1052	1053	1054	1055	1056	1057	1058	1059	1060	1061	1062	1063	1064	1065	1066	1067	1068	1069	1070	1071	1072	1073	1074	1075	1076	1077	1078	1079	1080	1081	1082	1083	1084	1085	1086	1087	1088	1089	1090	1091	1092	1093	1094	1095	1096	1097	1098	1099	1100	1101	1102	1103	1104	1105	1106	1107	1108	1109	1110	1111	1112	1113	1114	1115	1116	1117	1118	1119	1120	1121	1122	1123	1124	1125	1126	1127	1128	1129	1130	1131	1132	1133	1134	1135	1136	1137	1138	1139	1140	1141	1142	1143	1144	1145	1146	1147	1148	1149	1150	1151	1152	1153	1154	1155	1156	1157	1158	1159	1160	1161	1162	1163	1164	1165	1166	1167	1168	1169	1170	1171	1172	1173	1174	1175	1176	1177	1178	1179	1180	1181	1182	1183	1184	1185	1186	1187	1188	1189	1190	1191	1192	1193	1194	1195	1196	1197	1198	1199	1200	1201	1202	1203	1204	1205	1206	1207	1208	1209	1210	1211	1212	1213	1214	1215	1216	1217	1218	1219	1220	1221	1222	1223	1224	1225	1226	1227	1228	1229	1230	1231	1232	1233	1234	1235	1236	1237	1238	1239	1240	1241	1242	1243	1244	1245	1246	1247	1248	1249	1250	1251	1252	1253	1254	1255	1256	1257	1258	1259	1260	1261	1262	1263	1264	1265	1266	1267	1268	1269	1270	1271	1272	1273	1274	1275	1276	1277	1278	1279	1280	1281	1282	1283	1284	1285	1286	1287	1288	1289	1290	1291	1292	1293	1294	1295	1296	1297	1298	1299	1300	1301	1302	1303	1304	1305	1306	1307	1308	1309	1310	1311	1312	1313	1314	1315	1316	1317	1318	1319	1320	1321	1322	1323	1324	1325	1326	1327	1328	1329	1330	1331	1332	1333	1334	1335	1336	1337	1338	1339	1340	1341	1342	1343	1344	1345	1346	1347	1348	1349	1350	1351	1352	1353	1354	1355	1356	1357	1358	1359	1360	1361	1362	1363	1364	1365	1366	1367	1368	1369	1370	1371	1372	1373	1374	1375	1376	1377	1378	1379	1380	1381	1382	1383	1384	1385	1386	1387	1388	1389	1390	1391	1392	1393	1394	1395	1396	1397	1398	1399	1400	1401	1402	1403	1404	1405	1406	1407	1408	1409	1410	1411	1412	1413	1414	1415	1416	1417	1418	1419

