

| BER 07

**OFFICE OF THE EXECUTIVE ENGINEER
KARACHI DIVISION (PUMPING), KW&SB**

No.EE/K.D.(P)/BER/11/69


Dated: 26.09.2011

BID EVALUATION REPORT

1.	Name of Procuring Agency :	Karachi Water & Sewerage Board
2.	Tender Reference No.	KW&SB/CE/E&M/11/125 dated 16.5.2011
3.	Tender Description / Name of work :	GENERAL OVERHAULING OF 125KVA DIESEL GENERATING SET AT DUMLOTTEE P/STATION.
4.	Estimated Cost :	Rs.3,13,292/=
5.	Method of Procurement :	Single Stage – One Envelope Procedure.
6.	Tender Published :	Through daily leading newspapers viz. Urdu, English, Sindhi and Website SPPRA- S.No.8645 & I.D No. 4260/2011
7.	Total Bids Documents sold :	03 Nos.
8.	Total Bids Received :	03 Nos.
9.	Bid (s) rejected :	Nil
10.	Bid Opening Date :	01.6.2011

S. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Reason Acceptance / Rejection	Remarks
1.	M/s. Indus Trading Co.	Rs.3,75,950/=	1 st Lowest	Qualified as per minimum qualification eligibility criteria.	Recommended for award of work.
2.	M/s. Hussain Construction co. & Engg:	Rs.4,18,480/=	2 nd Lowest	Qualified as per minimum qualification eligibility criteria.	Non Responsive
3.	M/s. Maqsood Traders & Brothers	Rs.4,67,520/=	3 rd Lowest	Qualified as per minimum qualification eligibility criteria.	Non Responsive

Bid cost evaluated for Rs.3,60,286/= (15% above the Estimated Cost) by Design Office, duly approved by Managing Director, KW&SB.


**EXECUTIVE ENGINEER
KARACHI DIVISION (PUMPING)
K. W. & S. B.**

✓
Director (CB) SPPRA, GOS

With a request to upload/host to the Website of SPPRA Authority.

Copy to:-

1. The Chief Engineer (E&M), KW&SB.
2. The S.E.(P&F)-4, KW&SB.
3. The Director Accounts, KW&SB.
4. The A.D. (LFA), KW&SB.

} For information please.

**OFFICE OF THE EXECUTIVE ENGINEER
CIVIL (E&M)-WATER, KW&SB**

No.EE/CIVIL/E&M-W/BER/11/06

Dated: 24.09.2011

BID EVALUATION REPORT

1.	Name of Procuring Agency :	Karachi Water & Sewerage Board
2.	Tender Reference No.	KW&SB/CE/E&M/11/83 Dated: 09.04.2011
3.	Tender Description / Name of work :	DESILTING FROM SLUDGE THICKENER PONDS AT FITLER PLANT (JBIC) PIPRI
4.	Estimated Cost :	Rs.5,19,190/=
5.	Method of Procurement :	Single Stage – One Envelope Procedure.
6.	Tender Published :	Through daily leading newspapers viz. Urdu, English, Sindhi and Website SPPRA-I.D No.4260/2011
7.	Total Bids Documents sold :	01 No.
8.	Total Bids Received :	01 No.
9.	Bid (s) rejected :	Nil.
10.	Bid Opening Date :	01.6.2011

S. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reason Acceptance / Rejection	Remarks
1.	M/s. Sahara Tamiraat.	Rs.6,48,536/=	As Single Bidder	24.913% above the Estimated Cost	Qualified as per minimum qualification eligibility criteria.	Recommended for award of work as per SPPRA-2010 Rule-48.

Bid cost evaluated for Rs.6,48,536/= (24.913% above the Estimated Cost) by Design Office.

Note: Due to Non-operating of Budget for the year 2011-2012 in KW&SB, the bid validity extended to more 30 Days.


**EXECUTIVE ENGINEER
CIVIL (E&M)-W
K. W. & S. B.**

Director (CB) SPPRA, GOS.

With a request to upload / host to the Website of SPPRA Authority.

Copy to:-

1. The D.M.D. (T/S), KW&SB
2. The Chief Engineer (E&M), KW&SB.
3. The Chief Engineer (IP&D), KW&SB.
4. The Dy. Chief Engineer (E&M), KW&SB.
5. The S.E.(P&F)-IV Pipri, KW&SB.
6. The S.E.(E&M)-Design, KW&SB

For information please

**OFFICE OF THE RESIDENT ENGINEER
N.E.K. (P&F) OLD, KW&SB**

No.RE/NEK/P&F/OLD/BER/11/ 42

Dated: 22-6-2011

BID EVALUATION REPORT


1.	Name of Procuring Agency :	Karachi Water & Sewerage Board
2.	Tender Reference No.	KW&SB/CE/(E&M/11/83 dated 9.4.2011
3.	Tender Description / Name of work :	PROVIDING / LAYING OF PVC 2" DIA PIPE FOR EXTENSION OF PVC & POST CHLORINE SOLUTION DOSING SYSTEM OF RESERVOIR SIDE 'A' & 'B' AT N.E.K. FILTER PLANT (OLD)
4.	Estimated Cost :	Rs.4,36,330/=
5.	Method of Procurement :	Single Stage – One Envelope Procedure.
6.	Tender Published :	Through daily leading newspapers viz. Urdu, English, Sindhi and Website SPPRA Sr. No.8645 & I.D No.4260/2011
7.	Total Bids Documents sold :	03 Nos.
8.	Total Bids Received :	03 Nos.
9.	Bid (s) rejected :	01 No.
10.	Bid Opening Date :	1.6.2011

BID EVALUATION REPORT

S. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Reason Acceptance / Rejection	Remarks
1.	M/s Saim & Co.	Rs.4,99,733/=	1 st Lowest	Qualified as per minimum qualification eligibility criteria.	Recommended for award of work.
2.	M/s Sahara Tamirat	Rs.5,13,332/=	2 nd Lowest	Qualified as per minimum qualification eligibility criteria.	Non Responsive
3.	M/s. Honest Associates	Rs.5,35,352/=	3 rd Lowest	02% Earnest Money Pay order of bid amount not attached	Rejected

All concerned bidders is being informed accordingly.

M/s. Saim & Co. was a declared as the lowest responsive bidders.


**RESIDENT ENGINEER
N.E.K. (P&F) Old
K. W. & S. B.**

Director (CB) SPPRA, GOS

With a request to upload/host to the Website of SPPRA Authority.

Copy to:-

1. The D.M.D. (T/S), KW&SB
2. The Chief Engineer(E&M), KW&SB.
3. The S.E.(P&F)-2 NEK, KW&SB.
4. The Director Accounts, KW&SB.
5. The A.D. (LFA), KW&SB.

} For information please

Name of Work:- PROVIDING / LAYING OF PVC 2" DIA PIPE FOR EXTENSION OF PVC & POST CHLORINE SOLUTION DOSING SYSTEM OF RESERVOIR SIDE 'A' & 'B' AT N.E.K. FILTER PLANT (OLD)

Date of Opening: 1.06.2011 in Chief Engineer (E&M) office, KW&SB.

S.No	Name of Firms	Quoted amount	Pay Order	Remarks
1	M/s Saim & Co.	Rs.4,99,733/=	2 % Earnest money Pay order attached vide No.4525080 dated:31-05-2011 Rs.10,100/= (Bank Al-Habib Ltd.)	No cutting. No over-writing.
2	M/s Sahara Tamirat	Rs.5,13,332/=	2% Earnest money pay order attached vide No. 2123368 dated:31-05-2011 Rs.10,400/= (Allied Bank)	No cutting. No over-writing.
3	M/s. Honest Associates	Rs.5,35,352/=	Pay order not attached	No cutting. No over-writing.

M/s. Saim & Co. is the lowest bidder and quoted Rs.4,99,733/= (Rupees Four Lac Ninety Nine Thousand Seven Hundred Thirty Three only)

Handwritten signature and text: Saim & Co.

Handwritten signature
Resident Engineer
NEK (P&F) Old
Resident Engineer
N.E.K(P&F) Old
K.W & S.B

Handwritten signature
Superintending Engineer
(P&F)-II, NEK
Superintending Engineer
NEK (P&F) 2 K.W. & S.B.

Handwritten signature
Director Accounts
K.W. & S.B
DIRECTOR ACCOUNTS
K.W. & S.B

Handwritten signature
Director Design
K.W. & S.B
DIRECTOR DESIGN
Karachi Water & Sewerage Board

Handwritten signature
Chief Engineer (E&M)
Syed Zaheer Abbas
Chief Engineer Elec & Mech.
K.W. & S.B.

Handwritten signature

COMPARATIVE STATEMENT

NAME OF WORK: PROVIDING/LAYING OF PVC 2" DIA PIPE FOR EXTENSION OF PVC & POST CHLORINE SOLUTION DOSING SYSTEM OF RESERVOIR SIDE 'A' & 'B' AT N.E.K. FILTER PLANT (OLD)

Item No.	Description of Work	Estimate Cost			1 st . M/s. Saim & Co.		2 nd . M/s. Sahara Tamiraat		3 rd . M/s. Honest Associates	
		Qty.	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1.	P/L of PVC Pipe 2" dia Sch.80 (Hydro seal Canada) (H.S.C) for extension chlorine solution system at Reservoir side A and B with the following specification:- Reservoir Side 'A' Pre-chlorination Providing of PVC Pipe 2" dia Sch-80 (HSC) for pre-chlorine solution dosing line One in operation and standby 320'x2Nos.	640Rft	116/=	74,240	155/=	99,200	157/=	1,00,480	162/=	1,03,680
2.	For Post Chlorination: Providing of PVC Pipe 2" dia Sch-80 (HSC) for Post-chlorine solution dosing line One in operation and standby 320'x2Nos	660Rft.	116/=	76,560	155/=	1,02,300	157/=	1,03,620	162/=	1,06,920
3.	Reservoir Side 'B' Pre-chlorination Providing of PVC Pipe 2" dia Sch-80 (HSC) for pre-chlorine solution dosing line One in operation and standby 320'x2Nos.	640Rft	116/=	74,240	155/=	99,200	157/=	1,00,480	162/=	1,03,680
7.	Reservoir Side 'B' Pre-chlorination Providing of PVC Comp. Ball Valve 2" dia Sch-SJ (HSC) for pre-chlorine solution dosing line One in operation and standby 3Nos.x 2	06Nos.	533/=	3,198	800/=	4,800	825/=	4,950	880/=	5,280
8.	For Post Chlorination: Providing of PVC PVC Comp. Ball Valve 2" dia Sch-THRD (SH) for Post-chlorine solution dosing line One in operation and standby 3'x2Nos	06Nos.	688/=	4,128	890/=	5,340	950/=	5,700	975/=	5,850
9.	Reservoir Side 'A' Pre-chlorination Providing of PVC V-Socket 2" dia Sch-80 (HSC) for pre-chlorine solution dosing line One in operation and standby 8Nos.x 2	16Nos.	74/=	1,184	95/=	1,520	100/=	1,600	120/=	1,920
10.	For Post Chlorination: Providing of PVC V-Socket 2" dia Sch-80 (HSC) for Post-chlorine solution dosing line One in operation and standby 08Nos. x 2	16Nos.	74/=	1,184	95/=	1,520	100/=	1,600	120/=	1,920

**OFFICE OF THE RESIDENT ENGINEER
N.E.K. (P&F) OLD, KW&SB**

No.RE/NEK/P&F/OLD/BER/11/ 42

Dated: 22-6-2011

BID EVALUATION REPORT


1.	Name of Procuring Agency :	Karachi Water & Sewerage Board
2.	Tender Reference No.	KW&SB/CE/(E&M/11/83 dated 9.4.2011
3.	Tender Description / Name of work :	PROVIDING / LAYING OF PVC 2" DIA PIPE FOR EXTENSION OF PVC & POST CHLORINE SOLUTION DOSING SYSTEM OF RESERVOIR SIDE 'A' & 'B' AT N.E.K. FILTER PLANT (OLD)
4.	Estimated Cost :	Rs.4,36,330/=
5.	Method of Procurement :	Single Stage – One Envelope Procedure.
6.	Tender Published :	Through daily leading newspapers viz. Urdu, English, Sindhi and Website SPPRA Sr. No.8645 & I.D No.4260/2011
7.	Total Bids Documents sold :	03 Nos.
8.	Total Bids Received :	03 Nos.
9.	Bid (s) rejected :	01 No.
10.	Bid Opening Date :	1.6.2011

BID EVALUATION REPORT

S. No.	Name of Firm / Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Reason Acceptance / Rejection	Remarks
1.	M/s Saim & Co.	Rs.4,99,733/=	1 st Lowest	Qualified as per minimum qualification eligibility criteria.	Recommended for award of work.
2.	M/s Sahara Tamirat	Rs.5,13,332/=	2 nd Lowest	Qualified as per minimum qualification eligibility criteria.	Non Responsive
3.	M/s. Honest Associates	Rs.5,35,352/=	3 rd Lowest	02% Earnest Money Pay order of bid amount not attached	Rejected

All concerned bidders is being informed accordingly.

M/s. Saim & Co. was a declared as the lowest responsive bidders.


**RESIDENT ENGINEER
N.E.K. (P&F) Old
K. W. & S. B.**

Director (CB) SPPRA, GOS

With a request to upload/host to the Website of SPPRA Authority.

Copy to:-

1. The D.M.D. (T/S), KW&SB
2. The Chief Engineer(E&M), KW&SB.
3. The S.E.(P&F)-2 NEK, KW&SB.
4. The Director Accounts, KW&SB.
5. The A.D. (LFA), KW&SB.

} For information please

Name of Work:- PROVIDING / LAYING OF PVC 2" DIA PIPE FOR EXTENSION OF PVC & POST CHLORINE SOLUTION DOSING SYSTEM OF RESERVOIR SIDE 'A' & 'B' AT N.E.K. FILTER PLANT (OLD)

Date of Opening: 1.06.2011 in Chief Engineer (E&M) office, KW&SB.

S.No	Name of Firms	Quoted amount	Pay Order	Remarks
1	M/s Saim & Co.	Rs.4,99,733/=	2 % Earnest money Pay order attached vide No.4525080 dated:31-05-2011 Rs.10,100/= (Bank Al-Habib Ltd.)	No cutting. No over-writing.
2	M/s Sahara Tamirat	Rs.5,13,332/=	2% Earnest money pay order attached vide No. 2123368 dated:31-05-2011 Rs.10,400/= (Allied Bank)	No cutting. No over-writing.
3	M/s. Honest Associates	Rs.5,35,352/=	Pay order not attached	No cutting. No over-writing.

M/s. Saim & Co. is the lowest bidder and quoted Rs.4,99,733/= (Rupees Four Lac Ninety Nine Thousand Seven Hundred Thirty Three only)

Handwritten signature and text: Saim & Co.

Handwritten signature
Resident Engineer
NEK (P&F) Old
Resident Engineer
N.E.K(P&F) Old
K.W & S.B

Handwritten signature
Superintending Engineer
(P&F)-II, NEK
Superintending Engineer
NEK (P&F) 2 K.W. & S.B.

Handwritten signature
Director Accounts
K.W. & S.B
DIRECTOR ACCOUNTS
K.W. & S.B

Handwritten signature
Director Design
K.W. & S.B
DIRECTOR DESIGN
Karachi Water & Sewerage Board

Handwritten signature
Chief Engineer (E&M)
Syed Zaheer Abbas
Chief Engineer Elec & Mech.
K.W. & S.B.

Handwritten signature

COMPARATIVE STATEMENT

NAME OF WORK: PROVIDING/LAYING OF PVC 2" DIA PIPE FOR EXTENSION OF PVC & POST CHLORINE SOLUTION DOSING SYSTEM OF RESERVOIR SIDE 'A' & 'B' AT N.E.K. FILTER PLANT (OLD)

Item No.	Description of Work	Estimate Cost			1 st . M/s. Saim & Co.		2 nd . M/s. Sahara Tamiraat		3 rd . M/s. Honest Associates	
		Qty.	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1.	P/L of PVC Pipe 2" dia Sch.80 (Hydro seal Canada) (H.S.C) for extension chlorine solution system at Reservoir side A and B with the following specification:- Reservoir Side 'A' Pre-chlorination Providing of PVC Pipe 2" dia Sch-80 (HSC) for pre-chlorine solution dosing line One in operation and standby 320'x2Nos.	640Rft	116/=	74,240	155/=	99,200	157/=	1,00,480	162/=	1,03,680
2.	For Post Chlorination: Providing of PVC Pipe 2" dia Sch-80 (HSC) for Post-chlorine solution dosing line One in operation and standby 320'x2Nos	660Rft.	116/=	76,560	155/=	1,02,300	157/=	1,03,620	162/=	1,06,920
3.	Reservoir Side 'B' Pre-chlorination Providing of PVC Pipe 2" dia Sch-80 (HSC) for pre-chlorine solution dosing line One in operation and standby 320'x2Nos.	640Rft	116/=	74,240	155/=	99,200	157/=	1,00,480	162/=	1,03,680
7.	Reservoir Side 'B' Pre-chlorination Providing of PVC Comp. Ball Valve 2" dia Sch-SJ (HSC) for pre-chlorine solution dosing line One in operation and standby 3Nos.x 2	06Nos.	533/=	3,198	800/=	4,800	825/=	4,950	880/=	5,280
8.	For Post Chlorination: Providing of PVC PVC Comp. Ball Valve 2" dia Sch-THRD (SH) for Post-chlorine solution dosing line One in operation and standby 3'x2Nos	06Nos.	688/=	4,128	890/=	5,340	950/=	5,700	975/=	5,850
9.	Reservoir Side 'A' Pre-chlorination Providing of PVC V-Socket 2" dia Sch-80 (HSC) for pre-chlorine solution dosing line One in operation and standby 8Nos.x 2	16Nos.	74/=	1,184	95/=	1,520	100/=	1,600	120/=	1,920
10.	For Post Chlorination: Providing of PVC V-Socket 2" dia Sch-80 (HSC) for Post-chlorine solution dosing line One in operation and standby 08Nos. x 2	16Nos.	74/=	1,184	95/=	1,520	100/=	1,600	120/=	1,920