0977

12

ISSUED TO M/S.

OFFICE OF THE EXECUTIVE ENGINEER GHARO DIVISION CIVIL, KW&SB

Billof guant

Issuing Authority, KW&SB

Tender Cost: Rs. Date of Opening:

Estimate Cost

Offer Rate Basis

Place of Opening

C.E(IPD), KWSB.

SUBJECT:

STRENGTHENING OF EMBANKMENT OF N.I.P. OF R.C.C. CANAL AT CHAINAGE

52+500, 52+650, 55+500, 55+650.

ITEM NO.	DESCRIPTION OF ITEMS	QTY	RATE	PER	AMOUNT
Item No. 1	Earth work embankment from borrow pits including laying in 6" layers, clod breaking, ramming dressing complete, lead upto 100 ft., lift upto 5-0 ft. (in ordinary soil)	247282.71	2318-79) %0 Cft	5,73,396
Item No. 2	Carriage of 100 cft or 5 tons of all material like stone aggregate, spawl, coal, lime, surkhi, etc B.G. rail, fastening points and crossing bridge, guirder, pipes, sheets, rail, M.S. bars etc or 1000 Nos. bricks 10"x5"x3" or 1000 Nos. tiles 12" x6"x2" or 150 Cft of timber or 100 munds of fuel wood by trucks or any other means owned by the contractor (lead upto 5 miles).	247282.71	(750)	% Cft	1854626

for execution of the above work and 1/We hereby undertaking to accept all clauses of SPPR, 2010.

Signature of Contractor with Name of Firm & Seal

Address: Hawan Cond. C

Executive Engineer, (GBC), KWSB.

Tender Received in Sealed Cover and open by

Tender Procurement Committee-I.

No Cutting or overwriting found/cutting;
 Or overwriting found.

Or overwriting found.
3. Contractor has enclosed Earnest Money.
in shape of Pay Order / Bank Guarantee.

Rs. So, ood Drawn on CALLERS

4. Outland Amount @ 2448016/-

4. Quoted Amount @ 24P 0016/

5 Chet atterration

Toward Eight &

B.Th.

Chief Enter M. P. S. E. (BORG)

SPPRA INWARD LIAM No: // 2/9 Dated: 29/5/12

Where there is a discrepancy between the amounts in figures and in words, the (C) amount in words will govern.

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents)

- G.D(Civil), KW&SB. Name of Procuring agency (a).
- STRENGTHENING OF EMBANKMENT OF N.I.P. Brief Description of Works OF R.C.C. CANAL AT CHAINAGE 52+500, (b). 52+650, 55+500, 55+650.
- Gharo Division Civil, Gharo Procuring Agency's address:-(c).
- Rs. 23,12,407/-Estimated Cost:-(d).
- 2% OF BID COST. (Fill in lump sum amount Amount of Bid Security:-(e). Or in % of bid amount / estimated cost, but not exceeding 5 %)
- Period of Bid Validity (90 days):-(f).
- 10% including Bid Security. Security Deposit:- (including bid Security):-(g). (In % age of bid amount / estimated cost equal to 10 %).
- Percentage, if any, to be deducted from bills:- 1 1/2% WATER CHARGES (h).
- 25-03-2013. Deadline for issuance of Bids along with time :-(i).
- Deadline for submission of Bids along with time :- 25-03-2013 at 02:00 PM (i).
- Venue, Time, and Date of Bid Opening :- C.E(IPD) 25-03-2013 at 02:30 PM (k).
- Time for Completion from written order of commence:- 30 DAYS (1).

Liquidity damages 0.05 of Estimated Cost of Bid cost per day of delay, but total (L). not exceeding 10% ob bid cost.

> Executive Engineer, G.D(Civil), KW&SB.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

1)	NAME OF THE ORGANIZATION / DEPTT:	Gharo Division Civil, KW&SB
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Govt. Department
3)	TITLE OF CONTRACT	STRENGTHENING OF EMBANKMENT OF N.I.P. OF R.C.C. CANAL AT CHAINAGE 52+500, 52+650, 55+500, 55+650. 55+650.
4)	TENDER NUMBER	15705 I.D. No.11318/2013
5)	BRIEF DESCRIPTION OF CONTRACT	The embankment has washed out due to over topping of the canal, therefore, filling of earth from approved borrow pit & compaction is very necessary.
6)	FORUM THAT APPROVED THE SCHEME	M.D., KWSB.
7)	TENDER ESTIMATED VALUE	Rs.23,12,407/-
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	Rs.23,12,407/-
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	30 Days
10)	TENDER OPENED ON (DATE & TIME)	25-03-2013 at 02:30 PM
11)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	<u>06 Nos.</u>
12)	NUMBER OF BIDS RECEIVED	<u>02 Nos.</u>
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	02 Nos.
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Copy attached
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/s. Hawan Construction Co.
16)	CONTRACT AWARD PRICE	Rs.24,28,017/-
17)	REPORT (I.E 1 ST , 2 ND , 3 RD EVALUATION BID)	 M/s. Hawan Construction Co. M/s. M.H. Khan & Brothers
18		
a)	SINGLE STAGE-ONE ENVELOPE PROCEDURE	LOCAL
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	
c)	TWO STAGE BIDDING PROCEDURE	
41	TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE	

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

- A1	PPROVING AUTHORITY FOR AWARD OF CONTRACT		W.D., KWSB.
ios IA	HETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL	Yes V	No
P	ROCUREMENT PLANT?	, , ,	
21) A	dvertisement	Yes	15705 I.D.
i) S	PPRA website		No.11318/2013
, (PPRA website f yes, give date and SPPRA Identification No.)	No	
	Γ	Yes	Through Press
ii) j	lews Papers If yes, give names of newspapers and dates)		JANG, Hilal-e-Pakistan, DAWN, dt. 06-03-13
		No	No.
22)	NATURE OF CONTRACT	Dome	
1		5 <i>t</i>	
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes	No V
24) ·	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes	V No
25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN CPEN COMPETITIVE BIDDING?	Yes	No √
26)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes	√ No
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)	Yes	No V
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes	No √
29)	Whether names of the bidders and their quoted prices were read out at the time of opening of bids?	War and a second	√ No
250000	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE		

VC	2		
	ANTE PECEIVED	Yes	
1) /	ANY COMPLAINTS RECEIVED If yes, result thereof)	No	٧
	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER	Yes	
ocasto g	ANY DEVIATION FROM SPECIFISM NOTICE / DOCUMENTS (If yes, give reasons)	No	1
	WAS THE EXTENSION MADE IN RESPONSE TIME?	Yes	
33)	(if yes, give reasons)	No	٧
	SUM ISIGATION CRITERIA	Yes	
34)	DEVIATION FROM QUALIFICATION CRITERIA (If yes give reasons)	No	4
36)	contract (Bank guarantee etc.)	Yes	No √
38	Special conditions, if any (If yes, give brief Description)	Yes	
	Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY EXECUTIVE ENGINEER Ghro Division (C) K W & S B		



KARACHI WATER & SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER

GHARO DIVISION CIVIL

Dated: 25-04-2013

M/s.Hawan Construction Co. Karachi

No: EE/GDC/KW&SB/2013/ 236

"WORK ORDER"

SUBJECT:- STRENGTHENING OF EMBANKMENT OF N.I.P OF R.C.C CANAL AT CHAINAGE 52+500, 52+650, 55+500, 55+650


This is to inform you that the Item Rate Tender opened on 25-03-2013 under SPPRA-2010 has been sanctioned by the Competent Authority, KW&SB vide Para-46/N being the lowest bidder for the subjected work amounting to Rs.24,28,017/- (Rupces Twenty Four Lac Twenty Eight Thousand and Seventeen only), expenditure is chargeable from the B.G No.6073-68 of the current financial year 2012-2013.

In this connection you are hereby directed to start the work immediately and completed within the stipulated time period.

Executive Engineer (GDC)
K.W.&.S.B

Copy to:-

- 1. The C.E (B.T), KW&SB.
- 2. The S.E (BWSC-I), KW&SB.
- 3. The IAO-II, KW&SB.
- The A.D (LFA), KW&SB.





2 9 MAR 2013

AGREEMENT


THIS AGREEMENT made this 25TH day of April , 2013 BETWEEN - KW&SB and Contractor M/s. Hawan Construction Co. for the work of "STRENGTHENING OF EMBANKMENT OF N.I.P OF R.C.C CANAL AT CHAINAGE 52+500, 52+650, 55+500, 55+650" on the basis of corrected bid / assessed cost amounting to Rs.24,28,017/- (Rupees Twenty Four Lac Twenty Eight Thousand and Seventeen only) as assessed by Procurement Committee-I as per Para-25/N to 30/N and Financial Concurrence accorded by Finance Department against B.G No.6073-68 for the year 2012-2013 as per Para-32 to 44/N duly approved by M.D., KW&SB as per Para-46/N, the 2% Earnest Money is hereby treated as Performance Security and balance 8% will be deducted from bill.

The following documents are part of this agreement.

- a) Bill of Quality (B.O.Q)
- b) Estimate.
- c) Drawings.
- d) Terms & Condition
- e) Sanction Letter No.P.A.C.E(B.T)/KW&SB/2013/38 dated: 22 -04-2013.
- f) General directions and conditions of contractor for works on item rate tender (Central PWD code, paragraph-89 for the guideness of contractor and its Annexure).

The work will be executed as per approved specification of PPWD, Drawing, Design and Estimate of the department.

The payment to be made by KW&SB to the Contractor as per prevailing / legal / codal practice.



MAHMOOD STIMP VENDOR

Gr. 103, Shop 8, Karim Plaza-

4 5 APR 2013

(Page # 2)

TAMP VEHIOUR'S SIGNATURING allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout the stipulated period of the contractor be proceeded with all due diligence (time being deemed to be of the essence of the contract) on the part of the contractor and the contractor shall pay as compensation an amount equal to one per cent., or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide, on the amount of the estimated cost of the whole work as shown by the tender for every day that the work remains un-commenced, or unfinished, after the proper dates. And further, to ensure good progress during the execution of the work, the contractor shall be bound, in all cases in which the time allowed for any work exceeds one month to complete one-fourth of the whole of the work before onefourth of the whole time allowed under the contract has elapsed; one half of the work, before one-half of such time as elapsed and three-fourth of the work before three-fourths of such time has elapsed. In the event of the contractor failing to comply with this condition he shall be liable to pay as compensations an amount equal to one per cent, or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide on the said estimated cost of the whole work for every day that the due quantity of work remains incomplete. Provided always that the entire amount of compensation to be paid under the provisions of this clause shall not exceed ten percent, on the estimated cost of the work as shown in the tender.

IN WITNESS WHEREOF the parties here to have hereunto set their respective hands and seals and ears first above writing.

M/s. Hawan Construction Co.

CONTRACTOR

Executive Engineer (GDC) KW&SB S.E-I (BWSC) KW&SB

CHIEF ENGINEER (B.T) KW&SB



Office of the Chief Engineer
(BULK TRANSMISSION WING)
Block "B" 9th Mile Shahra-e-Faisal, Karachi
Tel # 99245130 Fax # 99240186

No. P.A C.E (B.T)/KW&SB/2013/38.

Dated: 2.2-04-2013

M/s.Hawan Construction Co., KARACHI

SANCTION LETTER / LETTER OF ACCEPTANCE

SUBJECT:

STRENGTHENING OF EMBANKMENT OF N.I.P OF R.C.C CANAL AT CHAINAGE 52+500, 52+650, 55+500, 55+650

Your tender dated: 25-03-2013 costing of Rs.24,28,016/- is hereby approved / sanctioned by the Competent Authority on the evaluated / corrected bid cost of Rs.24,28,017/- vide Para-46/N5 against B.G No.6073-68 for the financial year 2012-2013, your firm has already submitted 2% of Bid Price in shape of P.O on account of Bid Security amounting to Rs.50,000/- and the remaining amount of 8% Security Deposit will be deducted from bill as a Performance Security / Security Deposit.

You are therefore directed to attend the office of the E.E (GDC) alongwith non-judicial stamp paper @ 0.30% of the Sanctioned Cost i.e Rs.7,284/- for singing the agreement within three days positively.

Chief Engineer (B.T) KW&SB

Copy To:

1. Superintending Engineer (BWSC-I), KW&SB.

2. Executive Engineer (GDC), KW&SB.

3. Accounts Officer (BT), KW&SB.

4. Office Copy.

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	KWSB/DPR/2013/18 published in "JANG" daily "Hilal-e-Pakistan" dt: 06-03-2013 SPPRA Serial No.15705 I.D No.11318/2013
3	Tender Description/Name of Work/Item:	STRENGTHENING OF EMBANKMENT OF N.I.P OF R.C.C CANAL AT CHAINAGE 52+500, 52+650, 55+500, 55+650
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Press / Web Site
6	Total Bid Documents Sold:	6 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	25-03-2013

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	CORRECTED COST OF THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s.M.H Khan & Brothers	Rs.27,07,746/-	2 nd Lowest	, in	Substantially Responsive	P.O # 6598940 UBL Civic Centre Branch Karachi Rs.80,000/-
2	M/s.Hawan Construction Co.	Rs.24,28,017/-	1st Lowest	@5.000%Above	Substantially Responsive	P.O # 6410728 UBL Al-Rehman Branch Karachi Rs.50.000/-

The all concerned bidders are being informed accordingly.

M/s. Hawan Construction Co. declared as the lowest responsive bidder.

(Riaz Khalld Bajwa) Accounts Officer (B.T) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Maqsood Mhmed Shaikh)
Superintending Engineer (KMC)
Member

(Abdul Rahim Khatli) Chief Engineer (IPD) Convener

(Zafar Ali Palijo) Chief Engineer (B.T) Member

C-1 ...

COMPARATIVE STATEMENT

Name of Work: STRENGTHENING OF EMBANKMENT OF N.I.P OF R.C.C CANAL AT CHAINAGE 52+500, 52+650, 55+500, 55+650

	1st		١					
	2,428,017		2,312,407					
	2,428,017.00		2,312,407.39				SAY	S
999.00 2,470,354.27	/50.00 1,854,620.33		1,/00,010,0/		1 17.44		TOTAL QUOTED / CORRECTED COST	T
					71470 %00	247282.71 Cft	aggregate, spawl, cool, lime, surkhi etc. B.G roil fastening points and crossing bridge, girder pipes rails M.S bars etc or 1000 No bricks 10"x5"x3" or 100 Nos 12"x6"x2" or 150 Cft of timber or 100 munds of fuel wood by trick of any other means owned by the contractor (lead upto 5 miles).	0 7 1 7 7 8
960 00 237 391 40	575,396,68	2318.79	340,091.72 2318.79	VONCT!	100000	277	Carriage of 100 CA / 5 Tone all material 13	13
		W 10	546.00	% AC#	2708 37 %004	247282.71 Cft		0 0 =
Rate	Amount	Rate	Amount		NAGE	(manual)	Earth work embankment from borrow pits including	
M/s.M.H Khan & Brothers	Construction Co.	Const		Cost	Estimated Cost	Ouantity	Description of Work	No.

(Riaz Khalid Bajwa) Accounts Officer (B.T) Member / Secretary ž

Addl. Director Internal Audit KMC - Member (Saif-ul-Haque)

Superintending Engineer (K.M.C)
Member (Magsood Ahmed Shaikh)

Chief Engineer (B.T) (Zafar Ali Palijo)

Member

Chief Engineer (IPD)

Convener (Abdul Rahim Khatti)

WORK NO. 1

STRENGTHENING OF EMBANKMENT OF NIP OF RCC CANAL CHAINAGE 52+500, 52+650, 55+500 & 55+650

S.NO.	NAME OF FIRMS.
01	AIMEN BUILDERS.
02	AL-REHMAN CONSTRUCTION & CONTRACTOR.
03	HAWAN CONSTRUCTION CO.
04	M.H. KHAN & BROTHERS CONTRACTOR.
05	MEHROZ KHAN & BROTHERS.
06	USMAN BROTHERS.



Karachi Water & Sewerage Board

Office of the Executive Engineer Gharo Division Civil

NO: E.E/GDC/KWSB/2013/239

Dated : <u>a9-4-</u>2013

To,

The Manager (CB), SPPRA,. Karachi.

SUBJECT:- N.I.T. NO. E.E/GDC/ACCTT/2013/36 , DATED 11- 02-2013.

With reference to above, it is intimated that the following documents under

Rule-50 of SPPR-2010 are enclosed herewith .:-

10307 10307 10307

1) Agreement

2) Bid Evaluation Report

3) Contract Evaluation Form

Letter of Acceptance.

Work Order

Bill of Quantities.

Executive Engineer Ghare Division Civil KW&SB

Copy to :-

- The D.M.D (T.S), KWSB.
- The C.E(B.T), KWSB.
- 3. The S.E(BWSC-I), KWSB.

Where there is a discrepancy between the amounts in figures and in words, the (C) amount in words will govern.

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents)

Name of Procuring agency (a).

G.D(Civil), KW&SB.

Brief Description of Works (b).

STRENGTHENING OF EMBANKMENT OF N.I.P. OF R.C.C. CANAL AT CHAINAGE 18+000, 18+100, 24+800, 26+000, 29+600, 11+000. 13+400, 15+800 & 17+500.

Procuring Agency's address:-(c).

Gharo Division Civil,

Estimated Cost:-(d).

Rs. 23,99,068/-

- 2% OF BID COST. (Fill in lump sum amount Amount of Bid Security:-(e). Or in % of bid amount / estimated cost, but not exceeding 5 %)
- Period of Bid Validity (90 days):-(f).
- 10% including Bid Security. Security Deposit:- (including bid Security):-(g). (In % age of bid amount / estimated cost equal to 10 %).
- Percentage, if any, to be deducted from bills:- 1 1/2/8 WATER CHARGES (h).
- 25-03-2013. Deadline for issuance of Bids along with time :-(i).
- Deadline for submission of Bids along with time :- 25-03-2013 at 02:00 PM (j).
- C.E(IPD) 25-03-2013 at 02:30 PM Venue, Time, and Date of Bid Opening :-(k).
- Time for Completion from written order of commence:- 30 DAYS (1).

Liquidity damages 0.05 of Estimated Cost of Bid cost per day of delay, but total (L). not exceeding 10% ob bid cost.

G.D(Civil), KW&SB.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

0200	NAME OF THE ORGANIZATION / DEPTT:	Gharo Division Civil, KW&SB
1)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Govt. Department
2)	PROVINCIAL / LOCAL GOV 1.7 GT. 12.1	STRENGTHENING OF
3)	TITLE OF CONTRACT	EMBANKMENT OF N.I.P. OF R.C.C. CANAL AT CHAINAGE
		18+000, 18+100, 24+800.
		26+000, 29+600, 11+000,
		13+400, 15+800 & 17+500.
4)	TENDER NUMBER	15705 I.D. No.11318/2013
5)	BRIEF DESCRIPTION OF CONTRACT	The embankment has washed out and ditches has been formed on the canal, therefore, filling of earth from approved borrow pit & compaction is very necessary.
6)	FORUM THAT APPROVED THE SCHEME	M.D., KWSB.
280	TENDER ESTIMATED VALUE	Rs 23,99,068/-
7) 8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	Rs.23,99,068/-
	Approximation of the second se	30 Days
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) TENDER OPENED ON (DATE & TIME)	25-03-2013 at 02:30 PM
10)	TENDER OPENED ON (DATE & Time)	OC Non
11)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	<u>06 Nos.</u>
12	NUMBER OF BIDS RECEIVED	02 Nos
13	OF PLONERS PRESENT AT THE TIME OF	F <u>02 Nos.</u>
14	EVALUATION REPORT	Copy attached
15	- WE ARRESS OF THE SUCCESSFUL BIDDER	M/s. Hawan Construction Co.
16	17	Rs.24,99,721/-
17	RANKING OF SUCCESSFUL BIDDER IN EVALUATION	 M/s. Hawan Construction Co.
(-0	(I.E 1 ST , 2 ND , 3 RD EVALUATION BID)	 M/s. M.H. Khan & Brothers
18	B) METHOD OF PROCUREMENT USED :- (TICK ONE)	F 1.00.1
a	single stage-one envelope procedure	LOCAL
ŧ	SINGLE STAGE-TWO ENVELOPE PROCEDURE	
	TWO STAGE BIDDING PROCEDURE	_
50	d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _	-

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

	2.	M.D., KWSB.
) AF	PROVING AUTHORITY FOR AWARD OF CONTRACT	W.D.,
) W	HETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL YER PROCUREMENT PLANT?	es No
1) A	dvertisement	Yes 15705 l.D. No.11318/2013
) S	PPRA website f yes, give date and SPPRA Identification No.)	No. 11310/2019
ii) t	News Papers If yes, give names of newspapers and dates)	Yes Through Press JANG, Hilal-e-Pakistan, DAWN, dt. 06-03-13 No.
22)	NATURE OF CONTRACT	Domestic V Int.
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes No V
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes V No
25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	Yes No No
26)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	100
27)	BEST EVALUATED DID (III	Yes No V
28	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes No V
29	time of opening of blus.	
30	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)	Yes V No

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes No V
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS (If yes, give reasons)	Yes No V
33) WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes, give reasons)	Yes No v
34) DEVIATION FROM QUALIFICATION CRITERIA (If yes give reasons)	Yes No V
35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED 36) WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO E ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (If yes, enclosed a copy)	Yes No V
37) Were proper safeguards provided on mobilization advance payment in contract (Bank guarantee etc.)?	Yes No V
38) Special conditions, if any (If yes, give brief Description)	Yes No
Signature & Official Stamp of AUTHORIZED OFFICER FOR OFFICE USE ONLY LAL MUHAMMAD SAMOO EXECUTIVE ENGINEER Ghro Division IC K W &S B	



OFFICE OF THE EXECUTIVE ENGINEER GHARO DIVISION CIVIL

No: EE/GDC/KW&SB/2013/23)

Dated: 25-04-2013

M/s.Hawan Construction Co. Karachi

"WORK ORDER"



SUBJECT:- STRENGTHENING OF EMBANKMENT OF N.I.P OF R.C.C CANAL CHAINAGE 18+000, 18+100, 24+800, 26+000, 29+600, 11+000, 13+400, 15+800 & 17+500

This is to inform you that the Item Rate Tender opened on 25-03-2013 under SPPRA-2010 has been sanctioned by the Competent Authority, KW&SB vide Para-46/N being the lowest bidder for the subjected work amounting to Rs.24,99,721/- (Rupees Twenty Four Lac Ninety Nine Thousand Seven Hundred and Twenty One only), expenditure is chargeable from the B.G No.6073-68 of the current financial year 2012-2013.

In this connection you are hereby directed to start the work immediately and completed within the stipulated time period.

Executive Engineer (GDC)
K.W.&.S.B

Copy to:-

The C.E (B.T), KW&SB.

The S.E (BWSC-I), KW&SB.

The IAO-II, KW&SB.

The A.D (LFA), KW&SB.

Office of the Chief Engineer (BULK TRANSMISSION WING) Block "B" 9th Mile Shahra-e-Faisal, Karachi Tel # 99245130 Fax # 99240186

No. P.A C.E (B.T)/KW&SB/2013/37.

Dated: 2 04-2013

M/s.Hawan Construction Co., KARACHI

SANCTION LETTER / LETTER OF ACCEPTANCE

SUBJECT:

STRENGTHENING OF EMBANKMENT OF N.I.P OF R.C.C CANAL CHAINAGE 18+000, 18+100, 24+800, 26+000, 29+600, 11+000, 13+400, 15+800 & 17+500

Your tender dated: 25-03-2013 costing of Rs.24,99,720/- is hereby approved / sanctioned by the Competent Authority on the evaluated / corrected bid cost of Rs.24,99,721/- vide Para-46/N6 against B.G No.6073-68 for the financial year 2012-2013, your firm has already submitted 2% of Bid Price in shape of P.O on account of Bid Security amounting to Rs.50,000/- and the remaining amount of 8% Security Deposit will be deducted from bill as a Performance Security / Security Deposit.

You are therefore directed to attend the office of the E.E (GDC) alongwith non-judicial stamp paper @ 0.30% of the Sanctioned Cost i.e Rs.7,500/- for singing the agreement within three days positively.

Chief Engineer (B.T) KW&SB


Copy To:

1. Superintending Engineer (BWSC-I), KW&SB.

2. Executive Engineer (GDC), KW&SB.

3. Accounts Officer (BT), KW&SB.

4. Office Copy.



SAHD MAHMOOD FT MP VENDOR

Circuite No. 105 Shigo 8, Karim Plaza
Block ALGRO 25
S.M. 46025
ISSUED TO CHANGE
FOR CHANGE
VALUE ITS CHANGE
STAMP VENDOR'S SIGNATURE

15 APR 2013

AGREEMENT




THIS AGREEMENT made this 25 TH day of April , 2013 BETWEEN - KW&SB and Contractor M/s. Hawan Construction Co. for the work of "STRENGTHENING OF EMBANKMENT OF N.I.P OF R.C.C CANAL CHAINAGE 18+000, 18+100, 24+800, 26+000, 29+600, 11+000, 13+400, 15+800 & 17+500" on the basis of corrected bid / assessed cost amounting to Rs.24,99,721/-(Rupees Twenty Four Lac Ninety Nine Thousand Seven Hundred and Twenty One only) as assessed by Procurement Committee-I as per Para-25/N to 30/N and Financial Concurrence accorded by Finance Department against B.G No.6073-68 for the year 2012-2013 as per Para-32 to 44/N duly approved by M.D. KW&SB as per Para-46/N, the 2% Earnest Money is hereby treated as Performance Security and balance 8% will be deducted from bill.

The following documents are part of this agreement.

- a) Bill of Quality (B.O.Q)
- b) Estimate.
- c) Drawings.
- d) Terms & Condition
- e) Sanction Letter No.P.A.C.E(B.T)/KW&SB/2013/37 dated: 2-2-04-2013.
- f) General directions and conditions of contractor for works on item rate tender (Central PWD code, paragraph-89 for the guideness of contractor and its Annexure).

The work will be executed as per approved specification of PPWD, Drawing, Design and Estimate of the department.

The payment to be made by KW&SB to the Contractor as per prevailing / legal / codal practice.



IAHMOOD STAMP VENDOR

No. 105, Shop 8, Karim Plaza

1 5 APR 2013

(Page # 2)

AS Advocato ENDOR'S SIGNATURANCE allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout the stipulated period of the contractor be proceeded with all due diligence (time being deemed to be of the essence of the contract) on the part of the contractor and the contractor shall pay as compensation an amount equal to one per cent., or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide, on the amount of the estimated cost of the whole work as shown by the tender for every day that the work remains un-commenced, or unfinished, after the proper dates. And further, to ensure good progress during the execution of the work, the contractor shall be bound, in all cases in which the time allowed for any work exceeds one month to complete one-fourth of the whole of the work before onefourth of the whole time allowed under the contract has elapsed; one half of the work, before one-half of such time as elapsed and three-fourth of the work before three-fourths of such time has elapsed. In the event of the contractor failing to comply with this condition he shall be liable to pay as compensations an amount equal to one per cent, or such smaller amount as the Superintending Engineer (whose decision in writing shall be final) may decide on the said estimated cost of the whole work for every day that the due quantity of work remains incomplete. Provided always that the entire amount of compensation to be paid under the provisions of this clause shall not exceed ten percent, on the estimated cost of the work as shown in the tender.

IN WITNESS WHEREOF the parties here to have hereunto set their respective hands and seals and ears first above writing.

Construction Co. M/s. Hawan

CONTRACTOR

Executive Engineer (GDC) KW&SB

S.E-1 (BW: KW&SB

CHIEF ENGINEER (B.T) KW&SB

Œ

M/s.

Constr

5.00

.86

ngir 1em

OFFILE OF THE EXECUTIVE ENGINEER

GHARO DIVISION CIVIL, KW&SB

Issuing Authority, KW&SB

Tender Cost; Rs. Date of Opening:

Estimate Cost Place of Opening Offer Rate Basis C.E(IPD), KWSB.

SUBJECT:

STRENGTHENING OF EMBANKMENT OF N.I.P. OF R.C.C. CANAL CHAINAGE 18+000, 18+100, 24+800, 26+000, 29+600, 11+000, 13+400, 15+800 & 17+500.

ITEM NO.	DESCRIPTION OF ITEMS	QTY	RATE	PER	AMOUNT
Item No. 1	Earth work embankment from borrow pits including laying in 6" layers, clod breaking, ramming dressing complete, lead upto 100 ft., lift upto 5-0 ft. (in ordinary soil)	256550	(231S)	%0 Cft	5,13,9 13
Item No. 2	Carriage of 100 cft or 5 tons of all material like stone aggregate, spawl, coal, lime, surkhi, etc B.G. rail, fastening points and crossing bridge, guirder, pipes, sheets, rail, M.S. bars etc or 1000 Nos. bricks 10"x5"x3" or 1000 Nos. tiles 12" x6"x2" or 150 Cft of timber or 100 munds of fuel wood by trucks or any other means owned by the contractor. (lead upto 5 miles).	256550	(742.80	∑ % Cft Total	<u>(१०५४०)</u>

I/We hereby quoted the cost of R 2499 for execution of the above work and 17We hereby undertaking to accept all clauses of SPPR, 2010. Executive Engineer, (Gbc), KWSB.

Signature of Contractor with Name of Firm & Seal

Address:

Tender Received in Sealed Cover and open by Tender Procurement Committee

2. No Cutting or overwriting found/c-iding Or overwriting found.

3. Contractor has enclosed Easnest Money m shape of Pay Order I bank Guarantee.

4_DILWIN OIL 4BL -13 P.O. No. 6410729

4. Quoted Amount @ 1997

5. Cost ofter rebute

COMPARATIVE STATEMENT

Name of Work: STRENGTHENING OF EMBANKMENT OF N.I.P OF R.C.C CANAL CHAINAGE 18+000, 18+100, 24+800, 26+000, 29+600, 11+000, 13+400, 15+800 & 17+500

		9	0	-1	9 7 7 7 8 9	2 0	0.0		-	No
)			SAV.	TOTAL QUOTED / CORRECTED COST	aggregate, spawl, cool, lime, surkhi etc. B.G roil fastening points and crossing bridge, girder pipes rails M.S bars etc or 1000 No bricks 10"x5"x3" or 100 Nos 12"x6"x2" or 150 Cft of timber or 100 munds of fuel wood by trick of any other means owned by the contractor (lead upto 5 miles).	Carriage of 100 Cft / 5 Tons all material like stone	laying in 6" layers, clod breaking, ramming dressing complete, lead upto 100 ft., lift upto 5-0 ft (in ordinary soil)	carrn work embankment from borrow pits including		Description of Work
				720220 CII	755550	TI Access	256550 C#	Ĭ	Quantity	
5		JU		/14.29 %Cft	<	1130e% / C.0077			Rate	Estimated Cost
	-			_		NOOCII	3			d Cost
	000,000	7 100 000	2.399.068 32	1,832,511.00		566,557.32 2315.00		Minomit	4	
7.00			_	_		2315.00	,	Kate	Cons	
1st	2,499,721	2,477,720,38	2 400 720 50	742.86 1,905,807.33		593,913,25		Amount	Construction Co.	M/s.Hawan
Z			200.000	00 000		960.00		Rate		M/s.
2nd	2,809,223	2,809,222.50	A. 4.006,200,4	02 150 532 6 00 666		0 246 288 nn	30	Amount	Brothers	M/s.M.H Khan &

Accounts Officer (B.T) Member / Secretary (Riaz Khalid Bajwa)

Addl. Director Internal Audit KMC - Member (Saif-ul-Haque)

Superintending Engineer (K.M.C) (Maqsood Ahmed Shaikh)

Member

Chief Engineer (B.T) (Zafar Ali Palijo) Member

Chief Engineer (IPD) (Abdul Rahim Khatti) € Convener

WORK NO. 2

STRENGTHENING OF EMBANKMENT OF NIP OF RCC CANAL CHAINAGE 18+000, 18+100, 24+800, 26+000, 29+600, 11+000, 13+400, 15+800 & 17+500.

S.NO.	NAME OF FIRMS.					
01	AIMEN BUILDERS.					
02	AL-REHMAN CONSTRUCTION & CONTRACTOR.					
03	HAWAN CONSTRUCTION CO.					
04	M.H. KHAN & BROTHERS CONTRACTOR.					
05	MEHROZ KHAN & BROTHERS.					
06	USMAN BROTHERS.					



OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD				
2	Tender Reference No:	KWSB/DPR/2013/18 published in "JANG" daily "Hilal-e-Pakistan" dt: 06-03-2013 SPPRA Serial No.15705 I.D No.11318/2013				
3	Tender Description/Name of Work/Item:	STRENGTHENING OF EMBANKMENT OF N.I.F OF R.C.C CANAL CHAINAGE 18+000, 18+100, 24+800, 26+000, 29+600, 11+000, 13+400, 15+800 & 17+500				
4	Method of Procurement:	Single Stage (One Envelop)				
5	Tender Published:	Through Press / Web Site				
6	Total Bid Documents Sold:	6 Nos				
7	Total Bid Received:	2 Nos				
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>				
9	No. of Bid Technically Qualified (if applicable)	N/A				
10	Bid (s) Rejected:	NIL				
11	Financial Bid Opening Date:	25-03-2013				

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	CORRECTED COST OF THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s.Hawan Construction Co.	Rs.24,99,721/-	1 st Lowest	@4.195%Above	Substantially Responsive	, P.O # 6410729 UBL Al-Rehman Branch Karachi Rs.50,000/-
2	M/s,M.H Khan & Brothers	Rs.28,09,223/-	2 nd Lowest	@17.096%Above	Substantially Responsive	P.O # 6598941 UBL Civic Centre Branch Karachi Rs.84,000/-

The all concerned bidders are being informed accordingly.

M/s. Hawan Construction Co. declared as the lowest responsive bidder.

(Riaz Khalid Bajwa) Accounts Officer (B.T) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member (Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Zafar Ali Palijo) Chief Engineer (B.T) Member (Abdul Rahim Khatti) Chief Engineer (IPD) & Convener G

<u>F</u>

3

7

Za

0977 OK



Karachi Water & Sewerage Board Office of the Executive Engineer Gharo Division Civil

NO: E.E/GDC/KWSB/2013//86

Dated: 05-04-2013

To.

The Director (CB). SPPRA Sindh, Karachi.

STRENGTHENING OF EMBANKMENT OF N.I.P. OF R.C.C. CANAL AT CHAINAGE 52+500, 52+650, 55+500, 55+650.


SUBJECT:- N.I.T. NO. GDC/KWSB/2013/18 , DATED 6 - 63 - 2013.

With reference to the letter cited above, the original Bid Evaluation Report of the above work is submitted for kind information, please.

> Executive Engineer, Gharo Division Civil, K.W.&.S.B.

Copy to :-

- The D.M.D(T.S), KWSB.
- 2. The C.E.(B.T), KW&SB.
- The C.E(IPD), KW&SB.
 The S.E(BWSC-I), KWSB.
- The Director(Accounts), KWSB.
- The A.O(Revenue), KWSB.
- Office copy.



OFFICE OF THE CHIEF ENGINEER (IP&D)



		Lat CD A constit	KARACHI WATER & SEWERAGE BOARD	1
	1	Name of Procuring Agency:	Transfer and the second	
	2	Tender Reference No:	KWSB/DPR/2013/18 published in "JANG" daily "Hilal-e-Pakistan" dt: 06-03-2013 SPPRA Serial No.15705 LD No.11318/2013	
	3	Tender Description/Name of Work/Item:	STRENGTHENING OF EMBANKMENT OF N.I.P OF R.C.C CANAL AT CHAINAGE 52+500, 52+650, 55+500, 55+650	
-	4	Method of Procurement:	Single Stage (One Envelop)	
	5	Tender Published:	Through Press / Web Site	
	6	Total Bid Documents Sold:	6 Nos	
r	7	Total Bid Received:	2 Nos	
	8	Technical Bid Opening Date (if applicable):	<u>N/A</u>	
•	9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>	-
	10	Bid (s) Rejected:	NIL	
-	11	Financial Bid Opening Date:	25-03-2013	2

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	CORRECTED COST OF THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s.M.H Khan & Brothers	Rs.27,07,746/-	2 nd Lowest	@17.096%Above	Substantially Responsive	P.O # 6598940 UBL Civic Centre Branch / Karachi Rs.80,000/-
2	M/s.Hawan Construction Co.	Rs.24,28,017/-	1 st Lowest	@5.000%Above	Substantially Responsive	P.O # 6410728 UBL Al-Rehman Branch Karachi Rs.50,000/-

The all concerned bidders are being informed accordingly.

M/s. Hawan Construction Co. declared as the lowest responsive bidder.

(Riaz Khalid Bajwa) Accounts Officer (B.T)

Accounts Officer (B.T)
Member / Secretary

(Zafar Ali Palijo) Chief Engineer (B.T) Member (Saif-ul-Haque) Additional Director Internal Audit - KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Abdul Rahim Khatti) Chief Engineer (IPD)

Convener