

# OFFICE OF THE EXECUTIVE ENGINEER PUBLIC HEALTH ENGINEERING DIVISION-I, KHAIRPUR

## NOTICE INVITING TENDER

1. The Sealed non-conditional one envelope tenders are invited from eligible contractors for the following works as per BPPRA Rules:

"CONSTRUCT ADP SCHEME 807-16"						
S. No.	Particulars of work	Estimated Price (Rs.)	Unit	Quantity	Amount (Rs.)	Time for Completion
1	Construction of CO & Power block Mohalla Muhammad Sultan Shah, TC Thera-1 Taluka & District Khairpur	2,400	0.120	3000	12 Months	
2	Power Block and Drainage Scheme for village Sora Sotarpur, UC Wada Marjapur, Taluka & District Khairpur	5,800	0.295	3000	12 Months	
3	Provision of power block at village Kauri Mada, TC Thera, Taluka & District Khairpur	5,700	0.285	3000	12 Months	
4	Construction of Drainage & CO Block for village Lal Bua Thera UC Thera Mada, Taluka & District Khairpur	3,900	0.195	3000	12 Months	
5	Provision of Power block and Drainage for Ward No 22 MC Khairpur, Taluka & District Khairpur	2,450	0.123	3000	12 Months	
6	Construction of Drainage Scheme Ashi Abad Colony Khairpur Taluka & District Khairpur	9,900	0.495	3000	12 Months	
7	Drainage Scheme for Ghorehabad MC Khairpur, Taluka & District Khairpur	2,450	0.123	3000	12 Months	
8	Drainage scheme for village Indrakhat Kora New Potha Thera District Khairpur, Taluka & District Khairpur	2,350	0.118	3000	12 Months	
9	Drainage Scheme at Mustafa Colony Ward No. 14 City Khairpur, Taluka & District Khairpur	2,450	0.123	3000	12 Months	
10	Drainage Scheme at village First Ward No 24, 10 Taluka & District Khairpur	1,950	0.098	2000	12 Months	
11	Beverage Line at Ashi Mohalla Dera Gahra Ho Khatam Shah to Khadim Bazaar, Mohalla Dera Gahra, Taluka & District Khairpur	4,900	0.245	3000	12 Months	
12	Rehabilitation of Drainage Scheme Gharhi Shah UC WADA Marjapur, Taluka & District Khairpur	5,900	0.295	3000	12 Months	
13	Drainage Scheme Powers Block for village Mera Mar UC Mera Mar, Taluka & District Khairpur	5,900	0.295	3000	12 Months	
14	Drainage scheme Mohalla Shaukat Pura, village Pura Goh UC Mera Mar, Taluka & District Khairpur	4,500	0.225	3000	12 Months	
15	Removal work of Drainage Scheme Daud Goh UC Mera Mar, Taluka & District Khairpur	2,950	0.148	3000	12 Months	
16	Drainage Scheme Mohalla Muzaffar Shah, Bha Shergarh, Taluka & District Khairpur	3,450	0.173	3000	12 Months	
17	Removal work of Drainage Scheme Pura Wahan UC Pura Wahan, Taluka & District Khairpur	4,900	0.245	3000	12 Months	
18	Drainage Scheme Ashi Jampur UC Khairpur, Taluka & District Khairpur	2,950	0.148	3000	12 Months	
19	Removal work of Provision Power Block at village Khairpur UC Khairpur, Taluka & District Khairpur	3,950	0.198	3000	12 Months	
20	Removal work of Drainage Scheme at village Hotel Nara UC Khairpur, Taluka & District Khairpur	3,450	0.173	3000	12 Months	
21	Drainage Scheme at village Rasooli Bus Jatta UC Shaukat, Taluka & District Khairpur	3,900	0.195	3000	12 Months	
22	Drainage Scheme at village Ali Maridan Jatta UC Shaukat, Taluka & District Khairpur	3,900	0.195	3000	12 Months	
23	Drainage Scheme at Mohalla Mohalla Sora Luthan UC Shaukat, Taluka & District Khairpur	2,450	0.123	3000	12 Months	
24	Removal work of Drainage and Power Block at village Mohalla Shaukat Luthan UC Shaukat, Taluka & District Khairpur	3,400	0.170	3000	12 Months	
25	Removal work of Power Block at village Eshan Bha UC Shaukat, Taluka & District Khairpur	4,900	0.245	3000	12 Months	
26	Removal work of Drainage / Power Block at village Bha UC Shaukat, Taluka & District Khairpur	3,400	0.170	3000	12 Months	
27	Drainage Scheme Ghadran Abad Bha UC Shaukat, Taluka & District Khairpur	2,450	0.123	3000	12 Months	
28	Removal work of Drainage / Power Block at village Jattan UC Shaukat, Taluka & District Khairpur	4,450	0.223	3000	12 Months	
29	Removal work of Power Block at TC City Bha, Taluka & District Khairpur	5,900	0.295	3000	12 Months	
30	Drainage Scheme at village Jaganthi TC Thera-1, Taluka & District Khairpur	3,900	0.195	3000	12 Months	
31	Drainage Scheme at village Jaganthi Wazir Path TC Thera-1, Taluka & District Khairpur	4,400	0.220	3000	12 Months	
32	Surface drains and Power Block at City Thera TC Thera-1, Taluka & District Khairpur	8,900	0.445	3000	12 Months	
33	Drainage Scheme Mohalla Khan Muhammad Prapota at Ghorehabad TC Thera-1, Taluka & District Khairpur	2,900	0.145	3000	12 Months	
34	Drainage Scheme at village Chanaar Bha UC Thera-1, Taluka & District Khairpur	2,900	0.145	3000	12 Months	
35	Drainage Scheme & Power at Mohalla Village Wazir Wahan TC Thera-1, Taluka & District Khairpur	2,900	0.145	3000	12 Months	
36	Drainage Scheme at village Guga, Mohalla New Goh UC Guga, Taluka & District Khairpur	5,800	0.290	3000	12 Months	
37	Drainage scheme Wazir Goh UC Guga, Taluka & District Khairpur	3,500	0.175	3000	12 Months	
38	Removal work of Drainage Scheme Bha UC Guga, Taluka & District Khairpur	3,500	0.175	3000	12 Months	
39	Rehabilitation of Water Supply Scheme for village Jaganthi, Taluka & District Khairpur	2,800	0.140	3000	12 Months	
40	Drainage Scheme / Power Block at village Lal Bua Thera UC Wazir Wahan, Taluka & District Khairpur	2,900	0.145	3000	12 Months	
41	Drainage Scheme / Power Block at village Maung Zagar, Shaukat Mohalla UC Maung Zagar, Taluka & District Khairpur	3,900	0.195	3000	12 Months	
42	Removal work of Drainage scheme village Changan UC Shaukat, Taluka & District Khairpur	2,900	0.145	3000	12 Months	
43	Drainage Scheme Jaganthi Goh UC Pura Wahan, Taluka & District Khairpur	1,950	0.098	2000	12 Months	
44	Drainage Scheme Jaganthi Potha UC Khairpur, Taluka & District Khairpur	2,480	0.124	3000	12 Months	
45	Drainage Scheme Colony and Taluk Colony, Taluka & District Khairpur	2,900	0.145	3000	12 Months	
46	Installation of Sewage line from Goh High School to Children Park at Luthan, Taluka & District Khairpur	7,900	0.148	3000	12 Months	
47	Drainage Scheme at village Ali Dera Luthan, Taluka & District Khairpur	1,450	0.073	1500	12 Months	
48	Mini Water Supply scheme for village Luthan, Taluka & District Khairpur	1,450	0.073	1500	12 Months	
49	Power Block and Drainage at City Thera Mohalla Khadim, Luthan, Bha & Khadim UC Thera Mada, Taluka & District Khairpur	9,400	0.470	3000	12 Months	
50	Installation of Fire Hydrant in City Khairpur	18,400	0.920	3000	12 Months	
51	Provision Water Supply Scheme for Police Station Thera, Taluka & District Khairpur	8,700	0.435	3000	12 Months	
52	Drainage Scheme for village Shaukat Luthan, Mohalla Luthan UC Shaukat, Taluka & District Khairpur	1,950	0.098	2000	12 Months	
53	Provision of Pump of Power Block at Bha UC Shaukat, Taluka & District Khairpur	0.480	0.024	600	12 Months	
54	Provision of Pump of Power Block from House at Bha UC Shaukat, Taluka & District Khairpur	0.480	0.024	600	12 Months	
55	Construction of Taluk Water Course No 114, Bha UC Shaukat, Taluka & District Khairpur	0.580	0.029	500	12 Months	
56	New Construction CO Block and Surface Drains of ward No 27 of Municipal Corporation Pura Goh, Taluka & District Khairpur	8,900	0.445	3000	12 Months	
57	New Construction CO Block and Surface Drains of village Bha UC Shaukat, Taluka & District Khairpur	4,900	0.245	3000	12 Months	
58	New Construction CO Block and Surface Drains of village Bha UC Shaukat, Taluka & District Khairpur	1,950	0.098	2000	12 Months	
59	New Construction CO Block and Surface Drains of village Bha UC Shaukat, Taluka & District Khairpur	1,950	0.098	2000	12 Months	
60	New Construction CO Block and Surface Drains of village Bha UC Shaukat, Taluka & District Khairpur	1,950	0.098	2000	12 Months	
61	New Construction CO Block and Surface Drains of village Bha UC Shaukat, Taluka & District Khairpur	3,900	0.195	3000	12 Months	
62	New Construction CO Block and Surface Drains of village Bha UC Shaukat, Taluka & District Khairpur	2,900	0.145	3000	12 Months	
63	New Construction CO Block and Surface Drains of village Bha UC Shaukat, Taluka & District Khairpur	2,400	0.120	3000	12 Months	
64	New Construction CO Block and Surface Drains of village Bha UC Shaukat, Taluka & District Khairpur	1,900	0.095	2000	12 Months	
65	New Construction CO Block and Surface Drains of village Bha UC Shaukat, Taluka & District Khairpur	8,850	0.443	3000	12 Months	
66	New Construction CO Block and Surface Drains of village Bha UC Shaukat, Taluka & District Khairpur	4,900	0.245	3000	12 Months	
67	New Construction CO Block and Surface Drains of village Bha UC Shaukat, Taluka & District Khairpur	2,850	0.143	3000	12 Months	
68	New Construction CO Block and Surface Drains of village Bha UC Shaukat, Taluka & District Khairpur	1,850	0.093	2000	12 Months	
69	New Construction CO Block and Surface Drains of village Bha UC Shaukat, Taluka & District Khairpur	2,850	0.143	3000	12 Months	
70	New Construction CO Block and Surface Drains of village Bha UC Shaukat, Taluka & District Khairpur	2,850	0.143	3000	12 Months	
71	Power Block and Drainage at village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	2,450	0.123	3000	12 Months	
72	Power Block and Drainage at village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	6,850	0.343	3000	12 Months	
73	Power Block and Drainage at village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	4,900	0.245	3000	12 Months	
74	Power Block and Drainage at village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	6,800	0.340	3000	12 Months	
75	Power Block and Drainage Scheme at village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	6,900	0.345	3000	12 Months	
76	Power Block and Drainage Scheme at village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	1,850	0.093	1800	12 Months	
77	Provision of Power Block in Village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	4,900	0.245	3000	12 Months	
78	Construction of Surface Drains and CO Block at village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	1,850	0.093	2000	12 Months	
79	Provision of Power Block at village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	2,450	0.123	3000	12 Months	
80	Provision of Power Block Mohalla Ashi Mohalla UC Shaukat, Taluka & District Khairpur	2,450	0.123	3000	12 Months	
81	Drainage Scheme for village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	2,900	0.145	3000	12 Months	
82	Mini Water Supply Scheme for village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	1,450	0.073	1500	12 Months	
83	Construction of Drainage system and power block Mohalla Engineer Marjapur Potha Village Bha Dera, Taluka & District Khairpur	3,900	0.195	3000	12 Months	
84	Construction of Power Block for Mohalla Bha Dera & Ghorehabad UC Wazir Wahan, Taluka & District Khairpur	9,900	0.495	3000	12 Months	
85	Power Block at village Bha UC Shaukat, Taluka & District Khairpur	1,950	0.098	3000	6 Months	
86	Power Block at village Lal Dera UC Shaukat, Taluka & District Khairpur	3,900	0.195	3000	6 Months	
87	Construction of Power Block City Dera Ashi Mohalla UC Shaukat, Taluka & District Khairpur	8,900	0.445	3000	6 Months	
88	Construction of Power Block & Drainage at village Wazir Wahan UC Shaukat, Taluka & District Khairpur	4,900	0.245	3000	6 Months	
89	Power Block at village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	1,950	0.098	2000	6 Months	
90	Power Block at village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	1,950	0.098	2000	6 Months	
91	Power Block at village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	1,950	0.098	2000	6 Months	
92	Power Block at village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	2,900	0.145	3000	6 Months	
93	Power Block at village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	4,900	0.245	3000	6 Months	
94	Construction of CO Power Block at Mohalla Ashi Mohalla UC Shaukat, Taluka & District Khairpur	2,450	0.123	3000	6 Months	
95	Construction of CO Block & Surface Drains of village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	2,950	0.148	3000	6 Months	
96	Construction of CO Block & Surface Drains of village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	1,500	0.075	1500	6 Months	
97	Construction of CO Block & Surface Drains of village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	2,950	0.148	3000	6 Months	
98	Construction of CO Block & Surface Drains of village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	2,950	0.148	3000	6 Months	
99	Construction of CO Block & Surface Drains of village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	2,950	0.148	3000	6 Months	
100	Construction of CO Block & Surface Drains & Back Payment at village Ashi Mohalla UC Shaukat, Taluka & District Khairpur	2,450	0.123	3000	6 Months	
101	Rehabilitation of Drainage Scheme Ashi Mohalla UC Shaukat, Taluka & District Khairpur	3,700	0.185	3000	12 Months	
102	Rehabilitation of Drainage Scheme Ashi Mohalla UC Shaukat, Taluka & District Khairpur	3,000	0.150	3000	12 Months	
103	Rehabilitation of Drainage Scheme Ashi Mohalla UC Shaukat, Taluka & District Khairpur	1,250	0.063	2000	12 Months	
104	Rehabilitation of Drainage Scheme Ashi Mohalla UC Shaukat, Taluka & District Khairpur	1,800	0.090	3000	12 Months	
105	Rehabilitation of Drainage Scheme Ashi Mohalla UC Shaukat, Taluka & District Khairpur	6,000	0.300	3000	12 Months	

CONDITIONS:

The interested contractors can purchase the bidding documents (tender) on payment of tender fee (Non-Refundable) for the work on any working day, during office hours, with effect from the date of publication upto 08-01-2018 @ 2:30 PM and will be received back on 08-01-2018 upto 02:30 PM & opened on the same day.

The bidders will be required back from contractors duty free in all respects with supporting relevant documents shown in eligibility criteria mentioned below attached earnest money in shape of cash deposit issued from scheduled bank on the same day upto 2:30 PM & will be opened within (01) hour in presence of the contractors or their authorized representatives.

If the work remains un-responded for the first week the second week upto 2:30 PM and will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto 2:30 PM @ 2:30 PM and will be received back on 08-01-2018 upto 2:30 PM & will be opened on the same day upto

- CONDITIONS:**
- The interested contractors can purchase the bidding documents (tenders) on payment of tender fee (Non-Refundable) for the work on any working day, during office hours, with effect from the date of publication upto 08-01-2018 @ 2:00 PM and will be received back on 08-01-2018 upto 05:00 PM & opened on the same day.
  - The tenders will be received back from contractors duly filed in all respects with supporting documents shown in eligibility criteria mentioned below attached sealed money in shape of call deposit issued from scheduled bank on the same day up to 2:00 PM & will be opened within (01) hour in presence of the contractors or their authorized representatives.
  - If the work remains unresponsive for the first date the second date of issue bidding documents will be up to 28-01-2018 @ 2:00 PM and receive back on 28-01-2018 upto 2:00 PM and will be opened on the same day within (01) hour in hand of above persons in para-3.
  - The Eligibility criteria for bidding contractors are as under:  
The Firm/Contractor should submit with following documents:  
i) The Firm/Contractor should submit with bidding documents current bank statement showing bank balance minimum 5% of Bid cost.  
ii) The Firm / Contractor should submit with bidding documents the certificate from Income Tax Department (ITN Copy), the Bank Revenue Board (Bank Tax Registration) and the copy of CMC.  
iii) The Firm/Contractor should submit with bidding documents the certificate from Income Tax Department (ITN Copy), the Bank Revenue Board (Bank Tax Registration) and the copy of CMC.  
iv) The Firm/Contractor should submit with bidding documents Affidavit on stamp paper that the Firm/Contractor is not involved in any litigation, Departmental or, has abandoned or ready unnecessary duty in compliance of any work in the Government Department, that the firm / contractor has not been blacklisted previously by any executing agency are true and correct.  
v) The Firm / Contractors should submit with bidding documents the financial turnover for last three years with current bank statement showing cash availability / credit facility to it / them.  
vi) The Firm / Contractors who submit incomplete bidding documents will be treated as Not Substantially Responsive Bid.
  - Procuring Agency reserves the right to accept or reject any bid and to annul the bidding process and reject all bids at any time prior to award of contract as per provision of BPP Rules 150.

Note: This NIT along with bidding documents can be seen and downloaded from BPPRA Website at [www.bppra.gov.pk](http://www.bppra.gov.pk).

EXECUTIVE ENGINEER  
PUBLIC HEALTH ENGINEERING  
DIVISION-I, KHAIRPUR

Buy No to Corruption  
NIT-071: 530917

**نَوَاقِسُ طَلَبِي تَعَيُّدَر**

-184-

12	3000	0.120	2.400	تیسری سی اور پندرہ ہاک ملازمین کی تنخواہ کی شرح
----	------	-------	-------	---

فراموش نہ کرو کہ یہ ایک ایسی ہیبت انگیز چیز ہے جس سے  
 کبھی بھی کسی آدمی کو دیکھ کر ہرگز ہراس نہ پڑے۔  
 اگر کسی کو یہ بات معلوم ہو جائے کہ اس کا جسم اس قدر  
 بے خطر ہے تو وہ کسی حد تک اس کی طرف متوجہ ہو جائے  
 گا۔ مگر یہ سمجھنا چاہیے کہ یہ جسم بے خطر ہے نہ کہ  
 اس کے اندر موجود چیزیں بے خطر ہیں۔ اگر کوئی شخص  
 اس کے اندر سے اس کی طرف متوجہ ہو جائے تو اس کا  
 جسم اس کی طرف متوجہ ہو جائے گا۔ اس کے اندر سے  
 اس کی طرف متوجہ ہو جائے گا۔ اس کے اندر سے اس کی  
 طرف متوجہ ہو جائے گا۔ اس کے اندر سے اس کی طرف  
 متوجہ ہو جائے گا۔ اس کے اندر سے اس کی طرف متوجہ  
 ہو جائے گا۔ اس کے اندر سے اس کی طرف متوجہ ہو  
 جائے گا۔ اس کے اندر سے اس کی طرف متوجہ ہو جائے  
 گا۔ اس کے اندر سے اس کی طرف متوجہ ہو جائے گا۔

باب سے جسے پہلی جگہ پر رکھا جائے گا وہ اس کی جگہ پر رکھا جائے گا۔  
 11 باب سے جسے پہلی جگہ پر رکھا جائے گا وہ اس کی جگہ پر رکھا جائے گا۔  
 12 باب سے جسے پہلی جگہ پر رکھا جائے گا وہ اس کی جگہ پر رکھا جائے گا۔  
 13 باب سے جسے پہلی جگہ پر رکھا جائے گا وہ اس کی جگہ پر رکھا جائے گا۔  
 14 باب سے جسے پہلی جگہ پر رکھا جائے گا وہ اس کی جگہ پر رکھا جائے گا۔

18	فریق کے ماہرین نے یہ فیصلہ کیا کہ جس سے مسلم
19	مستعد کے لیے پاکستان حاصل کیا گیا کہ جس مستعد کے
	مستعد کے لیے یہی نوادہ فریق کے مجدد اور
	ہندوستان کے سربراہ سے ملے ہوئے مذہب کا خیال ہو گا
	ہو گا، اور ان کے لئے ایک نیا مذہب اور مذہب

21	میرے پاس ایک دوست تھا جس کا نام تھا کہ
22	کھیلوں کے سلسلے میں اس نے ایک
23	پڑا تھا کہ ایک شخص نے اس کی خدمت میں
24	آگئی تھی کہ میں نے ایک شخص کو

25		
26		پہلے (دار الفکر) کے ایڈیٹر انچارج تھے۔
27		پہلے میں نے جس کے ساتھ کام کیا وہ تھا جس کے ساتھ میں نے کام کیا۔
28		پہلے میں نے جس کے ساتھ کام کیا وہ تھا جس کے ساتھ میں نے کام کیا۔
29		پہلے میں نے جس کے ساتھ کام کیا وہ تھا جس کے ساتھ میں نے کام کیا۔

[illegible]

36	خبر	مقامہ دار فرائض کے لئے ایک ہفتہ کی عید
37	خبر	مقامہ دار فرائض کے لئے ایک ہفتہ کی عید
38	خبر	مقامہ دار فرائض کے لئے ایک ہفتہ کی عید
39	خبر	مقامہ دار فرائض کے لئے ایک ہفتہ کی عید

					9.900	0.495	3000	12	ہاک کے معاملے میں ہاکس اور جس آبادی والی تنظیم کو ملتی ہے اس سے زیادہ
--	--	--	--	--	-------	-------	------	----	--

