




(3)


PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS  
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH  
SCHOOL EDUCATION DEPARTMENT  
GOVERNMENT OF SINDH

**Bid Evaluation Report**

1. **Name of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, School Education Department
2. **Tender Reference No:** PMU-CIDA/NIT/2016
3. **Tender description/Name of work/items:** Repair, Renovation & Rehabilitation of GECE (W) Larkana
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** SPPRA Serial No. 30845, Jang (14-12-2016), Dawn (12-12-2016), Kawish (12-12-2016)
6. **Total Bid documents Sold:** (02)
7. **Total Bids Received:** (02)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** (02)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 29-12-2016
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/S Fazal Muhammad Mangrio, Govt. Contractor	Rs.7,313,862/-	1 <sup>st</sup> Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/s Muhammad Ali Shujrah	Rs.8,034,329/-	2 <sup>nd</sup> Lowest	—————	Technically Qualified	

  
(Haji Parpio Sahito)  
Project Engineer – CIDA  
Member/ Secretary

  
(Asadullah Shaikh)  
Executive Engineer  
Works & Services Department  
Member

  
(Muhammad Nawaz Sohoo)  
Additional Secretary (GA)/  
Project Director, CIDA  
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh**  
**School Education Department, Government of Sindh**  
**Financial Evaluation Report of Repair, Renovation & Rehabilitation Government Elementary College of Education(W)**  
**Larkana**

N.I.T. NO. PMU-CIDA/NIT/2016  
 DATE & TIME OF ISSUE OF TENDERS UPTO 28/12/2016 5.00pm  
 DATE & TIME OF OPENNING OF BIDS. 29/12/2016 4.00pm  
 Amount of Estimate. (TS) 7.402 M

DATE & TIME OF BIDS/TENDERS SUBMISSION. 29/12/2016 3:30PM

S. No:-	Items	Cost of Schedule Items. (Rs)	Rate Quoted by Contractor M/S Fazal Muhammad Mangrio Govt. Contractor				Rate Quoted by Contractor M/S Muhammad Ali Shujrah Govt. Contractor			
			schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	3,183,355	8.00%	254,668	898,540	4,336,563	20.00%	636,671	944,000	4,764,026
2	Plumbing Work	299,164	0.00%	-	249,000	548,164	0.00%	-	272,100	571,264
3	Compound Wall	2,249,199	8.00%	179,936	-	2,429,135	20.00%	449,840	-	2,699,039
contractor bid rates						7,313,862				8,034,320
Corrected Total Bid Amount.						7,313,862				8,034,320
Remarks.						lowest				Highest

(Asadullah Shaikh)  
 Executive Engineer  
 Work & Services Department  
 Member

(Muhammad Nawaz Sohoo)  
 Additional Secretary (GA)/ Project Director, CIDA  
 (Chairman)

(Haji Parpio Sahito)  
 Project Engineer, CIDA  
 Member/ Secretary



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
School Education Department, Government of Sindh

Comparative Evaluation Report of Repair, Renovation & Rehabilitation Government Elementary College of Education (W) Iarkana

N.I.T. NO.

PMU-CIDA/NIT/2016

DATE & TIME OF ISSUE OF TENDERS UPTO 18/12/2016 5.00pm

DATE & TIME OF BIDS/TENDERS  
SUBMISSION.

19/12/2016 3:30PM

DATE & TIME OF OPENNING OF BIDS. 19/12/2016 4.00pm

Amount of Estimate. (TS)

7.402 M

S. No:-	Items	Engineer's Estimate				Rate Quoted by Contractor M/S Fazal Muhammad Mangrio Govt. Contractor				
		Schedule B Cost	Non-Schedule cost	Carriage Cost	Total Cost	Schedule B Cost	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	1	2	3	4=1+2+3					
		3,183,355	570008	381096	4134459	3,183,355	8.00%	254,668	898,540	4,336,563
2	Plumbing Work									
		299,164	383056	0	682220	299,164	0.00%	-	249,000	548,164
3	Compound Wall									
		2,249,199	0	336432	2585631	2,249,199	8.00%	179,936	-	2,429,135
	Total				7402310					7,313,862

The amount Quoted by bidder is within Technical Sanction

(Asadullah Shaikh)  
Executive Engineer  
Work & Services Department  
Member

(Muhammad Nawaz Sohoo)  
Additional Secretary (GA)/ Project Director, CIDA  
(Chairman)

(Haji Parpid Sahito)  
Project Engineer, CIDA  
Member/ Secretary




# Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh

## School Education Department, Government of Sindh

### Technical Evaluation Report of Repair, Renovation & Rehabilitation of Government Elementary College of Education (W) larkana

S.#	Description	M/S Fazal Muhammad Mangrio Govt. Contractor	M/S Muhammad Ali Shujrah Govt. Contractor
1	Registration with Pakistan Engineering Council in category C-6 or above for civil work and Allied Electrical works, having valid license with relevant codes	yes	yes
2	Registration with Sindh Revenue Board.	yes	yes
3	Bio Data of Engineers and Technical staff working with the firm.	yes	yes
4	Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.	yes	yes
5	List of work in progress indicating cost of each work and copy and letter of award of work.	yes	yes
6	Certificate of bank showing credit worthiness along with bank statement.	yes	yes
7	List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.	yes	yes
8	Registration with Income Tax Department (NTN Certificates) and copy of CNIC.	yes	yes
9	Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department	yes	yes
10	Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.	yes	yes
11	Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct	yes	yes
	<b>Remarks</b>	<b>Technically Qualified</b>	<b>Technically Qualified</b>

  
(Asadullah Shaikh)  
Executive Engineer  
Work & Services Department  
Member

  
(Muhammad Nawaz Sohoo)  
Additional Secretary (GA)/ Project Director, CIDA  
(Chairman)

  
(Haji Parpio Sahito)  
Project Engineer, CIDA  
Member/ Secretary



PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS  
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH  
SCHOOL SCHOOL EDUCATION DEPARTMENT  
GOVERNMENT OF SINDH


**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 29-12-2016,  
UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY (GA)/ PROJECT  
DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS &  
TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH -CIDA, SCHOOL  
EDUCATION DEPARTMENT**

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA, School Education Department, Government of Sindh was held on 29-12-2016 under the Chairmanship of Project Director, Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA in the committee room to evaluate the bids for Repair, Renovation & Rehabilitation of Government Elementary College of Education (W) Larkana.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 07-12-2016. (02) Tender Documents were issued and accordingly (02) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 29-12-2016 in presence of the bidders/ representatives of the firms. Thereafter the bids were technically evaluated (Annex-A) in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of **M/S Fazal Muhammad Mangrio, Govt. Contractor** may be approved for award of work for Repair, Renovation & Rehabilitation of Government Elementary College of Education (W) Larkana.

Financial evaluation& Comparative statement of bids (Annexure-B)

  
(Haji Parpio Sahito)  
Project Engineer – CIDA  
Member/ Secretary

  
(Asadullah Shaikh)  
Executive Engineer  
Works & Services Department  
Member

  
(Muhammad Nawaz Sohoo)  
Additional Secretary (GA)/  
Project Director, CIDA  
Chairman



PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS  
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH  
SCHOOL EDUCATION DEPARTMENT  
GOVERNMENT OF SINDH


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 29-12-2016,  
UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY (GA)/ PROJECT  
DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS &  
TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH -CIDA, SCHOOL  
EDUCATION DEPARTMENT


A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA, School Education Department, Government of Sindh was held on 29-12-2016 under the Chairmanship of Project Director, Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA in the committee room to evaluate the bids for Repair, Renovation & Rehabilitation of Government Elementary College of Education (W) Hussainabad, Karachi.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 07-12-2016. (02) Tender Documents were issued and accordingly (02) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 29-12-2016 in presence of the bidders/ representatives of the firms. Thereafter the bids were technically evaluated (Annex-A) in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of **M/S Insaf & Brothers** may be approved for award of work for Repair, Renovation & Rehabilitation of Government Elementary College of Education (W) Hussainabad, Karachi.

Financial evaluation& Comparative statement of bids (Annexure-B)

  
(Haji Parpio Sahito)  
Project Engineer – CIDA  
Member/ Secretary

  
(Asadullah Shaikh)  
Executive Engineer  
Works & Services Department  
Member

  
(Muhammad Nawaz Sohoo)  
Additional Secretary (GA)/  
Project Director, CIDA  
Chairman




2

PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS  
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH  
SCHOOL EDUCATION DEPARTMENT  
GOVERNMENT OF SINDH


**Bid Evaluation Report**

1. **Name of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, School Education Department
2. **Tender Reference No:** PMU-CIDA/NIT/2016
3. **Tender description/Name of work/items:** Repair, Renovation & Rehabilitation of GECE (W) Hussainabad, Karachi
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** SPPRA Serial No. 30845, Jang (14-12-2016), Dawn (12-12-2016), Kawish (12-12-2016)
6. **Total Bid documents Sold:** (02)
7. **Total Bids Received:** (02)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** (02)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 29-12-2016
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/S Insaf & Brothers	Rs.9,124,322/-	1 <sup>st</sup> Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/S KK Brothers	Rs.10,113,488/-	2 <sup>nd</sup> Lowest	—————	Technically Qualified	

  
(Haji Parpio Sahito)  
Project Engineer – CIDA  
Member/ Secretary

  
(Asadullah Shaikh)  
Executive Engineer  
Works & Services Department  
Member

  
(Muhammad Nawaz Sohoo)  
Additional Secretary (GA)/  
Project Director, CIDA  
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh**  
**School Education Department, Government of Sindh**  
**Financial Evaluation Report of Repair, Renovation & Rehabilitation Government Elementary College of Education (W)**  
**Hussainabad Karachi**

N.I.T. NO.

PMU-CIDA/NIT/2016

DATE & TIME OF ISSUE OF TENDERS UPTO

28/12/2016 5.00pm

DATE & TIME OF

BIDS/TENDERS SUBMISSION, 29/12/2016 3:30PM

DATE & TIME OF OPENNING OF BIDS.

29/12/2016 4.00pm

Amount of Estimate. (TS)

9.22 M

S. No.	Items	Cost of Schedule Items. (Rs)	Rate Quoted by Contractor M/S Insaf & Brothers				Rate Quoted by Contractor M/S KK Brothers			
			schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	3,672,752	0.00%	-	5,027,620	8,700,372	5.00%	183,638	5,091,905	8,948,295
2	Plumbing Work	554,620	0.00%	-	287,334	841,954	0.00%	-	339,170	893,790
3	Electricification Work	96,233	0.00%	-	172,540	268,773	0.00%	-	175,170	271,403
contractor bid rates						9,124,322				10,103,438
Corrected Total Bid Amount.						9,811,099				10,113,488
Rebate 7%				686,776.93		9,124,322				
Remarks.						Lowest				Highest

(Asadullah Shaikh)  
 Executive Engineer  
 Work & Services Department  
 Member

(Muhammad Nawaz Sohoo)  
 Additional Secretary (GA)/ Project Director, CIDA  
 (Chairman)

(Raji Parpio Sahito)  
 Project Engineer, CIDA  
 Member/ Secretary





**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh**  
**School Education Department, Government of Sindh**  
**Comparative Evaluation Report of Repair, Renovation & Rehabilitation Government Elementary College of Education**  
**(W) Hussainabad Karachi**

N.I.T. NO. PMU-CIDA/NIT/2016  
 DATE & TIME OF ISSUE OF TENDERS UPTO 28/12/2016 5.00pm  
 DATE & TIME OF OPENNING OF BIDS. 29/12/2016 4.00pm


DATE & TIME OF BIDS/TENDERS SUBMISSION. 29/12/2016 3:30PM


Amount of Estimate. (TS) 9.22 M

S. No:-	Items	Engineer's Estimate				Rate Quoted by Contractor M/S Insaf & Brothers				
		Schedule B Cost	Non-Schedule cost	Carriage Cost	Total Cost	Schedule B Cost	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	1	2	3	4=1+2+3					
		6,169,734	1,725,828	133,589	8,029,151	3,672,752	0.00%	-	5,027,620	8,700,372
2	Plumbing Work									
		616,060	305,376		921,436	554,620	0.00%	-	287,334	841,954
	Electricification Work									
		96,233	174,630		270,863	96,233	0.00%	-	172,540	268,773
	Total				9,221,450					9,811,099
							Rebate 7%	686776.93		9,124,322

The amount Quoted by bidder is within Technical Sanction

  
 (Asadullah Shaikh)  
 Executive Engineer  
 Work & Services Department  
 Member

  
 (Muhammad Nawaz Sohdo)  
 Additional Secretary (GA)/ Project Director, CIDA  
 (Chairman)

  
 (Haji Parpio Sahito)  
 Project Engineer, CIDA  
 Member/ Secretary




**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
School Education Department, Government of Sindh**

**Technical Evaluation Report of Repair, Renovation & Rehabilitation Government Elementary College of Education  
(W) Hussainabad Karachi**

S.#	Description	M/S Insaf & Brothers	M/S KK Brothers
1	Registration with Pakistan Engineering Council in category C-6 or above for civil work and Allied Electrical works, having valid license with relevant codes	yes	yes
2	Registration with Sindh Revenue Board.	yes	yes
3	Bio Data of Engineers and Technical staff working with the firm.	yes	yes
4	Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.	yes	yes
5	List of work in progress indicating cost of each work and copy and letter of award of work.	yes	yes
6	Certificate of bank showing credit worthiness along with bank statement.	yes	yes
7	List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.	yes	yes
8	Registration with Income Tax Department (NTN Certificates) and copy of CNIC.	yes	yes
9	Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department	yes	yes
10	Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.	yes	yes
11	Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct	yes	yes
	<b>Remarks</b>	<b>Technically Qualified</b>	<b>Technically Qualified</b>

  
 (Asadullah Shaikh)  
 Executive Engineer  
 Work & Services Department  
 Member

  
 (Muhammad Nawaz Sohoo)  
 Additional Secretary (GA)/ Project Director, CIDA  
 (Chairman)

  
 (Haji Parpio Sahito)  
 Project Engineer, CIDA  
 Member/ Secretary



PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS  
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH  
SCHOOL EDUCATION DEPARTMENT  
GOVERNMENT OF SINDH


**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 29-12-2016,  
UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY (GA)/ PROJECT  
DIRECTOR, CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS &  
TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH -CIDA, SCHOOL  
EDUCATION DEPARTMENT**

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA, School Education Department, Government of Sindh was held on 29-12-2016 under the Chairmanship of Project Director, Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh – CIDA in the committee room to evaluate the bids for Repair, Renovation & Rehabilitation of Government Elementary College of Education (W) Mirpurkhas.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 07-12-2016. (03) Tender Documents were issued and accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 29-12-2016 in presence of the bidders/ representatives of the firms. Thereafter the bids were technically evaluated (Annex-A) in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of **M/S Jiya Enterprises** may be approved for award of work for Repair, Renovation & Rehabilitation of Government Elementary College of Education (W) Mirpurkhas.

Financial evaluation & Comparative statement of bids (Annexure-B)

  
(Haji Parpio Sahito)  
Project Engineer – CIDA  
Member/ Secretary

  
(Asadullah Shaikh)  
Executive Engineer  
Works & Services Department  
Member

  
(Muhammad Nawaz Sohoo)  
Additional Secretary (GA)/  
Project Director, CIDA  
Chairman




01


PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS  
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH  
SCHOOL EDUCATION DEPARTMENT  
GOVERNMENT OF SINDH


**Bid Evaluation Report**

1. **Name of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, School Education Department
2. **Tender Reference No:** PMU-CIDA/NIT/2016
3. **Tender description/Name of work/items:** Repair, Renovation & Rehabilitation of GECE (W) Mirpurkhas
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** SPPRA Serial No. 30845, Jang (14-12-2016), Dawn (12-12-2016), Kawish (12-12-2016)
6. **Total Bid documents Sold:** (03)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** Not Applicable
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 29-12-2016
12. **Bid Evaluation Report**

S. #	Name of Firm/ Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/ rejection	Remarks
1	M/S Jiya Enterprises	Rs.14,986,312/-	1 <sup>st</sup> Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/s Ali Jumani Enterprises	Rs.15,000,417/-	2 <sup>nd</sup> Lowest	—————	Technically Qualified	
3	M/s Insaf & Brothers	Rs.15,015,907/-	3 <sup>rd</sup> Lowest	—————	Technically Qualified	

  
(Haji Parpio Sahito)  
Project Engineer – CIDA  
Member/ Secretary

  
(Asadullah Shaikh)  
Executive Engineer  
Works & Services Department  
Member

  
(Muhammad Nawaz Soho)  
Additional Secretary (GA)/  
Project Director, CIDA  
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
School Education Department, Government of Sindh**

**Financial Evaluation Report of Repair, Renovation & Rehabilitation Government Elementary College of Education (W) Mirpurkhas**

N.I.T. NO. PMU-CIDA/NIT/2016

DATE & TIME OF ISSUE OF TENDERS UPTO 28/12/2016 5.00pm

DATE & TIME OF BIDS/TENDERS SUBMISSION. 29/12/2016 3:30PM

DATE & TIME OF OPENNING OF BIDS. 29/12/2016 4.00pm

Amount of Estimate. (TS) 15.041 M

S. No.	Items	Cost of Schedule Items. (Rs)	Rate Quoted by Contractor M/S Jiya Enterprises				Rate Quoted by Contractor M/S Ali Jumani Enterprises				Rate Quoted by Contractor M/S Insaf & Brothers			
			schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	Schedule Items												
	Part A (i)	8,296,076	0.00%	-	692,970	8,989,046	0.00%	-	729,480	9,025,556	0.00%	-	732,480	9,028,556
	Part A (ii)	1,952,341	14.00%	273,328	-	2,225,669	11.00%	214,758	-	2,167,099	12.00%	234,281	-	2,186,622
	Part A (iii)	1,975,176	14.00%	276,525	-	2,251,701	11.00%	217,269	-	2,192,445	12.00%	237,021	-	2,212,197
2	Plumbing Work													
		107,574	0.00%	-	35,000	142,574	0.00%	-	45,000	152,574	0.00%	-	40,000	147,574
3	Electricification Work													
		740,198	0.00%	-	637,125	1,377,323	0.00%	-	722,545	1,462,743	0.00%	-	700,760	1,440,958
	contractor bid rates					14,986,413				15,000,417				15,015,907
	Corrected Total Bid Amount.					14,986,312				15,000,417				15,015,907
	Remarks.													

(Asadullah Shaikh)  
Executive Engineer  
Work & Services Department  
Member

(Muhammad Nawaz Soho)  
Additional Secretary (GA)/ Project Director, CIDA  
(Chairman)

(Haji Parpio Sahito)  
Project Engineer, CIDA  
Member/ Secretary



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
School Education Department, Government of Sindh

Comparative Evaluation Report for Repair, Renovation & Rehabilitation Government Elementary College of Education (W)  
Mirpurkhas

N.I.T. NO.

PMU-CIDA/NIT/2016

DATE & TIME OF ISSUE OF TENDERS UPTO

28/12/2016 5.00pm

DATE & TIME OF BIDS/TENDERS  
SUBMISSION.

29/12/2016 3:30PM

DATE & TIME OF OPENING OF BIDS.

29/12/2016 4.00pm

Amount of Estimate. (TS)

15.041 M

S. No:-	Items	Engineer's Estimate				Rate Quoted by Contractor Rate Quoted by Contractor M/S Jiya Enterprises				
		Schedule B Cost	Non-Schedule cost	Carriage Cost	Total Cost	Schedule B Cost	schedule Items(Above/below/ at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Civil Work	1	2	3	4=1+2+3					
	Part A (i)	8,296,076	806151	903028	10005255	8,296,076	0.00%	-	692,970	8,989,046
	Part A (ii)	2,147,570	0	0	2147570	1,952,341	14.00%	273,328	-	2,225,669
	Part A (iii)	1,708,440	0	0	1708440	1,975,176	14.00%	276,525	-	2,251,701
2	Plumbing Work									
		114,173	14530	0	128703.41	107,574	0.00%	-	35,000	142,574
	Electricification Work									
		740,198	311000		1051198	740,198	0.00%	-	637,125	1,377,323
	Total				15041166					14,986,312

The amount Quoted by bidder is within Technical Sanction

(Asadullah Shaikh)  
Executive Engineer  
Work & Services Department  
Member

(Muhammed Nawaz Sohoo)  
Additional Secretary (GA)/ Project Director, CIDA  
(Chairman)

(Haji Parpio Sahito)  
Project Engineer, CIDA  
Member/ Secretary





Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
School Education Department, Government of Sindh

Technical Evaluation Report of Repair, Renovation & Rehabilitation Government Elementary College of Education (W)  
Mirpurkhas

S.#	Description	M/S Jiya Enterprises	M/S Ali Jumani Enterprises	M/S Insaf & Brothers
1	Registration with Pakistan Engineering Council in category C-6 or above for civil work and Allied Electrical works, having valid license with relevant codes	yes	yes	yes
2	Registration with Sindh Revenue Board.	yes	yes	yes
3	Bio Data of Engineers and Technical staff working with the firm.	yes	yes	yes
4	Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.	yes	yes	yes
5	List of work in progress indicating cost of each work and copy and letter of award of work.	yes	yes	yes
6	Certificate of bank showing credit worthiness along with bank statement.	yes	yes	yes
7	List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.	yes	no yes	yes yes
8	Registration with Income Tax Department (NTN Certificates) and copy of CNIC.	yes	yes	yes
9	Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department	yes	yes	yes
10	Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.	yes	yes	yes
11	Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct	yes	yes	yes
	Remarks	Technically Qualified	Technically Qualified	Technically Qualified

  
(Asadullah Shaikh)  
Executive Engineer  
Work & Services Department  
Member

  
(Muhammad Nawaz Sohoo)  
Additional Secretary (GA)/ Project Director, CIDA  
(Chairman)

  
(Haji Parpio Sahito)  
Project Engineer, CIDA  
Member/ Secretary












Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh

School Education Department, Government of Sindh

Repair, Renovation & Rehabilitation of TTIs held on 29-12-2016

GECE (W), Mirpurkhas, GECE (W), Larkana & GECE (W), Hussainabad, Karachi

Attendance Sheet of Participants

S. #	Name of Firm	Name of Representative	Contact #	Signature
01	M/S Insof & Brothers	Jaraid Ali	0314-2348070	
2	M/S Kaim Khari & Brothers	Zahid Ahmed Khan	0300-2908969	
3	<del>M/S Kaim Khari &amp; Brothers</del>	<del>Zahid Ahmed Khan</del>	<del>0300-2908969</del>	<del></del>
4	M/S Ali Jammi Enterprises	M. Shuja	0342-2674293	
5	Jiya Enterprises		0344-2217840	
6	Fazul Mangi	Fazul Mangi	03003404170	
7	M. ALI	M. ALI SHUJRA	0300-3158208	
8				
				





پروجیکٹ مینجمنٹ یونٹ  
 کنکھٹی بلڈنگ آف نیچر ٹرینگ انسٹی ٹیوشن اینڈ  
 ٹرینگ آف انٹرنیٹ اسکول نیچرز ان سندھ۔  
 حکومت سندھ۔ ایجوکیشن اینڈ سائنس ڈیپارٹمنٹ

کراچی، بتاریخ 07 دسمبر 2016

## ٹینڈر طلبی نوٹس

درج ذیل کاموں کی برکھورنٹ کے لیے اینڈرز ہڈنگ ڈاکومنٹس (ایس بی ڈی) پر ایس بی بی آر سے روز 2016 (ترمیم شدہ 2013) کے تحت فراہم شدہ ملکی ادارہ کابھنڈن آفرم ہے وی فرمز سے سربرہ ٹینڈر طلب ہیں۔

نمبر	کام کا نام	قیمتی لاگت (ملین میں)	زر بیجانہ (ملین میں)	ٹینڈر فیس	مدت تعمیر
1.	گورنمنٹ انٹرنیٹری کالج آف ایجوکیشن (دہن) میر پور خاص	15.1	0.755	3000	4 ماہ
2.	گورنمنٹ انٹرنیٹری کالج آف ایجوکیشن (دہن) حسمین آباد کراچی	10	0.5	3000	4 ماہ
3.	گورنمنٹ انٹرنیٹری کالج آف ایجوکیشن (دہن) لاڑکانہ	7.5	0.375	3000	4 ماہ

ٹینڈر کے اجراء وصولی اور کھلنے کا پروگرام

نمبر شمار	تصلیات	مکلی بار	کاموں پر رول آنے کی صورت میں دوسری بار
1.	اجرائی تاریخ	09-12-2016	30-12-2016
2.	کھلنے کی تاریخ	29-12-2016	17-01-2017

### ٹینڈر کی شرائط وضو اہلا

- 1- ہڈنگ دستاویزات مکمل سیٹ (مکلی بار) 09-12-2016 سے 28-12-2016 تک اور (رول آنے کی صورت میں دوسری بار) 30-12-2016 سے 16-01-2017 تک دلچسپی رکھنے والے پیشکش دہندگان زبردستی کو فری درخواست جمع کروا کر حاصل کر سکتے ہیں۔
2. کوئی شرط ٹینڈر قابل قبول نہیں ہوگا۔
3. سربرہ پیشکشیں ہر کام کے آگے تحریر زر بیجانہ کے ساتھ پیشکش ہے آڈر زبردستی کے دفتر میں 29-12-2016 یا قبل سہ پہر 3:30 بجے تک (مکلی بار) اور 17-01-2017 کو 3:30 بجے تک (رول آنے کی صورت میں دوسری بار) جمع کرانا لازمی ہے۔
4. مکلی روم آف ایجوکیشن اینڈ ٹرینگ ڈیپارٹمنٹ تقریباً طور اولہ کے ڈی ایے بلڈنگ سندھ سیکرٹریٹ نمبر 3 کراچی میں پیشکش دہندگان / پیشکش دہندگان کے نمائندوں کی موجودگی میں "کنکھٹی بلڈنگ آف نیچر ٹرینگ انسٹی ٹیوشن اینڈ ٹرینگ اسکول نیچرز ان سندھ۔ سی آئی ڈی ایے" کی برکھورنٹ سکھٹی 29-12-2016 کو شام 4:00 بجے (مکلی بار) اور 17-01-2017 کو 4:00 بجے تک (رول آنے کی صورت میں دوسری بار) ٹینڈر کھولنے کی۔
5. اہلکار کو سندھ پبلک برکھورنٹ روز 2016 (ترمیم شدہ 2013) کے تحت کسی بھی یا تمام پیشکشوں کو ستر کرنے کا حق حاصل ہے۔
6. فیصلگی کی صورت میں ٹینڈر پیشکشیں اگلے کاروباری روز اسی وقت پر وصولی کی اور کھولنی جائیں گی۔
7. فراہم شدہ شرائط کی اہلیت درج ذیل ہے:
  - 1۔ پاکستان انجینئرز کونسل سے C-6 کنکھری یا اس سے زائد میں رجسٹریشن اور کارآمد لائسنس۔
  - 2۔ سندھ یونیورسٹی سے رجسٹریشن۔
  - 3۔ فرمز میں کام کرنے والے انجینئرز اور انجینئرز کی ملازمین کا بائیمڈیٹا۔ (برائے انجینئرز سی ایس سرٹیفکیٹ لازماً منسلک کیا جائے۔)
  - 4۔ ای نوٹس کے جاری کام / عمل کے گئے کام آگلی پیش اختتام کارٹیفکیٹ اور دستاویزی ثبوت۔ خاص طور پر باکل ایسے کاموں کا۔
  - 5۔ جاری کاموں کی فہرست جس میں کام کا تخمینہ ظاہر کیا گیا ہو اور کام سے جانے کے لیڈری اقول۔
  - 6۔ الٹ۔ دستاویزی ثبوت اور آلات کی فہرست اور ماکانہ حقوق کا دستاویزی ثبوت
  - 7۔ ایک اینٹنٹ کے ساتھ مالی طور پر مستحکم ہونے کا ایک سرٹیفکیٹ۔
  8. ایک لیس ڈیپارٹمنٹ کی رجسٹریشن (این بی این سرٹیفکیٹ) اور سی آئی ڈی ایے کی نقل۔
  9. حلف نامہ کہ فرم پر لگنے کی جانب سے کسی پابندی نہیں لگی اور نہ ہی کسی قانونی پارہ جرنی میں ملوث ہے۔
  10. حلف نامہ کہ فرم کسی ایگزیکٹوڈنگ انجینئری کی جانب سے پہلے بھی ایک سٹ نہیں لگی، کا حلف نامہ۔
  11. حلف نامہ کہ وہی کلی تمام معلومات / دستاویزات تصلیات گئی اور درست ہیں، کا حلف نامہ۔
  12. فرم سے وی فرمز کی صورت میں پائزر پائزر شپ ڈی / ای ڈی ڈی ایے جس میں پروجیکٹ یا دیگر متعلقہ عمال کی عمل تصلیات اور پاور آف اٹارنی۔ دامد مالک ہونے کی صورت میں بھی حلف نامہ جمع کرانا ہوگا۔

### نوٹ: - پروجیکٹ ڈائریکٹر

کنکھٹی بلڈنگ آف نیچر ٹرینگ انسٹی ٹیوشن اینڈ ٹرینگ اسکول نیچرز ان سندھ  
 سی آئی ڈی ایے ایجوکیشن اینڈ ٹرینگ ڈیپارٹمنٹ حکومت سندھ کراچی

(INF/KRY-4730/16)

NO TO  
CORRUPTION

SAFETY AND SECURITY

ہر وقت کرای کی حالت سے متوجہ رہیں



روزنامہ جنگ کراچی بدھ 14 دسمبر 2016ء



**PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS  
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH  
GOVERNMENT OF SINDH  
EDUCATION & LITERACY DEPARTMENT**

NO. PMU-CIDA/NIT/2016

Karachi Dated 07th December, 2016

**NOTICE INVITING TENDERS**

Sealed tenders are invited as per SPPRA Rules 2010 (Amended 2013) from the interested contractors / companies / firms / JV Firms on Standard Bidding Documents (SBD) for procurement of the following works:

S. No.	Name of Work	Estimated Cost (In million)	Earnest Money 5% (In Million)	Tender Fee	Completion Period
1.	Government Elementary College of Education (W) Mirpurkhas.	15.1	0.755	3000	04 Months
2.	Government Elementary College of Education (W) Hussainabad, Karachi.	10	0.5	3000	04 Months
3.	Government Elementary College of Education (W) Larkana	7.5	0.375	3000	04 Months

**PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS**

S.#	Particulars	1st Attempt	In case of un-responded works 2nd Attempt
1.	Date of Issue	09-12-2016	30-12-2016
2.	Date of Opening	29-12-2016	17-01-2017

**TERMS & CONDITIONS OF THE TENDERS**

1. A complete set of bidding documents may be purchased (in shape of pay order) with effect from 09-12-2016 upto 28-12-2016 (1st Attempt) & from 30-12-2016 upto 16-01-2017 (in case of un-responded/2nd Attempt) by interested bidders on submission of written application to the undersigned.
2. No Conditional tenders will be entertained.
3. Sealed bids accompanied with the earnest money as mentioned against each, in shape of Pay Order must be submitted in the office of the undersigned on or before 29-12-2016 upto 3:30 p.m. (1st Attempt) & on 17-01-2017 upto 3.30 PM (in case of un-responded / 2nd attempt).
4. Bids will be opened by the Procurement Committee of "Capacity Building of Teachers Training Institutions & Training of Elementary School Teachers in Sindh — CIDA" in the presence of bidders' / representatives of bidders on 29.12.2016 at 4:00 p.m. (1st Attempt) & 17-01-2017 at 4.00 p.m. (in case of un-responded / 2nd attempt) in the **committee room of Education & Literacy Department, 3rd Floor, Old KDA Building, Sindh Secretariat No. 3, Karachi.**
5. The competent authority reserves the right to reject all or any bid subject to the relevant provisions of Sindh Public Procurement Rules, 2010. (Amended 2013).
6. In case of holiday the tenders / bids would be submitted and opened on the next working day and time.
7. Eligibility condition of intending participants are as under:
  - a. Registration with Pakistan Engineering Council in Category C-6 or above having valid licence with civil and allied electrical codes.
  - b. Registration with Sindh Revenue Board.
  - c. Bio Data of Engineers and Technical staff working with the firm (for engineers their PEC Certificate must be attached).
  - d. Documentary evidence of similar works executed / works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.
  - e. List of work in progress indicating cost of each work and copy and letter of award of work.
  - f. List of Machinery and equipments available with documentary evidence of its ownership.
  - g. Certificate of Bank showing credit worthiness along with bank statement.
8. Registration with Income Tax Department (NTN Certificates) and copy of CNIC.
9. Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
10. Affidavit to the effect that the firms / contractors have not been blacklisted previously by any executing agency.
11. Affidavit to the effect that all documents / particulars / information furnished, are true & correct.
12. In case of firm / JV Firms, list of partners / partnership deed / JV deed, giving full particulars of Proprietors or others connected along with power of attorney. In case of being sole Proprietors, such undertaking on Affidavit be furnished.

**PROJECT DIRECTOR**

Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh — CIDA  
Education & Literacy Department, Govt. of Sindh, Karachi

INF-KRY No. 4730/16

Say No to Corruption

محمد شریف خان



## ٽينڊرن گھراڻي جو نوٽيس

دلچسپي رکندڙ ٽيڪنيڪل/ڪمپنن/فرمن/7 لاءِ فرمز کان هيٺين ڪمن جي پروڪيورمينٽ لاءِ اسٽينڊرڊ بلڊنگ ڊاڪيومينٽس (SBD) تي ايس پي پي آر اي رولز 2010 موجب مھربند ٽينڊر گھراڻي جا.

نمبر	ڪم جو نالو	ڪيٿل لاڳت ملين رپيا	سوٽي رقم 5% ملين رپيا	ٽينڊر رقم	تڪميل جو مدت
1.	گورنمينٽ ايليمينٽري ڪاليج آف ايجوڪيشن (W) ميرپورخاص رينويشن ۽ بهار بحالي	15.1	0.755	3000	04 مھينا
2.	گورنمينٽ ايليمينٽري ڪاليج آف ايجوڪيشن (W) حسين آباد ڪراچي	10	0.5	3000	04 مھينا
3.	گورنمينٽ ايليمينٽري ڪاليج آف ايجوڪيشن (W) لاڙڪاڻو	7.5	0.375	3000	04 مھينا

### ٽينڊرن جي اجراءِ/وصولي ۽ ڪولڻ لاءِ پروگرام

نمبر	تفصيل	بھريون پيرو	ڪمن کي موٽ ن ملڻ جي صورت پر پھيون پيرو
1.	اجراءِ جي تاريخ:	09-12-2016	30-12-2016
2.	ڪولڻ جي تاريخ:	29-12-2016	17-01-2017

### ٽينڊرن جا شرط ۽ ضابطا

1. واک دستاويزن جو هڪ مڪمل سيٽ تاريخ 09-12-2016 کان 28-12-2016 تائين (بھريون پيرو) ۽ 30-12-2016 کان 16-01-2017 تائين (موٽ ن ملڻ جي صورت پر/پھيون پيرو) خواهشمند واک ٽينڊرن پاران هيٺ صحيح ڪندڙ وٽ لکت پر درخواست جمع ڪرائڻ تي خريد ڪري سگھجي ٿو. ڪور شرط ٽينڊر غور حاصل ن ڪندو.
2. مھربند واک هر هڪ جي سامھون ڄاڻايل سوٽي رقم پر آرڊر جي صورت پر هيٺ صحيح ڪندڙ جي آفيس پر 29-12-2016 تي يا ان کان اڳ ٽيھري 3:30 وڳي تائين (بھريون پيرو) ۽ 17-01-2017 تي ٽيھري 3:30 وڳي (موٽ ن ملڻ جي صورت پر/پھيون پيرو) لازمي آڻڻ گھرجن.
3. واک "ڪئپسٽي بلڊنگ آف ٽيچرز ٽريننگ انسٽيٽيوٽس اينڊ ٽريننگ آف ايليمينٽري اسڪول ٽيچرز ان سنڌ-CIDA" جي پروڪيورمينٽ ڪميٽي پاران واک ٽينڊرن/واڪ ٽينڊرن جي نمائندن جي موجودگي، پر 29-12-2016 تي شمار 4:00 وڳي (بھريون پيرو) ۽ 17-01-2017 شمار 4:00 وڳي (موٽ ن ملڻ جي صورت پر/پھيون پيرو) ايجوڪيشن اينڊ لٽريسي ڊپارٽمينٽ جي ڪميٽي روم، ٿرڊ فلور اولڊ ڪي ڊي اي بلڊنگ، سنڌ سيڪريٽريٽ نمبر 3 ڪراچي، پر ڪوليا ويندا.
4. مجاز اختياري سنڌ پبلڪ پروڪيورمينٽ رولز 2010 (ٽرم ٽيل 2013) جي لاڳاپيل تشريعات جي شرط سان ڪنھن به ٻيا سمورن واکن کي رد ڪرڻ جو حق محفوظ رکي ٿي.
5. عام موڪل جي صورت پر ٽينڊر/واڪ ورنڊو ڪم ڪار واري ڏينھن ۽ وقت تي جمع ڪرايا ۽ ڪوليا ويندا.
6. خواهشمند شرڪت ڪندڙن لاءِ اھليت جا شرط هيٺين ريت آهن:
  - a. پاڪستان انجنيئرنگ ڪائونسل سان ڪنٽريگري 6-C يا ان کان مٿي پر ڪاگر لائسنس رکندڙ هجي ساڻ سول/اليڪٽريڪل ڪوڊز.
  - b. سنڌ روينيو بورڊ سان رجسٽريشن
  - c. فرم سان گڏ ڪم ڪندڙ انجنيئرز ۽ ٽيڪنيڪل اسٽاف (انجنيئرن کي سندن پي اي سي سرٽيفڪيٽ شامل ڪرڻ گھرجي).
  - d. ساڳين انجام ڏنل/هلندڙ ڪم جو دستاويزي ثبوت ۽ اجر پاران ڪم جي اطمينان بخش تڪميل جو سرٽيفڪيٽ. خاص طور ڪم جي ساڳي نوعيت.
  - e. هلندڙ ڪم جي فھرست جنھن پر هر هڪ ڪم جي لاڳت ڏيکاريل هجي ۽ ڪم جي ليٽر ڏيڻ سان ڪاٺي.
7. دستياب مشينري ۽ ايڪيوپمينٽ جي فھرست ساڻ ان جي مالڪي جو دستاويزي ثبوت.
8. بينڪ جو سرٽيفڪيٽ جنھن پر قرض جي حد ڏيکاريل هجي گڏوگڏ بينڪ اسٽيٽمينٽ.
9. انڪر ٽيڪس ڊپارٽمينٽ وٽ رجسٽريشن (ا.ب. ٽ. ا.ب. س. ٽ.ف.ڪ.ٽ.ا.ب.)



سومر 12 ڊسمبر 2016 ع

هڪ ئي وقت ڪراچي، حيدرآباد ۽ سکر مان شايع ٿيندڙ پھرين سنڌي اخبار

