SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTACT EVALUATION FORM TO BE FIILED BY ALL PROCURING AGENCICES FOR PUBLIC CONTRACTS OF WORKS. SERVICE & GOODS

1.	NAME OF THE ORGANIZATION/DEPT 1.	KARACHI WATER & SEWERAGE BOARD
2.	PROVINCIAL GOVT/OTHER	,
	TITLE OF CONTRACT	Cleaning and desilting
	of 18" Dia Main lines a	nel Construction of
	intermediate Yankali	
	d-area and Sector 51-13, UC	#25/C·D
3.	TENDER NUMBER	<u>35350</u>
4.	BRIEF DESCRIPTION OF CONTRACT	
5.	FORUM THAT APPROVED THE SCHEME	MD, KWSB
6.	TENDER ESTIMATED VALUE	Rs: 993152/2
7.	ENGINEER'S ESTIMATE	D 001286/
	(Attached List of Buyers)	Rs: 994335/2
8.	ESTIMATED COMPLETION PERIOD (As Per Contract)	15-20 Days
9.	TENDER OPENED ON (DATE & TIME)	14-12-17 at 2:30 P.M
10.	NUMBER OF TENDER DOCUMENT SOLD (Attached List Of Buyers);	3 Nos
11.	NUMBER OF BIDS RECEIVED	3_Nos
12	NEW ADED OF DISCOVER AT THE	
12.	NUMBER OF BIDERS RESENT AT THE TIME OF OPENEIONG OF BIDS.	3 Nos
13.	BID EVALUTION REPORT (enclose copy).	Copy attached
14.	NAME AND ADDRESS OF THE SUCCSEEFU	M/S: Nasis Klan Enterp.
	BIDDER. H. No: 149, M.P.R. Cslony	Jang Lopi's Roal, Orangi Town
	CONTRACT AWARD PRICE	Rs: 9 93 152/2
15. 16.	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1 st . 2 nd . 3 rd Evaluation	/
	`	2ND M/S: NAZAR Coule Brothers
		3RD M/S: Sorgueson Enterp.

						-1
Single Stage One Envelope Procedure.				c/loc	al/local]
Single Stage Two Envelope Procedure.						
Two Stage Bidding Procedures						
Two Stage Two Envelope Bidding Procedure	·			_		
PLEASE SPEIFY OF ANY OTHER METHOD OF PR DISTRICT CONTRACTING/NEGOTIATION				e. EMER	GENCY	,
18. APPROVING AUTHORITY FOR OF CONTACT.	AWARD		M:D KW8	zSB		
19. WHETHER THE PROCUREMENT PLAN?	T WAS INC	LUDED	IN ANNUA	L PROC	CUREM	ENT
20. ADVERTSMENT:		L XOU				
SPPRA Website (if yes. give date and SPPRA's tender number		Yes NO				
News papers Yes, give names of newspaper and dates)	(If	Yes				
21. NATURE OF CONTRACT		No				
22. WHETHER QUALIFACTION CR	ITFRIA			-	<u>-I </u>	<u>, </u>
WAS INCLUDEECD IN BIDDING/TENDER DOCUM (If yes, enclose a copy).						
23. WHETER EVALUTION CRITERI WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy).	A BID		Yes		No	1
24. WHETHER APPROVAL OF COM USING A METHOD OTHER THA			TIVE BIDD			₹ 1 √
25. WAS BID SECURITY OBTAINED	D FROM AI	LL THE	Yes BIDDERS?		No	
			Yes	$\sqrt{}$	No	1

28. WHET5HER NAMES OF THE BIDDERS AND THEI	R QUOTEI	O PRICE	WERE	
RADE OUT AT THE TIME OF OPENING OF BIDS?	Yes	T7	No	
29. WHETHER CPY OF EVALUTION REPORT GIVEN	TO ALL B	IDDERS'	?	
(Attach copy of the bid evaluation report).	Yes	11	No	
30. ANY COMPLAINTS RECEIVE (if yes, result there for)				
50. ANT COMILATIVES RECEIVE (II yes, result there for)	Yes		·	
	No	√		
31. ANY DEVIATION FROM SPECIFICATION GIVEN IN TI	HE TENDER	R NOTICE	F / DOCUME	NT
(if yes, given details).	Yes	T	- DOCOME	
	No	1		
32. WAS THE EXTENSION MADE IN RESPONSE TIME	<u> </u>		···	
(if yes, given detailed reasons).	Yes			
· ·	No	<u> </u>		
33. DEVIATION FROM QUALIFICATION CRITERIA				
(if yes, given detailed reason).	Yes			
	No	~ \ \ \ \	160,002	
34. WAS IT ASSURED BY THE PROCURING AGENCY THA	AT THE SEL	ECTED I	FIRM IS	
NOT BLACK LISTED?	Yes		No	
35. WAS A VISIT MADE BY ANXT OFFICER/OFFICIAL OF SUPPLIER PREMISES IN CONNECTION WITH THE PRASCERTAINED REGARDING FINANCING OF VISIT, O (if yes. enclose a copy)	OCUREME	NT? IF SC		
	res		į No	
36. WERE PROPER SAFEGUARDS PROVIDED ON MC	BILIZATI	ON ADV	ANCE	
PAYMENT IN THE CONTRACT (BANK GURANTEE ETC.)?	Yes		No	V
GORAIVIBERTC.);				
37. SPECIAL CONDITIONS, IF ANY.				
(if yes, given brief description).	Yes			
	No	√ <u> </u>		
				
Signature & official stamp of				
i.aur. B				
EXECUTIVE EXCINEER (SEW)				
AKHTAK JALIL BAJWA				
Authorized officer Executive Engineer				

SPPRA, Block-No.8, Sindh Secretariat No.4-A, Court Road, Karchi. 021-9205356, 021-9205396 & fax 021-9206291

FOR OFFICE USE OKorangi Town (W&S) KW&SB

Tele:



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DEPUTY MANAGING DIRECTOR (T/S) /

CHIEF ENGINEER (W&S)

1ST Floor Block-"B" 9th Mile Karsaz, Shahrah-e-Faisal Karachi.

No:DMD/TS/DK /KW&SB/ACCTT/2018/

Dated: 2-2-18

M/s. Nasir Khan Enterprises, House No.149, M.P.R. Colony, Manghopir Road, Orangi Town, Karachi

LETTER OF ACCEPTANCE / SANCTION ORDER

SUBJECT:-

CLEANING AND DESILTING OF 18" DIA MAIN LINES AND CONSTRUCTION OF INTERMEDIATE MANHOLE ON ALLAH RAKHA ROAD, A-AREA AND SECTOR-51-B, UC # 25, KORANGI DIVISION.

As conferred the powers of Chief Engineer (W&S),KW&SB delegated to undersigned by the Managing Director, KW&SB communicated vide O/O No.KW&SB/DMD/HRD&A/1141 dated: 26th October, 2016, on behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-53/N, tender called upon through Authority's Website of SFPRA Rule-2010 under Serial NO.35350, as recommended by the Procurement Committee-I, KW&SB, vide para--29(01)/N to para-35(07)/N, your bid for the subject is hereby accepted for the sum of Rs.9,93,152/= (Rupees Nine Lacs Ninety Three Thousand One Hundred Fifty Two Only), duly concurred by the Finance Department, vide para-41/N to para-50/N. The expenditure will be charged from the Head of Account B.G.No. K-023-32, for the year 2017-2018.

There is now binding contract between KW&SB and **M/s. Nasir** Khan Enterprises.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement on non judicial stamp paper for Rs.3,476/= @ 0.35%, within 03 days positively. This agreement shall be signed by the employer and M/s. Nasir Mhan Enterprises.

Please be noted that 2% Performance Security may be provided in advance & remaining 8% Performance Security will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Executive Engineer (Sew), Korangi Town, District Korangi, KW&SB.

(ASAD ULLAH KHAN)

DPUTY MANAGING DIRECTOR (T/S


K.W.&.S.B.

Copy to :-

1. The Superintending Engineer, District Korangi, KW&SB.

2. XEN (Sew), Korangi Town, District Korangi, KW&SB.

3. Office Copy.



IN WITNESS WHEREOF, the parties hereto have set their respective hands and seats the day and year first above white 118

Signed, Sealed and Delivered by the.

For and on behalf of **EMPLOYER**

4670W/H

For and on behalf of CONTRACTOR

DEPUTY MANAGING DIRECTOR (T/S) K.W.&.S.B.


MANAGING PARTNER M/S. NASIR KHAN ENTERPRISES

WITNESS OF EMPLOYER

SHADAR GULSBRUTTINGS WITNESS OF CONTRACTOR

SUPERINTENDING ENGINEER DISTRICT KORANGI, KW&SB.

EXECUTIVE ENCLYEER (SEW) KORANGI TOWN NISTRICT KORANGI




NOW this Agreement Will ESBs 2018 HOUSAND ONLY)

,2002

- In this Agreement words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter referred to.
- 2. The following documents which for the purpose of identification have been signed by MR. NASIR KHAN on behalf of the contractor and by DY. MANAGING DIRECTOR(T/S), KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
- a). This Form of Agreement.
- b). Employer letter of Acceptance No.DMD/TS/SE/DK/W&S/KW&SB/2018/ $\frac{14}{2}$ dated: $\frac{2-2-18}{2018}$
- c). The Tender.
- d). The conditions of the Particular Application Part-II-A & II-B.
- e). The General Conditions Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- i) Time period is 90 Days.
- 3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.

4. THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.

CELLAS.



42001

O 8 FEB 2018 CONTRACT AGREEMENT


An agreement made this ________ day of ________ 2018, in the Christian year Two thousand Eighteen between the Karachi Water & Sewerage Board of the City of the Karachi, as conferred the powers of Chief Engineer (W&S), KW&SB delegated to Deputy Managing Director (T/S), KW&SB communicated vide O/O NO.KW&SB/DMD/HRD&A/1141 dated: 26th October, 2016, hereinafter, called the Board (which expression shall include their successors) of the one part and as first Party M/S. NASIR KHAN ENTERPRISES having their office at House No.E-149, M.P.R. Colony, Manghopir Road, Orangi, Karachi, Represented by the MR. NASIR KHAN hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work "CLEANING AND DESILTING OF 18" DIA MAIN LINES AND CONSTRUCTION OF INTERMEDIATE MANHOLE ON ALLAH RAKHA ROAD, A-AREA AND SECTOR-51-B, UC # 25, KORANGI DIVISION" KW&SB'S OWN FUNDED PROGRAMME, for RS.9,93,152/= (RUPEES NINE LACS NINETY THREE THOUSAND OEN HUNDRED FIFTY TWO ONLY), for the construction and completion of such WORKS and the remedying of an defects therein. The tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.35350

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/=, vide Pay Order No.19525028 dated: 11-12-2017, issued from Habib Bank Limited, Taimuria Market Branch Karachi remaining 8% for amounting to Rs.79,315/= will be deducted of 10% Performance Security as Security Deposit from his bill, he same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).

6. 6. 6. C.

Daryn. A



0 6 FEB 2018

- 41087

UTILIZED FOR THE WORK OF

TANA SIDENGUI ARAGOARA MENOZARA

CLEANING AND DESILTING OF 18" DIA MAIN LINES AND CONSTRUCTION OF INTERMEDIATE MANHOLE ON ALLAH RAKHA ROAD, A-AREA AND SECTOR-51-B, UC # 25, KORANGI DIVISION.


FOR AMOUNTING TO RS.9,93,152/=

(RUPEES NINE LACS NINETY THREE THOUSAND ONE

HUNDRED FIFTY TWO ONLY)

M/S. NASIR KHAN ENTERPRISES.

Anip!



0 6 FEB 2018

41088 UTIL

Approximation Carri

UTILIZED FOR THE WORK OF

CLEANING AND DESILTING OF 18" DIA MAIN
LINES AND CONSTRUCTION OF INTERMEDIATE
MANHOLE ON ALLAH RAKHA ROAD, A-AREA
AND SECTOR-51-B, UC # 25, KORANGI
DIVISION.

FOR AMOUNTING TO RS.9,93,152/=
(RUPEES NINE LACS NINETY THREE THOUSAND ONE
HUNDRED FIFTY TWO ONLY)

M/S. NASIR KHAN ENTERPRISES.

asis &

Juny

NO:EE/SEW/ K.T /KW&SB/12

DATED: 2 - 2 - 18

M/S: Nasir Klan Enterf.

WORK ORDER

NAME OF WORK: Change and alesitting of 18" Dia Africa Sent Such a Section of intermediate Mandale Construction of intermediate Mandale Construction of intermediate Mandale Construction of intermediate Mandale Construction of the contract. You are further directed to contact the Assistant Executive Engineer Month.

EXECUTIVE EXCINEER (SEW) KORANGI TOWN, KW&SB.

COPY TO:-1-DMD (TS) KW&SB 2-S.E (Dissully) KW&SB 3-A.D.A KW&SB

SUBJECT: CLEANING AND DESILTING OF 18"DIA MAIN LINES AND CONSTRUCTION (INTERMEDIATE MANHOLE ON ALLAH RAKHA ROAD,A-AREA AND SECTOR 51-B,UC # 25, KORANGI DIVISION

Description and rate of items based on market (offered rates)

\$.NO	DESCRIPTION	QUANTITY		RATE	PER	A
S.NO I	DESCRIPTION Cleaning inside Sewerage Lines completely restoring original silt space / diameter of pipe line by labour and equipment (Mechanically-/ Electrically) Including accessories like pulley's steel rope bucket and draggers sizing from 6" to 18" dia. Their "to and fro" pulling action (Nos of passes shall be as many as required) would be undertaken in two phases - First phase entire length from down stream to up stream) bringing down peak hours sewage to flow inside pipe line (as free flow) and in 2nd phase from up stream to down stream of entire length using no silt to observed in bucket 6" to 18" except only sewage water finally passing a ball of 12" esser then the diameter of pipe but no exceeding 48" dia ball even for larger dia tipe to ensure perfect cleaning. The job including all the hire / cost of equipment and accessories of above winching machine / 2ev.ses along with /fingine winching drum set naving steel rope pulley mounted over it, steel bucket 6" to 18" dia hocks and other protection like safety barriers, traffic signs, traffic cones ensuring no damages to pipe line along with ensuring safety of labours and other property / lives and removal of silt / solid waste during desilting and clearance of	QUANTITY	Rupees in figures	RATE Rupees in words	PER	A
<u>:</u>	site etc Complete as per full satisfaction of Site Engineer 24" Dia Providing Manhole 4" internal dia without RCC cover with C.I frame (15Kg) & 5 feet clear depth	3908 Rn	209)	Two hundred	Rft	816
	cast in situ 1:2:4.9" thick wall 1:4:8 CC in 5" dia 5" thick in foundation 1:2:4 CC in benching ½" thick cement plaster 1:3 on inside wall & surface of channel & ½c making required nos of main branches channel ½" dia bar for M/s footrest at 1:2" C/C t/c escavation in all kind soil, back filling disposal of surplus stuff complete as per drawing & design & instruction of the Engineer In charge.	10 Nos	14529	Fourteen thank fin kuntul tunty nine	Each	145
3	Add for extra depth beyond 5" deduct at the same rate	12.25 Rft /	2538	The thousand any	P/Rft TOTAL	310
		***************************************			TOTAL	1993

193154

Taward One hands fifty hus

Control Electrication

Grand Carl

EXECUTIVE EXTINEER (SEW)
KORANGE TOWN, KW&SB.



Government of Sindh Sindh Public Procurement Regulatory Authority



No. A.D(A)/SPPRA/35350(KW&SB)/2017/ 153

Karachi, dated 13 July, 2018

The Executive Engineer Korangi Town Sewerage Wing Karachi Water & Sewerage Board.

Karachi.

Subject:

NIT NO. EE/(SEW)/K.T/KW&SB/2018/09 Dated 21-11-2017 (SR. NO. 35350).

I am directed to refer to the contract documents received vide letter No EE/SEW)K.T/KW&SB/2018/30 dated 28-02-2018 on the subject NIT and to state that BER was hosted on Authority's website on 06-02-2018 and Procuring Agency has furnished contract documents after seven days of Award of work and PA has furnished contract documents, hence violated Rule-45 & 50 of SPP Rules-2010 (Amended-2017).

2. It is therefore advised to furnish clarification / justification in the light of above violated rule. It may be noted that non-compliance of SPP Rules, 2010 (Amended-2018) may render the procurement as mis-procurement.

ASSISTANT DIRECTOR (ASSESSMENT)

Copy forwarded for information to:-

✓ The Managing Director, Karachi Water & Sewerage Board, Karachi.

✓ The Staff Officer to MD, SPPRA.

Note:-

"SPPRA has developed and launched new website 'Procurement Performance Management System (PPMS)'. All Procurement Agencies are advised to use this website for uploading NIT, BER and contract documents by themselves.

For any query please contact at 021-99205356-99203287.