SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF

WORKS, SERVICES & GOODS

1) NAME OF THE ORGANIZATION / DEPTT: KARACHI WATER & SEWERAGE BOARD

2) PROVINCIAL / LOCAL GOVT./ OTHER

Local Government

3) TITLE OF CONTRACT

Rectification of Contamination /repairing/Replacing / Pipe and valve of 8"dia AC pipe in Sector-19/A to Ensure the Regular and smooth Supply in Surrounding area

Scheme-33.

4) TENDER NUMBER

Through SPPRA Website vide S.No. 35460

5) BRIEF DESCRIPTION OF CONTRACT

As above

6) FORUM THAT APPROVED THE SCHEME

Managing Director KW&SB.

7) TENDER ESTIMATED VALUE

Rs.9,99,947/-

8) ENGINEER'S ESTIMATE

N.A

(For attach list of buyers)

9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 15 Days.

10) TENDER OPENED ON (DATE & TIME)

21-12-2017 2.30 P.M.

11) NUMBER OF TENDER DOCUMENTS SOLD

03 Nos.

(Attach list of buyers)

12) NUMBER OF BIDS RECEIVED

03 Nos.

13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.

14) BID EVALUATION REPORT

Attached

(Enclose a copy)

15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s, Muhammad Uzair & Zulkifal Enterprise House 317 block-21 F.B. Area., Karachi.

16) CONTRACT AWARD PRICE

Rs. 9,99,407/-

17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT

(i.e. 1st, 2nd, 3rd EVALUATION BID).

Ist lowest

18) METHOD OF PROCUREMENT USED: - (Tick one)			
a) SINGLE STAGE – ONE ENVELOPE PROCEDURE	Domestic /local		
b) SINGLE STAGE – TWO ENVELOPE PROCEDURE c) TWO STAGE BIDDING PROCEDURE d) TWO STAGE – TWO ENVELOPE BIDDING PROCED	Nil Nil DURE Nil		
PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREM	IENT WAS ADOPTED i.e.		
EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ET	C. WITH BRIEF REASONS:		
19) APPROVING AUTHORITY FOR AWARD OF CONT	RACT Managing Director KW&SB		
20) WHETHER THE PROCUREMENT WAS INCLUDED PROCUREMENT PLAN?	Yes V NO		
 21) ADVERTISEMENT: 7. SPPRA Website (if yes, give date and SPPRA's tender 8) News Papers (if yes, give names of news papers and dates) 	Yes		
22) NATURE OF CONTRACT	Local V No		
23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes No. √		
24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENT (If yes, enclose a copy)	S? Yes √ No.		
25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?			
26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes √ No.		
27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)	Yes √ No.		
28) WHETHER THE SUCCESSFUL BIDDER WAS TECH COMPLIANT?			
	Yes No. √		
29) WHETHER NAMES OF THE BIDDERS AND THEIR THE TIME OF OPENING OF BIDS?	QUOTED PRICES WERE READ OUT AT Yes		
30) WHETHER EVALUATION REPORT GIVEN TO BIC CONTRACT?	DDERS BEFORE THE AWARD OF		
(Attach copy of the bid evaluation report)	Yes No.		

31) ANY COMPLAINTS RECEIVED	Yes
(If yes, result thereof)	No. √
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN (If yes, give details)	THE TENDER NOTICE / DOCUMENTS
(,,,	Yes
	No. V
33) WAS THE EXTENSION MADE IN RESPONSE TIME?	
(If yes, give reasons)	Yes
	No. V
34) DEVIATION FROM QUALIFICATION CRITERIA	
(If yes, give detailed reasons.)	Yes
	No. √
35) WAS IT ASSURED BY THE PROCURING	
AGENCY THAT THE SELECTED FIRM IS NOT	Yes V No
BLACK LISTED?	165 \ \ \ 140
36) WAS A VISIT MADE BY ANY OFFICER/ OFFICIAL OF THE PROCURING AGENCY TO	
THE	Yes V No
37) WERE PROPER SAFEGUARDS PROVIDED	
ON MOBILIZATION ADVANCE PAYMENT IN	Yes No V
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	
(11 yes, give blief Description)	Yes
	No. √
Signature & Official Stamp of	•
Evanition	•
Authorized OfficerScheme-33 (WID	er L
MINECO)

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Karachi Water & Sewerage Board Office of the Executive Engineer, Scheme-33(W/D)

No.EE/Sch-33./ W/D/KW&SB/ // / Dated: - 27 - 02 - 2018

M/s, Mohammad Uzair & Zulkifal Enterprises. House No.317 Pak Peoples Colony block-21, F.B.Area, Karachi.

WORK ORDER.

SUBJECT:- Rectification of Contamination /repairing/Replacing / damage Pipe and valve of 8"dia AC pipe in Sector-19/A to Ensure the Regular and smooth Supply in Surrounding area Scheme-33.

It is informed that your tender dated:- 21-12-2017 has been accepted by Managing Director, KW&SB, 52/n, for an amount Rs.9,99,407/- (Rupees Nine Lac Ninety Nine Thousand four Hundred Seven only) and Sanction order has already been communicated to you vide No. DMD/T.S/KW&SB/DE-B/KW&SB/Acctt/2018/44 Dated:- 26-02-18,being lowest Bidder on item rate basis.

You are, therefore, directed to start the work and complete the same within 15 days from the date of this work order, as per directions of AEE/Engineer Incharge.

In case the work is delayed or left unfinished the penalty Rs.1000/- Per day shall be imposed as per work rule.


EXECUTIVE ENGINEER SCHEME-33 (W/D) K.W.&S.B.

Copy to: -

1.S.E (Distt: East-B) KW&SB.

2. AEE (Concerned).

3. Office Copy.



CONTRACT AGREEMENT

**Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work "RECTIFICATION OF CONTAMINATION / REPAIRING / REPLACING / DAMAGE PIPE AND VALVE OF 8" DIA AC PIPE IN SECTOR-19/A TO ENSURE THE REGULAR AND SMOOTH SUPPLY IN SURROUNDING AREA SCHEME-33" KW&SB'S OWN FUNDED PROGRAMME, for RS.9,99,407/= (RUPEES NINE LACS NINETY NINE THOUSAND FOUR HUNDRED AND SEVEN ONLY), for the construction and completion of such WORKS and the remedying of an defects therein. The tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.35460.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/=, vide Pay Order No.AAA-14472486 dated: 19-12-2017, issued from Allied Bank Limited, Sagheer Centre Branch Karachi remaining 8% for amounting to Rs.79,941/= will be deducted of 10% Performance Security as Security Deposit from his bill, he same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from-his bill as per Standard Operating Procedure (SOP).

Secret !



Control of the contro		
MULAMMAD FAISAL NEAM STAMP VENIAGE	ווו ככה	
Urence No. 134, 8hop ho. s-7Nowners orgreement	9 FEB	2018
Sungary of the Karachi, Agreement	witnesses	as follows:-
The state of the state of	attor	

Rupers Che Thousand Only)

In this Agreement words and expression shall have the same meanings as Timungle Workshall are respectively assigned to them in the conditions of Contract hereinafter


Stamps Vender St DY. MANAGING DIRECTOR(T/S), KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.

- a). This Form of Agreement.
- b). Employer letter B/W&S/KW&SB/2018/ Acceptance No.DMD/TS/SE/DEdated: 26 ~02
- c). The Tender.
- The conditions of the Particular Application Part-II-A & II-B. d).
- e). The General Conditions - Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- i) Time period is 90 Days.
- 3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
- THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner 4. prescribed by the CONTRACT.



The second

15 FEB 2018



NO NO. BEHALL GALL Samp Office, Chy Case

16 FEB 20 Signed, Sealed 3.5 Delivered by the.

The state of the s

For and on behalf of EMPLOYER

DEPUTY MANAGING DIRECTOR (T/S) K.W.&.S.B.

For and on behalf of CONTRACTOR

AHMED SHIREEN MANAGING PARTNER M/S. MOHAMMAD UZAIR & ZULFIKAL ENTERPRISES.

WITNESS OF EMPLOYER

WITNESS OF CONTRACTOR

SUPERINTENDING ENGINEER DISTRICT EAST-B, KW&SB.

EXECUTIVE ENGINEER (WATER) SCHEME-33, DISTRICT EAST-B K/W.&.S.B.



KARACHE WATER & SEWERAGE BOARD OFFICE OF THE DEPUTY MANAGING DIRECTOR (T/S) /

CHIEF ENGINEER (W&S)

1ST Floor Block-"B" 9th Mile Karsaz, Shahrah-e-Faisal Karachi,

No:DMD/TS/DE-B/KW&SB/ACCTT/2018/ リリ

Dated: -26-02-18

M/s. Mohammad Uzair & Zulkifal Enterprises,

House No.317, Peoples Colony, Block-21, F. B. Area, Karachi

LETTER OF ACCEPTANCE / SANCTION ORDER

SUBJECT:-

RECTIFICATION OF CONTAMINATION / REPAIRING / REPLACING / DAMAGE PIPE AND VALVE OF 8" DIA AC PIPE IN SECTOR-19/A TO ENSURE THE REGULAR AND SMOOTH SUPPLY IN SURROUNDING AREA SCHEME-33.

As conferred the powers of Chief Engineer (W&S),KW&SB delegated to undersigned by the Managing Director, KW&SB communicated vide O/O No.KW&SB/DMD/HRD&A/1141 dated: 26th October, 2016, on behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-52/N, tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.35460, as recommended by the Procurement Committee-I, KW&SB, vide para--29(01)/N to para-35(07)/N, your bid for the subject is hereby accepted for the sum of Rs.9,99,407/= (Rupees Nine Lacs Ninety Nine Thousand Four Hundred and Seven Only), duly concurred by the Finance Department, vide para-41/N to para-50/N. The expenditure will be charged from the Head of Account B.G.No. 5363-18, for the year 2017-2018.

There is now binding contract between KW&SB and M/s. Mohammad Uzair & Zulkifal Enterprises.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement on non judicial stamp paper for Rs.3,498/= @ 0.35%, within 03 days positively. This agreement shall be signed by the employer and M/s. Mohammad Uzair & Zulkifal Enterprises.

Please be noted that 2% Performance Security may be provided in advance & remaining 8% Performance Security will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Executive Engineer (Water), Scheme-33, District East-B, KW&SB.

(ASAD ULLAH KHAN)
DPUTY MANAGING DIRECTOR (T/S

// K.W.&.S.B.

Copy to :-

1. The Superintending Engineer, District East-B, KW&SB.

2. XEN (Water) Scheme-33, District East-B, KW&SB.

3. Office Copy.

• OFFICE OF THE EXECUTIVE ENGINEER(W/D)SCHEME-33. KARACHI WATER & SEWERAGE BOARD

SUBJECT:- Rectification of Contamination /Repairing /Replacing /Damage pipe and Valve of 8"dia AC pipe in Sector-19/A to Ensure the regular and smooth supply in Surrounding area Scheme-33.

SCHEDULE "B"

	·		D			
S.NO	DESCRIPTION OF WORK	QTY	RATE RUPEES IN	RUPEES IN WORDS	PER UNIT / ITEM	AMOUNT RUPARS
	Excavation for pipe line in trenches and pits in wet silt clay soil of murum ise trimuung and dressing sides to true alignment ad shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineering Incharge. Providing fence guards, lights, Flags and temporary crossing for non-vehicliar traffic where ever required lift upto 5ft (1.52m) and lead upto one		FIGURES			
Commonwell Control	chain (30.5m) 0'-5' 5'-8' Full higher charges of the pumping set per day inclusive of wage of driver and Assistant fuel or electric energy plate forms required for placing pumps etc at tower depth with suction and delivery pipes for pumping out water found at various depth from trenches ite the cost	15200Cft 9043.07 Cft		five thoused for hideral Rive thoused surje, hieland and 1.767		82080 53806·21
03.	of erection and dismantling after completion of the job. Providing laying & fixing in trench i/c fitting jointing & testing etc complete in all respect the high Density Polyethylene PE pipe HDPh-100 for W.S. confirming 18O 4427 DIN 80.448075 B.S. 3580 & PSI 3051 PN-	18 Nos.		Six kindles many one	P/Day, P/Rft,	26460 691000
05.	08 200 mm (7) Shuice valve heavy pattern (test pressure 21.0 kg/sq.com or 300lb/sq. inch (imported) 8"dia. Fixing of shuice valves with 2-cast and pieces. One end flanged and	01 No.	(17940/2	Saventen thouse mine buckered and	Tach.	17940
	of our societ including the cost of our stole and rubber packing labour etc complete 8"dia.	01 No.	2790/2	Two thoused pseudo and act sendy	Each.	2790

~

1	. (4) :-	
Construction of C.C. block Masonry Chamber of 6:6:6	QTY RUPEES RUPEES IN WORDS FIGURES	PER UNIT / ITEM PHON
weighthing 65 kg fixed on RCC 1:2:4 slab 6"thick with steel ½" dia for main hars masonery 1:3:6 block		RUPEES
C.M 6"thick C.C 1:4:8 in foundation 2" thick C.C 1:2:4 flooring ½" thick c.C cement plaster 1:6 to all inside wall surface top & bottom slab em side wall surface 1'- to deep upto		
foot slab i/c M.5 foot rest 5 6 dia bars every 2'-0" deep curing excavation, description, restilling etc. mplete.	(55923/2) rive thoused	
th Densit Solvethy). Thing (PE diquive stake i)Air live 3" Re-filling: acceptated stuff in trench 6 stack layer ac	(55923/2) nine hudbad all mich.	55923 4000
watering the aming to fall of the compaction etc. Commete. 23698.28 (Cft.	2760 Two thoused saven trucksad and sinty Total:	65407.2.5 949406.57
	EXECUTIVE ENCL	ciac

EXECUTIVE ENGINEER SCHEME-33(W/D) /K.W.&.S.B

/We have a four hundred and Size Pair Five of

Signature & stamp of the Contractor
Address. House 317 Block 4 F.B Abeer