

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION, LARKANO**

(Near High Court Building, CMC Road Larkano Telephone No. 074- 9410501 – E-mail: ewdlarkana@gmail.com)

No. XEN(EWD)/TC/G-55/ **319** Larkano dated **29-1-** /2018

To,


The Managing Director,
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.

Subject: SUBMISSION OF BID EVALUATION REPORT – SPPRA S.NO. 33938 DATED 01-01-2018.

Kindly find enclosed herewith Bid Evaluation Report of works reflected in this office N.I.T No. XEN(EWD)TC/G-55/3346 dated 29.12.2017 along-with following documents for further action as desired.

- i. Comparative Statement.
- ii. Minutes of Bid Opening Meeting.
- iii. Bidders Qualification Report.
- iv. Attendance Sheet.

D.A as above.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
LARKANO

SPPRA INWARD DIARY
NO : 5183
DATE: 30-1-2018

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Constt. of building for existing Shelterless Primary Schools in Tal: Larkano (Simiti) (2011-12 P & C S.S.) ADP 335. At: GBPs. Kandero Mugheri (Electt.)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23-1-2018


No. of Bids Technically Qualified (if applicable) N.A.


Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23-1-2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS Rasheed Traders.	99179	1st Lowest	Part-A 00.90% Below Part-B -	Being Lowest Hence Accepted	Lowest
2	MIS Asad & Brothers	99362	2nd Lowest	Part-A 00.70% Below Part-B -	Being Higher Hence Rejected	Higher
3	Mr. Ghulam Mustafa Shaikh	99544	3rd Lowest	Part-A 00.50% Below Part-B -	Being Highest Hence Rejected	Highest
				Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:- ①

Constt: OF building for existing Shelterless Primary Schools in Tal:
Larkano (5-Units) (2011-12 Progg:) ADP- 335. AT: GBPS.
Kandero Mugheri (Electt:)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estimate Rs. 100000

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
91214	8786	-	-	-	-	100000	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Rasheed Traders	P-A= 91214 P-B= -	P-A= 00.90% Below (-) 821 P-B= -	8786	8786	99179	Lowest
2	MIS Asad & Brothers	P-A= 91214 P-B= -	P-A= 00.70% Below (-) 638 P-B= -	8786	8786	99362	Higher
3	Mr. Ghulam Mustafa Shaikh	P-A= 91214 P-B= -	P-A= 00.50% Below (-) 456 P-B= -	8786	8786	99544	Highest
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/

Rate quoted by MIS Rasheed Traders.

Govt. contractor found lowest hence Submitted for approval.

Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Const: of additional C-rooms in existing Primary Schools in Tal: Ratoada (16 c-rooms) (2011-12 Progg.) ADP-339. At: GGPs. Main Ratoada (2c8) (Electr.)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23 - 1 - 2018


No. of Bids Technically Qualified (if applicable) N.A.


Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23 - 1 - 2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS Hamaad Mustafa & co.	89235	1st Lowest	Part-A 00.95% Below Part-B ---	Being lowest Hence Accepted	Lowest
2	MIS Safiullah Enterprises.	89519	2nd Lowest	Part-A 00.60% Below Part-B -	Being Higher Hence Rejected	Higher
3	MIS Saeed Electric works.	89763	3rd Lowest	Part-A 00.30% Below Part-B -	Being Highest Hence Rejected	Highest
				Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:- ②

Const: of additional c-rooms in existing Primary Schools in
Tal: Rohodero (16 c-rooms) (2011-12 Pross:) ADP-339-At GGPS.
Main Rohodero (2 c-R) (Electri)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estimate Rs. 70000

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
81253	8754	-	-	-	-	90007	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Hamaad Mustafa & co:	P-A= 81253 P-B= -	P-A= 00.95% Below P-B= -	(-) 772	8754	89235	lowest
2	MIS Saftullah Enterprises	P-A= 81253 P-B= -	P-A= 00.60% Below P-B= -	(-) 488	8754	89519	Higher
3	MIS Saeed Electric works.	P-A= 81253 P-B= -	P-A= 00.30% Below P-B= -	(-) 244	8754	89763	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by MIS Hamaad Mustafa & co:

Govt. contractor found lowest hence Submitted for approval.

Syed Ali Gohar Shah
Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA

ALI AKBAR METLO
ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana

DEEDAR ALI LEGHARI
DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Reconstt: of dangerous Primary / Middle School Buildings in Tal: Larkano (6-Divns) (2011-12 Progg:) ADP-342-At: GBMS. Sheh Muhammad Jamali (Electr)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23 - 1 - 2018


No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23 - 1 - 2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Muhammad Farooque Mirani	248992	1st Lowest	Part-A 00.45% Below Part-B -	Being lowest Hence Accepted	Lowest
2	MIS Ali Sher & Co:	249548	2nd Lowest	Part-A 00.20% Below Part-B -	Being Higher Hence Rejected	Higher
3	Mr. Abid Hussain Qureshi	249659	3rd Lowest	Part-A 00.15% Below Part-B -	Being Highest Hence Rejected	Highest
				Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:- ③

Reconstt. of dangerous Primary / Middle School Buildings in
Dist: Larkano (G-Units) (2011-12 Progg.) ADP-342. At:
GBMS. Sher Muhammad Jamali (Electt.)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estimate Rs. 250000

Time for completion 5 months


Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
222416	27577	-	-	-	-	249993	AT PAR


COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Muhammad Farooque Mirani	P-A= 222416 P-B= -	P-A= 00.45% Below P-B= -	(-)1001	27577	248992	lowest
2	M/S Ali Sher & co.	P-A= 222416 P-B= -	P-A= 00.20% Below P-B= -	(-)445	27577	248548	Higher
3	Mr. Abid Hussain Qureshi.	P-A= 222416 P-B= -	P-A= 00.15% Below P-B= -	(-)334	27577	248659	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by Mr. Muhammad Farooque Mirani. Govt. Contractor found lowest hence Submitted for approval.


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Reconstt: of dangerous Primary School Buildings in Tal: Ratodero (P-Unit) (2011-12 Proj: JADP-343. A.T: GBPS. Razi Pitafi (Electr))

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.

Financial Technically Bid Opening Date 23 - 1 - 2018


No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23 - 1 - 2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS R.K. CONST: & CO:	119089	1st Lowest	Part-A 00.80% Below Part-B -	Being lowest Hence Accepted	Lowest
2	MIS Sajid Traders.	119122	2nd Lowest	Part-A 00.77% Below Part-B -	Being Higher Hence Rejected	Higher
3	MIS Saeed Electric Works.	119421	3rd Lowest	Part-A 00.50% Below Part-B -	Being Highest Hence Rejected	Highest
	/	/	/	Part-A Part-B	/	/
	/	/	/	Part-A Part-B	/	/


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:- (4)

Reconst. of dangerous Primary School Buildings in Talika
Ratodera (9-units) (2011-12 Progg.) ADP-343. At: GBPS.
Razi Pitafi (Electr.)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estimate Rs. 120000


Time for completion 5 months


Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Fremium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
110724	9251	-	-	-	-	119975	AT PAR


COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS R.K. Constt. & Co:	P-A= 110724 P-B= -	P-A= 00.80% Below P-B= -	(-) 886	9251	119089	Lowest
2	MIS Sajjid Traders	P-A= 110724 P-B= -	P-A= 00.77% Below P-B= -	(-) 853	9251	119122	Higher
3	MIS Saeed Electric Works	P-A= 110724 P-B= -	P-A= 00.50% Below P-B= -	(-) 554	9251	119421	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by MIS R. K. Constt. & Co: Govt. contractor found lowest hence submitted for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

S.No.

6

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Constt: Reconstt. of dangerous Primary School Buildings of Tal: R'Dero (8 Units) (2015-16 Prog.) ADP-361-A1: GBPS. Miral Jakhro (Electr)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website The Daily Kawish Karachi (Sindh) dt: 04-01-2018 The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018 The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23-1-2018


No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23-1-2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS Ali Sher & Co:	149175	1st Lowest	Part-A 00.60% Below Part-B -	Being lowest Hence Accepted	Lowest
2	MIS Itthad Electric & Co:	149449	2nd lowest	Part-A 00.40% Below Part-B -	Being Higher Hence Rejected	Higher
3	MIS Muhammadi Traders.	149654	3rd Lowest	Part-A 00.25% Below Part-B -	Being Highest Hence Rejected	Highest
	/	/	/	Part-A Part-B	/	/
	/	/	/	Part-A Part-B	/	/


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR MEMON
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:- ⑥

Const./ Reconst. of dangerow Primary School Buildings
of Tal: Rafodero (8-units) (2015-16 Progs. PADP-361. At:
GBPS. Miral Jakhro (Elect.)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Amount of sanctioned estiamte Rs. 150000

Date of opening 23-1-2018

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
136832	13164	-	-	-	-	149996	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Ali Sheh & co:	P-A= 136832 P-B= -	P-A= 00.60% Below P-B= -	(-)821	13164	149175	lowest
2	MIS Ithhad Electric & co:	P-A= 136832 P-B= -	P-A= 00.40% Below P-B= -	(-)547	13164	149449	Higher
3	MIS Muhammadi Traders.	P-A= 136832 P-B= -	P-A= 00.25% Below P-B= -	(-)342	13164	149654	Highest
	/	P-A= P-B=	P-A= P-B=		/		/
	/	P-A= P-B=	P-A= P-B=		/		/

Rate quoted by MIS Ali Sheh & co:

Govt-Contractor found lowest hence submitted for approval.

Syed Ali Gohar Shah
Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA

Ali Akbar Metlo
ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana

Deedar Ali Leghari
DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Provision of missing facilities in existing Elementary Schools Tal: Larkano (2016-17 Prog.) ADP-371. At: GGPS. Sacha Bux Jagirani (2c-R) (Electr.)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23 - 1 - 2018


No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23 - 1 - 2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS Sajjid Traders	148941	1st lowest	Part-A 00.70% Below Part-B -	Being lowest Hence Accepted	lowest
2	MIS Azhar Traders	149504	2nd lowest	Part-A 00.30% Below Part-B -	Being Higher Hence Rejected	Higher
3	Mr. Abid Hussain Qureshi	149645	3rd lowest	Part-A 00.20% Below Part-B -	Being Highest Hence Rejected	Highest
	/	/	/	Part-A Part-B	/	/
	/	/	/	Part-A Part-B	/	/


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:-

⑦

Provision of missing facilities in existing Elementary Schools
Taluka Larkano (2016-17 Progg.) ADP-371-At: GGPS.
Sache Bux Jagiram (2c-R) (Electr.)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estimate Rs. 150000

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
140675	9251	-	-	-	-	149126	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Sajjid Traders	P-A= 140675 P-B= -	P-A=00.70% Below P-B= -	(-)985	9251	148941	lowest
2	M/S Azhar Traders	P-A= 140675 P-B= -	P-A=00.30% Below P-B= -	(-)422	9251	149504	Higher
3	Mr. Abid Hussain Qureshi.	P-A= 140675 P-B= -	P-A=00.20% Below P-B= -	(-)281	9251	149645	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by M/S Sajjid Traders

Govt. Contractor found lowest hence submitted for approval.

Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

S.No.

⑧

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Provision of missing facilities in existing Elementary Schools Tal: Larkano (2016-17 Progg: ADP-371-At: GBPS Hamzo Jaboi (Ic-R) (Electt:))

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23-1-2018

No. of Bids Technically Qualified (if applicable) N.A.


Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23-1-2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS Suhail Traders & constt:co:	79561	1st Lowest	Part-A 00.55% Below Part-B -	Being lowest Hence Accepted	Lowest
2	Mr. Abid Hussain Qureshi.	79722	2nd Lowest	Part-A 00.33% Below Part-B -	Being Higher Hence Rejected	Higher
3	MIS Hameed Mustafa & co:	79766	3rd Lowest	Part-A 00.27% Below Part-B -	Being Highest Hence Rejected	Highest
	/	/	/	Part-A Part-B	/	/
	/	/	/	Part-A Part-B	/	/


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:- ⑧

Provision of missing facilities in existing Elementary Schools
Taluka Larkana (2016-17 Pross.) ADP-371-At: GBPS Hamzo Jatoi
(I-C-R) (Electr)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estimate Rs. 80000

Time for completion 5 months


Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
73134	6829	-	-	-	-	79963	AT PAR


COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Suhaib Traders & Constt. Co:	P-A= 73134 P-B= -	P-A= 00.55% Below P-B= -	(-)402	6829	79561	Lowest
2	Mr. Abid Hussain Qureshi.	P-A= 73134 P-B= -	P-A= 00.33% Below P-B= -	(-)241	6829	79722	Higher
3	MIS Hameed Mustafa & Co:	P-A= 73134 P-B= -	P-A= 00.27% Below P-B= -	(-)197	6829	79766	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by MIS Suhaib Traders & Constt. Co : Govt. Contractor found lowest hence submitted for approval.


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANA

Bid Evaluation Report

S.No.

9

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Reconsti. of Elementary School Buildings Taluka Larkano (2016-17 Progress) ADP-375-At: GRPS. Hasu Jatoi (Electr.)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqt Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.


Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23 - 1 - 2018


No. of Bids Technically Qualified(if applicable) Bid(s) Rejected N.A.
No any Bid Rejected

Financial Bid Opening Date 23 - 1 - 2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS Asad & Brothers	149127	1st Lowest	Part-A 00.60% Below Part-B -	Being Lowest Hence Accepted	Lowest
2	MIS Saeed Electric Works	149197	2nd Lowest	Part-A 00.55% Below Part-B -	Being Higher Hence Rejected	Higher
3	MIS Safiullah Enterprises	149825	3rd Lowest	Part-A 00.10% Below Part-B -	Being Highest Hence Rejected	Highest
				Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:- ⑨

Reconstt. of Elementary School Buildings Taluka Larkano
(2016-17 Progg.) ADP-375. At: GBPS. Hasu Jatoi (Electr.)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22 - 1 - 2018

Date of opening 23 - 1 - 2018

Amount of sanctioned estimate Rs. 150000

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
139720	10245	-	-	-	-	149965	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS ASAD & Brothers	P-A= 139720 P-B= -	P-A= 00.60% Below P-B= -	(-) 838	10245	149127	lowest
2	MIS Saeed Electric Works.	P-A= 139720 P-B= -	P-A= 00.55% Below P-B= -	(-) 768	10245	149197	Higher
3	MIS Safiullah Enterprises.	P-A= 139720 P-B= -	P-A= 00.10% Below P-B= -	(-) 140	10245	149825	Highest
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/

Rate quoted by MIS ASAD & Brothers. Govt. Contractor found lowest hence Submitted for approval.

Syed Ali Gohar Shah
Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

S.No.

10

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Reconstt. of Flementary School Buildings
Tal: Larkano (2016-17 Prog: JADP-375. At:
GBPS. Gaseer Boohi (Elect:)

Method of Procurement NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23 - 1 - 2018


No. of Bids Technically Qualified(if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23 - 1 - 2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	Mr. Abid Hussain Qureshi.	149336	1st Lowest	Part-A 00.45% Below Part-B -	Being lowest Hence Accepted	Lowest
2	Mrs Muhammad Khan Electric Service	149476	2nd Lowest	Part-A 00.35% Below Part-B -	Being Higher Hence Rejected	Higher
3	Mrs Ali Sher & Co.	149825	3rd lowest	Part-A 00.10% Below Part-B -	Being Highest Hence Rejected	Highest
	/	/	/	Part-A Part-B	/	/
	/	/	/	Part-A Part-B	/	/


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:- **10**

Reconst: of Elementary School Buildings Taluka Larkano
(2016-17 Pross.) APP-375-At: GBPS- Qaiser Brohi (Elect.)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estiamte Rs. 150000

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
139720	10245	-	-	-	-	149965	ATPAR


COMPARATIVE STATEMENT


S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Abid Hussain Qureshi	P-A= 139720 P-B= -	P-A=00.45% Below P-B=	(-) 629	10245	149336	lowest
2	MIS Muhammad Khan Electric Service	P-A= 139720 P-B= -	P-A= 00.35% Below P-B= -	(-) 489	10245	149476	Higher
3	MIS Ali Sher & co.	P-A= 139720 P-B= -	P-A= 00.10% Below P-B= -	(-) 140	10245	149825	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by Mr. Abid Hussain Qureshi

Govt. Contractor found lowest hence submitted for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

(11)

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Reconstt. of Elementary Schools Buildings
Tal: Larkano (2016-17 Provis.) ADP-375. At: 0
GBPS. Hamzo Jatoi (Electt.)

Method of Procurement NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23 - 1 - 2018


No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23 - 1 - 2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Ms. Sheeraz Au Abbasi.	99063	1st Lowest	Part-A 00.99% Below Part-B -	Being lowest Hence Accepted	Lowest
2	MIS Itthad Electric & Co.	99329	2nd Lowest	Part-A 00.70% Below Part-B -	Being Higher Hence Rejected	Higher
3	Mr. Abid Hussain Qureshi.	99971	3rd lowest	Part-A AT PAR Part-B -	Being Highest Hence Rejected	Highest
				Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:- (11)

Reconst: of Elementary School Buildings Taluka Larkano
(2016-17 Progg.) ADP-375. At: GBPS. Hamzo Jaboi (Electr.)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estimate Rs. 100000

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
91714	8257	-	-	-	-	99971	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Sheeraz Ali Abbasi.	P-A= 91714 P-B= -	P-A= 00.99% Below P-B= -	(-) 908	8257	99063	Lowest
2	M/S Ithad Electric & Co:	P-A= 91714 P-B= -	P-A= 00.70% Below P-B= -	(-) 642	8257	99329	Higher
3	Mr. Abid Hussain Qureshi	P-A= 91714 P-B= -	P-A= AT PAR P-B= -	-	8257	99971	Highest
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/

Rate quoted by Mr. Sheeraz Ali Abbasi.

Govt. Contractor found lowest hence Submitted for approval.

Syed Ali Gohar Shah
Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

12

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Rehab: of building for existing High/Higher Secondary Schools in Tal: Dokri (4-Units) (2018 Prog) ADP-387 A.B.G.GMS. Seehar Village Tal: Dokri.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 4 Nos.

Total Bids Received 4 Nos.


Financial Technically Bid Opening Date 23 - 1 - 2018


No. of Bids Technically Qualified(if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23 - 1 - 2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Muhammad Ibrahim Channa.	4895343	1st Lowest	Part-A 19.75% Above Part-B AT PAR	Being Lowest Hence Accepted	Lowest
2	MIS Panjtani Enterprises.	4904540	2nd Lowest	Part-A 20.20% Above Part-B AT PAR	Being Higher Hence Rejected	Higher
3	Mr. Imdad Ali Khaskheli	4986326	3rd Lowest	Part-A 22.00% Above Part-B AT PAR	Being Higher Hence Rejected	Higher
4	Mr. Ali Hassan Junejo.	5188510	4th lowest	Part-A 27.00% Above Part-B AT PAR	Being Highest Hence Rejected	Highest
				Part-A Part-B		


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:- **12**

Rehab: of building for existing High / Higher Secondary
Schools in Tal: Dokri (4-units) (2011-12 Process) ADP 387-Att
GGMS. Seehar Village Tal: Dokri.

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : Up to 22-1-2018

Technical Sanction accorded by Superintending Engineer Edu. Works Circle Larkano
vide No. SE(EWC)LRK/PB/1327 dated : 28-12-2017 for Rs. 4900000

Date of opening 23-1-2018

Time for completion 12 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 4043678	-	-	-	803222	-	4846900	19.86% Above
PART-B 28187	24852	-	-	-	-	53039	AT PAR

COMPARATIVE STATEMENT (Total A+B) = 4899939.

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Muhammad Ibrahim Channa.	P-A= 4043678 P-B= 28187	P-A= 19.75% Above P-B= AT PAR	798626 -	- 24852	4842304 53039=	Lowest 4895343
2	MIS Panjtani Enterprises	P-A= 4043678 P-B= 28187	P-A= 20.20% Above P-B= AT PAR	816823 -	- 24852	4851501 53039=	Higher 4904540
3	Mr. Imdad Ali Khaskheli	P-A= 4043678 P-B= 28187	P-A= 22.00% Above P-B= AT PAR	889609 -	- 24852	4933287 53039=	Higher 4986326
4	Mr. Ali Hassan Junejo	P-A= 4043678 P-B= 28187	P-A= 27.00% Above P-B= AT PAR	1091793 -	- 24852	5135471 53039=	Highest 5188510.
5		P-A= P-B=					

Rate quoted by Mr. Muhammad Ibrahim Channa

Govt. Contractor found lowest hence submitted for approval.

Syed Ali Gohar Shah
Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Provision of essential facilities in existing High/Higher Sec: Schools in Tal: Larkano (S.MITS) (2011-12 Proj. 9) ADP-388 Af: GBHSS Pilot Larkano (Library) (Electr.)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqt Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23-1-2018


No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23-1-2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS Saeed Electric Works	178995	1st Lowest	Part-A 00.60% Below Part-B -	Being Lowest Hence Accepted	Lowest
2	MIS Asad & Brothers	179662	2nd lowest	Part-A 00.20% Below Part-B -	Being Higher Hence Rejected	Higher
3	MIS Sajid Traders	179746	3rd Lowest	Part-A 00.15% Below Part-B -	Being Highest Hence Rejected	Highest
	/	/	/	Part-A Part-B	/	/
	/	/	/	Part-A Part-B	/	/


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:- (13)

Provision of essential facilities in existing High/ Higher Secondary Schools in Tal: Larkano (S. units) (2011-12 Progg.)
ADP-388-Af: GBHSS. Pilot Larkano (Library) (Electr)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estimate Rs. 180000

Time for completion 5 months


Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
166832	13164	-	-	-	-	179996	


COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Saeed Electric Works	P-A= 166832 P-B= -	P-A=00.60% Below P-B= -	1001	13164	178995	Lowest
2	MIS Asad & Brothers	P-A= 166832 P-B= -	P-A=00.20% Below P-B= -	334	13164	179662	Higher
3	MIS Sajjid Traders	P-A= 166832 P-B= -	P-A=00.15% Below P-B= -	250	13164	179746	Highest
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/

Rate quoted by MIS Saeed Electric Works

Govt. contractor found lowest hence submitted for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

(14)

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Improvement of existing High Schools & Prov. of missing facilities Tal: R.Dero (2016-17 Progg.) ADP-397-AF: GGHS.S. Naudero (Electr.)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23 - 1 - 2018


No. of Bids Technically Qualified(if applicable) N.A.


Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23 - 1 - 2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Ghulam Mustafa Shaikh	218361	1st Lowest	Part-A 00.80% Below Part-B -	Being lowest Hence Accepted	Lowest
2	Mr. Muhammad Aslam Abbasi	218559	2nd lowest	Part-A 00.70% Below Part-B -	Being Higher Hence Rejected	Higher
3	Mrs Sajid Taders	219350	3rd Lowest	Part-A 00.30% Below Part-B -	Being Highest Hence Rejected	Highest
	/	/	/	Part-A Part-B	/	/
	/	/	/	Part-A Part-B	/	/


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:- (14)

Improvement of existing High Schools & Provision of missing facilities Tal: Raudero (2016-17 Prog: ADP-399 At: GGHS. Naudero (Flecth)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estimate Rs. 220000

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
197909	22035	-	-	-	-	219944	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Ghulam Mustafa Shaikh	P-A= 197909 P-B= -	P-A=00.80% Below P-B= -	(-)1583	22035	218361	lowest
2	Mr. Muhammad Aslam Abbasi	P-A= 197909 P-B= -	P-A=00.70% Below P-B= -	(-)1385	22035	218559	Higher
3	M/S Sajjid Traders	P-A= 197909 P-B= -	P-A=00.30% Below P-B= -	(-)594	22035	219350	Highest
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/

Rate quoted by Mr. Ghulam Mustafa Shaikh Govt. Contractor found lowest hence Submitted for approval.

Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work M&R to: GBPS. Wandh Khuda Bux Bhutta (Compound wall) (balance work) Tal: R'Dero.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 4 Nos.

Total Bids Received 4 Nos.


Financial Technically Bid Opening Date 23-1-2018


No. of Bids Technically Qualified (if applicable) N.A.


Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23-1-2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS New Hira Construction Company.	1419120	1st lowest	Part-A 16.22% Above Part-B AT PAR	Being lowest Hence Accepted	Lowest
2	Mr. Bashir Ahmed Abro	1430774	2nd lowest	Part-A 17.26% Above Part-B AT PAR	Being Higher Hence Rejected	Higher
3	Mr. Ali Hassan Junejo.	1506297	3rd lowest	Part-A 24.00% Above Part-B AT PAR	Being Higher Hence Rejected	Higher
4	MIS Saeed Jatoi & Co:	1543274	4th lowest	Part-A 27.30% Above Part-B AT PAR	Being Highest Hence Rejected	Highest
				Part-A Part-B		


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:- **(16)**

M&R to GBPS. Wandh Khuda Bux Bhutto (Compound wall)
(balance work) Tal: Ratodero.

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.
Technical Sanction accorded by Chief Engineer, Edu. Works Sukkur
No. CE/EW/PB/ 7410 dated: 30-12-2017 for Rs. 1420000


Date of issue : Up to 22-1-2018
Date of opening 23-1-2018
Time for completion 4 months


Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
PART-A 1120519	-	-	-	182720	-	1303239	16.30% Above
PART-B 44299	72554	-	-	-	-	116853	AT PAR


COMPARATIVE STATEMENT (Total A+B) = 1420092.

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS New Hira Construction Company	P-A= 1120519 P-B= 44299	P-A= 16.22% Above P-B= AT PAR	181748 -	- 72554	1302267 116853=	lowest 1419120
2	Mr. Bashir Ahmed Abro	P-A= 1120519 P-B= 44299	P-A= 17.26% Above P-B= AT PAR	193402 -	- 72554	1313921 116853=	Higher 1430774
3	Mr. Ali Hassan Junejo.	P-A= 1120519 P-B= 44299	P-A= 24.00% Above P-B= AT PAR	268925 -	- 72554	1389444 116853=	Higher 1506297
4.	MIS Saeed Jatoi & co:	P-A= 1120519 P-B= 44299	P-A= 27.30% Above P-B= AT PAR	305902 -	- 72554	1426421 116853=	Highest 1543274
		P-A= P-B=	P-A= P-B=				

Rate quoted by MIS New Hira Constt. Co:, Government Contractor found lowest, hence recommended for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)/TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Rehab; Improv; / Renov; & PDU: for missing facilities in existing Primary / Elem: Schools Dist: Larkano (9-units) (2016/17/099)/ADP-182-At GRPS-Syed Zulfiger Ali Shah @ Mumtaz Colony Larkano (2-C-R) Tal: Larkano (Electh.

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23 - 1 - 2018


No. of Bids Technically Qualified(if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23 - 1 - 2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS Muhammad Khan Electric Service.	148708	1st lowest	Part-A 00.90% Below Part-B -	Being Lowest Hence Accepted	Lowest
2	MIS Asad & Brothers	149057	2nd lowest	Part-A 00.65% Below Part-B -	Being Higher Hence Rejected	Higher
3	MIS Dada Enterprises	149965	3rd lowest	Part-A AT PAR Part-B - Part-A	Being Highest Hence Rejected	Highest
	/	/	/	Part-B Part-A	/	/
	/	/	/	Part-B Part-A	/	/


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:- (17)

Rehab., Improvement / Renov. & Prov. for missing facilities in
existing Primary / Elem. Schools Distt: Larkano (9 units) (2016-17 Progg.)
ADP-182 At: G.B.S. Syed Zulfikar Ali Shah @ Mumtaz Colony (Larkano 2-C-R) Tal: Larkano (Elect.)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estimate Rs. 150000

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
139720	10245	-	-	-	-	149965	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Muhammad Khan Electric Service	P-A= 139720 P-B= -	P-A= 00.90% Below P-B= -	11257	10245	148708	Lowest
2	MIS Asad & Brothers	P-A= 139720 P-B= -	P-A= 00.65% Below P-B= -	908	10245	149057	Higher
3	MIS Dada Enterprises	P-A= 139720 P-B= -	P-A= AT PAR Below P-B= -	-	10245	149965	Highest
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/

Rate quoted by MIS Muhammad Khan Electric Service Govt. contractor found lowest hence Submitted for approval.

Syed Ali Gohar Shah
Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

Ali Akbar Metlo
ALI-AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

Deedar Ali Leghari
DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Rehab, Improv: Renov: & Prov: For missing facilities in existing Primary/Elem: Schools Distt Larkano (9-units) (2016-17 Progs.) ADP-182-A1: G&BPS. Pital Jagirani Tal: Larkano (Electr)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23-1-2018


No. of Bids Technically Qualified (if applicable) N.A.


Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23-1-2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS Aijaz Traders	139245	1st Lowest	Part-A 00.55% Below Part-B -	Being Lowest Hence Accepted	Lowest
2	MIS Shaikh Haji Arshad Hussain & Co.	139439	2nd Lowest	Part-A 00.40% Below Part-B -	Being Higher Hence Rejected	Higher
3	MIS Asad & Brothers.	139958	3rd Lowest	Part-A AT PAR Part-B -	Being Highest Hence Rejected	Highest
	/			Part-B Part-A		
	/			Part-B Part-A		
	/			Part-B		


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work: - (18)

Rehab., Improv./Renov. & Prov. for missing facilities in existing Primary/
Elem. Schools Distt Larkano (9-UNITS) (2016-17 Progg.) ADP-183-AT:
GBPS. Pirat Jagirani Tal: Larkano (Elech.)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estimate Rs. 140000

Time for completion 5 months


Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
129713	10245	-	-	-	-	139958	AT PAR


COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Atjaz Traders	P-A= 129713 P-B= -	P-A= 00.55% Below P-B= -	(-) 713	10245	139245	lowest
2	MIS Shaik Haji Arshad Hussain & Co:	P-A= 129713 P-B= -	P-A= 00.40% Below P-B= -	(-) 519	10245	139439	Higher
3	MIS Asad & Brothers	P-A= 129713 P-B= -	P-A= AT PAR P-B= -	-	10245	139958	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by MIS Atjaz Traders

Govt-Contractor found lowest hence submitted for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Rehab. Improv. Renov. & Prov. for missing facilities in existing Primary / Elem. Schools Distt Larkano (5-units) (2016-17 Progg.) ADP-182-A4: GBPS Khuda Bux Sethar Tal: R'Dero (Electn)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3Nos.

Total Bids Received 3Nos.


Financial Technically Bid Opening Date 23-1-2018


No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23-1-2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Panjtan Electrical Works.	129460	1st lowest	Part-A 00.50% Below Part-B -	Being Lowest Hence Accepted	lowest
2	Mr. Muhammad Farooque Mirani.	129702	2nd lowest	Part-A 00.30% Below Part-B -	Being Higher Hence Rejected	Higher
3	M/S Something Different Electric works.	129762	3rd lowest	Part-A 00.25% Below Part-B -	Being Highest Hence Rejected	Highest
	/	/	/	Part-A Part-B Part-A Part-B	/	/


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:- (21)

Rehab., Improv./ Renov. & Prov. for missing facilities in existing Primary/Elementary Schools District Larkano (9 units) (2016-17 Progg.)
ADP-182. At: GBPS. Khuda Bux Sethar Tal: R'Dero (Elect.)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Amount of sanctioned estimate Rs. 130000

Date of opening 23-1-2018

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
120813	9251	-	-	-	-	130064	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Panjtan Electrical Works.	P-A= 120813 P-B= -	P-A= 00.50% Below P-B= -	(-)604	9251	129460	lowest
2	Mr. Muhammad Farooque Mirani	P-A= 120813 P-B= -	P-A= 00.30% Below P-B= -	(-) 362	9251	129702	Higher
3	M/S Something Different Electric Works.	P-A= 120813 P-B= -	P-A= 00.25% Below P-B= -	(-) 302	9251	129762	Highest
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/

Rate quoted by M/S Panjtan Electrical Works. Govt. contractor found lowest hence submitted for approval.

Syed Ali Gohar Shah
Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

S.No.

(22)

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Rehab, Improv, Renov & Prov for missing facilities in existing Primary Elem. Schools Distt. Larkano (Punjab) (2016-17 Progg)
ADP-182-Ati GBPs. Khair Muhammad Butt (2cr) DOKri (Electt.)

Method of Procurement NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23 - 1 - 2018


No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23 - 1 - 2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS Arslan Traders	149230	1st Lowest	Part-A 00.55% Below Part-B -	Being Lowest Hence Accepted	Lowest
2	MIS Rasheed Traders	149580	2nd Lowest	Part-A 00.30% Below Part-B -	Being Higher Hence Rejected	Higher
3	Mr. Abid Hussain Qureshi.	149999	3rd Lowest	Part-A AT PAR Part-B -	Being Highest Hence Rejected	Highest
	/	/	/	Part-A Part-B	/	/
	/	/	/	Part-B Part-A	/	/
	/	/	/	Part-B	/	/


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:- (22)

Rehab., Improv./Renov. & Prov. for missing facilities in existing
Primary/Elementary Schools Distt: Larkano (9-units) (2016-17 Progs.)
ADP-182-At: GBPS. Khair Muhammad Butt (2c-R) Dokri (Electr.)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1- 2018

Date of opening 23-1- 2018

Amount of sanctioned estimate Rs. 150000

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximium premium
1	2	3	4	5	6	7	8
139754	10245	-	-	-	-	149999	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Arslan Traders	P-A= 139754 P-B=	P-A= 00.55% Below P-B=	(-) 769	10245	149230	lowest
2	MIS Rasheed Traders	P-A= 139754 P-B=	P-A= 00.30% Below P-B=	(-) 419	10245	149580	Higher
3	Mr. Abid Hussain Qureshi	P-A= 139754 P-B=	P-A= ATPAR P-B=	-	10245	149999	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by MIS Arslan Traders.

Govt. contractor found lowest hence Submitted for approval.

Syed Ali Gohar Shah
Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Rehab: Improv: / Renov: & Prov: for missing facilities in existing Primary Elem: Schools Distt: Larkano (9-units) (2016-17 Progg.)
APP-18: At: GBRS. Badar Sario Tal: Dokri (Electr)

Method of Procurement NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23 - 1 - 2018


No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23 - 1 - 2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S AL- Qayoom Enterprises.	278468	1st Lowest	Part-A 00.60% Below Part-B -	Being Lowest Hence Accepted	Lowest
2	Mr. Muhammad Farooque Mirani.	279147	2nd lowest	Part-A 00.55% Below Part-B -	Being Higher Hence Rejected	Higher
3	M/S Aijaz Traders.	280014	3rd lowest	Part-A AT PAR Part-B -	Being Highest Hence Rejected	Highest
				Part-A		
				Part-B		
				Part-A		
				Part-B		


ALI AKBAR MEYLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:- (23)

Rehab., Improv./Renov. & Prov. for missing facilities in existing
Primary / Elementary School District Larkano (9-units) (2016-17 Progg) 0
ADP-182-AI-GSBS-Badar Sano Tal: Dakh (Elects)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Amount of sanctioned estimate Rs. 280000

Date of opening 23-1-2018

Time for completion 5 months


Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
257608	22406	-	-	-	-	280014	AT PAR


COMPARATIVE STATEMENT


S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS AL-Qayoom Enterprises.	P-A= 257608 P-B= -	P-A= 00.60% Below P-B=	(-)1546	22406 -	278468	lowest
2	Mr. Muhammad Farooque Mirani.	P-A= 257608 P-B= -	P-A= 00.55% Below P-B=	(-)867	22406 -	279147	Higher
3	MIS Aijaz Traders	P-A= 257608 P-B= -	P-A= ATPAR P-B=	-	22406 -	280014	Highest
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/

Rate quoted by MIS AL-Qayoom Enterprises.

Govt. contractor found lowest hence submitted for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Rehab, Improv, Renov & Prov: for missing facilities in existing Primary Elem: Schools Dist: Larkano (7-units) (2016-17 Progn) OP-182. At: GBPS, Main Dokri (4 C-R) Tal: Dokri (Elect,)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23 - 1 - 2018


No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23 - 1 - 2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sikandar Ali Khokhar	297568	1st Lowest	Part-A 00.90% Below Part-B -	Being lowest Hence Accepted	Lowest
2	M/S Panjtan Electrical Works.	298533	2nd lowest	Part-A 00.55% Below Part-B -	Being Higher Hence Rejected	Higher
3	M/S Hassan Zamir & Co:	299360	3rd lowest	Part-A 00.25% Below Part-B -	Being Highest Hence Rejected	Highest
	/	/	/	Part-A Part-B	/	/
	/	/	/	Part-A Part-B	/	/


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:- (24)

Rehab., Improv./Renov. & Prov. for missing facilities in existing
Primary/Elementary Schools District Larkano (9-units) (2016-17 Progg.) ADP-182.
At: G.B.S. Main Dokri (4c-R) Tal: Dokri (Elect.)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estimate Rs. 300000

Time for completion 5 months


Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
275655	24394	-	-	-	-	300049	AT PAR


COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	M/S Sikandar Ali Khokhar	P-A= 275655 P-B= -	P-A= 00.90% Below P-B= -	(-) 2481	24394	297568	lowest
2	M/S Panjtan Electrical Works.	P-A= 275655 P-B= -	P-A= 00.55% Below P-B= -	(-) 1516	24394	298533	Higher
3	M/S Hassan Zamir & Co :	P-A= 275655 P-B= -	P-A= 00.25% Below P-B= -	(-) 689	24394	299360	Highest
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/

Rate quoted by M/S Sikandar Ali Khokhar

Govt. Contractor found lowest hence submitted for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANA

Bid Evaluation Report

S.No.

25

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Constt: of building for Shelterless Primary Schools Distt: Larkano (4-units) (2016-17 Progg.) APP-211.A+ GBPs. Gul Shaikh Tal: Larkano (Electt.)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23-1 -2018


No. of Bids Technically Qualified(if applicable) N.A.


Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23-1 -2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Hareesh Kumar	149021	1st Lowest	Part-A 00.70% Below Part-B -	Being Lowest Hence Accepted	Lowest
2	Mrs Zebuddin Engineers	149230	2nd Lowest	Part-A 00.55% Below Part-B -	Being Higher Hence Rejected	Higher
3	Mrs Safiullah Enterprises	149580	3rd Lowest	Part-A 00.30% Below Part-B -	Being Highest Hence Rejected	Highest
	/			Part-B Part-A		
	/			Part-B Part-A		
	/			Part-B		


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:- (25)

Construction of building for Shelterless Primary Schools
District Larkano (4-units) (2016-17 Progg.) ADP-211- Af:
G.B.Ps. Gul Shaikh Tal: Larkano (Electr)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue: 22-1- 2018

Date of opening: 23-1- 2018

Amount of sanctioned estimate Rs. 150000

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
139754	10245	-	-	-	-	149999	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Hareesh Kumar.	P-A= 139754 P-B= -	P-A= 00.70% Below P-B= -	(-) 978	10245 -	149021	lowest
2	M/S Zebuddin Engineers	P-A= 139754 P-B= -	P-A= 00.55% Below P-B= -	(-) 769	10245 -	149230	Higher
3	M/S Safiullah Enterprises.	P-A= 139754 P-B= -	P-A= 00.30% Below P-B= -	(-) 419	10245 -	149580	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by Mr. Hareesh Kumar.

Govt. contractor found lowest hence submitted for approval.

Syed Ali Gohar Shah
Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA

Ali Akbar Metlo
ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana

Deedar Ali Leghari
DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Const. of building for Shelterless Primary Schools
Dist: Larkano (4-Units) (2016-17 Prog.) ADP-211-At;
GGPS. Khamiso Hulis Tal: Bakrani (Electr.)

Method of Procurement NCB (National Competitive Bidding)
Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.

Financial Technically Bid Opening Date 23-1-2018


No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23-1-2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Something Different Electric Works.	149580	1st Lowest	Part-A 00.30% Below Part-B -	Being lowest Hence Accepted	Lowest
2	M/S Muhammadi Traders.	149650	2nd Lowest	Part-A 00.25% Below Part-B -	Being Higher Hence Rejected	Higher
3	M/S Sajjid Traders.	149859	3rd Lowest	Part-A 00.10% Below Part-B -	Being Highest Hence Rejected	Highest
				Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:-

(26)

Constt: of building For Shelterless Primary Schools District
Larkano (4-units) (2016-17 Progg:) ADP-211. A.H GGPS.
Khamiso Hulo Tal: Bakrani (Electt)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estiamte Rs. 150000

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximium premium
1	2	3	4	5	6	7	8
139754	10245	-	-	-	-	149999	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Something Different Electric Works	P-A= 139754 P-B= -	P-A= 00.30% Below P-B= -	(-) 419	10245	149580	Lowest
2	MIS Muhammadi Traders	P-A= 139754 P-B= -	P-A= 00.25% Below P-B= -	(-) 349	10245	149650	Higher
3	MIS Sajjid Traders	P-A= 139754 P-B= -	P-A= 00.10% Below P-B= -	(-) 140	10245	149859	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by Something Different Electric Works.

Govt. contractor found lowest hence submitted for approval.

Syed Ali Gohar Shah
Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

Ali Akbar Metlo
ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

Deedar Ali Leghari
DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

(27)

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Constt: of building for shelterless Primary Schools Distt Larkano (4-Units) (2016-17 Progg; AT P-211. At: GGPS. Tal: Bakrani (Electt.))

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqt Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3Nos.

Total Bids Received 3Nos.


Financial Technically Bid Opening Date 23-1-2018


No. of Bids Technically Qualified(if applicable) N.A.


Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23-1-2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S AZHAR Traders.	149300	1st lowest	Part-A 00.50% Below Part-B -	Being lowest Hence Accepted	lowest
2	M/S Ithhad Electric & CO:	149510	2nd lowest	Part-A 00.35% Below Part-B -	Being Higher Hence Rejected	Higher
3	M/S Saeed Electric Works.	149999	3rd lowest	Part-A AT PAR Part-B -	Being Highest Hence Rejected	Highest
	/	/	/	Part-A Part-B	/	/
	/	/	/	Part-B Part-A	/	/
	/	/	/	Part-B	/	/


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:- (27)

Const: of building for Shelterless Primary Schools District
Larkano (4-Units) (2016-17 Progg:) ADP-211-Af: GGPS. Taxai
Tal: Bakrani (Electr:)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estiamte Rs. 150000

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
139754	10245	-	-	-	-	149999	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Azhar Traders.	P-A= 139754 P-B= -	P-A= 00.50% Below P-B= -	(-) 699	10245	149300	lowest
2	MIS Ithhad Electric & Co:	P-A= 139754 P-B= -	P-A= 00.35% Below P-B= -	(-) 489	10245	149510	Higher
3	MIS Saeed Electric Works.	P-A= 139754 P-B= -	P-A= AT PAR P-B= -	-	10245	149999	Highest
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/
	/	P-A= / P-B= /	P-A= / P-B= /	/	/	/	/

Rate quoted by MIS Azhar Traders.

Govt. Contractor Found lowest hence submitted for approval.

Syed Ali Gohar Shah
Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

(28)

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Constt: of building for Shelterless Primary Schools Distt: Larkano (4-units) (2016-17 Pross) ADP- 211. A7: GBPS. Vacca Tal: Bakrani (Electt.)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3Nos.

Total Bids Received 3Nos.


Financial Technically Bid Opening Date 23-1-2018


No. of Bids Technically Qualified(if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23-1-2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Muhammad Aslam Abbasi.	148741	1st Lowest	Part-A 00.90% Below Part-B -	Being Lowest Hence Accepted	Lowest
2	Mr. Sheeraz Ali Abbasi.	149160	2nd Lowest	Part-A 00.60% Below Part-B -	Being Higher Hence Rejected	Higher
3	Mr. Ghulam Mustafa Shaikh.	149999	3rd Lowest	Part-A AT PAR Part-B -	Being Highest Hence Rejected	Highest
	/	/	/	Part-A Part-B	/	/
	/	/	/	Part-B Part-A	/	/
	/	/	/	Part-B	/	/


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:- (28)

Constt. of building for Shelterless Primary Schools District
Larkana (4-Units) (2016-17 Progs.) APP-211. Pt: GRPS. Vacca
Tal: Bakran (Electt.)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Amount of sanctioned estimate Rs. 150000

Date of opening 23-1-2018

Time for completion 5 months


Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
139754	10245	-	-	-	-	149999	AT PAR

COMPARATIVE STATEMENT


S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	Mr. Muhammad Aslam Abbani	P-A= 139754 P-B= -	P-A= 00.90% Below P-B= -	(-) 1258	10245	148741	lowest
2	Mr. Sheeraz Ali Abbani.	P-A= 139754 P-B= -	P-A= 00.60% Below P-B= -	(-) 839	10245	149160	Higher
3	Mr. Ghulam Mustafa Shaikh	P-A= 139754 P-B= -	P-A= AT PAR P-B= -	-	10245	149999	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by Mr. Muhammad Aslam Abbani.

Govt. Contractor found lowest hence submitted for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works, Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

S.No.

32

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Rehab., Improv. / Renov. & Prov. for missing facilities in existing Sec. / Higher Sec. schools Dist: Larkano (S-Units) 2016-17 prog. / ADP-360-A1: GBHSS-Banquidero Tal: R'Dero (Elect.)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23-1-2018


No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23-1-2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS Dada Enterprises.	149021	1st Lowest	Part-A 00.70% Below Part-B -	Being Lowest Hence Accepted	Lowest
2	Mr. Ghulam Mustafa Shaikh	149306	2nd Lowest	Part-A 00.50% Below Part-B -	Being Higher Hence Rejected	Higher
3	MIS Asad & Brothers.	159782	3rd Lowest	Part-A 7.00% Above Part-B -	Being Highest Hence Rejected	Highest
	/			Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANA

FINANCIAL REVIEW

Name of Work:-

32

Rehab., Improv./ Renov. & Prov. for missing facilities in existing
Secondary/ Higher Sec. School Distt. Larkano (S. Units) (2016-17 Progg.)
ADP-360. At: GBHSS. Banguddero Tal: R'Dero (Electr.)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estimate Rs. 150000

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
139754	10245	-	-	-	-	149999	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Dada Enterprises	P-A= 139754 P-B= -	P-A= 00.70% Below P-B=	(-) 978	10245	149021	Lowest
2	Mr. Ghulam Mustafa Shaikh	P-A= 139754 P-B=	P-A= 00.50% Below P-B=	(-) 699	10245	149300	Higher
3	MIS Asad & Brothers	P-A= 139754 P-B= -	P-A= 7.00% Above P-B=	(+) 9783	10245	159782	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by MIS Dada Enterprises

Govt-contractor found lowest hence Submitted for approval.

Syed Ali Gohar Shah
Syed Ali Gohar Shah
Assistant Engineer,
Education Works Sub-Division
LARKANA

Ali Akbar Metlo
ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

Deedar Ali Leghari
DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

S.No.

36

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Schools Improvement through Adopt a School Intervention Larkana Division (8 Units) (2016-17 Progs) ADP-454. At: G.G.H.S. Khairudera Tal: R. Deso (Electr)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23-1-2018


No. of Bids Technically Qualified (if applicable) N.A.


Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23-1-2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S AL-Sattar Electro Corner	169227	1st lowest	Part-A 00.45% Below Part-B -	Being lowest Hence Accepted	lowest
2	M/S Ali Shev & Co.	169460	2nd lowest	Part-A 00.30% Below Part-B -	Being Higher Hence Rejected	Higher
3	M/S Something Different Electric Works.	169771	3rd lowest	Part-A 00.10% Below Part-B -	Being Highest Hence Rejected	Highest
	/			Part-A Part-B	/	/
				Part-A Part-B		


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANA

FINANCIAL REVIEW

Name of Work:- **(36)**

Schools Improvement through Adopt a Schools
Intervention Larkana Division (8-Units) (2016-17 Progs) ADP-454
At: G.G.H.S. Khairabad Tal: Ratoada (Elect)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estimate Rs. 170000


Time for completion 5 months


Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximium premium
1	2	3	4	5	6	7	8
155239	14687	-	-	-	-	169226	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS AL-Sattar Electro corner	P-A= 155239 P-B= -	P-A= 00.45% Below	(-) 699	14687	169227	lowest
2	MIS Ali Sher & co:	P-A= 155239 P-B= -	P-A= 00.30% Below	(-) 466	14687	169460	Higher
3	MIS something Different Electric Works.	P-A= 155239 P-B= -	P-A= 00.10% Below	(-) 155	14687	169771.	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by MIS AL-Sattar Electro corner Govt. contractor found lowest hence submitted for approval.


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

Bid Evaluation Report

S.No.

(38)

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work ILMI (Infrastructure Development) Larkana Division (14-units) ADP-462 At: G.G.P.S- Dadai Tal: Larkano (Elect)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqt Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23-1 -2018


No. of Bids Technically Qualified(if applicable) Bid(s) Rejected N.A.
No any Bid Rejected

Financial Bid Opening Date 23-1 -2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	MIS Shaikh Haji Arshad Hussainero.	119504	1st lowest	Part-A 00.45% Below Part-B -	Being lowest Hence Accepted	lowest
2	Mr. Ghulam Mustafa Shaikh	119780	2nd lowest	Part-A 00.20% Below Part-B -	Being Higher Hence Rejected	Higher
3	Mr. Hareesh Kumar.	119891	3rd lowest	Part-A 00.10% Below Part-B -	Being Highest Hence Rejected	Highest
				Part-A Part-B		
				Part-A Part-B		


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANA

FINANCIAL REVIEW

Name of Work:- (38)

ILMI (Infrastructure Development) Larkana Division
(14-unit) ADP-462-AI:GGPS-Dodai Tal: Larkano (Electt:)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Amount of sanctioned estimate Rs. 190000

Date of opening 23-1-2018

Time for completion 5 months


Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
110751	9251	-	-	-	-	120002	AT PAR


COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Shaikh Haji Arshad Hussain P/o:	P-A= 110751 P-B= -	P-A= 00.45% Below P-B=	(-) 498	9251 -	119504	lowest
2	Mr. Ghulam Mustafa Shaikh	P-A= 110751 P-B= -	P-A= 00.20% Below P-B=	(-) 222	9251 -	119780	Higher
3	Mr. Hareesh Kumar	P-A= 110751 P-B= -	P-A= 00.10% Below P-B=	(-) 111	9251 -	119891	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by MIS Shaikh Haji Arshad Hussain P/o. Govt. Contractor found lowest hence submitted for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

S.No.

39

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work TLM1 (Infrastructure Development) Larkana Division (14-units) ADP-462-At: GBPS. Mistri Jhalijay Tal: Dokri (Electri)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqt Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3Nos.

Total Bids Received 3Nos.

Financial Technically Bid Opening Date 23-1-2018


No. of Bids Technically Qualified(if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23-1-2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Amrooti Electric Service	63619	1st lowest	Part-A 00.55% Below Part-B -	Being lowest Hence Accepted	lowest
2	M/S Muhammadi Traders	63745	2nd lowest	Part-A 00.33% Below Part-B -	Being Higher Hence Rejected	Higher
3	M/S Dada Enterprises.	63831	3rd lowest	Part-A 00.18% Below Part-B -	Being Highest Hence Rejected	Highest
				Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:- **(39)**

ELMIS (Infra structure Development) Larkana Division
(14-units) ADP-462. Af: GBPS. Misri Jhatiyal Tal: Dokri
(Electr.)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1- 2018

Date of opening 23-1- 2018

Amount of sanctioned estiamte Rs. 64000

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
57337	6597	-	-	-	-	63934	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Amrooti Electric Service	P-A= 57337 P-B= -	P-A=00.55% Below	(-)315	6597	63619	lowest
2	MIS Muhammadi Traders	P-A= 57337 P-B= -	P-A= 00.33% Below	(-)189	6597	63745	Higher
3	MIS Dada Enterprises	P-A= 57337 P-B= -	P-A=00.18% Below	(-)103	6597	63831	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by MIS Amrooti Electric Service Govt Contractor found lowest hence submitted for approval.

Syed Ali Gohar Shah
Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
LARKANA

ALI AKBAR METLO
ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana

DEEDAR ALI LEGHARI
DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
LARKANO

Bid Evaluation Report

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Rehab : & Prov: of missing facilities in existing colleges in Larkana Division (11-Unity) (2016-17 Progress) ADP-517. GS MBB, Girls Degree College Narden (Bx block) (Elects)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23-1-2018


No. of Bids Technically Qualified (if applicable) N.A.


Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23-1-2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/S Shams Electric Works.	129554	1st lowest	Part-A 00-35% Below Part-B -	Being lowest Hence Accepted	Lowest
2	M/S Muhammad Khan Electric Service	129736	2nd lowest	Part-A 00-20% Below Part-B -	Being Higher Hence Rejected	Higher
3	Mr. Hareesh Kumar	129856	3rd lowest	Part-A 00-10% Below Part-B -	Being Highest Hence Rejected	Highest
	/			Part-A Part-B	/	/
	/			Part-A Part-B	/	/


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

FINANCIAL REVIEW

Name of Work:- (41)

Rehab: & Provision of missing facilities in existing colleges
in Larkana Division (11-11-17) (2016-17 Pross.) ADP-517.
GSMBB Girls Degree College Naushero (Bx block) (Electr)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estimate Rs. 130000


Time for completion 5 months


Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
120726	9251	-	-	-	-	129977	ATPAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MLS Shams Electric Works	P-A= 120726 P-B= -	P-A= 00.35% Below P-B=	423	9251	129554	lowest
2	MLS Muhammad Khan Electric Service	P-A= 120726 P-B= -	P-A= 00.20% Below P-B=	241	9251	129736	Higher
3	Mr. Hareesh Kumar	P-A= 120726 P-B=	P-A= 00.10% Below P-B=	121	9251	129856	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by MLS Shams Electric Works. Govt. Contractor found lowest hence Submitted for approval.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA


ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

Bid Evaluation Report

S.No.

42

Name of procuring Agency Executive Engineer Education Works Division Larkano

Tender Reference No. NIT Called vide this office letter No. XEN(EWD)TC/G-55/3346 dated 29.12.2017

Tender Description/Name of Work Rehab & Prov: of missing facilities in existing colleges in Larkana Division (11-units) (2016-17 Progs) ADP-517. Govt. Boys Degree College Naudero (Electn)

Method of Procurement NCB (National Competitive Bidding) Single Stage One Envelope Procedure.

Tender Published SPPRA Website
The Daily Kawish Karachi (Sindh) dt: 04-01-2018
The Daily Nawa-i-Waqat Karachi (Urdu) dt: 06-01-2018
The News International Karachi (English) dt: 04-01-2018

Total Bid Document Sold 3 Nos.

Total Bids Received 3 Nos.


Financial Technically Bid Opening Date 23-1-2018


No. of Bids Technically Qualified (if applicable) N.A.

Bid(s) Rejected No any Bid Rejected

Financial Bid Opening Date 23-1-2018

Sr. No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison With Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	Mrs Safiullah Enterprises	129457	1st lowest	Part-A 00.50% Below Part-B	Being Lowest Hence Accepted	lowest
2	Mrs Sajid Traders.	129578	2nd lowest	Part-A 00.40% Below Part-B -	Being Higher Hence Rejected	Higher
3	Mrs Shaikh Haji Arshad Hussain & Co.	129819	3rd lowest	Part-A 00.20% Below Part-B	Being Highest Hence Rejected	Highest
	/		/	Part-A		
				Part-B		
				Part-A		
				Part-B		


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

FINANCIAL REVIEW

Name of Work:- (42)

Rehab: & Prov: of missing facilities in existing Colleges
in Larkana Division (11-Units) (2016-17 Prog: ADP-517)
Govt. Boys Degree College Naudero (Electr)

N.I.T No. XEN(EWD)/TC/G-55/3346 dated 29-12-2017.

Date of issue : 22-1-2018

Date of opening 23-1-2018

Amount of sanctioned estimate Rs. 130000

Time for completion 5 months

Schedule Items	Non-Schedule Item	Extra Lead Sand/ Earth	Premium	Carraige	Premium	Total Estimated Cost	Maximum premium
1	2	3	4	5	6	7	8
120810	9251	-	-	-	-	130061	AT PAR

COMPARATIVE STATEMENT

S.#	Name of Contractor	Total Amount of Schedul Items	Premium Quoted by Contractor	Amount of Premium	Amount of Non Schedule Items	Total Tender Cost	Remarks
1	MIS Safiullah Enterprises.	P-A= 120810 P-B=	P-A= 00.50% Below P-B=	61604	9251	129457	lowest
2	MIS Sajjid Traders	P-A= 120810 P-B=	P-A= 00.40% Below P-B=	61483	9251	129578	Higher
3	MIS Shaik Haji Arshad Hussain & Co:	P-A= 120810. P-B=	P-A= 00.20% Below P-B=	61242	9251	129813	Highest
	/	P-A= P-B=	P-A= P-B=	/	/	/	/
	/	P-A= P-B=	P-A= P-B=	/	/	/	/

Rate quoted by MIS Safiullah Enterprises is. Govt. contractor found lowest hence Submitted for approval.

Syed Ali Gohar Shah
Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

Ali Akbar Metlo
ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

Deedar Ali Leghari
DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

MINUTES OF MEETING OF PROCUREMENT COMMITTEE
HELD ON 23-01-2018 at 2:00 p.m IN THE OFFICE OF
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION LARKANO
REGARDING OPENING OF TENDERS FOR THE WORKS
INVITED THROUGH THIS OFFICE
N.I.T NO. XEN(EWD)/TC/G-55/3346 DATED 29.12.2017

FOLLOWING ATTENDED THE MEETING

- | | |
|--|-----------|
| 1. Mr. Deedar Ali Laghari, XEN, EWD Larkano. | Chairman. |
| 2. Mr. Ali Akber Metlo, AEN, PHESD-1, Larkano. | Member. |
| 3. Syed Ali Gohar Shah, AEN, EWSD, Larkano. | Member. |

The meeting was held on 23.01.2018 at 2:00 p.m in the office of Executive Engineer, Education Works Division, Larkano regarding opening of tenders invited through this office N.I.T referred above.

Empty Tender Box, after inspection by all members of committee and participating bidders/ representatives was sealed for inserting bids in it. Then the bidders were allowed to submit/insert sealed bids in the tender box. Interested bidders/authorized representatives submitted their sealed bids, in presence of all members.

The box was opened on 23.01.2018 at 3:00 p.m by the Procurement Committee Members, in presence of interested bidders /representatives. All the sealed bids were opened.

The names of bidders along with rates and total amount of bid offered by them were read aloud by the Executive Engineer, Education Works Division, Larkano (Chairman) and encircled by him and also signed by all members of procurement committee.

The meeting was ended with the vote of thanks to and from the chair.


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA
Member)



ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division Larkana
(Member)



DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO
(Chairman)


BIDDER'S QUALIFICATION REPORT / CHECK LIST

1. Procuring Agency :- **Executive Engineer, Education Works Division, Larkano.**
2. NIT No. **XEN(EWD)/TC/G-55/3346 dated 29.12.2017.**
3. Method of Procurement:- **Single Stage – One Envelope Procedure.**
4. Opened on:- **23-01-2018.**


Bidders Name	Registration with			Bid accompanied by Bid Security & Form	Bids received with information of technical staff working with firm	Bids received with list of Machinery, Equipment	Bids received with Bank Statement showing credit worthiness	Firm/Contractor has completed at least two contract of equivalent value of same nature during last 03 years	Remarks
	PEC Certificate	NTN	SRB						
1	2	3	4	5	6	7	8	9	10
Mr. Imdad Ali Khaskheli	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Peerzada & Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Ali Hassan Junejo	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Sahil Builders	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Panjtani Enterprizes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Muhammad Ibrahim Channa	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Aamir Construction Company	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Al-Mustafa & Co	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Bashir Ahmed Abro	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Saeed Jatoi & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S New Hira Construction company	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Rasheed Traders	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Asad & Brothers	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Ghulam Mustafa Shaikh	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Hamad Mustafa & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Muhammad Farooq Mirani	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Safeeullah Enterprizes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Abid Hussain Qureshi	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Ali Sher & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified



Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA



ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


SYED ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

Bidders Name	Registration with			Bid accompanied by Bid Security & Form	Bids received with information of technical staff working with firm	Bids received with list of Machinery, Equipment	Bids received with Bank Statement showing credit worthiness	Firm/Contractor has completed at least two contract of equivalent value of same nature during last 03 years	Remarks
	PEC Certificate	NTN	SRB						
1	2	3	4	5	6	7	8	9	10
M/S Saeed Electric Works	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Aneel Kumar Lalwani	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Sajid Traders	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Sikandar Ali Khokhar	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S R.K Construction & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S IThad Electric & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Muhammadi Traders	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Azhar Traders	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Shoaib Traders	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Muhammad Electric Services	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Sheeraz Ali Abbasi	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Muhammad Aslam Abbasi	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Dada Enterprizes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Hassan Zameer & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Shaikh Haji Arshad Hussain & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Panjtan Electrical Works	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Something Different Electric Works	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Arslan Traders	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Al-Qayoom Enterprizes	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Hareesh Kumar	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Zaibuddin Engineers	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Asif Electric Works	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Amrotee Electric Service	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Jahangeer Khan Construction Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Al-Sattar Electro Corner	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Zameer & Brothers	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Shams Electric Works	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
M/S Al-Sattar Electric & Co	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified



Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana


DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 LARKANO

Bidders Name	Registration with			Bid accompanied by Bid Security & Form	Bids received with information of technical staff working with firm	Bids received with list of Machinery, Equipment	Bids received with Bank Statement showing credit worthiness	Firm/Contractor has completed at least two contract of equivalent value of same nature during last 03 years	Remarks
	PEC Certificate	NTN	SRB						
1	2	3	4	5	6	7	8	9	10
Mr. Aijaz Ali Siyal	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified
Mr. Om Parkash	N/A	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Qualified


Syed Ali Gohar Shah
 Assistant Engineer
 Education Works Sub-Division
 LARKANA
 (Member)


ALI AKBAR METLO
 Assistant Engineer
 Public Health Engineering
 Sub-Division-I Larkana
 (Member)
















DEEDAR ALI LEGHARI
 EXECUTIVE ENGINEER
 Education Works Division
 (Chairman) LARKANA


**OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, LARKANO**
(Near High Court Building, CMC Road Larkano Ph: 074-9410501, Email: ewlarkana@hotmail.com)

①

ATTENDANCE SHEET

The tenders were invited by the Executive Engineer, Education Works Division, Larkano vide N.I.T No. XEN(EWD)TC/G-55/3346 dated 29.12.2017. The tenders were opened in the presence of Procurement Committee and following bidders or their authorized representatives on dated 23-01-2018.

<u>Name of Bidder / authorized representative</u>	<u>Signature</u>
M/S Imdad Ali Kherkheri	
M/S Piazada & Co	
	
M. Akbar Alhaghi	
Shams Electric works	
AZ Mustaf	
Asad Brothers	
Aijaz Traders	
AL-Qayoom Enterprises	
M/S Hareesh Kumar	
M/S Azhar Traders	
M/S Sajid Traders	
Ghulam Mustafa Shaikh	


Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA



ALI-AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana


DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO


Name of Bidder / authorized representative

Signature (2)


M/S Sikander Ali Khan



M/S Zahir and Brothers
Amalfi Etc. Service




M/S Saj Enterprises



M/S Aslam Co




M/S Sumtig Dafeont Electric Works



Muhammad Farooq




M/S Rasheed Traders




M/S Saad Sateer Co



M/S Anwar



M/S Hassan Zahir & Co.




M/SAL Saha



M/S Ithad Electric & Co



Ajog Ali Syed




M/S Ali Syed



Amil Kumar




M/S Parash




Jahangeer Khan Construction Co.



M/S Zebdin Engineers



M/S Zebdin Engineers



Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

DEEDAR ALI LEGHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

M/S AL-Sattar Electro corner

[Signature]

M/s Sapiullah Enterprises

[Signature]

M/S Asghar Trading

[Signature]

Shaukq Haji Asghar Hussain

[Signature]

Dada Interiors

[Signature]

Panjtan Ele. Works

[Signature]

M/s R.K Construction & Co.

[Signature]

Saeed Electric

[Signature]

Mahmood Poochin Chand

[Signature]

M/S HAMMAD & Company

[Signature]

M/S Asif Electric works

[Signature]

[Signature]
Syed Ali Gohar Shah
Assistant Engineer
Education Works Sub-Division
LARKANA

[Signature]
ALI AKBAR METLO
Assistant Engineer
Public Health Engineering
Sub-Division-I Larkana

[Signature]
DEEDAR ALI LEHARI
EXECUTIVE ENGINEER
Education Works Division
LARKANO

WEATHER UPDATE: The Pakistan Meteorological Department on Wednesday forecast cold and dry weather for Karachi over the next 24 hours. The minimum temperature of 10 degrees Celsius and a maximum temperature of 27 degrees Celsius, with 29 per cent humidity, were recorded. As per an advisory, mainly cold and dry weather was likely to prevail in the provincial capital of Sindh. — APP

**OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION
WORKS DIVISION, LARKANO
NOTICE INVITING TENDERS**

Sealed tenders are invited on standard bidding documents from interested contractors / firms for the following works as per SPPRA rules 2010.

ADP/ Sr. No.	Name of Scheme/Location	Estimated Cost (in million)	Earnest Money (5%) (In Rupees)	Tender Fee (In Rupees)	Period of Completion
335	Construction of building for existing Shelterless Primary Schools in Taluka Larkano (5-Units) (2011-12 Programme).				
1.	GBPS Kadero Mugheri (Elect.)	0.100	5000	500	5 Months
339	Construction of additional class rooms in existing Primary Schools in Taluka Ratodero (16 C. Rooms) (2011-12 Programme)				
2.	GGPS Main Ratodero (2 C.R) (Elect.)	0.090	4500	500	5 Months
342	Reconstruction of dangerous Primary/Middle School Buildings in Taluka Larkano (6-Units) (2011-12 Programme).				
3.	GBMS Sher Muhammad Jamali (Elect.)	0.250	12500	750	5 Months
343	Reconstruction of dangerous Primary School Buildings in Taluka Ratodero (9-Units) (2011-12 Programme).				
4.	GBPS Razi Pitafi (Elect.)	0.120	6000	500	05 Months
345	Construction of building for existing Shelterless Primary Schools in Taluka Larkano (4-Units) (2013-14 Programme).				
5.	GGPS Lahori Muhalla (Elect.)	0.400	20,000	750	5 Months
361	Construction/Reconstruction of dangerous Primary School Buildings of Taluka Ratodero (8-Units) (2015-16 Programme).				
6.	GBPS Miral Jakhro (Elect.)	0.150	7500	500	05 Months
371	Provision of missing facilities in existing Elementary Schools Taluka Larkano (2016-17 Programme).				
7.	GGPS Sachi Bux Jagiran (2 C.R) (Elect.)	0.150	7500	500	05 Months
8.	GBPS Hamzo Jatoi (1 C.R) (Elect.)	0.080	4000	500	05 Months
375	Reconstruction of Elementary School Buildings Taluka Larkano (2016-17 Programme).				
9.	GBPS Hasu Jatoi (Elect.)	0.150	7500	500	05 Months
10.	GBPS Qaser Brohi (Elect.)	0.150	7500	500	05 Months
11.	GBPS Hamzo Jatoi (Elect.)	0.100	5000	500	05 Months
387	Rehabilitation of building for existing High/Higher Secondary Schools in Taluka Dokri (4 Units) (2011-12 Programme).				
12.	GGMS Seehar Village Tal: Dokri.	4.800	240000	3000	12 Months
388	Provision of essential facilities in existing High/Higher Secondary Schools in Taluka Larkano (5 Units) (2011-12 Programme)				
13.	GBHSS Pilot Larkano (Library) (Elect.)	0.180	9000	500	05 Months
399	Improvement of existing High Schools & Provision of missing facilities Taluka Ratodero (2016-17 Programme).				
14.	GGHSS Naudero (Elect.)	0.220	11,000	750	05 Months
14	Construction of Motorcycle/Cycle Stand (Ground floor) along with allied facilities in Sir Shah Nawaz Library Larkano (2017-18 Programme).				
15.	Sir Shah Nawaz Library Larkano.	18.300	915000	3000	18 Months
16.	M&R to GBPS Wandh Khuda Bux Bhutto (Compound wall) balance work Tal: Ratodero.	1.400	70,000	1500	04 Months
PROVINCIAL BASED SCHEMES					
182	Rehabilitation, Improvement / Renovation & Provision for missing facilities in existing Primary/Elementary Schools District Larkano (9 Units) (2016-17 Programme).				
17.	GBPS Syed Zulfiqar Ali Shah at Mumtaz Colony Larkano (2 C.R) Tal: Larkano (Elect.)	0.150	7500	500	05 Months
18.	GBPS Piral Jagirani Tal: Larkano (Elect.)	0.140	7000	500	05 Months
19.	GBPS Palio Gopang Tal: Larkano (Elect.)	0.260	13000	750	05 Months

**KWSB
cancels
staff
transfers**

The Karachi Water and Sewerage Board (KWSB) has cancelled the transfers of all those employees of pumping stations who were performing duties in other sections and directed them to report to their original pumping stations and filter plants.

The action was taken on the directives of the KWSB Managing Director Hashim Raza Zaidi in view of the absence of some staffers during a surprise visit by the Sindh chief minister and local government minister to the North East Pumping Station, said a statement issued on Wednesday.

The ministers had taken serious notice of the absence of employees and had suspended five absentees.

They had also sought an explanation from the superintendent engineer and executive engineer, while a departmental inquiry was also ordered.

The chief minister had paid a surprise visit to the 100mge North-East Karachi Filtration Plant being constructed in Saadi Town on December 31. Irked by zero security at the gate or at the ponds as well as the absence of all concerned staff from their duties, the CM rang up the Karachi Water and Sewerage Board's Managing Director, Hashim Raza Zaidi, and directed him to rush to the plant.

He further asked the MD to handover to him a detailed report regarding the numerical strength of the staff deputed on duty in the morning shift.

"I don't want unwilling workers - if they are reluctant to perform their duties you may as well remove them and keep only efficient and dutiful staff on the plant," he said.

Murad informed the media

18.	GBPS Piral Jagirani Tal: Larkano (Elect.)	0.140	7000	500	05 Months
19.	GBPS Pailo Gopang Tal: Larkano (Elect.)	0.260	13000	750	05 Months
20.	GBPS Ralodero No: 2 (Elect.)	0.270	13500	750	05 Months
21.	GBPS Khuda Bux Sethar Tal: R'Dero (Elect.)	0.130	6500	500	05 Months
22.	GBPS Khair Muhammad Butt (2 C.R), Dokri (Elect.)	0.150	7500	500	05 Months
23.	GBPS Badar Sano Tal: Dokri (Elect.)	0.280	14000	750	05 Months
24.	GBPS Main Dokri (4 C.R) Tal: Dokri (Elect.)	0.300	15000	750	05 Months
211	Construction of building for Shelterless Primary Schools District Larkano (4 Units) (2016-17 Programme).				
25.	GBPS Gul Shaiikh Tal: Larkano (Elect.)	0.150	7500	500	05 Months
26.	GGPS Khamiso Hulio Tal: Bakrani (Elect.)	0.150	7500	500	05 Months
27.	GGPS Tarai Tal: Bakrani (Elect.)	0.150	7500	500	05 Months
28.	GBPS Vacca Tal: Bakrani (Elect.)	0.150	7500	500	05 Months
223	Up-gradation of Primary Schools to Middle Schools at Larkano Division (8 Units) (2016-17 Programme).				
29.	GBPS Wandh Ali Muhammad Kartio Tal: R'Dero (Elect.)	0.400	20000	750	05 Months
30.	GBPS Dodo Tal: Larkano (Elect.)	0.400	20000	750	05 Months
360	Rehabilitation, Improvement/Renovation & Provision for missing facilities in existing Secondary/Higher Secondary Schools District Larkano (5 Units) (2016-17 Programme).				
31.	GBHS Sachal Colony Larkano (Old existing bldg., New 2 C.R. Science Lab & Staff Room) (Elect.)	0.900	45,000	1500	05 Months
32.	GBHSS Banguidero Tal: R'Dero (Elect.)	0.150	7500	500	05 Months
33.	GBHS Khan Wah (Science Lab & Computer Lab) (Elect.)	0.200	10000	500	05 Months
34.	GBHS Seehar Tal: Dokri (Elect.)	0.350	17500	750	05 Months
35.	GBHSS Bakrani (Elect.)	0.350	17500	750	05 Months
454	Schools Improvement through Adopt a Schools Intervention Larkana Division (8 Units) (2016-17 Programme).				
36.	GGHS Khairodero Tal: R'Dero (Elect.)	0.170	8500	500	05 Months
462	ILMI (Infrastructure Development) Larkana Division (14 Units).				
37.	GBPS Waryam Udho Tal: R'Dero (Elect.)	0.190	9500	500	05 Months
38.	GGPS Dodai Tal: Larkano (Elect.)	0.120	6000	500	05 Months
39.	GBPS-Misri Jhatiyal Tal: Dokri (Elect.)	0.064	3200	500	05 Months
517	Rehabilitation & Provision of missing facilities in existing Colleges in Larkana Division (11 Units) (2016-17 Programme).				
40.	Govt. Arts & Commerce College Larkano (Elect.)	0.200	10000	500	05 Months
41.	GSMBB Girls Degree College Naudero B.Sc. Block) (Elect.)	0.130	6500	500	05 Months
42.	Govt. Boys Degree College Naudero (Elect.)	0.130	6500	500	05 Months
43.	Govt. Boys Hyder Bux Jatoti College Dokri (Elect.)	0.300	15000	750	05 Months
1812	Establishment of Begum Nusrat Bhutto Girls Degree College Larkano under Special Development Package (CMD).				
44.	BNB GDC Larkano (Electrification balance work).	2.000	100,000	3000	04 Months

- Eligibility: Valid Registration with Income Tax, Sales Tax, Sindh Revenue Board, Pakistan Engineering Council in respective category and Electric Inspector Larkana Region Larkana for Electrical works.
- Method of Procurement (Single Stage Single Envelope).
- Annual Financial Turnover of last three years (30% of each procurement).
- Undertaking on Affidavit that firm is not involved in any litigation or abandoned work in the Department.
- Bidding/Tender Documents:

- Issuance:** Documents will be issued from date of 1st publication in the newspapers & from date of hoisting on SPPRA Website up to 22-01-2018.
- Submission:** last date will be 23-01-2018 up to 2:00 p.m.
- Opening:** will be opened on 23-01-2018 at 3:00 p.m.
- Un-responded tenders** will be again issued/submitted/opened on following dates.
2nd Attempt: Issue date: 24-01-2018 to 08-02-2018
Submission date: 09-02-2018 at 2:00 p.m.
Opening date: 09-02-2018 at 3:00 p.m.

7. TERMS & CONDITIONS:

- Under following conditions will be rejected:-
 - Conditional and Telegraphic bids/tenders.
 - Bids not accompanied by bid security and form.
 - Bids received after specified date and time.
 - Bids of black listed firms.
 - Bids received without information of technical staff working with firm.
 - Bids received without list of Machinery & Equipment available with documentary evidence of its ownership & certificate of Bank showing the credit worthiness along with Bank Statement.
- Bid Validity Period: 90 Days.
- The Firm/Contractor should be successfully completed at least two contracts of equivalent value and of same nature of civil work during last three years specially related to structure works.
- If the undersigned or any member of the Procurement Committee remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
- The bidder must submit Bank Certificate showing the actual name of Bidder/Firm maintaining his/their account therein.
- Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.

Sd/-
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION LARKANO

said.
Murad informed the media that the K-III plant was constructed in 2007/8 and those who constructed it had not developed its filtration system and were supplying untreated water to the citizens. — APP

‘Over 5,000 students have volunteered at SIUT since 2006’

A total of 5,580 students from different educational institutions of the country have participated in the Sindh Institute of Urology and Transplant's (SIUT) student volunteer programme which was started in 2006.

The programme is geared towards training students in the basic principles of community services, patient care and civic education.

As per SIUT officials, the programme initiated in 2006 has been a regular feature during every summer and winter vacations of educational institutions across Pakistan.

The training also focuses on helping volunteers develop the ability to mitigate the plight and sufferings of their fellow human beings. The volunteers are guided on how to play a positive and productive role as a responsible member of society.

During the training period, which stands at a total of 30 hours, students of high schools, intermediate and O/A Levels from all major schools and colleges are provided an opportunity to experience the working of various departments.

These included OPDs, radiology, clinical laboratory, oncology, dialysis, transplantation, lithotripsy, medical and surgical sciences.

"This helps the students gain a better understanding of the working of SIUT and also the needs of different kinds of patients," said an SIUT official.

He said the volunteer students also engaged with adult and child patients who were admitted and also those in OPDs.

On the conclusion of each session, the students are awarded certificates which prove valuable in future academic and professional careers. — APP

ڪورٽ نوٽيس
 آؤ محترم انجڊ سرور، ايڊيشنل ڊسٽرڪٽ جج پٽو
 عاقل سڪيشن ايلڊيشن نمبر 162/2017/17 لاءِ
 علي پٽ اشرف علي، ڦاٽ سيجو، مسٽر باغ، هاٿي وهندڙ
 ڳوٺ راجا پوسٽ آفيس پٽو عاقل ضلعو سکر...
 درخواست ڪندڙ خلاف، پبلڪايت لاءِ ڳوٺ، مٿين نالي
 واري ايڊيشنل ڊسٽرڪٽ جج پٽو عاقل ضلعو سکر...
 پنهجي وڪيل معرفت هڪ سڪيشن ايلڊيشن پو/
 ايس 372 آف سڪيشن ايڪٽ 1925 تحت هن

آفيس آف ڊي ايگزيڪيوٽو انجنيئر ايجوڪيشن ورڪس ڊويزن لاڙڪاڻو
 (نزد مٿي ڪورٽ بلڊنگ، سي ايم سي روڊ لاڙڪاڻو فون: 074-9410501، فیکس: 074-9410552، ميل: ewdlarkana@gmail.com)
 No.XEN(EWD)/TC/G-55/3346 Larkano Dated: 29-12-2017

ٽينڊرز گھرائڻ جو نوٽيس

دلچسپي رکندڙ ڪنٽريڪٽ/فرمز وٽان اسٽينڊرڊ بڊنگ دستاويزن تي SPPRA قانون 2010 مطابق جڙايل ڪمن لاءِ مهربند ٽينڊرز گھرائڻ ٿا.

ADP شمارو نمبر	اسڪيم/هنڌ جو نالو	ڪيٽيگري (لاڳت)	سوٽي ريفر (5%)	ٽينڊر في (ريٽن ۾)	تڪميل جو مدو
335	تعلق لاڙڪاڻي ۾ موجود غير محفوظ پرائمري اسڪولن لاءِ عمارت جي تعمير (5-يونئس) (2011-12 پروگرام)	GBPS ڪائينيو مغيري (Elect.)	5000	500	5 مهينا
339	تعلق رتوديرو ۾ موجود پرائمري اسڪولن ۽ اضافي ڪلاس رومن جي تعمير (16 ڪلاس روم) (2011-12 پروگرام)	GGPS مين رتوديرو (2 ڪلاس روم) (Elect.)	4500	500	5 مهينا
342	تعلق لاڙڪاڻي ۾ خطرناڪ پرائمري/مڊل اسڪول عمارت جي ٻيهر تعمير (6-يونئس) (2011-12 پروگرام)	GBMS شير محمد جمالي (Elect.)	12500	750	5 مهينا
343	تعلق رتوديرو ۾ خطرناڪ پرائمري اسڪول عمارتن جي ٻيهر تعمير (9-يونئس) (2011-12 پروگرام)	GBPS رضي پٺائي (Elect.)	6000	500	5 مهينا
345	تعلق لاڙڪاڻي ۾ موجود غير محفوظ پرائمري اسڪولن جي تعمير (4-يونئس) (2013-14 پروگرام)	GBPS لاهوري محل (Elect.)	20000	750	5 مهينا
361	تعلق رتوديرو جي خطرناڪ پرائمري اسڪول عمارت جي تعمير/ٻيهر تعمير (8-يونئس) (2015-16 پروگرام)	GBPS ميرل جڪو (Elect.)	7500	500	5 مهينا
371	موجوده ايليميٽري اسڪول تعلق لاڙڪاڻي ۾ گھريل سهولتن جي فراهمي (2016-17 پروگرام)	GGPS سڄي بخش جاگيرائي (2 ڪلاس روم) (Elect.)	7500	500	5 مهينا
375	موجوده ايليميٽري اسڪول عمارت تعلق لاڙڪاڻو جي ٻيهر تعمير (2016-17 پروگرام)	GBPS حمزو جتوئي (1 ڪلاس روم) (Elect.)	4000	500	5 مهينا
387	تعلق ڏوڪري ۾ موجوده هاڻي/هاٿر سيڪنڊري اسڪول لاءِ عمارت جي بحالي (4-يونئس) (2011-12 پروگرام)	GBMS حسو جتوئي (Elect.)	240000	3000	12 مهينا
388	تعلق لاڙڪاڻي ۾ موجوده هاڻي/هاٿر سيڪنڊري اسڪولن ۽ ضروري سهولتن جي فراهمي (5-يونئس) (2011-12 پروگرام)	GBSS پالٽ لاڙڪاڻو (لاٽيري) (Elect.)	9000	500	5 مهينا
399	تعلق رتوديرو ۾ ڪنل سهولتن جي فراهمي ۽ موجوده هاڻي اسڪول جي بهتري (2016-17 پروگرام)	GGHSS نشوديرو (Elect.)	11000	750	5 مهينا
14	سر شاهنواز لاٽيري لاڙڪاڻو ۾ گڏيل سهولتن سان گڏ موٽر سائيڪل/سائيڪل اسٽينڊ (گروئنڊ فلور) جي تعمير (2017-18 پروگرام)	GBPS واٽڻ خانبخش پٽو جي M&R (چرويواري) (بقايا ڪم)	70000	1500	4 مهينا
15	سر شاهنواز لاٽيري لاڙڪاڻو		915000	3000	18 مهينا
16	تعلق رتوديرو		70000	1500	4 مهينا
182	صوبائي بنياد تي اسڪيمون				
17	ضملي لاڙڪاڻي ۾ موجوده پرائمري/ايليميٽري اسڪولن ۾ ڪنل سهولتن لاءِ بحالي، بهتري/تبديلي ۽ فراهمي (9-يونئس) (2016-17 پروگرام)	GBPS سيد ذوقرائف علي شام ايت ممتاز ڪالوني لاڙڪاڻو (2 ڪلاس روم) تعلق لاڙڪاڻو (Elect.)	7500	500	5 مهينا
18	GBPS بيرل جاگيرائي تعلق لاڙڪاڻو (Elect.)		7000	500	5 مهينا
19	GBPS پليو گويانگ تعلق لاڙڪاڻو (Elect.)		13000	750	5 مهينا
20	GBPS رتوديرو نمبر 2 (Elect.)		13500	750	5 مهينا
21	GBPS خٻا بخش سينار تعلق رتوديرو (Elect.)		6500	500	5 مهينا
22	GBPS غير محمد پٽ (2 ڪلاس روم) ڏوڪري (Elect.)		7500	500	5 مهينا
23	GBPS بدر سارو تعلق ڏوڪري (Elect.)		14000	750	5 مهينا
24	GBPS مين ڏوڪري (4 ڪلاس روم) تعلق ڏوڪري (Elect.)		15000	750	5 مهينا
211	غير محفوظ پرائمري اسڪول ضلعي لاڙڪاڻي لاءِ عمارت جي تعمير (4-يونئس) (2016-17 پروگرام)				

OPPO | SAMSUNG
جي طرح ڪاپي SEASHARK
موبائل گھرايو
 3G & 4G سپورٽ
 آمد ٿيل آيو سام سنگ J5 جي طرح
 SEASHARK موبائل اسٽائش
 بيڪ چئنم ٽي ڊبل سم، ڊبل ڪيمرا،
 ويڊيو پليئر، ميموري ڪارڊ، ٽائپ اينڊ
 ريڊيو پليئر، ٽائپ سائيز 6.3 انچ
موبائل گھرايو
 0300-4566851
 قيمت 5000 رپيا

1 ڪارني ڪمزور جسم، پڇڪيل گل
ي جا ڊينٽ، طاقت جو خزانو
 باڊي ٽين ڪورس
 اسٽيل خريبل ڪيڪ
 نو سائيڊ اينڪ
 ضرر ڪي تيز ڪري ٻڪ وڌائي ٿو پڇڪيل گل ٿاها
 بورت چهرو گول مٿول، ڪمزور جسم ڪي موٽو
 ه پڙڪش ۽ مضبوط بڻائي ٿو. ڪيلشيم ۽ فولاد
 گهٽائي پوري ڪري رنگ ڳاڙهو ۽ اڇو بڻائي ٿو.
 امرن لاءِ هڪجهڙو مفيد، عارضي ۽ مستقل فائديمنڊ
يني گھرائڻ لاءِ فري ڪال
 0315-0322-0342-790
 1000/-

3 ڏينهن بيٽري ٽائمنگ وارو موبائل
 ٻان ۾ پهريون ڀيرو 30 ڏينهن بيٽري
 ڪ وارو ٽائيمون جو ڪمانڊو موبائل
 ۽ صرف هڪ ڀيرو چارج ڪانٽيو 30
 ٽائين استعمال ڪريو. ڊبل سم، گيس،
 مٿ، ميموري ڪارڊ ۽ نارچ جي سهولت
 15000-MAH
يني گھرايو
 0321-2101448
 قيمت 3200 رپيا

0321-2101448

10 ڏينهن ۾ گنج ٻي خترو وار ڊگھا
 فريل جاري برائين مٿو ڏيکاريل خترو اٽل سان 3 ڏينهن ۾
 وڌائڻ لاءِ 10 ڏينهن ۾ ٻيو ڀيرو ڪرڻي وار گھٽ، ۽ گھٽ،
 ۽ خترو وار وارو ڊگھا 0336-6760023

خترو 7 ڏينهن ۾ سيل رنگت پڇڪيل گل خترو
 هڪ آف ٽي ڏينهن ۾ ضروري جسم مستند ڪيل رنگ پڇڪيل گل
 ۽ ڪمزور ٿي ويندو جسم، صحت ڪمي وڌڻ جي پيچي مٿس
 ۽ ٻيو سائڊ اينڪ 100% ڪرڻي 0334-6006857

7 ڏينهن ۾ تيلو ڦٽو وڌو
 هاڻي ننڍي ڏهاڙي ڏينهن ۾ تيلو 7 ڏينهن ۾ فوري وڌائڻ
 فريل ڏينهن جي استعمال سان 5 کان 7 ڏينهن تائين نه
 وڌي ٿو سائڊ اينڪ، ريفر: 0334-6329422

ڪورٽ نوٽيس
 پريوڊيڪل ڪمپني سيشنل جج هالا ايڊس سي
 89/2014 پر حيرامد شاه راشدي ولد پير
 پير شاه راشدي، مدعي خلاف، پراڻن آف پينٽ
 مدعا عليان (7) سيل ڊس عرف چيٽا نند ولد
 (موتو) معرفت سنس قانوني وارن، (ا) ڪنيا
 سيل ڊس عرف چيٽا نند (ا) چيٽن ولد سيل
 چيٽا نند پٽي هندو باغ وهندڙ وارو نمبر 1
 جلو سعيد آباد تعلقو سيد آباد ضلعو مٽياري
 دي وارن قانوني وارن ڏينهن نمبر 7 ڏينهن
 مٿين نالي واري مدعي نواز جي خلاف سز ڦار
 ڏيڻ ڪنيسيليشن آف سيل ڊس، اسپيشل
 آف ڪنٽريڪٽ اينڊ پرفورمنس ايڪشن اينڊ
 جيجشن هن عدالت ۾ داخل ڪيو آهي تروان
 ڪيترائي ڀيرا سن/نوٽيس موڪليا ويا جيڪي
 تي عميل ٿي نه سگهيا آهن تنهنڪري تروان کي
 پري نوٽيس ذريعي آگاهه ٿو ڪجي ته تاريخ
 06.01.21 تي صبح جو 8:30 وڳي رسيو،
 ڊي وڪيل يا مجاز شخص معرفت هن ڪورٽ ۾
 رهي لکت ۽ بيان/اعتراض جيڪڏهن ڪو هجي ته
 ڪندا ڪونهي جي حالت ۾ مذڪوره سون کي
 وڪيل وڪيلو مٽي مٽي صحیح ۽ هن ڪورٽ جي بهر
 تاريخ 21 ڊسمبر 2017 تي جاري ڪيو ويو
 ڦار وڌيڪ سيشنل جج هالا

6 ڏينهن ۾ ٿلهه هيش ٽي خترو ڪريو
 جديد فريل فارموني ٽان 6 ڏينهن جي استعمال سان فرقي
 پيو خترو ڏانهن ڀري مٿس مان هيش لاءِ مٿس، قيمت
 1500 رپيا، ٻيو سائڊ اينڪ، ريفر: 0304-7751116

7 ڏينهن ۾ مٿي جو خاتمو
 فريل ڏينهن جي 7 ڏينهن جي استعمال سان خترو
 خترو خترو خترو خترو خترو خترو خترو
 پيو خترو ڏانهن ڀري مٿس مان هيش لاءِ مٿس، قيمت
 1500 رپيا، ٻيو سائڊ اينڪ، ريفر: 0302-3767749

ڪمزور جسم کي ڏينهن ۾ ضروري ۽ طاقتور بنايو
 فريل ڏينهن جي 8 ڏينهن جي استعمال سان خترو جسم کي فرقي
 خترو خترو خترو خترو خترو خترو خترو خترو
 مٿس ڏانهن ڀري مٿس مان هيش لاءِ مٿس، قيمت
 1500 رپيا، ٻيو سائڊ اينڪ، ريفر: 0300-5692858

ڪورٽ نوٽيس
 محترم خلد حسين جج، سيشنل جج هالا جج ڦار
 پيشو ڏيڻ ايلڊيشن نمبر 01/2017 محمد
 ولد خان محمد شڪل وڪيل ڳوٺ مراد شڪل تعلق
 رتوديرو، ڏوڪري/ڦولڊن خلاف (ا) حبيب الله ولد
 ۽ عثمان ڏانڊ شڪل وڪيل ڳوٺ مراد علي شڪل
 ۽ ضلعو دادو فوني معرفت (ا) اي ايڊي سيد علي
 الله (ا) بي سمات ترانو پيو حبيب الله (ا) بي
 خان خورشيد ڏي حبيب الله (ا) ڊي سمات مٽياري
 ۽ مٽياري ڏانهن ڏيڻ ۽ مٽياري ڏانهن ڏيڻ (ا) بي
 الله (ا) بي محروم علي ولد حبيب الله (2)

ڏوڪري ۾ ڪن ڏينهن ۾ وڪيل چيٽا نند ڪريو
 فريل ڏينهن جي استعمال سان فرقي ڪرڻ جو حوزو
 ڏانهن ڀري مٿس مان هيش لاءِ مٿس، قيمت
 1500 رپيا، ٻيو سائڊ اينڪ، ريفر: 0300-5693322

کورٹ نوٹس

بیٹنگ کورٹ نمبر 1 سکھ روڈ رین سکھ
مقدمہ نمبر 35 سال 2017ء
ترقیاتی بینک لیونڈ کنگری راجا علی علیہ
:بیر احمد ولد محمد بخش اسی ساکن دھک کورٹ
تعلقہ کنگری ضلع خیر پور مدی کے قانونی درامہ
احمد (بیٹا) (2) و (2) راجا احمد (بیٹا) (3) ممدام حسین
(محمد بخش (بیٹا) (5) سمات بلیس (بیٹی)
ت (Soomal) سول (بیٹی) (7) سمات نادیہ
(سمات ممتاز (بیوہ) ساکان دھک کورٹ بیر احمد
کنگری ضلع خیر پور مدی۔ تمام مذکورہ بالا
نفاصل اسی نیٹھو (فانسز کی (سولی)
2001 کے سیکشن (5) کے تحت سمن ہر گاہ کہ
مدی نے نفاصل اسی نیٹھو (فانسز کی (سولی)
2001 کے سیکشن (1) (9) کے تحت آپ کے
8,31,54 روپے پتیس آف پریسل مع سود
وغیرہ کی وصولیابی کے لئے مقدمہ دائر کیا ہے اس
کو مطلع کیا جاتا ہے کہ آپ
24-01-2018 کو توجہ بذات خود یا
کے توسط سے یا قانونی طور پر اجازت نامی کے ذریعے
اس میں حاضر ہوں اگر آپ ذاتی طور پر مقدمہ کا
چاہتے ہیں تو آپ ایک تحریری درخواست جس
کا دفاع کرنے کے سلسلے میں قانونی سوالات کا
اور حقائق پر مشتمل ایک سرری تحریری بیان کی
میں جس کی وضاحت مذکورہ آرڈیننس کے سیکشن
(1)، (4)، (5) (3) میں کی گئی ہے فرسٹ سروی سے
30 پیج مذکورہ آرڈیننس کے سیکشن (2) (10) کے
لئے مدعا کی اجازت کرنے کی مطابقت فیصلہ
سمت پر حاضر ہو کر مقدمہ کا دفاع کریں اگر آپ
میں تا کام رہے تو استناد میں لگائے گئے
کے حقائق کو تسلیم شدہ تصور کیا جائے گا اور عدالت
بالا آرڈیننس کے سیکشن (1) (11) پر مشتمل قوانین
اس کا رد والی مل میں لاکر قانون کے مطابق فیصلہ
اجاری کر دے گی میرے دستخط اور مہر عدالت کے
تاریخ مورخہ 03-01-2018 کو جاری ہوا۔ حسب
ریڈ ریٹیکنگ کورٹ نمبر 1 سکھ

کورٹ نوٹس

بیٹنگ کورٹ نمبر 1 سکھ روڈ رین سکھ
مقدمہ نمبر 178 سال 2017ء
میرزا زری ترقیاتی بینک لیونڈ کنگری راجا علی علیہ
مدی۔ بخلاف: محمد صوفان ولد عدت خان ساکن دھک و مکن
(Dakhan) تعلقہ روڈ پڑی ضلع کنگری۔ مدعا علیہ۔ تمام
مذکورہ بالا مدعا علیہ نفاصل اسی نیٹھو (فانسز کی (سولی)
آرڈیننس 2001 کے سیکشن (5) (9) کے تحت سمن ہر گاہ کہ
مذکورہ بالا مدعا علیہ نے نفاصل اسی نیٹھو (فانسز کی (سولی)
آرڈیننس 2001 کے سیکشن (1) (9) کے تحت آپ کے
مخلاف = 5,26,640 روپے پتیس آف پریسل مع سود
مارک اپ وغیرہ کی وصولیابی کے لئے مقدمہ دائر کیا ہے اس
لے آپ کو مطلع کیا جاتا ہے کہ آپ
مورخہ 03-02-2018 کو توجہ بذات خود یا
ایڈوکیٹ کے توسط سے یا قانونی طور پر اجازت نامی کے ذریعے
عدالت ہذا میں حاضر ہوں اگر آپ ذاتی طور پر مقدمہ کا
دفاع کرنا چاہتے ہیں تو آپ ایک تحریری درخواست جس
میں مقدمہ کا دفاع کرنے کے سلسلے میں قانونی سوالات کا
جواب دینے اور حقائق پر مشتمل ایک سرری تحریری بیان کی
صورت میں جس کی وضاحت مذکورہ آرڈیننس کے سیکشن
(6) (5) (4) (3) (10) میں کی گئی ہے فرسٹ سروی سے
30 پیج مذکورہ آرڈیننس کے سیکشن (2) (10) کے
مطابق مقدمہ کی دفاع کرنے کی اجازت حاصل کریں
اور تاریخ سماعت پر حاضر ہو کر مقدمہ کا دفاع کریں اگر آپ
ایسا کرنے میں تا کام رہے تو استناد میں لگائے گئے
اخراجات کے حقائق کو تسلیم شدہ تصور کیا جائے گا اور عدالت
ہذا مذکورہ بالا آرڈیننس کے سیکشن (1) (11) پر مشتمل قوانین
کی روشنی میں کارروائی مل میں لاکر قانون کے مطابق فیصلہ
اجاری کر دے گی میرے دستخط اور مہر عدالت کے
ساتھ آج مورخہ 03-01-2018 کو جاری ہوا۔ حسب
ریڈ ریٹیکنگ کورٹ نمبر 1 سکھ

ضرورت پلاٹ

DHA Bahria Town
Fortune کو DHA لاہور اور بحریہ لاہور ہنڈی
کراچی آر جی 10-5 مولد لار کال کے رہائشی اور کمرشل
پلاٹ کی پیش کنندہ پر ضرورت مارکٹ سے بجز آفر کیلئے سز
ہدف کاشف 0322-4000860/0321-1020000 (25627)

ضرورت پلاٹ

اسٹیٹ لائف فیر ائی-1
BURHAN اسٹیٹ (رجسٹرڈ) کوراسٹیٹ لائف سوسائٹی
فیر 10-5 مولد 1 کال، G، بلاک 10، مولد ٹنگ،
84 مولد کمرشل فیر 351 مولد 7 مولد 14 مولد پاس کی انڈسٹریل
فری زون فروخت کیلئے رابطہ: 0321-8400623
www.stateilifesociety.com (25621)

ضرورت پلاٹ

جوبلی ٹاؤن LDA اینڈ اے
جوبلی ٹاؤن LDA اینڈ اے P&D فورٹ ہر
ساتر پلاس کیش اشد ضرورت ماکان ڈیولپر رابطہ
کریں Jora اسٹیٹ جوبلی ٹاؤن لاہور
0322-4154444/0315-0004444 (25523)

دفتر ایگزیکٹو انجینئر ایجوکیشن ورکس ڈویژن۔ لاڑکانہ
نزد ہائیگورٹ بلڈنگ۔ سی ایم سی روڈ۔ لاڑکانہ



نوٹس طلبی ٹینڈر
اسٹیٹ لائف فیر ائی-1 کے تحت مندرجہ ذیل کاموں کیلئے خواہشمند ٹھیکیداروں/افروں سے مقررہ ٹینڈر فارم پر پرمیٹریٹڈ ممبرز مطلوب ہیں۔

ADP/ Sr. No.	Name of Scheme / Location	Estimated Cost (In million)	Earnest Money (In rupees)	Tender Fee (In rupees)	Period of Completion
335	Construction of building for existing Shelterless Primary Schools in Taluka Larkano (5-Units) (2011-12 Programme)				
1	GBPS Kadero Mugheri (Elect.)	0.100	5000	500	05 months
339	Construction of additional class rooms in existing Primary Schools in Taluka Ratodero (16 C-Rooms) (2011-12 Programme)				
2	GGPS Main Ratodero (2 C.R.) (Elect.)	0.090	4500	500	05 months
342	Reconstruction of dangerous Primary / Middle School Buildings in Taluka Larkano (6-Units) (2011-12 Programme)				
3	GBMS, Sher Muhammad Jamali (Elect.)	0.250	12500	750	05 months
343	Reconstruction of dangerous Primary School Buildings in Taluka Ratodero (9-Units) (2011-12 Programme)				
4	GBPS Razi Pitafi (Elect.)	0.120	6000	500	05 months
345	Construction of building for existing Shelterless Primary Schools in Taluka Larkano (4-Units) (2013-14 Programme)				
5	GGPS Lahori Muhalla (Elect.)	0.400	20,000	750	05 months
361	Construction / Reconstruction of dangerous Primary School Buildings of Taluka Ratodero (8-Units) (2015-16 Programme)				
6	GBPS Miral Jakhro (Elect.)	0.150	7500	500	05 months
371	Provision of missing facilities in existing Elementary Schools Taluka Larkano (2016-17 Programme)				
7	GGPS Sacho Bux Jagirani (2 C.R.) (Elect.)	0.150	7500	500	05 months
8	GBPS Hamzo Jatol (1 C.R.) (Elect.)	0.080	4000	500	05 months
375	Reconstruction of Elementary School Buildings Taluka Larkano (2016-17 Programme)				
9	GBPS, Hasu Jatol (Elect.)	0.150	7500	500	05 months
10	GBPS, Qaser Brohi (Elect.)	0.150	7500	500	05 months
11	GBPS, Hamzo Jatol (Elect.)	0.100	5000	500	05 months
387	Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Dokri (4-Units) (2011-12 Programme)				
12	GGMS, Seehar Village Tal: Dokri	4.800	240000	3000	12 months
388	Provision of essential facilities in existing High / Higher Secondary Schools in Taluka Larkano (5-Units) (2011-12 Programme)				
13	GBHSS, Piltz Larkano (Library) (Elect.)	0.180	9000	500	05 months
399	Improvement of existing High Schools & Provision of missing facilities Taluka Ratodero (2016-17 Programme)				
14	GGHSS, Naudero (Elect.)	0.220	11,000	750	05 months
14	Construction of Motorcycle / Cycle Stand (Ground floor) along with allied facilities in Sir Shah Nawaz Library Larkano (2017-18 Programme)				
15	Sir Shah Nawaz Library Larkano	18.300	915000	3000	18 months
16	M&R to GBPS Wanch Khuda Bux Bhutto (Compound Wall) (ba'ance work) Tal: R'Dero	1.400	70,000	1500	04 months
Provincial Based Schemes					
182	Rehabilitation, Improvement / Renovation & Provision for missing facilities in existing Primary / Elementary Schools District Larkano (9-Units) (2016-17 Programme)				
17	GBPS, Syed Zulfiqar Ali Shah @ Mamtaz Colony Larkano (2 C.R.) Tal: Larkano (Elect.)	0.150	7500	500	05 months
18	GBPS, Piral Jagirani Tal: Larkano (Elect.)	0.140	7000	500	05 months
19	GBPS, Palio Gopang Tal: Larkano (Elect.)	0.260	13000	750	05 months
20	GBPS, Ratodero No.2 (Elect.)	0.270	13500	750	05 months
21	GBPS, Khuda Bux Sethar Tal: R'Dero (Elect.)	0.130	6500	500	05 months
22	GBPS, Khair Muhammad Butt (2 C.R.), Dokri (Elect.)	0.150	7500	500	05 months
23	GBPS, Badar Sario Tal: Dokri (Elect.)	0.280	14000	750	05 months
24	GBPS, Main Dokri (4 C.R.) Tal: Dokri (Elect.)	0.200	10000	750	05 months

Construction of Building for Secondary Primary Schools District Larkano (4-Units) (2016-17 Programme)					
25	GBPS. Gul Shaikh Tal: Larkano (Elect.)	0.150	7500	500	05 months
26	GGPS. Khamiso Hulio Tal: Bakrani (Elect.)	0.150	7500	500	05 months
27	GGPS. Tarai Tal: Bakrani (Elect.)	0.150	7500	500	05 months
28	GBPS. Vacca Tal: Bakrani (Elect.)	0.150	7500	500	05 months
223	Up-gradation of Primary Schools to Middle Schools at Larkano Division (8-Units) (2016-17 Programme)				
29	GBPS. Wandh Ali Muhammad Kartio Tal: R'Dero (Elect.)	0.400	20000	750	05 months
30	GBPS. Dodo Tal: Larkano (Elect.)	0.400	20000	750	05 months
360	Rehabilitation, Improvement/ Renovation & Provision for missing facilities in existing Secondary/ Higher Secondary Schools District Larkano (5-Units) (2016-17 Programme)				
31	GBHS. Sachal Colony Larkano (Old existing bldg., New 2 C.R. Science Lab & Staff Room) (Elect.)	0.900	45,000	1500	05 months
32	GBHSS. Banguldero Tal: R'Dero (Elect.)	0.150	7500	500	05 months
33	GBHS. Khan Wah (Science Lab & Computer Lab) (Elect.)	0.200	10000	500	05 months
34	GBHS. Seehar Tal: Dokri (Elect.)	0.350	17500	750	05 months
35	GBHSS. Bakrani (Elect.)	0.350	17500	750	05 months
454	Schools Improvement through Adopt a Schools Intervention Larkana Division (8-Units) (2016-17 Programme)				
36	GGHS. Khairodero Tal: R'Dero (Elect.)	0.170	8500	500	05 months
462	ILMI (Infrastructure Development) Larkana Division (14-Units)				
37	GBPS Waryam Udho Tal: R'Dero (Elect.)	0.190	9500	500	05 months
38	GGPS. Dodal Tal: Larkano (Elect.)	0.120	6000	500	05 months
39	GBPS. Misri Jhatiyal Tal: Dokri (Elect.)	0.064	3200	500	05 months
517	Rehabilitation & Provision of missing facilities in existing Colleges in Larkana Division (11-Units) (2016-17 Programme)				
40	Govt. Arts & Commerce College Larkano (Elect.)	0.200	10000	500	05 months
41	GSMBB Girls Degree College Naudero (R.S. Model) (Elect.)	0.130	6500	500	05 months
42	Govt. Boys Degree College Naudero (Elect.)	0.130	6500	500	05 months
43	Govt. Boys Hyder Bux Jatol College Dokri (Elect.)	0.300	15000	750	05 months
1812	Establishment of Begum Nusrat Bhutto Girls Degree College Larkano under Special Development Package (EMD)				
44	BNB GDC Larkano (Electrification balance work)	2.000	100,000	3000	04 months

- 2- اہلیت: انکم ٹیکس سٹراٹجی، سندھ ریونیو بورڈ پاکستان انجینئرنگ کونسل کی متعلقہ کٹنگری اور الیکٹرک انپیکٹ لاکانڈ رینجمن لاکانڈ میں الیکٹرک ورکس کیلئے تازہ رجسٹریشن۔
- 3- پروڈیومنٹ کا طریقہ کار سنگل اسٹیج ایک لفافہ۔
- 4- گزشتہ تین سال کی آمدنی کا گوشوارہ (ہر پروڈیومنٹ 30 لاکھ)۔
- 5- حلفنامہ کہ فرم کسی حکم کے ساتھ مقدمہ یا دہنڈی میں ملوث نہیں۔
- 6- ٹینڈر قائم۔
- (i) اجراء: ٹینڈر قائم نوٹس ہڈا کی اخبارات اشاعت اور ایس بی پی آر کے ویب سائٹ پر اجراء کی تاریخ سے 22 جنوری 2018 تک جاری کیے جائیں گے۔
- (ii) وصولی: ٹینڈر 23 جنوری 2018ء کو دن کے دو بجے تک وصول کیے جائیں گے۔
- (iii) ٹینڈر کا کھلنا: ٹینڈر 23 جنوری 2018ء کو دوپہر 1 بجے کھولے جائیں گے۔
- (iv) کوئی ٹینڈر موصول نہ ہونے کی صورت میں دوسری بار ٹینڈر 24 جنوری 2018ء تا 8 فروری 2018ء جاری کیے جائیں گے جو 9 فروری 2018ء کو دن کے دو بجے وصول کیے اور 9 فروری 2018ء کو دوپہر 1 بجے کھولے جائیں گے۔
- 7- شرائط و ضوابط
 - (الف) حسب ذیل شرائط لکھ بولی مسترد کر دی جائے گی۔
 - (i) شرط بولیوں اٹینڈر۔
 - (ii) زر ضمانت امتروہ صورت کے بغیر۔
 - (iii) مقررہ تاریخ اور وقت کے بعد موصول ہونے والی بولیوں۔
 - (iv) بیک سٹیڈ فرموں کی بولیوں
 - (v) فرم میں زیر ملازمت تکنیکی ملکی معلومات کے بغیر بولیوں
 - (vi) کام پر عملدرآمد کیلئے دستیاب مشینری اور آلات کی فہرست اور ان کی ملکیت کے دستاویزی ثبوت اور مالی استحکام کے ضمن میں بینک گوشوارہ کے بغیر موصول بولیوں۔
 - (ب) بولی برقرار رہنے کی مدت 90 دن
 - (ج) فرم انٹھیکیشن کرنے گزشتہ تین سال کے دوران متعلقہ نوعیت اور مالیت خصوصاً اسٹریچرل ورکس کے کم از کم وصول ورکس انجام دیے ہوں۔
 - (د) زیر دستگی یا پروڈیومنٹ کیٹی کے کسی ممبر کو ایڈ کوارڈر میں موجود نہ ہونے کی صورت میں ٹینڈر اگلے دن اسی وقت پر کھولے جائیں گے۔
 - (ه) بولی دہندہ کو بولی دہندہ افرم کے اصل نام سے اپنے بینک اکاؤنٹ کا فونکٹکیشن پیش کرنا ہوگا۔
 - (ز) پروڈیومنٹ انجینیئر کی پیشگی پروڈیومنٹ رپورٹ پر 2010ء کے تحت کسی ایک یا تمام بولیوں کو مسترد کرنے کا اختیار ہوگا۔

دستخط ایگزیکٹو انجینئر
ایجوکیشن ورکس ڈویژن
لاہرانہ

INF/KRY-10/2018

SAY NO TO CORRUPTION

سورجیٹن سیم کی جڑی کے لئے، میں نے اپنا پیغام کہہ کر 8 3 9 8

بجاعت بینکنگ گورنمنٹ نمبر 1 سکمز ڈویژن سکمز
مقدمہ نمبر 168 سال 2017ء
سیمر زرزی تر قاتی بینک لیڈنگ سکمز برانچ، ضلع سکمز۔
مدعی: مخالف: میمون علی ولد محمود خان کاخوڑ ساکن ولد
فریبی تعلیق روہڑی ضلع سکمز۔ مدعا علیہ: تمام
مذکورہ بالا مدعی نے نائل اسٹی ٹیوشن (ٹانسز کی وصولی)
آرڈیننس 2001 کے سیکشن 9(5) کے تحت من ہر گاہ کہ
مذکورہ بالا مدعی نے نائل اسٹی ٹیوشن (ٹانسز کی وصولی)
آرڈیننس 2001 کے سیکشن 9(1) کے تحت آپ کے
خلاف = 67,381/- روپے پینس آف پریل سچ سوڈا
مارک اپ وغیرہ کی وصولیابی کے لئے مقدمہ دائر کیا ہے
اس لئے آپ کو مطلع کیا جاتا ہے کہ آپ
مورخہ 31-01-2018 کو بجے بذات خود یا
ایڈووکیٹ کے توسط سے یا قانونی طور مجاز انارٹی کے
ذریعے عدالت ہڈا میں حاضر ہوں اگر آپ ذاتی طور پر
مقدمہ کا دفاع کرنا چاہتے ہیں تو آپ ایک تحریری
درخواست جس میں مقدمہ کا دفاع کرنے کے سلسلے میں
قانونی سوالات کا جواب دینے اور حقائق پر مشتمل ایک
سری تحریری بیان کی صورت میں جس کی وضاحت مذکورہ
آرڈیننس کے سیکشن (4)، (5) & (6)، (3) میں کی گئی
ہے فرسٹ سروں سے اندرون 30 ایم مذکورہ آرڈیننس
کے سیکشن 10(2) کے مطابق مقدمہ کی دفاع کرنے کی
اجازت حاصل کر لیں اور تاریخ ساعت پر حاضر ہو کر
مقدمہ کا دفاع کریں اگر آپ ایسا کرنے میں ناکام رہے
تو استیضاح میں لگائے گئے الزامات کے حقائق کو تسلیم شدہ
تصور کیا جائے گا اور عدالت ہڈا مذکورہ بالا آرڈیننس کے
سیکشن 10(11) پر مشتمل قوانین کی روٹی میں کارروائی
عمل میں لاکر قانون کے مطابق فیصلہ اور ڈگری جاری
کر دے گی میرے دستخط اور عدالت کے ساتھ آج
مورخہ 03-01-2018 کو جاری ہوا۔ حسب الحکم۔
ریڈر بینکنگ گورنمنٹ نمبر 1 سکمز

CR=22639
بجاعت بینکنگ گورنمنٹ نمبر 1 سکمز ڈویژن سکمز
مقدمہ نمبر 167 سال 2017ء
سیمر زرزی تر قاتی بینک لیڈنگ سکمز برانچ، ضلع سکمز۔
مدعی: مخالف: ناصر بخش ولد مورخو خان مہمانی ساکن
دیہ ریبوی تعلیق روہڑی ضلع سکمز۔ مدعا علیہ: تمام
مذکورہ بالا مدعی نے نائل اسٹی ٹیوشن (ٹانسز کی وصولی)
آرڈیننس 2001 کے سیکشن 9(5) کے تحت من ہر گاہ کہ
مذکورہ بالا مدعی نے نائل اسٹی ٹیوشن (ٹانسز کی وصولی)
آرڈیننس 2001 کے سیکشن 9(1) کے تحت آپ کے
خلاف = 10,54,882/- روپے پینس آف پریل سچ سوڈا
مارک اپ وغیرہ کی وصولیابی کے لئے مقدمہ دائر کیا
ہے اس لئے آپ کو مطلع کیا جاتا ہے کہ آپ
مورخہ 31-01-2018 کو بجے بذات خود یا
ایڈووکیٹ کے توسط سے یا قانونی طور مجاز انارٹی کے
ذریعے عدالت ہڈا میں حاضر ہوں اگر آپ ذاتی طور پر
مقدمہ کا دفاع کرنا چاہتے ہیں تو آپ ایک تحریری
درخواست جس میں مقدمہ کا دفاع کرنے کے سلسلے میں
قانونی سوالات کا جواب دینے اور حقائق پر مشتمل ایک
سری تحریری بیان کی صورت میں جس کی وضاحت مذکورہ
آرڈیننس کے سیکشن (4)، (5) & (6)، (3) میں کی گئی
ہے فرسٹ سروں سے اندرون 30 ایم مذکورہ آرڈیننس
کے سیکشن 10(2) کے مطابق مقدمہ کی دفاع کرنے کی
اجازت حاصل کر لیں اور تاریخ ساعت پر حاضر ہو کر
مقدمہ کا دفاع کریں اگر آپ ایسا کرنے میں ناکام رہے
تو استیضاح میں لگائے گئے الزامات کے حقائق کو تسلیم شدہ
تصور کیا جائے گا اور عدالت ہڈا مذکورہ بالا آرڈیننس کے
سیکشن 10(11) پر مشتمل قوانین کی روٹی میں کارروائی
عمل میں لاکر قانون کے مطابق فیصلہ اور ڈگری جاری
کر دے گی میرے دستخط اور عدالت کے ساتھ آج
مورخہ 03-01-2018 کو جاری ہوا۔ حسب الحکم۔
ریڈر بینکنگ گورنمنٹ نمبر 1 سکمز