

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1361, Dated: 25.02.2016.
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2015-16/1361 Dated: 25.02.2016				
3.	Tender description / Name of work / item.	M/R TO SINDH SECRETARIAT BUILDING NO.I KARACHI.(REFURBISHMENT OF CHIEF SECRETARY OFFICE ,CHAMBER, COMMITTEE ROOM ,ATTACHED BATH I/C CHIEF SECRETARY WING CORRIDOR LIFT LOBBY, RENOVATION OF VIP SIDE BATH ROOM ETC).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No.26774.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	(02)				
11.	Financial Bid Opening date	18-03-2016				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/S. Public Electric Store	4291507/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/S. Pakistan Electric Store	4313156/-	2 nd			Highest
3.	M/S. Shahzaib Associates	4370589/-	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(JAMIL AHMED MEMON)
(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(GHOUS BUX ABBASI)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

1.

M/R TO SINDH SECRETARIAT BUILDING NO.1 KARACHI.(REFURBISHMENT OF CHIEF SECRETARY OFFICE, CHAMBER, COMMITTEE ROOM
ATTACHED BATH I/C CHIEF SECRETARY WING CORRIDOR LIFT LOBBY, RENOVATION OF VIP SIDE BATH ROOM ETC)

Estimate Sanctioned Vied C.E. letter NO: 2482

Dated: 18.12.2015.

Tender invited vied letter No. TC/G-55/PBD-II/2015-16 /1361

Dated: 25.02.2016

Date of Issue: 17.03.2016.

Date of Opening: 18.03.2016

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. Public Electric Store	M/S. Pakistan Electric Works	M/S. Shahzaib Associates	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	
Cost of Schedule Items.	154250/-	154250/-	154250/-	154250/-	154250/-
At par	--	0.05% Below	77/-	5% Above	15425/-
Total "A".	154250/-	Total "A".	154172/-	Total "A".	161963/-
Non Schedule Item	4142060/-	Non Schedule Item	4137335/-	Non Schedule Item	4151193/-
G. Total:-	4296310/-	G. Total:-	4291507/-	G. Total:-	4313156/-
Say Rs:	4296300/-				4370589/-

The Rate Quoted by M/S. Public Electric Store Government Contractor, Cost of Civil Work Schedule item @0.05% Below, Non Schedule item Rs: 4137335/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)
(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(JAMIL AHMED MEMON)
(Member)
EXECUTIVE ENGINEER,
Education Works Division No:1
Karachi.

(GHOUS BUX AFBASI)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.II,
Karachi.

TECHNICAL EVALUATION REPORT
/BIDDERS QUALIFICATION REPORT.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI	
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1361, dated 25.02.2016	
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT BUILDING NO.I KARACHI, (REFURBISHMENT OF CHIEF SECRETARY OFFICE ,CHAMBER, COMMITTEE ROOM ,ATTACHED BATH I/C CHIEF SECRETARY WING CORRIDOR LIFT LOBBY , RENOVATION OF VIP SIDE BATH ROOM ETC).	
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S.Public Electric Store.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	AVAILABLE.	
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE	
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT .	AVAILABLE	
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.II,
KARACHI

(JAMIL AHMED MEMON)
(MEMBER)
EXECUTIVE ENGINEER,
EDUCATION WORKS DIVISION NO.I
KARACHI

(GHOUS BUX ABBASI)
(CHAIRMAN)
EXECUTIVE ENGINEER,
PROVINCIAL BUILDINGS DIVISION NO.II,
KARACHI

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1361, Dated: 25.02.2016.
Provincial Buildings Division No.II, Karachi

1	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2	Tender Reference No.	No. TC/G-55/PBD-II/2015-16/1361 Dated: 25.02.2016				
3	Tender description / Name of work / item.	M/R TO SINDH SECRETARIAT BUILDING NO.III (OLD KDA BUILDING) KARACHI (RENOVATION OF OFFICE OF MINISTER SPORTS AT GROUND FLOOR FRONT SIDE).				
4	Method of Procurement:	Single stage – one envelope procedure.				
5	Tender Published:	SPPRA Sr.No.26774.				
6	Total Bid documents Sold:	(03)				
7	Total Bids Received:	(03)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	(02)				
11	Financial Bid Opening date	18-03-2016				
12	Bid Evaluation Report:					
Sr. No	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Joya Contractor	1761288/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. S.M. Shoaib.	1772585/-	2 nd			Highest
3	M/S. Public Electric Store.	1799619/-	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(JAMIL AHMED MEMON)
(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No: I
Karachi.

(GHOUS BUX ABBASI)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

2.

M/R TO SINDH SECRETARIAT BUILDING NO.III (OLD KDA BUILDING) KARACHI (RENOVATION OF OFFICE OF MINISTER SPORTS AT GROUND FLOOR FRONT SIDE).

Estimate Sanctioned Vied C.E. letter NO: 2368.

Dated: 16.11.2015

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/1361

Dated: 25.02.2016


Date of Issue: 17.03.2016.

Date of Opening: 18.03.2016

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. Joya Contractor	M/S. S.M Shoab	M/S. Public Electric Store	
Cost of Civil Work		Cost of Civil Work	Cost of Civil Work	Cost of Civil Work	
Part "A"		Part "A"	Part "A"	Part "A"	
Cost of Schedule Items.	172216/-	Cost of Schedule Items.	172216/-	Cost of Schedule Items.	172216/-
20% Below on Sch. item No.6.(-)	13348/-	8% Below	13777/-	6% Below	10333/-
Total "A".	158868/-	Total "A".	158439/-	Total "A".	161883/-
Cost of Electric Work		Cost of Electric Work	Cost of Electric Work	Cost of Electric Work	
Part "B"		Part "B"	Part "B"	Part "B"	
Cost of Schedule Items.	79720/-	Cost of Schedule Items.	79720/-	Cost of Schedule Items.	79720/-
At par.	--	0.30% Below	239/-	At par.	-
Total "B".	79720/-	Total "B".	79481/-	Total "B".	79720/-
Non Schedule Item	1523993/-	Non Schedule Item	1523368/-	Non Schedule Item	1530982/-
G. Total:-	1762581/-	G. Total:-	1761288/-	G. Total:-	1772585/-
Say Rs:	1762600/-				G. Total:-
					1799619/-

The Rate Quoted by M/S. Joya Contractor Government Contractor, Cost of Civil Work Schedule item @ 8% Below Electric Work Schedule item @ 0.30% Below and Non Schedule item Rs: 1523368/- found lowest, hence recommended for favor of necessary approval.


(MUHAMMAD NASIR KHAN GHOURI)
 (Member)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


(JAMIL AHMED MEMON)
 (Member)
 EXECUTIVE ENGINEER,
 Education Works Division No: I
 Karachi.


(GHOUS BUX ABBASI)
 (Chairman)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

TECHNICAL EVALUATION REPORT /BIDDERS QUALIFICATION REPORT.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1361, dated 25.02.2016
03	TENDER DESCRIPTION/NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT BUILDING NO.III (OLD KDA BUILDING) KARACHI (RENOVATION OF OFFICE OF MINISTER SPORTS AT GROUND FLOOR FRONT SIDE).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S.Joya Contractors.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	DEPOSITED
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT .	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.II,
KARACHI


(JAMIL AHMED MEMON)
(MEMBER)
EXECUTIVE ENGINEER,
EDUCATION WORKS DIVISION NO.I
KARACHI


(GHOUS BUX ABBASI)
(CHAIRMAN)
EXECUTIVE ENGINEER,
PROVINCIAL BUILDINGS DIVISION NO.II,
KARACHI


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1361, Dated: 25.02.2016.
Provincial Buildings Division No.II, Karachi

1	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2	Tender Reference No.	No. TC/G-55/PBD-II/2015-16/1361 Dated: 25.02.2016				
3	Tender description / Name of work / item.	STRENGTHENING & IMPROVEMENT OF JINNAH POST GRADUATE MEDICAL CENTER (JPMC) KARACHI (REPAIR AND RENOVATION OF COLLEGE OF MEDICAL TECHNOLOGY I/C WATER SUPPLY & SANITARY FITTING (G. FLOOR AND F. FLOOR)).				
4	Method of Procurement:	Single stage – one envelope procedure.				
5	Tender Published:	SPPRA Sr.No.26774.				
6	Total Bid documents Sold:	(04)				
7	Total Bids Received:	(04)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	(03)				
11	Financial Bid Opening date	18.03.2016.				
12	Bid Evaluation Report:					
Sr. No	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/S. S.M. Shoaib.	36571902/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Anwar Ahmed Constn: Co:	37979933/-	2 nd			Highest
3	M/S. Pakistan Electric Works.	39891531/-	3 rd			Highest
4	M/S. MAFHH Enterprises.	42406740/-	4 th			Highest


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.


(JAMIL AHMED MEMON)
(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No: I
Karachi.


(GHOUS BUX ABBASI)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

STRENGTHENING & IMPROVEMENT OF JINNAH POST GRADUATE MEDICAL CENTER (JPMC) KARACHI (REPAIR AND RENOVATION OF COLLEGE OF MEDICAL TECHNOLOGY I/C WATER SUPPLY & SANITARY FITTING (G. FLOOR AND F. FLOOR).

Estimate Sanctioned Vied C.E. letter NO: 2494

Dated: 21.12.2015

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/1361

Dated: 25.02.2016

Date of Issue: 17.03.2016.

Date of Opening: 18.03.2016

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.							
Description of Items.	Amount	M/S. S.M. Shoab.	M/S. Anwar Ahmed Constn: Co:	M/S. Pakistan Electric Works.	M/S/MAFHH Enterprises	M/S. S.M. Shoab.	M/S. Anwar Ahmed Constn: Co:	M/S. Pakistan Electric Works.	M/S/MAFHH Enterprises
Cost of Civil Work (Main Building Ground floor) Part "A-i"		Cost of Civil Work (Main Building Ground floor) Part "A"	Cost of Civil Work (Main Building Ground floor) Part "A"	Cost of Civil Work (Main Building Ground floor) Part "A"	Cost of Civil Work (Main Building Ground floor) Part "A"	Cost of Civil Work (Main Building Ground floor) Part "A-i"	Cost of Civil Work (Main Building Ground floor) Part "A-i"	Cost of Civil Work (Main Building Ground floor) Part "A-i"	Cost of Civil Work (Main Building Ground floor) Part "A-i"
Cost of Schedule Items.	20577812/-	Cost of Schedule Items.	20577812/-	Cost of Schedule Items.	20577812/-	Cost of Schedule Items.	20577812/-	Cost of Schedule Items.	20577812/-
20%Below on Sch: item 2, 3, 5, 6, 11, 12	3317391/-	15.40%Below on Sch: Item	3168983/-	14.20%Below on Sch: item.	2922049/-	14%Below on Sch: item	2880894/-	10%Below on Sch: item	2057781/-
Total "A-i"	17150425/-	Total "A-i"	17408829/-	Total "A-i"	17655763/-	Total "A-i"	17696918/-	Total "A-i"	18520031/-
Non Schedule Item	282081/-	Non Schedule Item	278481/-	Non Schedule Item	378176/-	Non Schedule Item	600152/-	Non Schedule Item	795690/-
Cost of Civil Work (First Floor) Part "A-ii"		Cost of Civil Work (First Floor) Part "A-ii"	Cost of Civil Work (First Floor) Part "A-ii"	Cost of Civil Work (First Floor) Part "A-ii"	Cost of Civil Work (First Floor) Part "A-ii"	Cost of Civil Work (First Floor) Part "A-ii"	Cost of Civil Work (First Floor) Part "A-ii"	Cost of Civil Work (First Floor) Part "A-ii"	Cost of Civil Work (First Floor) Part "A-ii"
Cost of Schedule Items.	18287431/-	Cost of Schedule Items.	18287331/-	Cost of Schedule Items.	18287331/-	Cost of Schedule Items.	18287331/-	Cost of Schedule Items.	18287331/-
20%Below on Sch: item 2,3,5 & 6	2655431/-	15.40%Below on Sch: item.	2816249/-	14.20%Below on Sch: item.	2596801/-	14%Below on Sch: item.	2560226/-	10%Below on Sch: item.	182733/-
Total "A-ii"	15632000/-	Total "A-ii"	15471082/-	Total "A-ii"	15690530/-	Total "A-ii"	15727105/-	Total "A-ii"	16458598/-
Cost of W/S & S/F Work (Ground floor)Part "B-i"		Cost of W/S& S/F Work (Ground floor) Part "B-i"	Cost of W/S& S/F Work (Ground floor)Part "B-i"	Cost of W/S& S/F Work (Ground floor)Part "B-i"	Cost of W/S& S/F Work (Ground floor)Part "B-i"	Cost of W/S& S/F Work (Ground floor)Part "B-i"	Cost of W/S& S/F Work (Ground floor)Part "B-i"	Cost of W/S& S/F Work (Ground floor)Part "B-i"	Cost of W/S& S/F Work (Ground floor)Part "B-i"
Cost of Schedule Items.	236507/-	Cost of Schedule Items.	236507/-	Cost of Schedule Items.	236507/-	Cost of Schedule Items.	236507/-	Cost of Schedule Items.	236507/-
Add: 05%above.	11825/-	Add: 4.97%above.	11754/-	Add: 07%above.	16555/-	Add: 08%above.	18921/-	Add: 11%above.	26016/-
Total "B-i"	248332/-	Total "B-i"	248261/-	Total "B-i"	253062/-	Total "B-i"	25428/-	Total "B-i"	262523/-

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

Non Schedule Item	1462783/-	Non Schedule Item	1456810/-	Non Schedule Item	1871378/-	Non Schedule Item	2904580/-	Non Schedule Item	3464380/-
Cost of W/S& S/F Work (First floor)Part "B-ii"		Cost of W/S& S/F Work (First floor)Part "B-ii"		Cost of W/S& S/F Work (First floor)Part "B-ii"		Cost of W/S& S/F Work (First floor)Part "B-ii"		Cost of W/S& S/F Work (First floor)Part "B-ii"	
Cost of Schedule Items.	472359/-	Cost of Schedule Items.	472359/-	Cost of Schedule Items.	472359/-	Cost of Schedule Items.	472359/-	Cost of Schedule Items.	472359/-
Add: 05%above.	23618/-	Add: 4.97%above.	23476/-	Add: 07%above.	33065/-	Add: 08%above.	37789/-	Add: 11%above.	51959/-
Total "B-ii".	495977/-	Total "B-ii".	495835/-	Total "B-ii".	505424/-	Total "B-ii".	510148/-	Total "B-ii".	524318
Non Schedule Item	1218594/-	Non Schedule Item	1212604/-	Non Schedule Item	1625600/-	Non Schedule Item	2197200/-	Non Schedule Item	2381200/-
G. Total:-	36600189/-	G. Total:-	36571902/-	G. Total:-	37979933/-	G. Total:-	39891531/-	G. Total:-	42406740/-
Say Rs:	36600200/-	Say Rs:							

The Rate Quoted by M/S. S.M.Shoaib Government Contractor, Cost of Civil Work Schedule item @15.40%below, Non Schedule item Rs.278481/-, W/S & S/F Work Schedule item @4.97% and Non Schedule item Rs.2669414/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)
(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(JAMIL AHMED MEMON)
(Member)
EXECUTIVE ENGINEER,
Education Works Division No. I
Karachi.

(GHOUS BUX ABBASI)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

TECHNICAL EVALUATION REPORT /BIDDERS QUALIFICATION REPORT.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1361, dated 25.02.2016
03	TENDER DESCRIPTION/NAME OF WORK/ITEM.	STRENGTHENING & IMPROVEMENT OF JINNAH POST GRADUATE MEDICAL CENTER (JPMC) KARACHI (REPAIR AND RENOVATION OF COLLEGE OF MEDICAL TECHNOLOGY I/C WATER SUPPLY & SANITARY FITTING (G. FLOOR AND F. FLOOR).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S.S.M SHOAB.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	AVAILABLE.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	DEPOSITED
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT .	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE

(MOHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.II,
KARACHI

(JAMIL AHMED MEMON)
(MEMBER)
EXECUTIVE ENGINEER,
EDUCATION WORKS DIVISION NO.I
KARACHI


(GHOUS BUX ABBASI)
(CHAIRMAN)
EXECUTIVE ENGINEER,
PROVINCIAL BUILDINGS DIVISION NO.II,
KARACHI


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1361, Dated: 25.02.2016.
Provincial Buildings Division No.II, Karachi

1	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2	Tender Reference No.	No. TC/G-55/PBD-II/2015-16/1361 Dated: 25.02.2016				
3	Tender description / Name of work / item.	STRENGTHENING & IMPROVEMENT OF JINNAH POST GRADUATE MEDICAL CENTER (JPMC) KARACHI (ELECTRIC WORK G. FLOOR AND F. FLOOR FOR MEDICAL TECHNOLOGY (JPMC) KARACHI.				
4	Method of Procurement:	Single stage – one envelope procedure.				
5	Tender Published:	SPPRA Sr.No.26774.				
6	Total Bid documents Sold:	(03)				
7	Total Bids Received:	(03)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	(02)				
11	Financial Bid Opening date	18-03-2016				
12	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Public Electric Store	8732918/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Pakistan Electric Works	8763552/-	2 nd			Highest
3	M/S. Shahzaib Associates.	8977845/-	3 rd			Highest


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


(JAMIL AHMED MEMON)
(MEMBER)
 EXECUTIVE ENGINEER,
 Education Works Division No: I
 Karachi.


(GHOUS BUX ABBASI)
(CHAIRMAN)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

COMPARATIVE STATEMENT.

STRENGTHENING & IMPROVEMENT OF JINNAH POST GRADUATE MEDICAL CENTER (JPMC) KARACHI/ELECTRIC WORK G. FLOOR AND E. FLOOR FOR COLLEGE OF MEDICAL TECHNOLOGY (JPMC) KARACHI.

Estimate Sanctioned Vied C.E. letter NO: 2493/A

Dated: 21-12-2015

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/1361

Dated: 25.02.2016

Date of Issue: 17.03.2016.

Date of Opening: 18.03.2016

As per Sanctioned Estimate		M/S. Public Electric Store		Rate Quoted by the Bidders/Contractors.		M/S. Pakistan Electric Works		M/S. Shahzaib Associates	
Description of Items.	Amount	Cost of Electric Work (Ground Floor) Part "A-i"	Cost of Schedule Items.	Cost of Electric Work (Ground Floor) Part "A-i"	Cost of Schedule Items.	Cost of Electric Work (Ground Floor) Part "A-i"	Cost of Schedule Items.	Cost of Electric Work (Ground Floor) Part "A-i"	Cost of Schedule Items.
Cost of Electric Work (Ground Floor) Part "A-i"	3062998/-	3062998/-	3063/-	3062998/-	3063/-	3062998/-	3063/-	3062998/-	3063/-
Cost of Schedule Items.	3062998/-	0.10% Below	3063/-	3062998/-	0.10% Below	3062998/-	3063/-	3062998/-	3063/-
At par.	3062998/-	Total "A"	3059935/-	At par.	Total "A"	3062998/-	3062998/-	Total "A"	3154888/-
Non Schedule Item	1335675/-	Non Schedule Item	1334071/-	Non Schedule Item	1354310/-	Non Schedule Item	1354310/-	Non Schedule Item	1353810/-
Total Ground Floor.	4398673/-	Total Ground Floor.	4394006/-	Total Ground Floor.	4417308/-	Total Ground Floor.	4417308/-	Total Ground Floor.	4508698/-
Cost of Electric Work (First Floor) Part "A-ii"		Cost of Electric Work (First Floor) Part "A-ii"		Cost of Electric Work (First Floor) Part "A-ii"		Cost of Electric Work (First Floor) Part "A-ii"		Cost of Electric Work (First Floor) Part "A-ii"	
Cost of Schedule Items.	3053434/-	Cost of Schedule Items.	3053434/-	Cost of Schedule Items.	3053434/-	Cost of Schedule Items.	3053434/-	Cost of Schedule Items.	3053434/-
At par.	--	0.10% Below	3053/-	At par.	--	3% Above	91603/-	At par.	91603/-
Total "B"	3053434/-	Total "B"	3050381/-	Total "B"	3053434/-	Total "B"	3145037/-	Total "B"	3145037/-
Non Schedule Item	1290075/-	Non Schedule Item	1288531/-	Non Schedule Item	1292810/-	Non Schedule Item	1324110/-	Non Schedule Item	1324110/-
Total First Floor.	4343509/-	Total First Floor.	4338912/-	Total First Floor.	4346244/-	Total First Floor.	4469147/-	Total First Floor.	4469147/-
G. Total:-	8742182/-	G. Total:-	8732918/-	G. Total:-	8763552/-	G. Total:-	8977845/-	G. Total:-	8977845/-
Say Rs:	8742000/-	Say Rs:		Say Rs:		Say Rs:		Say Rs:	

The Rate Quoted by M/S. Public Electric Store Government Contractor. Cost of Electric Work Schedule item @ 0.10% Below Non Schedule item Rs: 2622602/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)
(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. 11,
Karachi.


(JAMIL AHMED MEMON)
(Member)
EXECUTIVE ENGINEER,
Education Works Division No.1
Karachi.


(CHOUS BUX ABBASI)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.11,
Karachi.

TECHNICAL EVALUATION REPORT /BIDDERS QUALIFICATION REPORT.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1361, dated 25.02.2016
03	TENDER DESCRIPTION/NAME OF WORK/ITEM.	STRENGTHENING & IMPROVEMENT OF JINNAH POST GRADUATE MEDICAL CENTER (JPMC) KARACHI (ELECTRIC WORK G. FLOOR AND F. FLOOR FOR MEDICAL TECHNOLOGY (JPMC) KARACHI.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Public Electric Store.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	AVAILABLE.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	DEPOSITED
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT .	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.II,
KARACHI


(JAMIL AHMED MEMON)
(MEMBER)
EXECUTIVE ENGINEER,
EDUCATION WORKS DIVISION NO.I
KARACHI


(GHOUS BUX/ABBASI)
(CHAIRMAN)
EXECUTIVE ENGINEER,
PROVINCIAL BUILDINGS DIVISION NO.II,
KARACHI



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

No.TC/G-55/PBD-II/2015-16/

Dated:

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON 18.03.2016

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi under the Chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.II, Karachi letter No. TC/G-55/PBD-II/2015-16/1361 dated 25.02.2016, and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attended of the meeting:

1. Mr. Muhammad Nasir Khan Ghouri,
Divisional Accounts Officer
Provincial Buildings Division No.II,
Karachi
Member
2. Mr. Jamil Ahmed Memon,
Executive Engineer
Education Works Division No.I,
Karachi.
Member

During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: 18.03.2016 at 1:00 PM was opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelope.
- iii. The tender was opened on 18.03.2016 before the tender opening Committee.

4. The committee was informed that 07-Nos bidders have purchased the bidding documents upto dated: 17.03.2016 and 07-Nos have responded the bids and received on 18.03.2016 upto 2:00 P.M in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi.

5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Ranking in Term of Cost	Remarks
1.	(i) M/S. Public Electric Store.	1 st Lowest	Accepted
	(ii) M/S. Pakistan Electric Works.	2 nd	Highest Rejected
	(iii) M/S. Shahzaib Associates.	3 rd	Highest Rejected
2.	(i) M/S. Joya Contractors.	1 st Lowest	Accepted
	(ii) M/S. S.M. Shoaib.	2 nd	Highest Rejected
	(iii) M/S. Public Electric Store.	3 rd	Highest Rejected

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
3.	(i) M/S. S.M. Shoaib.	1 st Lowest	Accepted
	(ii) M/S. Anwar Ahmed Constn: Co:	2 nd	Highest Rejected
	(iii)M/S. Pakistan Electric Works.	3 rd	Highest Rejected
	(iv)M/S. MAFHH Enterprises.	4 th	Highest Rejected
4.	(i) M/S. Public Electric Store.	1 st Lowest	Accepted
	(ii) M/S. Pakistan Electric Works.	2 nd	Highest Rejected
	(iii)M/S. Shahzaib Associates.	3 rd	Highest Rejected

6. The committee thoroughly scrutinized each case / tender document, by comparing earthimaticalllyand financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. **Recommendation**

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(JAMIL AHMED MEMON)
(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(GHOUS BUX ABBASI)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.



**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL
BUILDINGS DIVISION NO. KARACHI**

This office NIT.NO.TC/G-55/1361

Dated: 25.02.2016.

SUBJECT: - ATTENDANCE SHEET.

Date of Opening 18.03.2016.

S.N	Name of Firm	Signature
1.	m/s Shazib Associates.	
2.	m/s Public ELECTRIC STORE	
3.	Zoha Contractal	
4.	m/s Amjad Hussain Contractor	
5.	m/s Pakistan Elects & work	
6.	S.M. Shoaib.	
7.	M/s MAFHH Enterprises	
8.		
9.		
10.		
11.		
12.		

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(JAMIL AHMED MEMON)
(MEMBER)

EXECUTIVE ENGINEER,
Education Works Division No: I
Karachi.

(GHOUS BUX ABBASI)
(CHAIRMAN)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

as per PPRA-2004 and no claim shall be thereof entertained in this regard and Authority's decision shall be final and binding on all parties / firms.

Website: www.pqa.gov.pk
Email: secretary@pqa.gov.pk

MUHAMMAD SAQIB
Secretary (PQA)

PID(K)2984

this respect shall be final and binding on all bidders.

Website: www.pqa.gov.pk
Email: secretary@pqa.gov.pk
PPRA Website: www.ppra.org.pk

MUHAMMAD SAQIB
Secretary (PQA)

PID(K)3017

Tel# 99216024, 9921

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO. II
BARRACK NO. 18 SINDH SECRETARIAT NO. 4-A KARACHI**

Ref: No. TC/G-55/1361

Dated: 25-02-2016

NOTICE INVITING TENDER

Procuring Agency invites sealed bids in Single Envelope Method from all the interested bidders under SPPRA Rules 2010 for the following works:-

S. No.	Name of Work	Estimated Cost	Cost of Bidding Document	Time Allowed for Completion
1.	M/R TO SINDH SECRETARIAT BUILDING NO.I KARACHI. (REFURBISHMENT OF CHIEF SECRETARY OFFICE, CHAMBER, COMMITTEE ROOM, ATTACHED BATH I/C CHIEF SECRETARY WING CORRIDOR LIFT LOBBY, RENOVATION OF VIP SIDE BATHROOM ETC).	Rs. 4296300/-	3,000/-	2 Months
2.	M/R TO SINDH SECRETARIAT BUILDING NO.III (OLD KDA BUILDING) KARACHI RENOVATION OF OFFICE OF MINISTER SPORTS AT GROUND FLOOR FRONT SIDE).	Rs. 1762600/-	3,000/-	2 Months
3.	STRENGTHENING & IMPROVEMENT OF JINNAH POST GRADUATE MEDICAL CENTER (JPMC) KARACHI (REPAIR AND RENOVATION OF COLLEGE OF MEDICAL TECHNOLOGY I/C WATER SUPPLY & SANITARY FITTING (G. FLOOR AND F. FLOOR).	Rs. 36600200/-	3,000/-	24 Months
4.	STRENGTHENING & IMPROVEMENT OF JINNAH POST GRADUATE MEDICAL CENTER (JPMC) KARACHI. (ELECTRIC WORK G. FLOOR AND F. FLOOR FOR MEDICAL TECHNOLOGY (JPMC) KARACHI.	Rs. 8742000/-	3,000/-	24 Months

1. The intending participants can submit their applications in the office of undersigned along with below listed documents/requirements for purpose of issuance of bidding documents of each work separately from the date of publication of N.I.T. during office hours upto **17-03-2016**. No bidding document will be provided without payment of cost of bidding document which shall be in shape of pay order or deposit receipt against each work.

2. The bids will be received back on **18-03-2016** upto 1.00 p.m. and will be opened on the same day at 2.00 p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remains unresponded or is not accepted then the same will be issued and opened on the following dates:

Schedule of Unresponded Bids

Date of Issue: 2nd = **04-04-2016** during office hours
Date of Opening: 2nd = **05-04-2016** upto 02.00 PM and will be opened at 3.00 PM

3. Eligibility / Conditions:

- Registration with Pakistan Engineering Council in the relevant category or above discipline keeping in view the bid costs for items shown at Sr. No. 01.
- For electrical work valid license issued from Inspectorate of Electrical License Sindh of the similar region with respect to works, shown above.
- Documentary evidence of work of equivalent cost or above executed in the last 3 years and certificate of satisfactory completion showing date of start and completion from one employer.

- List of works and copy of letter of award of work / work orders of equivalent cost or above.
- List of machineries and equipments available with documentary proof of its ownership.
- Registration with Income Tax Department (NTN Copy) and Sindh Revenue Board (SRB), (Sales Tax Registration) and copy of CNIC.
- Undertaking on stamp paper that the firm is not involved in any litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the government departments.
- 2% earnest money in favour of undersigned in shape of call deposit issued from any scheduled bank shall be submitted at the time of submission of bidding document.
- Affidavit to the effect that the firm has not been blacklisted previously by any executing agency.
- Affidavit to the effect that all documents / particulars / information furnished are true and correct.
- The Competent Authority reserves the right to reject any or all the tenders in accordance with SPPRA Rules 2010.
- Conditional tenders will not be entertained.
- Advertisement can also be seen on Sindh Government website (www.Sindh.gov.pk) and SPPRA website.

EXECUTIVE ENGINEER
Provincial Buildings Division No. II
Karachi

Say No to Corruption

INF-KRY No. 589/16



PAKISTAN RAILWAYS

OFFICE OF THE PROJECT DIRECTOR, DUALIZATION & REHABILITATION OF TRACK (BIN QASIM-PORT QASIM)

TENDER NOTICE

Sealed tenders are invited by the Project Director, Dualization and Rehabilitation of Track (Bin Qasim-Port Qasim), Pakistan Railways, on Single Stage - Two Envelope basis from approved government contractors who are registered with Pakistan Engineering Council (PEC) in specialized category CE-01, CE-10 & BC-01 with minimum financial limit of C-4 and also with Federal Board of Revenue (FBR) (appearing on ATL), without getting defaulter in Pakistan Railways for the work:-

S. No.	Description of work	Approx. Qty	Earnest Money (in Rs.)	Completion Period
1	Earth work for construction of embankment with granular earth brought from outside railway boundary including all lead, lift, carriage, dressing, leveling, compaction with mechanical means at optimum moisture content up to 95% to 100% maximum modified AASHTO dry density including, octroi and all other incidental charges complete in all respect for Additional Track between Bin Qasim-Port Qasim stations. (Through Rate)	3.00 million CFt	2.00 Million	4 Months



PAKISTAN

Services of a dynamic
in Pakistan Nation

Minimum Requirements

- Master's Degree in Art and related field
- Must have a management degree
- Must have so knowledge of
- Must be a sc culture.
- Interested applicants must submit their application also apply for the int Application

State Bank and fosters utilization
SBP is too senior ma
We are an

- Key responsibilities**
- Lead a stakeholder
 - Provide of bar
 - Safeguards kinds
 - Provide subs

