SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

### CONTRACT EVALUATION FORM

# - TO'BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH TO MILLION (PKR) OR ABOVE

1)	NAME OF THE ORGANIZATION / DEPTT.	KW 25B.
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Gout Deb.
3)	TITLE OF CONTRACT	Down Transferner ALS Madel 1957 at PSI Kordish
4)	TENDER NUMBER	one ) SPI KW
5)	BRIEF DESCRIPTION OF CONTRACT	Box smooth Sewasz. Priprig needs, Campbe oricharder
6)	FORUM THAT APPROVED THE SCHEME	M-D. KNOSB.
7)	TENDER ESTIMATED WALUE	28=914161/=
8)	ENGINEER'S ESTIMATE (For civil works only)	- ML
9)	ESTIMATED COMPLETION PERIOD (AS P	PER CONTRACTO 07 - Days.
	TENDER OPENED ON (DATE & TIME)	09-01-2018. 21.30 fm
	NUMBER OF TENDER DOCUMENTS SOLI (Attach list of buyers)	D 62
	NUMBER OF BIDS RECEIVED	TIME OF CHENING OF RIDS 02
13)	NUMBER OF BIDDERS PRESENT AT THE	TIM): OF OPENING OF BIDS
14)	BID EVALUATION REPORT (Enclose a copy)	Tel and the second seco
15)	NAME AND ADDRESS OF THE SUCCESS	FULL CODER 7
16	) CONTRACT AWARD PRICE	Q2 91416112
17	) RANKING OF SUCCESSFUL BIDDER IN I (i.e. $1^{st}$ , $2^{nd}$ , $3^{rd}$ EVALUATION BID).	EVALUATION REPORT  (1) M/S. Trust Const Company
		@ M/s S. O. H. Const Congrey
18	) METHOD OF PROCUREMENT USED : - (	Tick one)
	a) SINGLE STAGE – ONE ENVELOR	PE PRO JEDURE
	b) SINGLE STAGE - TWO ENVELO	PE PRO CEDURE
	c) TWO STAGE BIDDING PROCED	URE.
	d) TWO STAGE - TWO ENVELOPE	BIDDING PROCEDURE
		IR NOTATION OF PROCUREMENT WAS ADOPTED i.e.

19) APPROVING AUTHORITY FOR AWARD OF COURSE	ACT M. D.	KW41B
20) WHETHER THE PROCUREMENT WAS INCLUDED I	N ANNUAL PRO	
그는 어린 그림에게 말하다 하는 그리다	F 1 3 1 1	Yes No
21) ADVERTISEMENT:		
	i i	
i) SPPRA Website	Yes	
(If yes, give date and SPPRA Identification i'u.)		*
	No	
ii) News Papers (If yes, give names of newspapers and dates)	Yes -	
(11 yes, give names of newspapers and dates:		
	No	
	.[ 110 ]	
	40 1 3 8	
22) NATURE OF CONTRACT		Local Int.
23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER 100 CULTER	uren	
(If yes, enclose a copy)	8191	
		Yes No
	A.	
24) WHETHER BID EVALUATION CRITERIA		Yes No
WAS INCLUDED IN BIDDING / TENDER DOCUME (If yes, enclose a copy)	7.1.25	Tes - No
(if yes, enclose a copy)	10	
25) WHETHER APPROVAL OF COMPETENT AUTHOR		INED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE HID	DINGI	Yes No
26) WAS BID SECURITY OBTAINED FROM ALL, THE I	IIDDERS?	Yes No
		<u> </u>
22) WHETHER THE CHOCECCER BID WAS LOWISE	EV: \$ LILATED	
27) WHETHER THE SUCCESSFUL BID WAS LOWING BID / BEST EVALUATED BID (in case of Consultrate)	Contract of the contract of th	Yes No
DID I DEGLE DITED TIED DID (III cade of committee)		
28) WHETHER THE SUCCESSFUL BIDDER WAS THE PROPERTY OF THE PROP	INICALLY	Yes No
COMPLIANT?		
어느 맛있는 이 내는 기를 내려가 되다고 있다.		
29) WHETHER NAMES OF THE BIDDERS AND THE	R QUOTED PRI	ICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?		
		Yes No
30) WHETHER EVALUATION REPORT GIVEN TO	RIDDERS' B	EFORE THE AWARD OF
CONTRACT?	, induction D	DI CAU IIID IIIIID OI
(Attach copy of the bid evaluation report)		Yes No
		Yes No

		· Contraction		
ER P			nounto	-
6	No.	1. 1	*	
100	-		ECENTIO	Xite

(If yes, result thereof)	No.
(If yes, result thereof)	
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTION (If yes, give details)  33) WAS THE EXTENSION MADE IN Property (If yes, give reasons)	
33) W.	
33) WAS THE EXTENSION MADE IN RESPONSE TO NO THE TENDER NOTION IN THE TE	CE/DOCUMENTS
34) DEVIA	
(If yes, give detailed QUALIFICA	
No No	
35) WAS IT ASSURED BY THE PROCURING  BLACK LISTED?  36) WAS A VISIT MADE BY ANY OFFICER/OFFICE	
36) WAS A VISIT MADE	
BE ASCERTAINED REGARDING PURISHED SELECTED FIR  Yes Ves N	M IS NOT
36) WAS A VISIT MADE BY ANY OFFICER/OF	TO THE
38) SPECIAL CONDITIONS, IF ANY  (If yes, give Brief Description)  Yes No  Yes No  Yes No	ALS TO
yes, give Brief Description)  Yes  Yes	NT IN
Signature & Orncial Stamp of  Authorized Officer.	
R OFFICE USE ONE Poard	
TAIS TO VALUE	
SPPRA, Block. No.8, Sindly Scretariat No.4-A, Court Road, Kara Tele: 021-9205356; 021-9205369 & Fax: 021-9206	
Tele: 021-9205356; 021-9205369 & Fax: 021-9206	
30; 021-9205369 & Fax: 027 627	ichi ,
21-9206	297

# KARACHI WATER & SEWERAGE BOARD

# OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

#### **BID EVALUATION REPORT**

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.35761 /I.D No
3	Tender Description/Name of Work/Item:	URGENT / EMERGENT REPAIR WORK OF 1250 KVA HT "STEP DOWN" TRANSFORMER AEG MODEL 1957 AT PS-II KORANGI STP-II KW&SB
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	09-01-2018
40	- I transcribe a sure and the second contract of the second contract	L

#### 12 BID EVALUATION REPORT

4					(7) or 10 mars on -	<del></del>	
	S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARIS ON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
	1.	M/s.Trust Construction Co.	Rs.9,14,161/-	l <sup>st</sup> Lowest	@0.011% Below	Pay order and other required documents are attached. P.O # 19702529 dt:08-01-2018 Rs.20,000/-from HBL Nazimabad Branch Karachi	Substantially Responsive
	2	M/s.S.O.H Construction Co.	Rs.9,75,287/-	2 <sup>nd</sup> Lowest	@6.675% Above	Pay order and other required documents are attached. P.O # 19702530 dt:08-01-2018 Rs:20,000/-from HBL Nazimabad Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E. Concerned for compliance of Rule-45 of SPPRA 2010 M/s. Trust Construction Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Haris Farooqui) D.A.O (TP's Circle) Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

Manzoor Vamin) S.E (TP's Circle) Members (Saifuddin) Director (Design & Estimate)

Convener

### AT No.SPPRA Serial No.35761

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

URGENT / EMERGENT REPAIR WORK OF 1250 KVA HT "STEP

DOWN" TRANSFORMER AEG MODEL 1957 AT PS-II KORANGI

STP-II KW&SB

Date of Opening:

09-01-2018

#### BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.		Bidder	s' Name	
No.	Eligibility / Qualification Criteria	M/s.Trust Construction Co.	M/s.S.O.H Construction Co.	
i	Registration with PEC (if applicable)	N/A	N/A	
2.	NTN	Yes	Yes	
3.	Sales Tax Registration	N/A	N/A	
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes	
	Qualification Criteria:			
5.	Minimum three years' experience of relevant field.	Yes	Yes	
6.	Turnover of at least last three years	Yes	Yes	
7.	Required Bid Security is attached.	Yes	Yes	
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	
Ο.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A	
10.	Qualified/ disqualified	Qualified	Qualified	

(Haris Farooqui) D.A.O (TP's Circle) Member / Secretary

(Saif-ul-Vlaque)
Additional Director Internal
Audit KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Manzoor Yamin) S.E.TP's Circle) Members

(Saifuddin)
Director (Design & Estimate)
Convener

# KARACHI WATER AND SWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER STP-II

### BILL OF QUANTITY

Estimated Amount:

Item Rate Basis

Issued to M/s \_ Cost of Tender

Rs.1000/=

Time Limit Penalty Per Day 07 Days Rs: 500/=

Date of Opening

Receipt No: \_\_\_\_ Date: \_\_\_\_

A.O Revenue Finance Department

NAME OF WORK: URGENT / EMERGENT REPAIR WORK OF 1250 KVA HT
"STEP DOWN" TRANSFORMER AEG MODEL 1957 AT
PS-II, KORANGI STP-II KW&SB.

S. #	Description of Work	Qty	Rate Rs	Per	Total (Rs)
1	Dismantling of 1250 KVA H.T "Step Down" Transformer AEG model 1957 and having weight 4.64 tons for repairing				
-	/ maintenance / removing shortage of field winding				
	including replacing of all damages, burnt, parts, copper, strips, winding insulators, rings, internal wiring, bypass				
	switch, regulating electronic in put, and out conduit entires				
	and right, left lower side panels etc, complete in all respects				
	and site requirement, and set Voltage.(1) 11625V 440 Volts				
	(2) 11000 V 400 Volts				
4	(3) 10175 V 380 Volts		646800 =		
	Dismantling / Refitting / Re-mounting to connect the H.T	0.1	sin be loder		, 1
	system. Cartage of long boom mobile Crane included in this Item Rate are current market L/S.	01 Job	Sin housed	elob	646800
2	Repairing / maintenance of 11 KVA Spout trolley	300	21841-0000	-300	
	Repairing, Replacing of burnt bus bar, copper nuts and bolts		93000 =		
	springs, including alignment of handle and guides of trolley	01	Winty hise	Lala	C 3000
3	etc complete in all respect as required.  Excavation for pipe line in trenches and pits in all kinds of	Job	Marine 7	Job	10000
,	soil of murum i/c trimming and dressing sides alignment				
	and shape leveling of beds of trench to correct level and				
	grade cutting jointing holes and disposal of surplus earth		1		
	within a one chain as directed by Engineer In charge providing fence guards, light flags and temporary crossing		46501=		-01
	for non vehicular traffic where ever required lift upto 5'ft,	450	hus thouse	% 0	297=
	(1.52.m) and lead upto one chain (30.5m). 45' x 2' x 5'.	Cft	Tily -	Cft	
4	Making cable joints for 400 mm <sup>2</sup> HT PVC armored 03 core		251		
	cable i/c P/F all accessories required for cable jointing insulation cores, Fay rolls etc complete in all respects and	04	781001=		
	site requirements, as per direction of Engineer In-charge.	Nos	he ely his	No	100400
			limbered 7		

Description of Work Rate Rs Oty Per Total (Rs) Refilling the Excavated stuff in trenches 6" inches thick 2760/= layer i/c watering, ramming to full compaction etc. 423.5 %0 Cft Cft Repairing / Maintenance of LT panel Repairing, Replacing of burnt bus bars, copper nuts and bolts, including CT, 01 switches etc. complete in all as required. Job Total Rs.

Executive Engineer STP-II KW&SB

I / we hereby quoted Rs: 914160 = for execution of above mentioned work and bind to comply the rules of RW&SB

Ning lec Portion Mouse of one lew red

Souly 5

Trust Construction Company

Signature of Contractor

With name of the interest

1-Tender/Quetation received in sealed Cover and open by Tender Opening-Gommittee.

2-No cutting or overwriting found/cutting Dr overwriting found.

Contrator has enclosed Earnest money of bid amount pay order Rs. 20,000 2.

10: 1970 2529 Dt. 06-01. 208

Traw on: H.B.L. N2d Endows Cly br.

Contractor M/s. Trust Consochus Confey has quoted Rs. 914160 2.

[Rupees: Ome lacks fortum trusted one moderned in Street Consochus Confey

HARIS FAROOQUI PAO, TP-1, TP-11, TP-11 K.W.S.B.

SE (KHC)

Addi. bir.

Olrector D/E

(A) WATER & SEWERAGE BOARD
OF THE EXECUTIVE ENGINEER STP-II
MEHMOODABAD

No. FE/STP- WE #888/2018/75

Dated: 03 4. 2018

### WORK ORDER

To, M/s. Trust Construction Co. Karachi

SUBJECT: URGENT/EMERGENT REPAIR WORK OF 1250 KVA HT "STEP DOWN" TRANSFORMER AEG MODEL1957 AT PS-II, KORANGI STP-II, KW&SB.

Sanction order has been issued by the Competent Authority vide No.CE/E&M-SEW/2018//235 dated \$3 - 64-24/5 for amounting to Rs.9,14,161/= (Rupees Nine Lac Fourteen Thousand One Hundred Sixty One only) for the above subjected work under rule 17 (1) of SPPRA 2010, amended 2013 and allocated Head of Account Budget Grant No. 6474 - 16 for the fiscal year 2017-18.

You are hereby directed to start the above subjected work immediately and complete the same within 07 days from the receipt of this work order, in case of failure penalty of Rs.500/ per day will be recovered.

EXECUTIVE ENGINEER STP-II KW&SB

Copy to: -

- AEE STP-II
- D.A (TP's) KW&SB

CC to

S.E (TP'S) KW&SB



# KARACHI WATER & SEWERAGE BOARD

### OFFICE OF THE CHIEF ENGINEER (E&M-SEW)

BLOCK "B" 9TH MILES KARSAZ SHAHRAH-E-FAISAL KARACHI

No. KW&SB/CE/E&M-Sew/2018//234 Dated: 03/09/2018

M/s Trust Construction Co. Contractor Karachi.

#### LETTER OF ACCEPTANCE / SANCTION LETTER

NAME OF WORK: URGENT / EMERGENT REPAIR WORK OF 1250 KVA HT "STEP DOWN TRANSFORMER" AEG MODEL 1957 AT PS-II KORANGI STP-II KW&SB.

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-20/N, your bid for the subjected work is hereby accepted for the sum of Rs.9,14,161/= (Rupees Nine Lac Fourteen Thousand One Hundred Sixty One only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-33/N and financially concurred by Finance Department, KW&SB vide Para-35 to 44/N duly approved by M.D, KW&SB vide Para-46/N. The expenditure is chargeable to B.G. No.6474-16 for the financial year 2017-2018.

There is now binding contract between KW&SB and M/s Trust Construction Co.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s Trust Construction Co.

Provide with the 02% @ Rs.20,000/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Pay order # 19702529 from HBL Nazimabad Branch Karachi.

You are therefore, directed to contact Executive Engineer, Sewerage Treatment Plant-II Office for execution of Agreement, the value of Stamp paper will be Rs.3200= @ 0.35% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (TP's/SPC), KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

( AZAM KHAN) Chief Engineer (E&M-Sew) K. W. & S. B.

Copy to:-

- 1. The S.E.(TP's/SPC), KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
- 2. The Director Accounts, KW&SB.
- 3. The A.D. (LFA), KW&SB.
- 4. EE STP-II KW&SB
- 5. Office copy.



## NOTE SHEET (Finance Department)

(5)

2243 21/02/18

Reference

Paras

(Tenders through SPPRA Website) SUBJECT: URGENT / EMERGENT REPAIR WORK OF 1250 "STEP DOWN" TRANSFORMER AEG MODEL 1957 KORANGI STP-II, KW&SB FOR M/S. TRUST CONSTRUCTION CO., CODE NO ( 35 The tenders have been examined and comments are as under:-The tenders, were invited through SPPRA Website under Rule 17 (1) 36 of SPP Rules-2010, amended, 2017 with the prior approval of the M.D, KW&SB obtained at para-20/n. The NIT, hoisted on SPPRA Website on 19-12-2017 vide SPPRA S.NO.35761 whereas, tenders have been opened on 09-01-2018 by the Procurement, Committee-I, KW&SB. According to para-31/n of the Procurement Committee-I, KW&SB two 38 firms participated in the competition and M/s. Trust Construction Co., declared lowest responsive bidder on quoted bid price Rs.9,14,160/- (Corrected Bid Price Rs 9 74 161/-)\_\_\_ The Procurement Committee-1, KW&SB, in its recommendations made at para-33/n evaluated the lowest responsive bid on Rs.9,74,161/- in FIO M/s. Trust Construction Co. -40 The expenditure is chargeable to B.G No.6474-16 for the year 2017-18 The proposal is concurred in subject to approval of the M.D., KW&SB. 41 I.A.O.-II lark affresen heliget to 4 DMD (T/S). approval may liedly be depte, unsis, vide para 35/10



# **NOTE SHEET**



Paras

(-6-)

STPIT (ELM-Sew Reference

Subject:

URGENT / EMERGENT REPAIR WORK OF 1250 KVA HT "STEP DOWN" TRANSFORMER AEG MODEL 1957 AT PS-II, KORANGI STP-II, KW&SB FOR RS.9,14,161/-IN F/O M/S TRUST CONSTRUCTION CO., CODE NO (3606-01).

46

Allowed in line with DMD (F) It Para 44/N and brief by DMD (TB) et Para 45/N.


DMD(fis)

CELBOM, W,

SE(SRE TRI)

10 3 maco (3)

EE(STP-[1] lang = 5



LOS DE STANT VENIA STANT VENIA

MATORINA ADDRESS S. Wajah ...

NOT NEW ESSED HAVE GUARANT VIOLATION CROP -

R 2018 084370

MUTTER PARTY THE.


2 8 MAR 20物

Office. City Cours

"URGENT / EMERGENT REPAIR WORK OF 1250 KVA HT "STEP DOWN TRANSFORMER" AEG MODEL 1957 AT PS-II KORANGI STP-II KW&SB",

M/S TRUST CONSTRUCTION CO. CONTRACTOR

EXECUTIVE ENGINEER STP-II KW&SB



Tel Canada and Maymar Tower


= /anat = /ocate 23 MAR SUE

"URGENT / EMERGENT REPAIR WORK OF 1250 KVA HT "STEP DOWN TRANSFORMER" AEG MODEL 1957 AT PS-II KORANGI STP-II KW&SB",

> EXECUTIVE ENGINEER STP-II KW&SB

M/S TRUST CONSTRUCTION CO. CONTRACTOR

Throag ....



Consider the payment to be made by KW&SB to the contractor as per prevailing legal /

The contractor due hereby bid themselves their heirs successors / legal stands representatives and assigned to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the Competent Authority. The time for completion of this work is within 10 days.

In witness whereof the said parties have set their respective hand on this day \_\_\_\_\_\_2018.

h. A.

M/S TRUST CONSTRUCTION CO CONTRACTOR

SUPERINTENDING ENGINEER (TP's / SPC) Circle


CHIEF ENGINEER E&M-SEW K W & S B

STP-II KW&SB

WITNESSES:
1. m/ Cd. Amid

M/s.

2. M/s.



Linerico Ao. Shara W. 16 Mario Faza.

059849

Issued to W

Through !

#### A G R E E M E N T BETWEEN

# M/S TRUST CONSTRUCTION CO AND

KARACHI WATER & SEWERAGE BOARD

An agreement made this 3 and day of April 2018 between Karachi Water & Sewerage Board Block-B 9th Mile Karsaz Shahra-e-Faisal Karachi, through its Chief Engineer (E&M-Sew) / SE (TP's / SPC) KW&SB (hereinafter called the KW&SB of the one part) and M/S TRUST CONSTRUCTION CO, Karachi, hereinafter called the "Contractor" of the other part.

Whereas the KW&SB has accepted the Contractor's Tender Annexed and marked

for the work of "URGENT / EMERGENT REPAIR WORK

OF 1250 KVA HT "STEP DOWN TRANSFORMER" AEG MODEL 1957 AT PS-II

KORANGI STP-II KW&SB", Estimated cost (on item rate basis) under SPPRA
2010. The total sanctioned amount in Rs.9,14,161/= (Rupees Nine Lac Fourteen Thousand One Hundred Sixty One only) as worked out / evaluated by Procurement /

Evaluation Committee-I vide Para-33/N and financial concurred by the Finance Department. KW&SB vide Para 35 to 44/N duly approved by the Managing Director KW&SB vide Para 46/N as per Contractor's quoted amount, the amount put to tender.

According to the specifications and general terms and conditions under SPPR-2010 Ammended-2013 duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02%) Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB will be deducted from the Contractor's bill and such amount have given a lien over as security for the fulfillment of the contract and the contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

Cont....P/2