



OFFICE OF THE EXECUTIVE ENGINEER DRAINAGE DIVISION, BADIN

E-mail : drainagedivisionbadin@gmail.com

Off: No. 022-2622576

No. TC/ G-55/DD/ 275

of 2018

Badin, Dated: 09 / 03 / 2018

LETTER OF AWARD

To,


M/s M.B.C & Son's
Builders & Developer

Subject:- CONSTRUCTION OF REGULATOR AT DHORO PURAN
INTERSECTION AT RD. 261 OF LBOD SPINAL DRAIN

Your bid cost being a lowest has been accepted for the subjected contract of **Rs. 91,381,593/- (Pakistani Rupees Ninety One Million Three Hundred Eighty One Thousand Five Hundred & Ninety Three only)** by the competent authority i.e. Chief Engineer Irrigation Development Region-II Hyderabad vide letter No. CEI/DEV-II/WB/ 138, Dated: 30.01.2018.


You are therefore, requested to start the work and complete it within (02) Years strictly as per directions and accordance with the specification as well as terms and condition. The completion time of (03) years as specified herein.

In case of failure to complete the work within stipulated time, penalty shall be imposed @ 0.01% per day and the maximum limit as 10% of contract cost. In case you failed to commence the work within 07 days after the receipt of work order, action under the relevant clause of contract agreement will be initiate against you.


(Javed Hakeem Memon)
Executive Engineer
Drainage Division
Badin

Copy forwarded to the:-

- 1) The Secretary Irrigation Department GoS, Karachi.
- 2) The Chief Engineer, Irrigation Development Region-II Hyderabad.
- 3) The Project Director, LBOD Project, Hyderabad.
- 4) The Assistant Executive Engineer, Field Sub-Division NJRP, Badin for the progress report of the work should be report regularly.


(Javed Hakeem Memon)
Executive Engineer
Drainage Division
Badin

BID EVALUATION REPORT

of Procuring Agency

er Reference No.

ne of Work

ethod of Procurement

ender Published

Executive Engineer Drainage Division Badin

No. TC/G-148/DD/ 1235, Dated: 20-12-2017.

CONSTRUCTION OF REGULATOR AT DHORO PURAN INTERSECTION AT RD. 261 OF LBOD SPINAL DRAIN.

Singe Stage - One Envelope Procedure

Hoisted through website of SPPRA vide S. No. 35764, Dated: 20.12.2017, published in the Newspapers "Daily DAWN, dated: 25.12.2017, Daily JANG, Dated: 24.12.2017, Daily KAWISH, Dated: 26.12.2017, , the Corrigendum for extend the date of submission and opening vide this office letter No. TC/G-148/DD/45, Dated: 10.01.2018.

Total Bid Documents Sold

45 Nos.

Total Bid Received / Responsive

03 Nos.

Technical Bid Opening Date

25.01.2018 at 2:00 PM

No. of Bid Technically Qualified

03 Nos.

10 Bid (s) Rejected

NIL

11 Financial Bid Opening date

25.01.2018 at 2:00 PM

12 EVALUATION

S. No.	Name of Firm or Bidder	Cost offered by the Bidders	Ranking in Terms of cost	Comparison with etsimated cost without W.C & M.E	Reasons for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/s M.B.C & Sons	91,381,593	1st.	14.89% above	1st. Lowest Reasonable	Lowest accepted
2	M/s Qalander Bux Abro	101,503,868	2nd	✓ 27.62% above	2nd Lowest	
3	M/s Bashir Ahmed Shaikh	105,633,759	3rd.	32.81% above	3rd Lowest	

CHAIRMAN

(MANSOOR AHMED MEMON)

PROJECT DIRECTOR

LEFT BANK OUTFALL DRAIN PROJECT

HYDERABAD

MEMBER / SECRETARY
(JAVED HAKEEM MEMON)
EXECUTIVE ENGINEER
DRAINAGE DIVISION, BADIN

MEMBER
(SHOIAB AHMED SUGRIO)
EXECUTIVE ENGINEER
DRAINAGE DIVISION, MIRPURKHAS

MEMBER

(TUFAIL AHMED ABRO)
REGIONAL MONITORING OFFICER
Monitoring Cell & P&D Department

MEMBER
(ABDUL ALEEM MEMON)
EXECUTIVE ENGINEER
BUILDING DIVISION, JAMSHORO

Approved
[Signature]
[Signature]

Issued to M/s. MBC & Sons Wd.
DR No 51, dt. 01-01-2018

[Signature]
Executive Engineer
Drainage Division
Badin.

Government of Sindh



IRRIGATION DEPARTMENT

CONSTRUCTION OF REGULATOR AT DHORO PURAN INTERSECTION AT RD. 261 OF LBOD SPINAL DRAIN

PACKAGE NO. 01

SUMMARY OF BID PRICE

**CONSTRUCTION OF REGULATOR AT DHORO PURAN INTERSECTION RD 261 OF LBOD
SPINAL DRAIN**

CONTRACT NAME

Bill Nr.	Description	Amount
1	Earth Work	—
2	STRUCTURE	91381593 —
		/
	Total Bid Price (the amount to entered in paragraph 1 to 2 of the form of bid in words Ninety one Million Three hundred Eighty one Thousand Five hundred ninety Three Rupees only.	91381593 —

Signature:

Company Name:

MBC & SON'S
Builders & Developers

SCHEDULE OF PRICE

Name of Work:- CONSTRUCTION OF REGULATOR AT DHORO PURAN INTERSECTION RD 261 OF LBOD SPINAL DRAIN

Bill No. 2: STRUCTURE

Item Nr.	Description	Unit	Specifications Chapter Nr.	Quantity	Rate (Rs.)		Amount (Rs.)
					Figure	Words	
1	Jungle Clearance and removing within 100 feet (a) Light	100 Sft		79388.19	0.10	one Paise	8,162.61
2	Excavation in foundation of Building, Bridges and other structures i/c dagbelling, dressing, refilling around the structure with excavated earth watering and ramming lead upto 5 ft (b) in ordinary soil	P/Cft		206938.39	4.32	for Rupees Three Paise	893,583.14
3	Construction of stone aprons including provision of stones, placing to lines and grades as shown in drawings	P/Cft		32739.84	36.49	Thirty Six Rupees forty Paise	1,194,643.37
4	Stone pitching including sub base with hammer dressed stone on surface laid in course i/c carriage of material within three chains lead.	P/Cft		5005.98	73.11	Seventy Three Rupees Eleven Paise	365,981.59
5	Earthfill including excavation from borrow, transport, processing and compaction to 85 % of Standard Proctor Density (Equivalent to 90 % modified AASHTO Density) in 6" layers etc complete in all respects.	P/Cft		380910.50	3.60	Three Rupees Six Paise.	1,372,415.84
6	Preparing, watering and ramming surface for laying concrete (for head works only).	P/sft		1980.00	3.16	Three Rupees one Paise	6,139.75
	(a) Horizontal floor.	P/sft		495.00	4.73	for Rupees Seven Paise.	2,341.67
	(b) Glacis and Crest.	P/sft		6740.00	1.44	one Rupees four Paise	9,701.82
7	(c) Inverted filter/ Under Blocks	P/sft		15063.86	153.47	one hundred fifty three Rupees four Paise.	2,311,859.41
	Cement concrete plain including placing, compacting, finishing, and curing complete (including screening and washing of stone aggregate) without shuttering. Ratio: 1:4:8.	P/cft					

MBC & SON'S
Builders & Developers

Item Nr.	Description	Unit	Specifications Chapter Nr.	Quantity	Rate (Rs.)		Amount (Rs.)
					Figure	Words	
8	Reinforced cement concrete work i/c all labour & material except the cost of steel reinforcement & its labour of bending & binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering & finishing the exposed surface (i/c screening & washing of shingle). (a) R.C work in roof slab, beams, columns, rafters, lintels and other structural members laid in situ or precast laid in position complete in all respects. (ii) Ratio (1:1.5:3) Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying, in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars) (b) Using Tor bars.	P/cft		84628.77	474.47	Four hundred Seventy four Rupees four Paisa.	40,153,431.67
9	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying, in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars) (b) Using Tor bars.	P/Cwt		4533.68	6779.81	Six Thousand hundred ninety nine Rupees Eight Paisa.	30,828,167.81
10	Cement concrete plain including placing, compacting, finishing, and curing complete (including screening and washing of stone aggregate) without shuttering. Ratio: 1:2:4	P/cft		8555.25	196.17	one hundred ninety six Rupees one Paisa.	1,678,246.21
11	Erection and removal of centering for R.C.C or plain cement concrete works of deodar wood (2nd Class)(b) For Partial Wood (ii) Vertical.	P/sft		7483.00	42.52	Forty Two Rupees Five Paisa.	318,155.75
12	Supplying and stacking at site filter sand for slow sand filters of effective size 0.25 mm to 0.4 mm i/c double screening, washing and spreading the same in filter beds to correct level etc. complete.	P/cft		2251.16	72.96	Seventy Two Rupees ninety six Paisa.	164,254.46
13	Supplying and stacking at site stone metal of size 3/4" to 1-1/2" (19mm to 38mm) ring i/c screening, washing and spreading the same in filter beds to correct level etc. complete.	P/cft		2251.16	46.36	forty six Rupees Three Paisa.	104,361.41
14	Precast cement concrete solid or face block (1:2:4) including cost of templates.	P/cft		20256.00	198.57	one hundred ninety eight Rupees five Paisa.	4,022,204.95
15	Erecting and fixing in position precast cement concrete or stone slab in roof or lintels etc. lift upto 20ft including all charges	P/cft		20256.00	56.79	Twenty six Rupees Eighty nine Paisa.	1,150,263.60
16	Providing expansion joints in concrete work of 9" wide corrugated PVC waterstop (with bulb) i/c soldering cost of material and labour etc complete. (R. Miscellaneous B. Expansion and Construction joints item	P/Rft		236.00	116.92	one hundred sixteen Rupees nine Paisa.	27,592.41
17	Boring for tube well in all water bearing soils from ground level up to 100 ft. or 30.50 meter depth including sinking and with drawing of casing pipe (e) 200 mm (8" dia) including Outfall Structures.	P/Rft		350.00	727.33	Seven hundred Twenty seven Rupees Three Paisa	254,566.38

Item Nr.	Description	Unit	Specifications Chapter Nr.	Quantity	Rate (Rs.)		Amount (Rs.)
					Figure	Words	
18	Supplying and Fixing M.S Ball plug including Outfall Structures	EACH		5.00	3544.22	Thirty thousand five hundred forty four Rupees, Two Paise	17,721.08
19	Supplying & fixing local make coir strainers of approved quality complete (b) for 150mm (6" dia). including Outfall Structure .	P/Rft		150.00	879.60	Eight hundred seventy nine Rupees Sixty Paise.	181,989.48
20	Supplying and installing M.S blind pipe 3/16" (5mm) thick 6" dia of best and approved quality and make including necessary socket etc complete.	P/Rft		200.00	1036.62	one thousand thirty six Rupees Sixty Two Paise.	207,323.75
21	Full hire charges of the pumping set per day inclusive of the wage of driver and assistant fuel or electric energy plate forms required for placing pumps etc at lower depths with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job (iii) Hire charges of pumping set of upto 10 HP pumping out water.	P/Day		450.00	3398.75	Three thousand three hundred ninety eight Rupees Seventy five Paise.	1,529,437.50
22	Note:- For working the pump beyond 8 hours the following payment shall be made. The hire of the pumping set itself being for 24 hours. (i) For Pumping set of upto P-Hour 10 H.P	P/Hours		2700.00	339.88	Three hundred thirty nine Rupees Eighty eight Paise.	917,662.50
23	Designing fabrication /manufacturing & erection of double screw vertical gate of MS sheets 8mm, girders, channel angles of required size with operational device and plateform etc painting only including cartage of fabricated / manufactured components from W/shop to site of work etc complete with one year period of operation	P/St		130.00	28549.50	Twenty eight thousand five hundred forty nine Rupees Fifty Paise.	3,711,435.00
Total Bid Price (the amount to entered in paragraph 1 of the form of Bid) In words							
Ninty one Million three hundred eighty one thousand five hundred and ninty three Rupees.							
							91381592.55 91381593

Signature:

Company Name:


MBO & SON'S
Builders & Developers

Issued to M/s. Qalandar Bros. Abro
of Co. vide D.R. No. 49, dt. 08-01-2018

[Signature]
Executive Engineer
Drainage Division
Badin.

Government of Sindh



IRRIGATION DEPARTMENT

CONSTRUCTION OF REGULATOR AT DHORO PURAN INTERSECTION AT RD. 261 OF LBOD SPINAL DRAIN

(1)

M/s Qalandar Bros Abro & Co.

PACKAGE NO. 01

SUMMARY OF BID PRICE

CONTRACT NAME CONSTRUCTION OF REGULATOR AT DHORO PURAN INTERSECTION RD 261 OF LBOD SPINAL DRAIN

Bill Nr.	Description	Amount
1	Earth Work	—
2	STRUCTURE	~ 101,503,868/-
		—
	Total Bid Price (the amount to entered in paragraph 1 to 2 of the form of bid in words) <i>ONE HUNDRED ONE MILLION FIVE HUNDRED THREE THOUSAND EIGHT HUNDRED SIXTY EIGHT ONLY -)</i>	= 101,503,868/-

Signature: 

Company Name:

~~Executive Engineer
Drainage Division
Badin~~

M/s Qalandar Durr Abro & Co.

SCHEDULE OF PRICE

Name of Work:- CONSTRUCTION OF REGULATOR AT DHORO PURAN INTERSECTION RD 261 OF LBOD SPINAL DRAIN

Bill No. 2:- STRUCTURE

Item Nr.	Description	Unit	Specification Chapter Nr.	Quantity	Rate (Rs.)		Amount (Rs.)
					Figure	Words	
1	Jungle Clearance and removing within 100 feet (a) Light	100 Sft		79388.19	= 50/	FIFTY RUPEES ONLY -	= 39,694/
2	Excavation in foundation of Building, Bridges and other structures i/c dagbelling, dressing, refilling around the structure with excavated earth watering and ramming lead upto 5 ft (b) in ordinary soil	P/cft		206938.39	= 4/	FOUR RUPEES ONLY -	= 827,754/
3	Construction of stone aprons including provision of stones, placing to lines and grades as shown in drawings	P/cft		32739.84	= 100/	ONE HUNDRED RUPEES ONLY -	= 3,273,984/
4	Stone pitching including sub base with hammer dressed stone on surface laid in course i/c carriage of material within three chains lead.	P/cft		5005.98	= 90/	NINETY RUPEES ONLY -	= 450,538/
5	Earthfill including excavation from borrow, transport, processing and compaction to 85 % of Standard Proctor Density (Equivalent to 90 % modified AASHTO Density) in 6" layers etc complete in all respects.	P/cft		380910.50	= 5/	FIVE RUPEES ONLY -	= 1,904,553/
6	Preparing, watering and ramming surface for laying concrete (for head works only).	P/sft		1980.00	= 3/	THREE RUPEES ONLY -	= 5,940/
	(a) Horizontal floor.	P/sft		495.00	= 3/	THREE RUPEES ONLY -	= 1,485/
	(b) Glacis and Crest.	P/sft		6740.00	= 3/	THREE RUPEES ONLY -	= 20,220/
7	(c) Inverted filter/ Under Blocks Cement concrete plain including placing, compacting, finishing, and curing complete (including screening and washing of stone aggregate) without shuttering. Ratio: 1:4:8.	P/cft		15063.86	= 300/	THREE HUNDRED RUPEES ONLY -	4519,158/


 Executive Engineer
 Drainage Division
 Badin


 M/s Qalandar Gux Brothers Co.

Item Nr.	Description	Unit	Specification s Chapter Nr.	Quantity	Rate (Rs.)		Amount (Rs.)
					Figure	Words	
8	Reinforced cement concrete work i/c all labour & material except the cost of steel reinforcement & its labour of bending & binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering & finishing the exposed surface (i/c screening & washing of shingle). (a) R.C work in roof slab, beams, columns, rafters, lintels and other structural members laid in situ or precast laid in position complete in all respects. (iii) Ratio (1:1.5:3).	P/cft		84628.77	400/-	FOUR HUNDRED RUPEES ONLY -	= 33,851,508/-
9	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying, in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars) (b) Using Tor bars.	P/Cwt		4533.68	7000/-	SEVEN THOUSAND RUPEES ONLY -	= 31,735,760/-
10	Cement concrete plain including placing, compacting, finishing, and curing complete (including screening and washing of stone aggregate) without shuttering. Ratio: 1:2:4	P/cft		8555.25	400/-	FOUR HUNDRED RUPEES ONLY -	= 3,422,100/-
11	Erection and removal of centering for R.C.C or plain cement concrete works of deodar wood (2nd Class)(b) For Partial Wood (ii) Vertical.	P/sft		7483.00	70/-	SEVENTY RUPEES ONLY	= 523,810/-
12	Supplying and stacking at site filter sand for slow sand filters of effective size 0.25 mm to 0.4 mm i/c double screening, washing and spreading the same in filter beds to correct level etc. complete.	P/cft		2251.16	40/-	FORTY RUPEES ONLY -	= 90,046/-
13	Supplying and stacking at site stone metal of size 3/4" to 1-1/2" (19mm to 38mm) ring i/c screening, washing and spreading the same in filter beds to correct level etc. complete.	P/cft		2251.16	50/-	FIFTY RUPEES ONLY -	= 112,558/-
14	Precast cement concrete solid or face block (1:2:4) including cost of templates.	P/cft		20256.00	400/-	FOUR HUNDRED RUPEES	= 8,102,400/-
15	Erecting and fixing in position precast cement concrete or stone slab in roof or lintels etc. lift: upto 20ft including all charges	P/cft		20256.00	60/-	SIXTY RUPEES ONLY -	1,215,360/-
16	Providing expansion joints in concrete work of 9" wide corrugated PVC waterstop (with bulb) i/c soldering cost of material and labour etc complete. (R. Miscellaneous B. Expansion and Construction joints item	P/ft		1236.00	2000/-	TWO THOUSAND RUPEES ONLY -	4,72,000/-

Executive Engineer
Drainage Division

M/s. Nalander Brothers & Co.

Item Nr.	Description	Unit	Specification Chapter Nr.	Quantity	Rate (Rs.)		Amount (Rs.)
					Figure	Words	
17	Boring for tube well in all water bearing soils from ground level up to 100 ft. or 30.50 meter depth including sinking and with drawing of casing pipe (e) 200 mm (8" dia) including Outfall Structures.	P/Rft		350.00	= 700/-	SEVEN HUNDRED RUPEES ONLY -	= 245,000/-
18	Supplying and Fixing M.S Ball plug including Outfall Structures	EACH		5.00	= 100,000/-	ONE HUNDRED THOUSAND ONLY -	= 500,000/-
19	Supplying & fixing local make coir strainers of approved quality complete (b) for 150mm (6" dia). including Outfall Structure .	P/Rft		150.00	= 2000/-	TWO THOUSAND RUPEES ONLY -	= 300,000/-
20	Supplying and installing M.S blind pipe 3/16" (5mm) thick 6" dia of best and approved quality and make including necessary socket etc complete.	P/Rft		200.00	= 2,500/-	TWO THOUSAND FIVE HUNDRED ONLY -	= 500,000/-
21	Full hire charges of the pumping set per day inclusive of the wage of driver and assistant fuel or electric energy plate froms required for placing pumps etc at lower depths with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job (iii) Hire charges of pumping set of upto 10 HP pumping out water	P/Day		450.00	= 12000/-	TWELVE THOUSAND ONLY -	= 5,400,000/-
22	Note:- For working the pump beyond 8 hours the following payment shall be made. The hire of the pumping set itself being for 24 hours. (i) For Pumping set of upto P-Hour 10 H.P	P/Hours		2700.00	= 900/-	NINE HUNDRED RUPEES ONLY -	2,430,000/-
23	Designing fabrication /manufacturing & erection of double screw vertical gate of MS sheets 8mm, girders, channel angles of required size with operational device and platform etc painting only including cartage of fabricated / manufactured components from W/shop to site of work etc complete with one year period of operation	P/Sft		130.00	= 12,000/-	TWELVE THOUSAND RUPEES ONLY -	= 1,560,000/-
Total Bid Price (the amount to entered in paragraph 1 of the form of Bid) In words (ONE HUNDRED ONE MILLION (FIVE HUNDRED THREE THOUSAND EIGHT HUNDRED SIXTY EIGHT ONLY)							101,503,868/-


Executive Engineer
Drainage Division
Badrin

Signature:

Company Name:

M/s Qalandar Bux Abro & Co.

Issued to M/s. Bashir Ahmed Contractor
vide DR No-07 dated: 01-01-2018


Executive Engineer
Drainage Division
Bach.

Government of Sindh



IRRIGATION DEPARTMENT

CONSTRUCTION OF REGULATOR AT DHORO PURAN INTERSECTION AT RD. 261 OF LBOD SPINAL DRAIN

PACKAGE NO-01

SUMMARY OF BID PRICE

**CONSTRUCTION OF REGULATOR AT DHORO PURAN INTERSECTION RD 261 OF LBOD
SPINAL DRAIN**

CONTRACT NAME

Bill Nr.	Description	Amount
1	Earth Work	—
2	STRUCTURE	105633758-22
	Total Bid Price (the amount to entered in paragraph 1 to 2 of the form of bid in words <i>Ten Crore fifty six Lacs, Thirty three Thousand seven hundred & fifty nine Twenty two paise.</i>	105633758.22

Signature:
Company Name:

[Signature]
Executive Engineer
Drainage Division
Bodin

[Signature]
**M/S BASHIR AHMED
CONTRACTOR**

SCHEDULE OF PRICE

Name of Work:- CONSTRUCTION OF REGULATOR AT DHORO PURAN INTERSECTION RD 261 OF LBOD SPINAL DRAIN

Bill No. 2: STRUCTURE

Item Nr.	Description	Unit	Specification Chapter Nr.	Quantity	Rate (Rs.)		Amount (Rs.)
					Figure	Words	
1	Jungle Clearance and removing within 100 feet (a) Light	100 Sft		79388.19	2--	Nine Rupees	7144.94
2	Excavation in foundation of Building, Bridges and other structures i/c dagbelling, dressing, refilling around the structure with excavated earth watering and ramming lead upto 5 ft (b) in ordinary soil	P/Cft		206938.39	4--	Four Rupees	827753.56
3	Construction of stone aprons including provision of stones, placing to lines and grades as shown in drawings	P/Cft		32739.84	16--	one hundred sixty	5238374.40
4	Stone pitching including sub base with hammer dressed stone on surface laid in course i/c carriage of material within three chains lead.	P/Cft		5005.98	18--	one hundred eighty	901076.40
5	Earthfill including excavation from borrow, transport, processing and compaction to 85 % of Standard Proctor Density (Equivalent to 90 % modified AASHTO Density) in 6" layers etc complete in all respects.	P/Cft		380910.50	10--	Ten Rupees	3809105.00
6	Preparing, watering and ramming surface for laying concrete (for head works only).	P/sft		1980.00	3--	Three Rupees.	5940.00
	(a) Horizontal floor.	P/sft		495.00	4--	Four Rupees	1980.00
	(b) Glacis and Crest.	P/sft		6740.00	1-5-	One Rupee fifty paise	10110.00
7	(c) Inverted filter/ Under Blocks Cement concrete plain including placing, compacting, finishing, and curing complete (including screening and washing of stone aggregate) without shuttering. Ratio: 1:4:8.	P/cft		15063.86	275-	Two thousand seven hundred & fifty	4142561.50

Executive Engineer
Drainage Division
Badin

Soad

MIS BASHIR AHMED
CONTRACTOR

Item Nr.	Description	Unit	Specification Chapter Nr.	Quantity	Rate (Rs.)		Amount (Rs.)
					Figure	Words	
8	Reinforced cement concrete work i/c all labour & material except the cost of steel reinforcement & its labour of bending & binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting, shuttering, curing, rendering & finishing the exposed surface (i/c screening & washing of shingle). (a) R.C work in roof slab, beams, columns, rafters, lintels and other structural members laid in situ or precast laid in position complete in all respects. (II) Ratio (1:1.5:3). Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying, in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars) (b) Using Tor bars.	P/cft		84628.77	SSS-	Five hundred fifty five only	46968967.55
9	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying, in position making joints and fastenings i/c cost of binding wire (also includes removal of rust from bars) (b) Using Tor bars.	P/Cwt		4533.68	SSS-	five Thousand five hundred fifty only	26975396
10	Cement concrete plain including placing, compacting, finishing, and curing complete (including screening and washing of stone aggregate) without shuttering. Ratio: 1:2:4	P/cft		8555.25	315-	Three hundred fifteen only	2694903-75
11	Erection and removal of centering for R.C.C or plain cement concrete works of deodar wood (2nd Class)(b) For Partial Wood (ii) Vertical.	P/sft		7483.00	36-	Twenty six	269388-00
12	Supplying and stacking at site filter sand for slow sand filters of effective size 0.25 mm to 0.4 mm i/c double screening, washing and spreading the same in filter beds to correct level etc. complete.	P/cft		2251.16	112-	one hundred twelve	252429.92
13	Supplying and stacking at site stone metal of size 3/4" to 1-1/2"(19mm to 38mm) ring i/c screening, washing and spreading the same in filter beds to correct level etc. complete.	P/cft		2251.16	9-	ninety only	202604-40
14	Precast cement concrete solid or face block (1:2:4) including cost of templates.	P/cft		20256.00	316-	Three hundred sixteen	6400886-00
15	Erecting and fixing in position precast cement concrete or stone slab in roof or lintels etc. lift: upto 20ft including all charges	P/cft		20256.00	5-	fifty Rupees	1012800-
16	Providing expansion joints in concrete work of 9" wide corrugated PVC waterstop (with bulb) i/c soldering cost of material and labour etc complete. (R. Miscellaneous B. Expansion and Construction joints item	P/Rft		236.00	98-	Ninety eight	23128-

Executive Engineer
Drainage Division
Badin

M/S BASHIR AHMED
CONTRACTOR

Bashir

Item Nr.	Description	Unit	Specification Chapter Nr.	Quantity	Rate (Rs.)		Amount (Rs.)
					Figure	Words	
17	Boring for tube well in all water bearing soils from ground level up to 100 ft. or 30.50 meter depth including sinking and with drawing of casing pipe (e) 200 mm (8" dia) including Outfall Structures.	P/Rft		350.00	6200-	Six hundred twenty	277000-
18	Supplying and Fixing M.S. Bail plug including Outfall Structures	EACH		5.00	3000-	Three Thousand	15000-
19	Supplying & fixing local make coir strainers of approved quality complete (b) for 150mm (6" dia). including Outfall Structure.	P/Rft		150.00	7500-	Seven hundred fifty only	1125000-
20	Supplying and installing M.S. blind pipe 3/16" (5mm) thick 6" dia of best and approved quality and make including necessary socket etc complete.	P/Rft		200.00	9000-	Nine hundred	1800000-
21	Full hire charges of the pumping set per day inclusive of the wage of driver and assistant fuel or electric energy plate froms required for placing pumps etc at lower depths with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job (iii) Hire charges of pumping set of upto 10 HP pumping out water	P/Day		450.00	28000-	Two Thousand nine hundred	13050000-
22	Note:- For working the pump beyond 8 hours the following payment shall be made. The hire of the pumping set itself being for 24 hours. (i) For Pumping set of upto P-Hour 10 H.P.	P/Hours		2700.00	3000-	Three hundred	8100000-
23	Designing fabrication /manufacturing & erection of double screw vertical gate of MS sheets 8mm, girders, channel angles of required size with operational device and plateform etc painting only including cartage of fabricated / manufactured components from W/shop to site of work etc complete with one year period of operation	P/Sft		130.00	25000-	Twenty five thousand only	32500000-
Total Bid Price (the amount to entered in paragraph 1 of the form of Bid) In words							
Ten Croore fifty eight Lacs and Twenty two thousand				Three thousand Seven hundred Eighty nine			
				105633759.22			

Signature: *M. Bashir Ahmed*
Company Name: **M/S BASHIR AHMED CONTRACTOR**

Signature: *Bashir*
Company Name: **Bashir**

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- DRAINAGE DIVISION BADIN, IRRIGATION DEPARTMENT
- 1) NAME OF THE ORGANIZATION / DEPTT. _____
- 2) PROVINCIAL / LOCAL GOVT./ OTHER _____ PROVINCIAL
- 3) TITLE OF CONTRACT *Construction of Regulatory at Shoro Puran Intersection
at RD. 261 of LBD Spina Drain* _____
- 4) TENDER NUMBER No. TC/G-148/DD/45, Dated: 10.01.2018. _____
- 5) BRIEF DESCRIPTION OF CONTRACT STRUCTURE WORK, STEEL GATE _____
- 6) FORUM THAT APPROVED THE SCHEME ADP NO. 1088 _____
- 7) TENDER ESTIMATED VALUE 91,381,593/- _____
- 8) ENGINEER'S ESTIMATE 79,536,942/- _____
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 2 YEARS _____
- 10) TENDER OPENED ON (DATE & TIME) 25.01.2018 _____
- 11) NUMBER OF TENDER DOCUMENTS SOLD 45 NOS. _____
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 NOS. _____
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 45 NOS. _____
- 14) BID EVALUATION REPORT ATTACHED _____
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s M.B.C & Sons _____
- 16) CONTRACT AWARD PRICE 91,381,593/- _____
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). M/s M.B.C & Sons _____
M/s Qalander Bux Abro _____
M/s Bashir Ahmed Shaikh _____
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Yes ☐ Domestic/ Local ☐
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE ☐ ☐
- c) TWO STAGE BIDDING PROCEDURE ☐ ☐
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE ☐ ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No. 35764, Dated: 20.12.2017
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily DAWN, dtd: 25.12.2017, Daily JANG, Dtd: 24.12.2017.
No	Daily KAWISH, Dated: 26.12.2017

22) NATURE OF CONTRACT

Domestic/ Local	☒	Int.	☐
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	☐	No	☒
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	☐	No	☒
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	NO

Signature & Official Stamp of
Authorized Officer


Executive Engineer
Drainage Division
Badin


FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset




AHMED ALI
 Government Stamp Vendor
 Venus Photo State, Court Road
 Hyderabad

3775 گوندرم ولہ ڈوڈول

12 MAR 2018



CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 13th . March, 2018 between Executive Engineer Drainage Division Badin, Project Director, LBOD Project, Hyderabad (hereinafter called the "Employer") of the one part and **M/s M.B.C & Son's Builders & Developer**, (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz "CONSTRUCTION OF REGULATOR AT DHORO PURAN INTERSECTION AT RD. 261 OF LBOD SPINAL DRAIN" should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of the Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The letter of Acceptance;
 - (b) The form of Bid along with Schedules;
 - (c) Conditions of Contract & Contract Data;
 - (d) The Schedule of Prices (duly filed in);
 - (e) The specifications;
 - (f) The Drawings; and
 - (g) Performance Security / Bank Guarantee
(To be furnished as per letter of Acceptance)
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenant with the Employer to execute and complete the works and remedy defects therein in conformity and in all respects within the provisions of the Contract.



SYED AHMED ALI
Government Stamp Vendor
Taj Mahal State, Court Road
Hyderabad.

3775

12 MAR 2018


4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day month and year first before written in accordance with their respective laws.


Signature of the Contractor

MBC & SON'S
Builders & Developers

(Seal)



Signature of Employer

Executive Engineer
Drainage Division
Badli

(Seal)

Signed, Sealed and Delivered in the Presence of:

Witness:



Bilawal S/o Mahmood Joril
41305-4184199-7
(Name, Title and Address)

Witness:

(Name, Title and Address)



No. A.D(Assest)/SPPRA/35764/17 22/7
GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY
AUTHORITY

Karachi, dated the ~~15~~ March, 2018

02-April

**The Executive Engineer,
Drainage Division,
BADIN.**


Subject: NIT: NO.TC/G-148/DD/1235/2017/Dated 00.12.2017 (Sr. # 35764).

The undersigned is directed to refer your Contract Documents received vide letter dated 15-03-2018 on the subject NIT and to inform that:-

- i. The reply of paras ii & iii of this authority's letter dated 03-01-2018 is still awaited.
- ii. P.A has not affixed Adhesive Stamps shall be at ratio 0.35% of the total amount of estimated cost offered by bidder as per Stamps rule of Government of Pakistan.
- iii. P.A has also not mentioned complete address of successful bidder in Contract Evaluation Form at Sr.No.15.

2. In view of above, the procuring agency is advised to furnish required documents along-with reply of this authority's letter dated 03-01-2018 at the earliest. It may be noted that the compliance of SPP Rules, 2010 (Amended 2017) in letter and spirit is the sole responsibility of procuring agency.

2. NOTE: 'SPPRA has developed and launched new website 'Procurement Performance Management System (PPMS)'. All Procuring Agencies are advised to use this website for uploading their NIT, BER and contract documents by themselves. For any query please contact at 021-99205356-99203287.


30/3/18
ASSISTANT DIRECTOR (ASSESSMENT)

Copy forwarded for information to:-

- ✓ The Secretary to Govt. of Sindh, Irrigation Department, Karachi.
- ✓ The Staff Officer to Managing Director, SPPRA, Karachi.
- ✓ Master file.



OFFICE OF THE EXECUTIVE ENGINEER DRAINAGE DIVISION, BADIN

E-mail : drainagedivisionbadin@gmail.com

Off: No. 022-2622576

No. TC/ G-148/DD/ 492 of 2018 Badin, Dated: 13 / 04 / 2018

To,

The Assistant Director (Assessment)
Sindh Public Procurement Regulatory Authority
Government of Sindh, Karachi.

SUBJECT:- NIT NO. TC/G-148/DD/1235 / 2017/ DATED: 00.12.2017 (SR. # 35764).

Reference:- No. A.D (Assest)/SPPRA/ 35764/17/ 2217, Dated: 02.04.2018.

The replies to observation / infirmities are as under:-

S. #	Observation	Replies
1.	The reply of paras ii & iii of this authority's letter dated: 03.01.2018 is still awaited.	The reply of Paras has already submitted vide this office letter No. TC/G-148/DD/48, Dated: 10.01.2018. The copy of same is attached herewith for ready reference.
2.	P.A has not affixed Adhesive Stamps shall be at ratio 0.35% of the total amount of estimated cost offered by bidders as per Stamps rule of Government of Pakistan.	The Adhesive Stamps at Ratio 0.35% has affixed in contract agreement, the photo copy is attached herewith.
3.	P.A has also not mentioned completed address of successful bidder in Contract Evaluation Form at Sr. No. 15.	The addressed of successful bidder in Contract Evaluation Form at Sr. No. 15 is mentioned, the photo copy of same is attached herewith.

In view of above observation / replies, the office of undersigned will try best to comply SPP Rule 2010 (amended 2017).

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN

SPPRA INWARD DIARY

NO : 4880

DATED: 17 Feb 18



OFFICE OF THE EXECUTIVE ENGINEER
DRAINAGE DIVISION, BADIN

E-mail : drainagedivisionbadin@gmail.com

Off: No. 022-9210347

No. TC/ G-148/DD/ 47 of 2018 Badin, Dated: 10 / 01 / 2018

To,

The Assistant Director (Assessment)
Sindh Public Procurement Regulatory Authority
Government of Sindh, Karachi.

SUBJECT:- NIT NO. TC/G-148/DD/1235/2017, Dated: 20.12.2017 (Sr. # 35764).


Reference:- No. A.D (Assesst)/SPPRA/ 35764/17/ 3040, Dated: 03.01.2017.

The replies to observation / infirmities are as under:-

S. No.	Observation	Replies
1.	Procuring Agency is required to furnish Newspaper clippings of NIT published leading widely circulated in English, Urdu & Sindh Languages as per Rule-17(1) & (2) of SPP Rules, 2010 (Amended – 2017).	Attached
2.	Procuring Agency has mentioned Estimated Cost and PC-I Cost in Annual Procurement Plan which creates confusion. P.A may clarify.	In Procurement Plan the estimated cost is Rs. 91.976 Million while the PC-I Cost is Rs. 84.843 Million. It is due to a typing mistake made while submitting the PC-I to higher authorities. This mistake is checked and rectified. The facts will be submitted to higher authorities in due course of time.
3.	Percentage of performance security is not mentioned in bidding documents as per Rule-39 of SPP Rules, 2010.	5% percent of performance Security is mentioned in bidding documents issued to Bidders.

In view of above observation / replies, the office of undersigned will try best to comply SPP Rule 2010 (amended 2017).

EXECUTIVE ENGINEER
DRAINAGE DIVISION
BADIN




SYED AHMED ALI
 Government Stamp Vendor
 plus Photo State, Court Road
 Hyderabad

3775 گونہ رقم ولہ ڈوڈو مل

12 MAR 2018


CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 13th. March, 2018 between Executive Engineer Drainage Division Badin, Project Director, LBOD Project, Hyderabad (hereinafter called the "Employer") of the one part and **M/s M.B.C & Son's Builders & Developer**, (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz "CONSTRUCTION OF REGULATOR AT DHORO PURAN INTERSECTION AT RD. 261 OF LBOD SPINAL DRAIN" should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.


NOW this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of the Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The letter of Acceptance;
 - (b) The form of Bid along with Schedules;
 - (c) Conditions of Contract & Contract Data;
 - (d) The Schedule of Prices (duly filed in);
 - (e) The specifications;
 - (f) The Drawings; and
 - (g) Performance Security / Bank Guarantee
(To be furnished as per letter of Acceptance)
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenant with the Employer to execute and complete the works and remedy defects therein in conformity and in all respects within the provisions of the Contract.



12 MAR 2018

- (Name, Title and Address)



Alif 27/3/15
Assistant Accountant
District Accounts Officer Hyderabad

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- DRAINAGE DIVISION BADIN, IRRIGATION DEPARTMENT
- 1) NAME OF THE ORGANIZATION / DEPTT. _____
- 2) PROVINCIAL / LOCAL GOVT./ OTHER _____ PROVINCIAL
- 3) TITLE OF CONTRACT _____ CONSTRUCTION OF REGULATOR AT RD. 261
- 4) TENDER NUMBER _____ No. TC/G-148/DD/45, Dated: 10.01.2018.
- 5) BRIEF DESCRIPTION OF CONTRACT _____ STRUCTURE WORK, STEEL GATE
- 6) FORUM THAT APPROVED THE SCHEME _____ ADP NO. 1088
- 7) TENDER ESTIMATED VALUE _____ 91,381,593/-
- 8) ENGINEER'S ESTIMATE _____ 79,536,942/-
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) _____ 2 YEARS
- 10) TENDER OPENED ON (DATE & TIME) _____ 25.01.2018
- 11) NUMBER OF TENDER DOCUMENTS SOLD _____ 45 NOS.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED _____ 03 NOS.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS _____ 45 NOS.
- 14) BID EVALUATION REPORT _____ ATTACHED
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER _____ M/s M.B.C & Sons, *Banglow # 4 Street # 1
Golimar, Nawabshah*
- 16) CONTRACT AWARD PRICE _____ 91,381,593/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT _____
(i.e. 1st, 2nd, 3rd EVALUATION BID).
M/s M.B.C & Sons
M/s Qalander Bux Abro
M/s Bashir Ahmed Shaikh

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE ☒ Yes ☐ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE ☐ ☐
- c) TWO STAGE BIDDING PROCEDURE ☐ ☐
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE ☐ ☐

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.
EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	S. No. 35764, Dated: 20.12.2017
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Daily DAWN, dtd: 25.12.2017, Daily JANG, Dtd: 24.12.2017.
No	Daily KAWISH, Dated: 26.12.2017

22) NATURE OF CONTRACT

Domestic/ Local	☒	Int.	☐
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	☐	No	☒
-----	--------------------------	----	-------------------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?
(Attach copy of the bid evaluation report)

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	☐	No	☒
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	☒	No	☐
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	NO

Signature & Official Stamp of
Authorized Officer _____

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi

Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

JAVED HAKEEM MEMON
Executive Engineer
Drainage Division
Badin