

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS
SERVICES & GOODS

| | | |
|----|-------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------|
| 1 | NAME OF THE ORGANIZATION/ DEPTT | KARACHI WATER & SEWERAGE BOARD |
| 2 | PROVINCIAL / LOCAL GOVT/OTHER | |
| 3 | TITLE OF CONTRACT | EMERGENT REPLACEMENT OF SUNK DOWN/DEFECTIVE 12" DIA SEWER AT CHAMAN CINEMA BOOSTING PAK COLONY UC-05 OF SITE TOWN |
| 4 | TENDER NUMBER | SPPRA SR. NO.35780 |
| 5 | BREIF DESCRIPTION OF CONTRACT | Improvement of Sew System at Site Town |
| 6 | FORUM THAT APPROVED THE SCHEME | MD, KW&SB |
| 7 | TENDER ESTIMATED VALUE | Rs.885737/- |
| 8 | ENGINEER'S ESTIMATE (Attach list of buyers) | Rs.885737/- |
| 9 | ESTIMATED COMPLETION PERIOD (As Per Contract) | 25 Days |
| 10 | TENDER OPENED ON (DATE & TIME) | 12-01-2018 |
| 11 | NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers) | Nos. |
| 12 | NUMBER OF BIDS RECEIVED | Nos. |
| 13 | NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS | Nos. |
| 14 | BID EVALUATION REPORT(enclose copy) | Attached |
| 15 | NAME AND ADDRESS OF THE SUCSESFUL BIDDER | M/S. M.A. KHAN GROUP OF CONSTRUCTION KARACHI |
| 16 | CONTRACT AWARD PRICE | Rs.885737/- |

17 RANKING OF SUCCESSFUL BIDDER IN
EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation bid)

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage one Envelope Procedure _____ ✓

| | |
|----------|-------|
| Domestic | Local |
|----------|-------|
- b) Single Stage Two Envelope Procedure _____

| | |
|--|--|
| | |
|--|--|
- c) Two Stage Bidding Procedure _____

| | |
|--|--|
| | |
|--|--|
- d) Two Stage Two Envelope Bidding Procedure _____

| | |
|--|--|
| | |
|--|--|

19 APPROVING AUTHORITY FOR AWARD OF
CONTRACT

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

| | | | |
|-----|---|----|--|
| YES | ✓ | NO | |
|-----|---|----|--|

21 ADVERTISEMENT:

i) SPPRS Website
(if yes, give date and SPPRA's tender number)

| | | |
|-----|---|--|
| YES | ✓ | |
| No | | |

News Papers

ii) Yes give names of newspapers and dates)

| | | |
|-----|---|-----------------|
| YES | | THROUGH WEBSITE |
| No | ✓ | |

22 NATURE OF CONTRACT

| | | | |
|-------|---|------|--|
| LOCAL | ✓ | INT. | |
|-------|---|------|--|

23 WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING TENDER
DOCUMENT ?
(if yes, enclose of copy)

| | | | |
|-----|--|----|---|
| YES | | NO | ✓ |
|-----|--|----|---|

24. WHETHER EVALUATION CRITERIA
BID WAS INCLUDED IN BIDDING TENDER
DOCUMENT ?
(if yes, enclose of copy)

| | | | |
|-----|--|----|---|
| YES | | NO | ✓ |
|-----|--|----|---|

25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

| | | | |
|-----|---|----|--|
| YES | ✓ | NO | |
|-----|---|----|--|

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

| | | | |
|-----|---|----|--|
| YES | ✓ | NO | |
|-----|---|----|--|

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies)

| | | | |
|-----|---|----|--|
| YES | ✓ | NO | |
|-----|---|----|--|

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT

| | | | |
|-----|---|----|--|
| YES | ✓ | NO | |
|-----|---|----|--|

29. WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?

| | | | |
|-----|---|----|--|
| YES | ✓ | NO | |
|-----|---|----|--|

30. WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?

| | | | |
|-----|---|----|--|
| YES | ✓ | NO | |
|-----|---|----|--|

31. ANY COMPLAINTS RECEIVED
(if yes , result thereof)

| | |
|-----|---|
| YES | |
| No | ✓ |

32. ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNERER NOTICE / DOCUMENT
(if yes, give details)

| | |
|-----|---|
| YES | |
| No | ✓ |

33. WAS THE EXTENTION MADE IN RESPONSE TIME?
(if yes, give details reasons).

| | |
|-----|---|
| YES | |
| No | ✓ |

34. DEVIATION FROM QUALIFICATION CRITERIA
(if yes , give detailed reasons)

| | |
|-----|---|
| YES | |
| No | ✓ |

35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

| | | | |
|-----|---|----|--|
| YES | ✓ | NO | |
|-----|---|----|--|

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO. DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.
(if yes, enclose a copy)

| | | | |
|-----|--|----|-------------------------------------|
| YES | | NO | <input checked="" type="checkbox"/> |
|-----|--|----|-------------------------------------|

37 WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).


| | | | |
|-----|--|----|-------------------------------------|
| YES | | NO | <input checked="" type="checkbox"/> |
|-----|--|----|-------------------------------------|

38 SPECIAL CONDITION IF ANY.
(if yes. give brief description)

| | | |
|-----|-------------------------------------|--|
| YES | | |
| No | <input checked="" type="checkbox"/> | |

Signature of Official Stamp of

Authorized Officer


Syed Zafar Hussain
Executive Engineer
Water/Sew KW&SB
SITE TOWN

FOR OFFICE USE ONLY

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi
Tele: 0219205356, 021-9205369 & Fax 021-9206291

SPPRA

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

| | | |
|----|--------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------|
| 1 | Name of Procuring Agency: | KARACHI WATER & SEWERAGE BOARD |
| 2 | Tender Reference No: | SPPRA Serial No.35780 I.D No. _____ |
| 3 | Tender Description/Name of Work/Item: | EMERGENT REPLACEMENT OF SUNK DOWN / DEFECTIVE 12" DIA SEWER AT CHAMAN CINEMA BOOSTING PAK COLONY UC-05 OF SITE TOWN |
| 4 | Method of Procurement: | Single Stage (One Envelop) |
| 5 | Tender Published: | Through SPPRA Web Site |
| 6 | Total Bid Documents Sold: | 2 Nos |
| 7 | Total Bid Received: | <u>2 Nos</u> |
| 8 | Technical Bid Opening Date (if applicable): | N/A |
| 9 | No. of Bid Technically Qualified (if applicable) | N/A |
| 10 | Bid (s) Rejected: | NIL |
| 11 | Financial Bid Opening Date: | 12-01-2018 |

BID EVALUATION REPORT

| S# | Name of Firm / Bidder | COST OFFERED BY THE BIDDER | RANKING IN TERMS OF COST | COMPARISON WITH ESTIMATED COST | REASON FOR ACCEPTANCE / REJECTION | REMARKS |
|----|------------------------------------|----------------------------|--------------------------|--------------------------------|------------------------------------------------------------------------------------------------------------------------------|--------------------------|
| 1 | M/s.M.A.Khan Group of Construction | Rs.8,85,737/- | 1 st Lowest | @0.004% Below | Pay Order and required documents are attached. P.O # 19531132 dt:12-01-2018 Rs.18,000/-from HBL Hassan Square Branch Karachi | Substantially Responsive |
| 2 | M/s.Yar Jan & Brothers | Rs.8,85,940/- | 2 nd Lowest | @0.019% Above | Pay Order and required documents are attached. P.O # 18439117 dt:29-11-2017 Rs.20,000/-from HBL Hassan Square Branch Karachi | Substantially Responsive |

The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.M.A Khan Group of Construction** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary




(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Ovais Malik)
S.E (District West-A)
Member



(Saifuddin) 15-1-18
Director (Design & Estimate)
Convener

No. SPPRA Serial No.35780

and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)


tion of work: EMERGENT REPLACEMENT OF SUNK DOWN / DEFECTIVE 12" DIA SEWER AT CHAMAN CINEMA BOOSTING PAK COLONY UC-05 OF SITE TOWN

Opening: 12-01-2018

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:


| Eligibility / Qualification Criteria | Bidders' Name | |
|-----------------------------------------------------------------------------------------------------------|------------------------------|------------------------|
| | M/s.M.A.Khan Group of Const. | M/s.Yar Jan & Brothers |
| Registration with PEC (if applicable) | N/A | N/A |
| NTN | Yes | Yes |
| Sales Tax Registration (FBR) | N/A | N/A |
| Registration with Sindh Revenue Board (SRB) | Yes | Yes |
| Qualification Criteria: | | |
| 5. Minimum three years' experience of relevant field. | Yes | Yes |
| 6. Turnover of at least last three years | Yes | Yes |
| 7. Required Bid Security is attached. | Yes | Yes |
| 8. Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes | Yes |
| 9. Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | N/A | N/A |
| 10. Qualified/ disqualified | Qualified | Qualified |



(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary




(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(Owais Malik)
S.E (District West-A)
Member



(Saifuddin)
Director (Design & Estimate)
Convener

Order No. SPPRA Serial No.35780

Mode of Procurement: Single Stage Single Envelope.

Subject of Work: EMERGENT REPLACEMENT OF SUNK DOWN / DEFECTIVE 12" DIA SEWER AT CHAMAN CINEMA BOOSTING PAK COLONY UC-05 OF SITE TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 12-01-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

Two bidders submitted their bids till the deadline of submission.


- i. M/s. M.A. Khan Group of Construction
- ii. M/s. Yar Jan & Brothers

The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


| S. No | Name of Firm | Quoted Price | Amount of Bid Security | Pay Order No. / Date |
|-------|------------------------------------|---------------|------------------------|--------------------------------------------------------------------|
| 01 | M/s.M.A.Khan Group of Construction | Rs.8,85,736/- | Rs.18,000/- | P.O # 19831132 dt:12-01-2018 from HBL Hassan Square Branch Karachi |
| 02 | M/s.Yar Jan & Brothers | Rs.8,85,939/- | Rs.20,000/- | P.O # 18439117 dt:29-11-2017 from HBL Hassan Square Branch Karachi |


4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit -- KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Qvais Malik)
S.E (District West-A)
Member


(Saifuddin)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: EMERGENT REPLACEMENT OF SUNK DOWN / DEFECTIVE 12" DIA SEWER AT CHAMAN CINEMA BOOSTING PAK COLONY UC-05 OF SITE TOWN

| Sl. No | Description of Work | Estimated Cost | | | M/s. M.A. Khan Group of Const. | | M/s. Yar Jan & Brothers | | | |
|--------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------|--------|----------|--------------------------------|------------|-------------------------|------------|----------|------------|
| | | Quantity | Rate | Per | Amount | Rate | Amount | Rate | Amount | |
| 1 | Dismantling cement concrete plain 1:4:8 | 2580.00 | Cft | 1663.75 | %Cft | 42,924.75 | 1663.75 | 42,924.75 | 1664.00 | 42,931.20 |
| 2 | Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). 0' - 5' Depth | 12900.00 | Cft | 4650.00 | %0Cft | 59,985.00 | 4650.00 | 59,985.00 | 4650.00 | 59,985.00 |
| 3 | Providing & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber ring i/c testing with water to specified pressure. 12" Dia | 590.00 | Rft | 367.00 | P/Rft | 216,530.00 | 367.00 | 216,530.00 | 367.00 | 216,530.00 |
| 4 | Providing manhole 4' feet inside with C.I Frame 15 Kg and 5 feet clear depth cast in situ with 1:2:4 CC in 9" thick wall. 1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C in benching 12" thick cement plastering with 1:3 C.M on all inside wall surfaces, channel and benching i/c making required nos of main and branch channels, 3/4" dia m.s foot rest @12" c/c i/c cost of excavation in all kinds of soil, backfilling and disposal of excavated stuff etc complete as per design and instruction of Engineer Incharge. | 324.00 | Rft | 206.00 | P/Rft | 66,744.00 | 206.00 | 66,744.00 | 206.00 | 66,744.00 |
| 5 | Add/Deduct per ft depth | 28.00 | Nos | 14529.29 | Each | 406,820.12 | 14529.00 | 406,812.00 | 14529.00 | 406,812.00 |
| | | 12.00 | (-)Ft | 2538.62 | P/ft | 30,463.44 | 2538.00 | 30,456.00 | 2538.00 | 30,456.00 |









Name of Work: EMERGENT REPLACEMENT OF SUNK DOWN / DEFECTIVE 12" DIA SEWER AT CHAMAN CINEMA BOOSTING PAK COLONY UC-05 OF SITE TOWN


| Sl. No. | Description of Work | Estimated Cost | | | | M/s. M.A. Khan Group of Const. | | M/s. Yar Jan & Brothers | | |
|-------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------|------|---------|--------|--------------------------------|---------|-------------------------|---------|-----------|
| | | Quantity | Rate | Per | Amount | Rate | Amount | Rate | Amount | |
| 6 | Making connection with the existing manhole including the cost of cutting hole in wall, making them good in C.C 1:2:4 and making the required channel etc. complete | 20.00 | Nos | 180.00 | Each | 3,600.00 | 180.00 | 3,600.00 | 180.00 | 3,600.00 |
| 7 | Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete. | 12000.55 | Cft | 2760.00 | %0Cft | 33,121.52 | 2760.00 | 33,121.52 | 2760.00 | 33,121.52 |
| 8 | Manufacturing and supplying of 21" dia RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars at 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles. 21" dia cover. | 28.00 | Nos | 913.63 | Each | 25,581.64 | 913.00 | 25,564.00 | 920.00 | 25,760.00 |
| TOTAL QUOTED / CORRECTED COST | | | | | | ₹ 885,770 | | ₹ 885,737 | | ₹ 885,915 |


 (Muhammad Khalid Khan)
 Accounts Officer (Dist. West)
 Member / Secretary


 (Saif-ul-Haque)
 Addl. Director Internal
 Audit KMC - Member


 (Magsood Ahmed Shaikh)
 Superintending Engineer (K.M.C)
 Member


 (Ovais Malik)
 S.E (District West-A)
 Member


 (Saifuddin)
 Director (Design & Estimate)
 Convener



**OFFICE OF THE CHIEF ENGINEER (W&S) DISTRICT WEST
KARACHI WATER & SEWERAGE BOARD**

Room No270, 2nd Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE(W/S)/AO/WEST/2018/30 .

Dated: ²³⁻⁰²⁻¹⁸ / / 2018

M/S. M.A. KHAN GROUP OF CONSTRUCTION
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- **EMERGENT REPLACEMENT OF SUNK DOWN/DEFECTIVE 12" DIA SEWER
AT CHAMAN CINEMA BOOSTING PAK COLONY UC-05 OF SITE TOWN**

REF:- Your Tender Opened on 12-01-2018.

The under signed is pleased to convey sanction for an amount to **Rs.8,85,737/- (Rupees Eight Lac Eighty Five Thousand Seven Hundred Thirty Seven Only)** for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide **Para-27/N**, financially concurred-in by finance department, KW&SB vide **Para-31/N to 40/N** and approved by MD, KW&SB vide **Para-43/N** The expenditure is chargeable to **BG No.B-023-18** for the financial year-2017-2018. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to **Rs.17715/-** being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be **Rs.3100/- @ 0.35%** sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Deputy Managing Director (T/S), KW&SB.

DEPUTY MANAGING DIRECTOR (T/S)
KW&SB

Copy to:-

- 1-DIRECTOR ACCOUNTS, KW&SB.
- 2-ADLFA, KW&SB.
- 3-EE (Sew) (SITE TOWN), KW&SB.
- 4-OFFICE COPY.

C.C to:-

1. MD, KW&SB.



**OFFICE OF THE EXECUTIVE ENGINEER (SEW) SITE TOWN
KARACHI WATER & SEWERAGE BOARD**

No. KW&SB/E.E/2018/128

Dated: 28-02-18

**M/S. M.A. KHAN GROUP OF CONSTRUCTION,
Karachi.**

WORK ORDER

Subject:- **EMERGENT REPLACEMENT OF SUNK DOWN/DEFECTIVE 12" DIA
SEWER AT CHAMAN CINEMA BOOSTING PAK COLONY UC-05 OF
SITE TOWN.**


The competent authority KW&SB has been approved amounting to **Rs.885737/- (Rupees Eight Lac Eighty Five Thousand Seven Hundred Thirty Seven Only)** on item rate basis and convey the sanction by Deputy Managing Director (T/S), KW&SB/CE(W/S)/AO/WEST/2018/30 Dated: ²²⁻⁰²⁻¹⁸ 1/2/2018 under Budget code **No.B-023-18**

You are hereby directed to start the work immediately and **complete the same within 25 days** time commencing from the date of issue of this letter in case the work is delayed or left in-complete within the stipulated time, **penalty of Rs.1000/- per day** shall be imposed as per work rules.


EXECUTIVE ENGINEER (SEW)
SITE TOWN, KW&SB

Copy to:-

- 1-S.E (West), KW&SB.
- 2-Office Copy



ZEESHAN STAMP VENDOR

Licence No. 144, Shop No. A-6, Block-17, Ruh Housing

Phase I, Gulistan-e-Johar, Karachi.

43883

14 FEB 2018

CONTRACT AGREEMENT**Sanction Amount Rs. 8,85,737/-**

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 23rd day of Feb 2018 between The **Karachi Water & Sewerage Board** represented by it's **The Deputy Managing Director (T/S), KW&SB** (hereinafter called the "Employer") of the one part and **M/S. M.A. KHAN GROUP OF CONSTRUCTION** (hereinafter called the "Contractor") of the other part.


WHEREAS the Employer is desirous that certain Works, viz **"EMERGENT REPLACEMENT OF SUNK DOWN/DEFECTIVE 12" DIA SEWER AT CHAMAN CINEMA BOOSTING PAK COLONY UC-05 OF SITE TOWN"** Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnessed as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Sanction
 - (b) The completed Form of Bid along with Schedules to Bid:
 - (c) Conditions of Contract & Contract Data:
 - (d) The priced Schedule of Prices.
 - (e) The Specification: and
 - (f) The Drawings

N256936

3150/-



EESHAN STAMP VENDOR
Office No. 1st, Shop No. A-6, Block-17 Ruti Heights
Phase 1, Gulistan-e-Johar, Karachi

15 FEB 2018

RUPEES FIFTY ONLY

44340 Date.....
NADIR ALI MAGSI
Advocate

Page-2

**SUBJECT: EMERGENT REPLACEMENT OF SUNK DOWN/DEFECTIVE 12" DIA SEWER
AT CHAMAN CINEMA BOOSTING PAK COLONY UC-05 OF SITE TOWN**

- 3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Proprietor
M/S. M.A. KHAN GROUP OF CONSTRUCTION.
KARACHI

Signature of Employer

DEPUTY MANAGING DIRECTOR (T/S)
KW&SB

WITNESS:

1. _____

2. _____

WITNESS:

SUPERINTENDING ENGINEER (WEST)
KW&SB

EXECUTIVE ENGINEER (SEW)
SITE TOWN, KW&SB

**OFFICE OF THE EXECUTIVE ENGINEER SITE TOWN (SEW)
KARACHI WATER & SEWERAGE BOARD**

Amount:- Item Rate basis
25 days
Delay : 1000/- P/day
Cost : 1000/-
Opening : 12-01-18

Work:- **EMERGENT REPLACEMENT OF SUNK DOWN/DEFECTIVE 12" DIA SEWER AT CHAMAN CINEMA BOOSTING PAK COLONY UC-05 OF SITE TOWN**

| Description of Work | QTY | Rate | | Per Unit / Item | Amount in Rupees |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------|-------------------|---------------------------------------------------------------|-----------------|-----------------------|
| | | Rupees in Figures | Rupees in Words | | |
| Dismantling cement concrete plain 1:4:8 | 2580 Cft | 1663.75 | One thousand Six hundred sixty three rupees seventy five only | % Cft | 42924.00 |
| Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade cutting joint holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge. Providing fence guards, light flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and upto chain (30.5m) 0'-5' Depth | 12900 Cft | 4650.00 | Four thousand Six hundred | % Cft | 59985.00 |
| Providing laying RCC pipe with (Rubber Ring) joint and fitting in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure. 12" dia 8" dia | 590 Rft 324 Rft | 367.00 206.00 | Three Hundred Sixty seven Two Hundred Six | P/Rft P/Rft | 216530.00 66744.00 |
| 4. Providing manhole 4' (inside) with CI frame (15 kg) 5ft clear depth cast in situ 1:2:4 in 9" thick wall 1:4:8 c/c in 6ft dia and 6" thick in foundation 1:2:4 c.c. in benching 1/2" thick cement plastering with 1:3 mortar or inside wall surface of channel & benching i/c making required nose of main and branch channels, 3/4" dia bars MS foot rest at 12" c/c including cost of excavation in all kind of soil backfilling and disposal of excavated stuff etc complete, as per design specification and instruction of the engineer incharge. | 28 Nos. | 14529.00 | Fourteen thousand five hundred twenty nine only | Each | 406812.00 |
| 5. Add or deduct per ft depth. | 12 Rft | 2538.00 | Two thousand five hundred thirty eight | P/Rft | 30456.00 |
| 6. Making connection with the existing M/hole i/c the cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc, complete. | 20 Nos. | 180.00 | One Hundred eighty | Each | 3600.00 |
| 7. Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete. | 12000.55 Cft | 2760.00 | Two thousand seven hundred sixty | % Cft | 33121.00 |
| 8. Manufacturing and Supplying of 21" dia RCC manhole covers cast in 1:2:4 concrete ratio 3" deep at the center, reinforced with 1/2" dia MS bars with 4" c/c welded to 3/16" dia thick 2" wide MS plate and two hook of 3/8" dia for bars i/c compacting i/c cutting and transportation within 10 miles. 21" dia | 28 Nos. | 912.00 | Nine hundred twelve | Each | 25536.00 |

Total Amount Rs. 885736.00/-

885737/-

EXECUTIVE ENGINEER (SEW)
SITE TOWN, KW&SB

NOTE:- Contractor will abide all existing rules/terms & condition of SPPRA Rules-2010.

We hereby Quoted an Amount of Rs. 885736.00 On item rate basis.

In wards (Chaman Cinema Boosting Pak Colony) for emergent sewer work thirty days only.

Signature of Contractor: M.A. Khan

Address: M.A. Khan Group of Construction, Chaman Cinema Boosting Pak Colony UC-05 of Site Town

Cell No. 0231-5277777

M.A. KHAN GROUP OF CONSTRUCTION


Proprietor

885737

Tender Received in Sealed Cover & Opened By Procurement Committee-I

P.O of the EOI Security Amount Rs. 18,000/- P.O No 1983/132 Date 12/11/18
Rs. _____ P.O No _____ Date _____
Rs. _____ P.O No _____ Date _____

Bank Name HBL Hassan Savate Br.
Bin/Quoted Rs. 2,85,736/- (up to) Eight Lacs Eighty Five Thousand Seven Hundred
No. of _____
Above/Below _____ (if item Rate Basis)


AO (D. West) KW&SB
Member/Secretary


SE (D. West) KMC
Member


AD (IA) KMC
Member


SE (D. West) KW&SB
Member

Director (Design & Estimate), KW&SB
Convener/Chairman

Clause - 1: Commencement 8
on or work except with the
work. Failing such authority t
contractor shall proceed w
ved for carrying out the wor
date on which the order to
cution of the wok, contract
nth, to achieve progress
Clause - 2: Liquidated Dam
the bidding data for each d;
mage paid by the contract
liquidated damages from pa
bilities.

Clause - 3: Termination of
Procuring Agency

- (i) contra
- (ii) the progr
- (iii) in the
- (iv) of thr
- (v) contrac
- (vi) the
- (B) The Executi
- (i) fit-
- (ii) to for
- (iii) tr
- (C) In the event
- (i) Engineer/
- (ii) nc

Clause 4: Pos
of the site to th
be allowed for
compartment
of completior

Clause -5:
completion
of contract
completion
shall be fir
work shal
agreemer
When tim
shall con

Clause
work-m
lodged
The cr
work s
such
requi
draw