KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (WATER) BIN OASIM TOWN, KW&SB

Razzaqabad Health Centre near T.M.A. Bin Qasim Town Office, Karachi.
Cell # Cell # 0334-3224796

No: EE/B.Q.T/(W/D)/KW&SB/SPPRA/2017-2018//S

DATED.28-02- 2018.

To,

M/s. L.S. Enterprises. Marine Galria 404 Block-9, Clifton. Karachi.

WORK ORDER

Name of Work: -

EMERGENT REPLACEMENT OF CONTAMINATED & DAMAGED WATER LINE BY 160MM DIA P.E PIPE AT ROAD NO.08 CATTLE COLONY, BIN QASIM TOWN.

It is informed that your tender dated. 23-01-2018, has been accepted by Managing Director, KW&SB vide para-41/n, and sanction order has already been communicated to you vide No. DMD(T/S)/KW&SB/TENDER/2018/20 dated.26-02-2018, being lowest contractor on item rate basis.

You are, therefore, directed to start the work and complete the same within <u>15days</u> from the date of this work order as per directions of AEE/Engineer Incharge.

In case the work is delayed or left unfinished the penalty <u>Rs.1000/-</u> **per day** shall be imposed as per work rule.

EXECUTIVE ENGINEER (WATER)
BIN QASIM TOWN, KW&SB

Copy to: -

- 1. SE (District Malir), KW&SB.
- 2. AEE (Water), Bin Qasim Town, KW&SB.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1	NAME OF THE ORGANIZATION/DEPTT.	KARACHI WATER & SEWERAGE BOARD	
2	PROVINCIAL/LOCAL GOVT/OTHER	Local Government	
3	TITLE OF CONTRACT	EMERGENT REPLACEMENT OF CONTAMINATED & DAMAGED WATER LINE BY 160MM DIA P.E PIPE AT ROAD NO.08 CATTLE COLONY, BIN QASIM TOWN.	
4	TENDER NUMBER	Through SPPRA Website S.No.35923	
5	BRIEF DESCRIPTION OF CONTRACT	As above	
6	FORUM THAT APPROVED THE SCHEME	Managing Director, KW&SB	
7	TENDER ESTIMATED VALUE	Rs.9,91,639/-	
8	ENGINEER'S ESTIMATE	N.A	
9	(Attach list of buyers) ESTIMATED COMPLETION PERIOD	15 Days	
10	(As Per Contract) TENDER OPENED ON (DATE & TIME)	23-01-2018 at 2:30 PM	
11	NUMBER OF TENDER DOCUMENT SOLD	02 Nos	
12	(Attach List of Buyers) NUMBER OF BIDS RECEIVED	02 Nos	
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	· 02 Nos	
14	BID EVALUATION REPORT (enclose copy)	Attached	
15	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/s. L.S Enterprises Marine Galria 404 Block-09, Clifton, Karachi.	
16	CONTRACT AWARD PRICE	Rs,9,91,638/-	
17	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1 st ,2 nd , 3 rd Evaluation Bid)	1 st lowest	
18	METHOD OF PROCUREMENT USED (Tick O	One) ·	
a)	Single Stage One Envelope Procedure.	Domestic / Local	
b)	Single Stage Two Envelope Procedure.		
c)	Two Stage Bidding Procedure.	Nil	
d)	Two Stage Two Envelope Bidding Procedure	Nil	

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING/NEGOTIATION, WITH BRIEF REASONS. 19 APPROVING AUTHORITY FOR AWARD OF Managing Director, KW&SB CONTRACT. WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT 20 PLAN? Yes No ADVERTISMENT 21 i) SPPRA Website Yes S.No.35923 ID No. 18 (if yes, give date and SPPRA's tender number) No News Papers Yes ii) (if yeas, give names of newspapers and dates) 1 No 22 NATURE OF CONTRACT Local Int. 23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? Yes No (if yes, enclose a copy) 24 WHETHER EVALUATION CRITERIA BID Yes No (WAS INCLUDED BIDDING/TENDER DOCUMENTS? 25 WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR (USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 26 Yes No WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED 27 (BID/BEST EVALUATED BID (In case of Consultancies). Yes No WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT 28 No Yes WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE 29 (READ OUT AT THE TIME OF OPENING OF BIDS? Yes No WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS? 30 (Attach copy of the bid evaluation report) No Yes

Yes

No

ANY COMPLAINTS RECEIVED

(if yes result thereof)

31

		Yes		
3	WAS THE EXTENSION MADE IN	No	1	
)	RESPONSE TIME?			
	(if yes, give detailed reasons).	Yes		_
		No	· ·	
4	DEVIATION FROM QUALIFICATION	Yes		
	CRITERIA	No	V	
	(if yes, give detailed reasons).			
5	WAS IT ASSURED BY THE PROCURING AC BLACK LISTED?	GENCY THAT THE	SELECTED FIRM ✓ No	M IS
5		Yes	✓ No	
	BLACK LISTED?	Yes	✓ No RING AGENCY T	топ
	BLACK LISTED?	Yes	✓ No	
5	BLACK LISTED?	Yes IAL OF THE PROCU Yes	✓ No RING AGENCY T	ОП
	BLACK LISTED? WAS A VISIT MADE BY ANY OFFICER / OFFICE.	Yes IAL OF THE PROCU Yes MOBILIZATION ADV	✓ No RING AGENCY T	ОП
5	BLACK LISTED? WAS A VISIT MADE BY ANY OFFICER / OFFICE.	Yes IAL OF THE PROCU Yes	✓ No RING AGENCY T No VANCE PAYMEN	TO TI
5	BLACK LISTED? WAS A VISIT MADE BY ANY OFFICER / OFFIC WERE PROPER SAFEGUARDS PROVIDED ON I	Yes IAL OF THE PROCU Yes MOBILIZATION ADV	✓ No RING AGENCY T No VANCE PAYMEN	TO TI
6	BLACK LISTED? WAS A VISIT MADE BY ANY OFFICER / OFFIC WERE PROPER SAFEGUARDS PROVIDED ON I	Yes IAL OF THE PROCU Yes MOBILIZATION ADV	✓ No RING AGENCY T No VANCE PAYMEN	TO TI


Signature & Official Stamp of

Authorized Officer

TARA CHAND Executive Engineer (W/S) Bin Qasim Town K.W.&S.B.

FOR OFFICER USE ONLY

SPPRA, Block No.8, Sindh Secretariat No. 4-A, Court Road, Karachi Tele: 021-9205356, 021-9205369 & Fax 021-9206291



Licence No. 121, Shop No. 16, Kerkin Plaza, Guishan-c-ubal, El-14, Near Givic Centre Karachi 5 No. 049634

QUPERS TWO THOUSAND ONLY,

Not For use E and Guara

PAGE-2/2

- 3. In consideration of the payments to be made by the KW&SB to contractor as hereinafter mentioned the Contractor hereby covenants with the KW&SB to executed and complete the Works and remedy the defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The KW&SB hereby covenants to pay to the Contractor in consideration of execution and completion of the works as per provision of the Contract, the Contract price or such other sum as may become payable under provisions of the Contract.

IN WITNESS WHEREOF, the said parties hereto have caused this Contracts agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signed, Sealed and Delivered in the presence of.

For and on behalf of CONTRACTOR

Executive Engineer (W/S) Bin Qasim Tawa K.W.&S.B.

For and on behalf of

KW&SB

Signature

Mr. Anshi Ram, Proprietor

M/s. L.S Enterprises.

Signature


Dy: Managing Director (T/S)

KW&SB

WITNESSES OF CONTRACTOR

WITNESSES OF KW&SB

Executive Engineer (Water) Bin Qasim Town, KW&SB



ARTHER MAD FAISAL KHAN STAMP VENDOR MODICE NO. 124, Shep No. 5-7, Maymar Tower

ban-e-Maymar Karachi. '1 9 FEB 2018

RUPEES ONE THOUSAND ONLE

AGREEMENT

WHEREAS, the Employer is desirous that certain Work viz "EMERGENT REPLACEMENT OF CONTAMINATED & DAMAGED WATER LINE BY 160MM DIA P.E PIPE AT ROAD NO. 08 CATTLE COLONY, BIN QASIM TOWN", has accepted a Bid by the Contractor for Rs.9,91,639/- (Rupees nine lac ninety one thousand six hundred thirty nine only), for the subjected work on item rate basis, under SPPRA rule-2010, for the execution and completion of such works, and the remedying of any defects therein.

Now this Agreement witnessed as follows:

- In this Agreement words and expressing shall have the same meaning as are respectively assigned to them
 in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those part relating to Instructions to Bidders, shall be deemed to form and construed as parts of this Agreement, viz:
 - I. The sanction letter vide NO: DMD (T/S)/TENDER/2018/20 dated: 26/09/-2018,
 - II. The completed Form of Bid along with Schedules Bid,
 - III. Conditions of Contract & Contract Data,
 - IV. The priced Schedule of Prices/Bill of quantities (BOQ),
 - V. The Drawings,
 - VI. The contractor have already deposited 2% Earnest Money in shape of Pay Order vide No: 03984988 dated: 05-09-2017, amounting to Rs.20,000/-, issued by Bank Al-Habib Clifton, Branch, Karachi, deposited in to KW&SB Accounts vide challan No: Nil dated: 09-02-2018, & such 8% balance Performance Security amounting to Rs.79,164/-, will be deducted from contractor bill & such amount have given a lien over as Performance Security for the due fulfillment of the contract and contractor abide by the all terms & conditions for the aforesaid Specifications & Tenders.

Cont: P/2

Executive Engineer

Bin Qasim Town KIW



CHARGES, AHEREN CHARLESTAMP VENDOR

LICENCE NO. 1 CONTROL 16. Karim Plaza,

SI NO. 10. FEB 2018 050132

SI SHED TO VICE ANDRESS MARABER A Yaqoob

THEREN F. AUDIO S.S. MARABER ANDRESS ANDRESS F. AUVOCATO

TO THOMSE DRAYS ENABABLY VERILIANORUS.

TARA CHAND Executive Engineer (W/S) Bin Casim Town K.W.&S.B,

Jamp Office, the test

1 5 FED 2010

- Managh

SUB:-EMERGENT REPLACEMENT OF
CONTAMINATED & DAMAGED WATER
LINE BY 160MM DIA P.E PIPE AT ROAD NO.
08 CATTLE COLONY, BIN QASIM TOWN,
M/s. L.S Enterprises, Rs.9,91,639/-.



KARACHI WATER AND SEWERAGE BOARD

Office of the Deputy Managing Director

(Technical Services Department)

eference

NO: DMD (T/S) /KW&SB/TENDER/2018/

To,

M/s. L.S Enterprises, Marine Galria 404 Block-9, Clifton, Karachi.

SANCTION LETTER

SUBJECT: - EMERGENT REPLACEMENT OF CONTAMINATED & DAMAGED WATER LINE BY 160MM DIA P.E PIPE AT ROAD NO. 08 CATTLE COLONY, BIN QASIM TOWN.

The undersigned is pleased to accord sanction for an amount Rs.9,91,639/-(Rupees nine lac ninety one thousand six hundred thirty nine only), for the subjected work through websites of SPPRA/KW&SB under rule 17 (1) of SPPRA-2010, on item rate basis, duly assessed by the Procurement/Evaluation Committee-I, KW&SB vide para-21 to 28/n, the financially concurred-in by Finance Department, KW&SB vide para-30 to 39/n, duly approved by MD, KW&SB vide para-41/n, the expenditure is chargeable to BG No. 8214-16, for the financial year 2017-2018. You shall be bound to abide time to time instructions issued by Engineer incharge.

You are, therefore, directed to contact EE (Water) Bin Qasim Town, KW&SB office for execution of agreement, to provide the stamp paper Rs.3,471/-, @ 0.35% of sanctioned cost. In case of failure, the sanction shall be stand cancelled and action Contract rules shall be taken against you.

> Dy: Managing Director (T/S) KW&SB

Copy to: -

- 1. SE (MALIR), KW&SB.
- EE (W/D) BIN QASIM TOWN, KW&SB.
- DIRECTOR (A/C), KW&SB.
- 4. ADLFA, KW&SB.
- 5. AO (BUDGET), KW&SB.
- 6. OFFICE COPY.

OFFICE OF THE EXECUTIVE ENGINEER (WATER) BIN QASIM TOWN KARACHI WATER & SEWERAGE BOARD

Schedule-B

NAME OF WORK: -

EMERGENT REPLACEMENT OF CONTAMINATED & DAMAGED WATER LINE BY 160MM DIA P.E PIPE AT ROAD NO.08, CATTLE COLONY BIN QASIM TOWN.

7				Rate	1	
tem #	Description	Qty	Rupees in Figures	Rupees in Words	Unit	- Amount
01.	Excavation for pipeline in trenches and pits in all kind of soils or murum i/c trimming and dressing sides to true alignment and shape leveling of beds in					
	trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by E/I providing fence guard			e to trade d		
	lights, flags and temporary crossings for non vehicular traffic wherever required lift upto 5ft (1.52m) an lead upto one chain.	16562.50 Cft	46.50/-	Forty six luclus, fifty rupas	%0Cft	77015/
02.	Providing, laying and fixing in trench i/c fitting, jointing and testing etc complete in all respect the high Density Polyethylene PE Pipes (HDPE-100) for W/S confirming ISO	- Oil	ons		70001	
	4427/DIN8074/8075B.S3580 & PSI 3051.	1325 Rft	(53cy)	Five beleved thistyrupeus	P/Rft	702250
03.	Sluice valve heavy pattern (Test Pressure 21.01 kg/sq.com or 300 lbs sq.in) (Imported). 6"dia	04 Nos	9359	Nine thousall three hidered , fifty nine ryses	Each	37436
04.	Fixing of sluice valves with 2 Cast Iron tail pieces one end flanged and other with socket i/c the cost of nuts, bolts & rubber packing, labour etc complete. 6"dia	04 Nos	(1885)	Eight ein hickord		75401-
05.	High Density Polyethylene fittings (PE-100 (per each) equivalent make) Equal Tee (Outer Dia). 160x160x160mm	02 Nos	5218)	Eighy two ludest		(10434)
06.	Full hire charges of the Pumping Set per day inclusive of wages of driver and assistant fuel of electric energy platform required for placing pumps etc at lower depth with suction and		35	TARA CHA	A	
	delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges of Pumping set of upto			Executive Engined Bin Qasim Town K.		
	10 H.P Pumping out water from 10' deep trench.	18 days	(1500)	1000	P/day	27000

Contd: P/2

OFFICE OF THE EXECUTIVE ENGINEER (WATER) BIN QASIM TOWN KARACHI WATER & SEWERAGE BOARD

Schedule-B

NAME OF WORK: -

EMERGENT REPLACEMENT OF CONTAMINATED & DAMAGED WATER LINE BY 160MM DIA P.E PIPE AT ROAD NO.08, CATTLE COLONY BIN QASIM TOWN.

07.	Construction of C.C Block masonry chamber of size 4'-0x4'-0x4'-0 (inside dimension) with 24"x24" cover frame weight (65kg) R:C:C 1:2:4 Slabs 5" thick with steel ½" dia tor bar @ 6" C/C with bent up both ways 6" thick C.C 1:3:6 block masonry walls set 1:6, 6" thick C.C 1:4:8 in foundation 2" thick C.C 1:2:4 flooring ½" thick cement plaster 1:3 inside wall surfaces top & bottom slab, outer wall surface 1'-0 deep i/c curing, dewatering excavation refilling and disposal of surplus etc complete.	03 Nos	A8355)	Twentyeigh Howard the indexed fit five rupes	thy Each	85065
08.	Refilling the excavated stuff in trenches 6" thick layer i/c watering, ramming to full compaction etc complete.	16266.68 Cft	(2760)	Twenty sen wand six nepas		1,1,831
			2		TOTAL: -	991638
	Q1 - (49)1/201	Executive Bin Qasi	A CHAI ve Engineer m Town K.V	(W/S) V.&S.B. Exe Bin	ecutive Engine Qasim Town,	K.W.&.S.B
112	eby Amounting to Rs 29916.38/	(in wor	d) Nine &	c ninty one	thousand six	highered
7/11	ity light rup as only -	۴				4 2
Signa	ature & Stamp of the Contractor	L.S. ENT	ERPRISES			
Addr	ress: 404 Black-9 Clifton KN	vallu	Proprietor		1	
	<i>V</i>					

P10

Par Depost Suppost 03984988

Michael College Brill Barne Al-Hobbis Clifforn Brilewach

Bidder to a quoted 9,91,639/20 uposs Nine lan Nanely one thous Six Hude.

Advers Below the 3.28 (kpm 3/18 Basis)

Another only

Another onl

5(-0) (6.1 -75.30

Mauler Discount & Estamate & State of the Charles

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (WATER) BIN QASIM TOWN, KW&SB

Razzaqabad Health Centre near T.M.A. Bin Qasim Town Office, Karachi.
Cell # Cell # 0334-3224796

No: EE/B.Q.T/(W/D)/KW&SB/SPPRA/2017-2018/ 16

DATED. 28-02-2018.

To,

M/s. L.S. Enterprises. Marine Galria 404 Block-9, Clifton, Karachi.

WORK ORDER

Name of Work: -

URGENT REPLACEMENT OF 6"DIA OLD/DAMAGED A.C WATER LINE BY 160MM DIA P.E PIPE AT JAMAL-E-IBRAHIM UC-06, KHULDABAD, BIN QASIM TOWN.

It is informed that your tender dated. 23-01-2018, has been accepted by Managing Director, KW&SB vide para-42/n, and sanction order has already been communicated to you vide No. DMD(T/S)/KW&SB/TENDER/2018/19 dated.26-02-2018, being lowest contractor on item rate basis.

You are, therefore, directed to start the work and complete the same within <u>15days</u> from the date of this work order as per directions of AEE/Engineer Incharge.

In case the work is delayed or left unfinished the penalty <u>Rs.1000/-</u> **per day** shall be imposed as per work rule.

EXECUTIVE ENGINEER (WATER) BIN QASIM TOWN, KW&SB

Copy to: -

1. SE (District Malir), KW&SB.

2. AEE (Water), Bin Qasim Town, KW&SB.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1	NAME OF THE ORGANIZATION/DEPTT.	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL/LOCAL GOVT/OTHER	Local Government
3	TITLE OF CONTRACT	URGENT REPLACEMENT OF 6"DIA OLD/DAMAGED A.C WATER LINE BY 160MM DIA P.E PIPE AT JAMAL-E-IBRAHIM UC-06, KHULDABAD, BIN QASIM TOWN.
4	TENDER NUMBER	Through SPPRA Website S.No.35923
5	BRIEF DESCRIPTION OF CONTRACT	As above
6	FORUM THAT APPROVED THE SCHEME	Managing Director, KW&SB
7	TENDER ESTIMATED VALUE	Rs.9,95,621/-
8	ENGINEER'S ESTIMATE	<u>N.A</u>
9	(Attach list of buyers) ESTIMATED COMPLETION PERIOD	15 Days
10	(As Per Contract) TENDER OPENED ON (DATE & TIME)	23-01-2018 at 2:30 PM
11	NUMBER OF TENDER DOCUMENT SOLD (Attach List of Buyers)	02 Nos
12	NUMBER OF BIDS RECEIVED	02 Nos
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	02 Nos
14	BID EVALUATION REPORT (enclose copy)	Attached
15	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/s. L.S Enterprises Marine Galria 404 Block-09, Clifton, Karachi.
16	CONTRACT AWARD PRICE	Rs,9,95,606/-
17	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1^{st} , 2^{nd} , 3^{rd} Evaluation Bid)	. 1 st lowest
18	METHOD OF PROCUREMENT USED (Tick C	One)
e)	Single Stage One Envelope Procedure.	Domestic / Local
f)	Single Stage Two Envelope Procedure.	Nil
g)	Two Stage Bidding Procedure.	Nil
h)	Two Stage Two Envelope Bidding Procedure	Nil

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY. DIRECT CONTRACTING/NEGOTIATION. WITH BRIEF REASONS.

19	APPROVING AUTHORITY FOR AWARD OF CONTRACT. Managing Director, KW&		&SB	
20	WHETHER THE PROCUREMENT WAS INCLUDED PLAN?	O IN ANNUAL PI	ROCUREMEN	NT
21	ADMEDITIONATE	Yes	No	✓
21	ADVERTISMENT			
	iii)SPPRA Website	Yes	S.No.35923 ID N	No18
	(if yes, give date and SPPRA's tender number)	No		
	News Papers			
	iv)(if yeas, give names of newspapers and dates)	Yes		,
		No		/
22	NATURE OF CONTRACT			
22	NATURE OF CONTRACT	Local	✓ Int.	
23	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?	Yes	No	1
	(if yes, enclose a copy)	1 es	110	
24	WHETHER EVALUATION CRITERIA BID (WAS INCLUDED BIDDING/TENDER DOCUMENTS?	Yes	. No	/
25	WHETHER APPROVAL OF COMPETENT AUTHOR (USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	RITY WAS OBTA	AINED FOR	
		Yes	No	1
26	WAS BID SECURITY OBTAINED FROM ALL THE	BIDDERS2		
20	WAS BID SECORITI OBTAINED FROM ALL THE	Yes	✓ No	
27	WHETHER THE SUCCESSFUL BID WAS LOWEST	EVALUATED		
	(BID/BEST EVALUATED BID (In case of Consultancies).	Yes	✓ No	
20	WARRIED THE GUGGEGGELL DIDDER WAS TEC	IDUCALLY CON	ADL ADUE	
28	WHETHER THE SUCCESSFUL BIDDER WAS TEC	HNICALLY CON	APLAINT	
		Yes	✓ No	
29	WHETHER NAMES OF THE BIDDERS AND THEIR (READ OUT AT THE TIME OF OPENING OF BIDS?	R QUOTED PRIC	E WERE	
	(READ OUT AT THE TIME OF OFENING OF BIDS:	Yes	✓ No	
30	WHETHER COPY OF EVALUATION REPORT GIV	EN TO ALL BID	DERS?	
	(Attach copy of the bid evaluation report)	Yes	✓ No	
			140	
31	ANY COMPLAINTS RECEIVED	Yes		
	(if yes result thereof)	No		<i>(</i>

32	ANY DEVIATION FROM SPECIFICATION GIVEN IN (if yes give details)	THE TENDER NO	OTICE / DOCU	IMENT.
		Yes		
3	WAS THE EXTENSION MADE IN	No	✓	
	RESPONSE TIME?	Yes		-
	(if yes, give detailed reasons).	No		
		140		
4	DEVIATION FROM QUALIFICATION	Yes		
	CRITERIA (if yes, give detailed reasons).	No	. ✓	
5	WAS IT ASSURED BY THE PROCURING AGENC	Y THAT THE S	ELECTED FI	RM IS
	WAS IT ASSURED BY THE PROCURING AGENCE BLACK LISTED? WAS A VISIT MADE BY ANY OFFICER / OFFICIAL CO	Yes	✓ No	
35 36	BLACK LISTED?	Yes	✓ No	
	BLACK LISTED?	Yes OF THE PROCUR Yes	✓ No ING AGENCY	TO THI
6 7	BLACK LISTED? WAS A VISIT MADE BY ANY OFFICER / OFFICIAL C	Yes OF THE PROCUR Yes LIZATION ADVA	✓ No ING AGENCY No ANCE PAYME	TO THE
6	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL COMPANY OFFICER / OFFIC	Yes OF THE PROCUR Yes LIZATION ADVA	✓ No ING AGENCY No ANCE PAYME	TO THE


Signature & Official Stamp of

Authorized Officer

TARA CHAND Executive Engineer (W/S) Bin Qasim Town K.W.&S.B.

FOR OFFICER USE ONLY

SPPRA, Block No.8, Sindh Secretariat No. 4-A, Court Road, Karachi Tele: 021-9205356, 021-9205369 & Fax 021-9206291



Licence No. 122, Shop high 15, his on Plaza, Gurshan-e-liqual, El-14, Near Civic Centre Karachi

Not For use E relic Guaranteafellildivo.

PAGE-2/2

Плуканавила Фіда

- 3. In consideration of the payments to be made by the KW&SB to contractor as hereinafter mentioned the Contractor hereby covenants with the KW&SB to executed and complete the Works and remedy the defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The KW&SB hereby covenants to pay to the Contractor in consideration of execution and completion of the works as per provision of the Contract, the Contract price or such other sum as may become payable under provisions of the Contract.

IN WITNESS WHEREOF, the said parties hereto have caused this Contracts agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signed, Sealed and Delivered in the presence of.

For and on behalf of CONTRACTOR

TARA CHAND

For and on behalf of KW&SB

Executive Engineer (W/S) Bin Qasim Town K.W.&S.B.

Signature

Mr. Anshi Ram, Proprietor M/s. L.S Enterprises.

Signature

Dy: Managing Director (T/S)

KW&SB

WITNESSES OF CONTRACTOR

WITNESSES OF KW&SB

1- M/S WAZIR 800 2- m/S SanaulahaAp

Executive Engineer (Water) Bin Qasim Town, KW&SB







MUHAMMAD FAISAL KHAN STAMP VENDOR Licence No. 124, Shop No. 5-7, Maymar Toylor (RUPERS ONE THOUGASED ONLY

State han a Rear Marachi. 19
Saued to With Address. Syorial State Handle With Address. State Handle Handle Marachi. State Handle Handle

AGREEMENT

WHEREAS, the Employer is desirous that certain Work viz "<u>URGENT</u> REPLACEMENT OF 6" DIA OLD/DAMAGED A.C WATER LINE BY 160MM DIA P.E PIPE AT JAMAL-E-IBRAHIM UC-06 KHULDABAD, BIN QASIM TOWN", has accepted a Bid by the Contractor for Rs.9,95,606/- (Rupees nine lac ninety five thousand six hundred six only), for the subjected work on item rate basis, under SPPRA rule-2010, for the execution and completion of such works, and the remedying of any defects therein.

Now this Agreement witnessed as follows:

Executive Engineer (W/S)
Bin Qasim Town K.W.&S.B

- In this Agreement words and expressing shall have the same meaning as are respectively assigned to them
 in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those part relating to Instructions to Bidders, shall be deemed to form and construed as parts of this Agreement, viz:
 - I. The sanction letter vide NO: DMD (T/S)/TENDER/2018/ 19 dated: 26/82/-2018,
 - II. The completed Form of Bid along with Schedules Bid,
 - III. Conditions of Contract & Contract Data,
 - IV. The priced Schedule of Prices/Bill of quantities (BOQ),
 - V. The Drawings,
 - VI. The contractor have already deposited 2% Earnest Money in shape of Pay Order vide No: 12054788 dated: 09-10-2017, amounting to Rs.20,000/-, issued by Bank UBL- Manghopir Road, Branch, Karachi, deposited in to KW&SB Accounts vide challan No: Nil dated: 09-02-2018, & such 8% balance Performance Security amounting to Rs.79,561/-, will be deducted from contractor bill & such amount have given a lien over as Performance Security for the due fulfillment of the contract and contractor abide by the all terms & conditions for the afformatic



MIANNEL APPLIES 1912 H STAMP VENDOR
LICOTOR R. S. S. P. 10. 16, Karlon Plaza,
C. Common School and J. Home Code Control Research D50131

DATE: 16 FEB 2016.

ISSUED 17 WITH ADDRESS.

Address of Yaqoob
THEROLD WITH ADDRESS.

T LOG MILDESPORENCE AND PART COLUMN TO THE TOTAL TO THE TOTAL TO THE TOTAL TO THE TOTAL TOTAL TO THE TOTAL TOTAL TOTAL TOTAL TO THE TOTAL TOTAL

THE SUPERMITER OF CALL

1 5 FEB. 201₩

TARA CHAND
Executive Engineer (W/S)
Bin Qasim Town K.W.&S.B.

SUB:- URGENT REPLACEMENT OF 6" DIA OLD/DAMAGED A.C WATER LINE BY 160MM DIA P.E PIPE AT JAMAL-E-IBRAHIM UC-06 KHULDABAD, BIN QASIM TOWN, M/s. L.S Enterprises, Rs.9,95,606/-.





KARACHI WATER AND SEWERAGE BOAR

Office of the Deputy Managing Director (Technical Services Department) 2

ference

NO: DMD (T/S) /KW&SB/TENDER/2018/ /C

DATED. 26/02/2018

To,

M/s. L.S Enterprises, Marine Galria 404 Block-9, Clifton, Karachi.

SANCTION LETTER

SUBJECT: - <u>URGENT REPLACEMENT OF 6" DIA OLD/DAMAGED A.C WATER LINE BY 160MM DIA P.E PIPE AT JAMAL-E-IBRAHIM UC-06 KHULDABAD, BIN QASIM TOWN.</u>

The undersigned is pleased to accord sanction for an amount Rs.9,95,606/-(Rupees nine lac ninety five thousand six hundred six only), for the subjected work through websites of SPPRA/KW&SB under rule 17 (1) of SPPRA-2010, on item rate basis, duly assessed by the Procurement/Evaluation Committee-I, KW&SB vide para-21 to 28/n, the financially concurred-in by Finance Department, KW&SB vide para-31 to 40/n, duly approved by MD, KW&SB vide para-42/n, the expenditure is chargeable to BG No. 8214-16, for the financial year 2017-2018. You shall be bound to abide time to time instructions issued by Engineer incharge.

You are, therefore, directed to contact EE (Water) Bin Qasim Town, KW&SB office for execution of agreement, to provide the stamp paper Rs.3,484/-, @ 0.35% of sanctioned cost. In case of failure, the sanction shall be stand cancelled and action Contract rules shall be taken against you.

Dy: Managing Director (T/S)

Copy to: -

1. SE (MALIR), KW&SB.

- 2. EE (W/D) BIN QASIM TOWN, KW&SB.
- 3. DIRECTOR (A/C), KW&SB.
- 4. ADLFA, KW&SB.
- 5. AO (BUDGET), KW&SB.
- 6. OFFICE COPY.

OFFICE OF THE EXECUTIVE ENGINEER (WATER) BIN QASIM TOWN KARACHI WATER & SEWERAGE BOARD

Schedule-B

NAME OF WORK: -

URGENT REPLACEMENT OF 6"DIA OLD/DAMAGED A.C WATER LINE BY 160MM DIA P.E PIPE AT JAMAL-E-IBRAHIM UC-06, KHULDABAD, BIN QASIM TOWN.

			104	Rate		
Item #	Description	Qty	Rupees in Figures	Rupees in Words	Unit	Amount
01.	Excavation for pipeline in trenches and pits in all kind of soils or murum i/c trimming and dressing sides to true alignment and shape leveling of beds in trenches to correct level and grade,					
	cutting joints holes and disposal of surplus earth within a one chain as directed by E/I providing fence guard lights, flags and temporary crossings for	16562.50		parthousand six bedeved filty supersonly		
	non vehicular traffic wherever required lift upto 5ft (1.52m) an lead upto one chain.	Cft	(4650)	,	%0Cft	77015/
02.	Providing, laying and fixing in trench i/c fitting, jointing and testing etc complete in all respect the high Density Polyethylene PE Pipes (HDPE-100) for W/S confirming ISO	(3			
	4427/DIN8074/8075B.S3580 & PSI 3051.	1325 Rft	(5301)	thirty sipes	P/Rft	702250
03.	Sluice valve heavy pattern (Test Pressure 21.01 kg/sq.com or 300 lbs sq.in) (Imported).	(Nine theres sel three buterel fifty nine nipes city	F. I.	37436
04.	6"dia Fixing of sluice valves with 2 Cast Iron tail pieces one end flanged and other with socket i/c the cost of nuts, bolts & rubber packing, labour etc complete. 6"dia	04 Nos	(1885)	Eight en huderel	Each	75401
05.	High Density Polyethylene fittings PE-100 (per each) equivalent make) Equal Tee (Outer Dia). 160x160x160mm	02 Nos	5218/-)	righty two inclined	Each	10436
06.	Stab end Piece (PN-10).	02 Nos	(4232)	Forty two indeed	NEach	8464

TARA CHAND Executive Engineer (W/S) Contd: P/2

Bin Casim Town K.W.&S.B.



OFFICE OF THE EXECUTIVE ENGINEER (WATER) BIN QASIM TOWN KARACHI WATER & SEWERAGE BOARD

Schedule-B

NAME OF WORK: -

URGENT REPLACEMENT OF 6"DIA OLD/DAMAGED A.C WATER LINE BY 160MM DIA P.E PIPE AT JAMAL-E-IBRAHIM UC-06, KHULDABAD, BIN QASIM TOWN.

07						
07.	Full hire charges of the Pumping Set per day inclusive of wages of driver and assistant fuel of electric energy platform required for placing pumps etc at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the					
	job. Hire charges of Pumping set of upto 10 H.P Pumping out water from 10' deep trench.	15 days	1500 j	city.	P/day	22500/
08.	Construction of C.C Block masonry chamber of size 4'-0x4'-0x4'-0 (inside dimension) with 24"x24"	C	2			
	cover frame weight (65kg) R:C:C 1:2:4 Slabs 5" thick with steel ½" dia tor bar @ 6" C/C with bent up both ways 6" thick C.C 1:3:6 block					
	masonry walls set 1:6, 6" thick C.C 1:4:8 in foundation 2" thick C.C 1:2:4 flooring ½" thick cement plaster, 1:3					
	inside wall surfaces top & bottom slab, outer wall surface 1'-0 deep i/c curing, dewatering excavation refilling and disposal of surplus etc complete.	03 Nos	28356	Thousand farechied lifty six rupres	Each	85068/
09.	Refilling the excavated stuff in trenches 6" thick layer i/c watering, ramming to full compaction etc complete.	16266.64 Cft	(2760)	Twenty Seven induced Sixty rupus		44895/5 995605

TARA CHAND

Executive Engineer (W/S) Bin Qasim Town K.W.&S.B.

Executive Engineer (Water)
Bin Qasim Town, K.W.&.S.B

I hereby Amounting to Rs. = $995605/55$ (in	word) Nine law nintry five thousand six undered
Erre rupers and fifty five paisnosty	DISES
Signature & Stamp of the Contractor. S. ENTERF	Eulin
Uni Rene la & Clifton & rach	oprieto

Duti: 9/10/17 UBL-Minglofin Bri Kirch 995,606/- Nine law Winety Five thouse