SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM TO BE FAILED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOODS

	NIANIE OF THE OPCANIZATION/ DEPTT	
1	NAME OF THE ORGANIZATION/ DEPTT	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL / LOCAL GOVT/OTHER	
3	TITLE OF CONTRACT	REPLACEMENT OF 24" DIA SEWER PIPE LINE AT KARACHI PAKWAN CENTER TO ROSE INTERNET OFFICE 12" DIA SEWER PIPE LINE AT B-43 TO B-51 SEC-3 B-23 TO B-216 SEC-3 FOR IMPROVEMENT OF SEWER SYSTEM AT METROVILLE UC-04 SITE TOWN
4	TENDER NUMBER	SPPRA SR. NO.36233
5.	BREIF DESCRIPTION OF CONTRACT	Improvement of Sew System at Site Town
6.	FORUM THAT APPROVED THE SCHEME	MD, KW&SB
7.	TENDER ESTIMATED VALUE	Rs.995110/-
8.	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs.995110/-
9.	ESTIMATED COMPLETION PERIOD (As Per Contract)	25 Days
10	TENDER OPENED ON (DATE & TIME)	02-02-2018
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	Nos.
12	NUMBER OF BIDS RECEIVED	Nos.
13	NUMBER OF BIODERS PRESENT AT THE TIME OF OPENING OF BIDS	Nos.
14	BID EVALUATION REPORT (enclose copy)	Attached
15	NAME AND ADDRESS OF THE SUCCESFUL BIDDER	M/S. YAR JAN & BROTHERS KARACHI
16	CONTRACT AWARD PRICE	Rs.995110/-

1 st Lowest M/S. YAR JAN & BROTHERS
2 nd Lowest 3 RD Lowest

17	RANKING OF SUCCESFUL BIDDER IN
	EVALUATION REPORT (i>e. 1 st , 2 nd , 3 rd Evaluation bid

18	METHOD OF PROCUREMENT USED (Tick one)
a)	Single Stage one Envelope Procedure Domestic /Local
b)	Single Stage Two Envelope Procedure
c)	Two Stage Bidding Procedure
d)	Two Stage Two Envelope Bidding Procedure
19	APPROVING AUTHORITY FOR AWARD OF CONTRACT
20	WHETHER THE PROCUREMENT WAS INCLUDID IN ANNUAL PROCUREMENT PLAN?
	Tyro I (Ino I
21	ADVERTISEMENT:
	SPPRS Website s, give date and SPPRA's tender number)
	S Papers YES No Yes give names of newspapers and dates)
	YES THROUGH WEBSITE No ✓
22	NATURE OF CONTRACT LOCAL INT.
23	WHETHER CUALIFICATION CRITERIA WAS INCLUDED IN PIDING TENDER
	DOCUMENT? (if yes, enclose of copy) YES NO
24.	WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING TENDER DOCUMENT? (If yes, end): 10.0 (con.)

` 25.	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?
	YES V NO
26.	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
	YES V NO
27	WHETHER THE SUCCESFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies) YES V NO
28	WHETHER THE SUCCESFUL BIDDER WAS TECHNICALLY COMPLAINT YES V NO
29	WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WEEE REAS OUT AT THE TIME OF OPENING OF BIDS? YES V NO
30	WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?
31	ANY COMPLAINTS RECEIVED (if yes , result thereof) YES No
32	ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNEDER NOTICE / DOCUMENT (if yes, give details) YES No
33	WAS THE EXTENTION MADE IN RESPONSE TIME? (if yes, give details reviews). YES No ✓
34	DEVIATION FROM ON ALIFICATION CRITERIA (if yes, give intoller accepts) YES No V
35	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?
	YES V NO

WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO. DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD. (if yes, enclose a copy)

YES	NO	1

WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).

YES NO

YES NO

YES NO

Signature of Official Stamp of Syed Zafar Hussain

Executive Engineer Executive Engineer KW8SB


Water/Sew KW8SB

Water/Sew KW8SB

Authorized Officer

FOR OFFICE USE ONLY

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi Tele: 0219205356,021-9205369 & Fax 021-9206291



OFFICE OF THE EXECUTIVE ENGINEER (SEW) SITE TOWN KARACHI WATER & SEWERAGE BOARD

No. KW&SB/E.E/2018/ 215

Dated: 30-04-18

M/S. YAR JAN & BROTHERS, Karachi.

WORK ORDER

Subject:-

REPLACEMENT OF 24" DIA SEWER PIPE LINE AT KARACHI PAKWAN CENTER TO ROSE INTERNET OFFICE 12" DIA SEWER PIPE LINE AT B-43 TO B-51 SEC-3 B-23 TO B-216 SEC-3 FOR IMPROVEMENT OF SEWER SYSTEM AT METROVILLE UC-04 SITE TOWN.

The competent authority KW&SB has been approved amounting to Rs.995110/- (Rupees Nine Lac Ninety Five Thousand One Hundred Ten Only) on item rate basis and convey the sanction by Deputy Managing Director (T/S), KW&SB/CE(W/S)/AO/WEST/2018/9 Dated: / /2018 under Budget code No.B-023-18

You are hereby directed to start the work immediately and complete the same within 25 days time commencing from the date of issue of this letter in case the work is delayed or left in-complete within the stipulated time, penalty of Rs.1000/- per day shall be imposed as per work rules.

EXECUTIVE ENGINEER (SEW) SITE TOWN, KW&SB

Copy to:-

1-S.E (West), KW&SB. 2-Office Copy



OFFICE OF THE CHIEF ENGINEER (W&S) DISTRICT WEST KARACHI WATER & SEWERAGE BOARD

Room No270, 2nd Floor. Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE(W/S)/AO/WEST/2018/ 51

Dated: $\frac{7-04-1}{12018}$

M/S. YAR JAN & BROTHERS Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:-

REPLACEMENT OF 24" DIA SEWER PIPE LINE AT KARACHI PAKWAN CENTER TO ROSE INTERNET OFFICE 12" DIA SEWER PIPE LINE AT B-43 TO B-51 SEC-3 B-23 TO B-216 SEC-3 FOR IMPROVEMENT OF SEWER SYSTEM AT METROVILLE UC-04 SITE TOWN

REF:-

Your Tender Opened on 02-02-2018.

The under signed is pleased to convey sanction for an amount to Rs.995110/-(Rupees Nine Lac Ninety Five Thousand One Hundred Ten Only) for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide Para-27/N, financially concurred-in by finance department, KW&SB vide Para-31/N to 40/N and approved by MD, KW&SB vide Para-42/N The expenditure is chargeable to BG No.B-023-48 for the financial year-2017-2018. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to Rs.19902/- being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be Rs.3483/- @ 0.35% sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Deputy Managing Director (T/S), KW&SB.

DERUTY MANAGING DIRECTOR (T/S)

KW&SB

Copy to:-

1-DIRECTOR ACCOUNTS, KW&SB 2-ADLFA, KW&SB. 3-EE (Sew) (SITE TOWN), KW&SB. 4-OFFICE COPY.

C.C to:-

1. MD, KW&SB.

NIT Sr. No. SPPRA Social No.36233

Method and procedure of procurement: <u>Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)</u>

Description of work:

ference

REPLACEMENT OF 24" DIA SEWER PIPE LINE AT KARACHI PAKWAN CENTER TO ROSE INTERNET OFFICE 12" DIA SEWER PIPE LINE AT B-43 TO B-51 SEC-3 B-23 TO B-216 SEC-3 FOR IMPROVEMENT OF SEWER SYSTEM AT METROVILLE UC-04 SITE

TOWN

Date of Opening:

02-02-2018

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.		Bidder	s' Name
No.	Eligibility / Qualification Criteria	M/s.Yar Jan & Brothers	M/s.Sawab Noor Khan & Bros.
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified

(Muhammad Khalid Khan) Accounts Officer (Dist. West) Member / Secretary (Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsbod Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Owkis Malik) S.E (District West-A) Member (Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

NIT Sr. No. SPPRA Serial No.36233

Method of Procurement: Single Stage Single Envelope.

Name of Work:

REPLA (EMENT OF 24" DIA SEWER PIPE LINE AT KARACHI PAKWAN CENTER TO ROSE INTERNET OFFICE 12" DIA SEWER PIPE LINE AT B-43 TO B-51 SEC-3 B-23 TO B-216 SEC-3 FOR IMPROVEMENT OF SEWER SYSTEM AT METROVILLE UC-04

SITE TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 02-02-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Yar Jan & Brothers
 - ii. M/s. Sawab Noor Khan & Brothers
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
	M/s.Yar Jan & Brothers	Rs.9,95,118/-	Rs.20,000/-	P.O # 19525129 dt:18-12-2017 from HBL Taimuria Market Branch Karachi
02	M/s.Sawab Noor Khan & Brothers	Rs 9,95,234/-	Rs.20,000/-	P.O # 17908378 dt:13-10-2017 from HBL Taimuria Market Branch Karachi

- 4. The bids do not contain any cutting or over-writing.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Muhammad Khalid Khan) Accounts Officer (Dist. West) Member / Secretary (Saif-ul-Ìtaque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Oways Mank)
S.E (District West-A)
Member

(Munir Ahmed Bhati)
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.36233 I.D No
3	Tender Description/Name of Work/Item:	REPLACEMENT OF 24" DIA SEWER PIPE LINE AT KARACHI PAKWAN CENTER TO ROSE INTERNET OFFICE 12" DIA SEWER PIPE LINE AT B-43 TO B-51 SEC-3 B-23 TO B- 216 SEC-3 FOR IMPROVEMENT OF SEWER SYSTEM AT METROVILLE UC-04 SITE TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	02-02-2018

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	CONT OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Yar Jan & Brothers	Rs.9,95,110/-	l st Lowest	@0.005% Below	Pay Order and required documents are attached. P.O # P.O # 19525129 dt:18-12-2017 from Rs.20,000/-HBL Taimuria Market Branch Karachi	Substantially Responsive
2	M/s.Sawab Noor Khan & Brothers	Rs.9.95,236/-	2 nd Lowest	@0.008% Above	Pay Order and required documents are attached. P.O # 17908378 dt:13-10-2017 Rs.20,000/- from HBL Taimuria Market Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Yar Jan & Brothers declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Khalid Khan) Accounts Officer (Dist. West) Member / Secretary (Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Owais Malik)
S.E (District West-A)
Member

(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: REPLACEMENT OF 24" DIA SEWER PIPE LINE AT KARACHI PAKWAN CENTER TO ROSE INTERNET OFFICE 12" DIA SEWER PIPE LINE AT B-43 TO B-51 SEC-3 B-23 TO B-216 SEC-3 FOR IMPROVEMENT OF SEWER SYSTEM AT METROVILLE UC-04 SITE TOWN

				-			M/s.Y	M/s. Yar Jan &	M/s Sa	W/s Sawah Noor
Item	Description of Work			Estimated Cost	Cost		Bro	Brothers	Khan &	Khan & Brothers
% —		Quantity	ity	Rate	Per	Amount	Rate	Amount	Rate	Amount
_	Dismantling and removal of road metalling	3317.50	Cft	605.00 %Cft	%Cft	20,070.88	605.00	20,070.88	605.00	20,070.88
C1	Excavation for pipe line in trenches and pits in Wet Soil Clay									
	or mud i/c trimming and dressing sides to true alignment and									, ,
	shape leveling of beds of trenches to correct level and grade									
	cutting joints holes and disposal of surplus earth within one									
	chain as directed by Engineer Incharge providing fence guards,						_			
	lights, flags sand temporary crossing for non-vehicular traffic									
	wherever required lift upto 5 ft (1.52 m) and lead upto one									
	chain (30.5m). 0' - 5' Depth	16587.50	Cft	5400.00 %0Cft	%0Cft	89,572.50	5400.00	89,572.50	5400.00	89,572.50
	Add for additional lift 5' - 8' Depth	5567.50	Cft	5950.00 %0Cft	%0Cft	33,126.63	5950.00	33,126.63	5950.00	33,126,63
	Add for additional lift 8' - 11' Depth	2362.50	Câ	6500.00 %0Cft	%0Cft	15,356.25	6500.00	15,356.25	6500.00	15,356.25
<u></u>	Providing, & Laying of RCC Pipes with Rubber Ring Joint and									
	fitting in trench including cutting, fitting, jointing with rubber						-			
	ring i/c testing with water to specified pressure. 08" Dia	200.00	Rft	206.00	P/Rft	41,200.00	206.00	41,200.00	206.00	41,200.00
	12" Dia	420.00	Rft	367.00	P/Rft	154,140.00	367.00	154,140.00	367.00	154,140.00
	24" Dia	175.00	Rft	790.00	P/Rft	138,250.00	790.00	138,250.00	790.00	138,250.00
4	Full hire charges of pumping set per day i'e of wages of driver									
	and assistant tuel or electric energy platform for placing the				T					
	pump etc at lower depth with suction and delivery pipes for									
,,	pumping out water found at various depth from trenches									
	including the cost of erection and dismantling after completion									
	of the job. Hire charges of pumping set upto 10 HP pumping					-				
	out water from 10 ft deep trench	10.00	Days	1500.00 P/Day	P/Day	15,000.00	1500.00	15,000.00	1500.00	15,000.00



...... OC-04 311E 10WN

Name of Work: REPLACEMENT OF 24" DIA SEWER PIPE LINE AT KARACHI PAKWAN CENTER TO ROSE INTERNET OFFICE 12" DIA SEWER PIPE LINE AT B-43 TO B-51 SEC-3 B-23 TO B-216 SEC-3 FOR IMPROVEMENT OF SEWER SYSTEM AT METROVILLE UC-04 SITE TOWN

Item No	n Description of Work		Estimat	Estimated Cost		M/s.	M/s. Yar Jan & Brothers	M/s.S	Ms.Sawab Noor
	-	Quantity	Rate	Per	Amount	Docto	orner 3	MIGH	rildii & Brothers
<u>ب</u>	Providing manhole 4' feet inside with C.I Frame 15 Kg and 5			-	A COUNTY	Nale	Amount	Kate	Amount
	leet clear depth cast in situ with 1.2.4 CC in 9" thick wall,		···						
	in benching 12" thick cement plastering with 1:3 C.M on all						•	···	
	inside wall surfaces, channel and benching i/c making required								
	nos of main and branch channels, 3/4" dia m.s foot rest @12"		·						
	c/c i/c cost of excavation in all kinds of soil, backfilling and								
	disposal of excavated stuff etc complete as per design and								
	instruction of Engineer Incharge.	18.00							
2	Add Dadiot man A donate		s 143.29.29 Each	y Each	261,527.22	14529.00	261,522.00	14529.00	261.522.00
	man Dead in depth	54.00 t	2538.62	2 P/Rft	137,085.48	2538 00	137 052 00	2538 00	127 052 00
7	Making connection with the existing manhole including the					0000	00.700,101	7730.00	15/,052.00
	cost of cutting hole in wall, making them good in C.C 1:2:4								-
	and making the required channel etc. complete	52.00 Nos	180 00	Fach	0 360 00	- 100 001	000	0	
∞	Manufacturing and supplying of 21" dia RCC Manhole covers		_		00.000.60	190.00	9,560.00	180.00	9,360.00
	cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced								
	with 1/2" dia tor steel bars at 4" C/C welded to a 3/16" thick								
	2" wide M.S plate two hook of 3/8" dia tor bar including								
	compacting i/c cutting and transportation with in 10 miles. 21"								
	dia cover.	18,00 Nos	3) 3.63						
7	inclilling the excavated stuff in trenches 6" thick layer i/c		_				10, 504.63	20.02	10,560.00
Ī		23197.90 Cft	2760.00	%0Cft	64.026.20	00 0926	00 900 19	00 0320	
	TOTAL QUOTED / CORRECTED COST				02:020%	2700.00	04,020,40	7 / 00.00	04,026.20
					995,100		995,110	-	995,236

Accounts Officer (Dist. West) (Muhammad Khalid Khan) Member / Secretary

Addl. Director Internal Audit KMC - Member (Saif-ul-Haque)

Superintending Engineer (K.M.C) Member (Maqsood Ahmed Shaikh)

S.E (District West-A) (Owais Malik) Member

Director (Design & Estimate) (Munir Ahmed Bhatti) Convener

> -- "LIVI OF SEWER TO THE TROVILLE UC-04 SITE TOWN

ZEESHAN STAMP I Licence No. 144, Snop No.A-6, Block-- Gelistan-e-Johan Ruti Heights

2 3 APR 2018 **CONTRACT AGREEMENT**

Sanction Amount Rs:9,95,110/-Cuttiponsible Any

> THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the ______ day of Mic, 2018 between The Karachi Water & Sewerage Board represented by it's The Deputy Managing Director (1/S), KW&SB (hereinafter called the "Employer") of the one part and M/S. YAR JAN & BROTHERS (nereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz "REPLACEMENT OF 24" DIA SEWER PIPE LINE AT KARACHI PAKWAN CENTER TO ROSE INTERNET OFFICE 12" DIA SEWER PIPE LINE AT B-43 TO B-51 SEC-3 B-23 TO B-216 SEC-3 FOR IMPROVEMENT OF SEWER SYSTEM AT METROVILLE UC-04 SITE TOWN" Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnessed as follows.-

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - The Letter of Sanction (a)
 - The completed Form of Bid along with Schedules to Bid: (b)
 - Conditions of Contract & Contract Data: (c)
 - The priced Schedule of Prices. (d)
 - The Specification: and (e)
 - The Drawings (f)



(W/S)/A

hin 25 elayed be impo


est), KW&SB

opy

(NUPERS OFF THOUSARD CROX

item

KW8



ZEESILAN STAMP VENDOR Run meights Licence Ho. 141. Shop How C. Shook Run meights

2 0 APR 2018

O 14212 MET CONTROL

Page-2

REPLACEMENT) OF 24" DIA SEWER PIPE LINE AT KARACHI PAKWAN

VALLE II.

Standar Verbar Signatura TO B-51" SEC-3 B-23 TO B-216 SEC-3 FOR IMPROVEMENT OF SEWER

SYSTEM AT METROVILLE UC-04 SITE TOWN

- 3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Signature of Employer

Proprietor

M/S. YAR JAN & BROTHERS. KARACHI DEPUTY MANAGING DIRECTOR (T/S)
KW&SB

WITNESS:

SUPERINTENDING ENGINEER (WEST)

KW&SB

WITNESS:

EXECUTIVE ENGINEER (SEW)

2. My Trust Court Co

OFFICE OF THE EXECUTIVE ENGINEER SITE TOWN (SEWERAGE) KARACHI WATER & SEWERAGE BOARD

Estimate amount:- Item Rate basis Time limit : 25 days Penalty for delay: 1000/- P/day
Tender Cost : 10
Date of Opening: 01-0 100**0/-**02-0

Name of Work

Replacement of 24" dia sewer pipe line at Karachi Pakwan Center to Rose Internet Office 12" dia sewer pipe line at B-43 to B-51 sec-3 B-23 to B-216 Sec-3 for improvement of sewer system at Metroville UC-04 Site Town.

	at Metroville UC-04 Site Town.	•					
S.	Description of Work	Qty	Γ	Rate	Per	Amount i	
No	·	•	Rupees in	Rupees in Words	Unit /	Rupees	
			Figures	,	ltem	, , , , , ,	
1.	Dismantling and removing road metaling	3317.5 Cft	605/2	Six had for	% Cft	20070	
			003 2	0		2,6,6,70	
2.	Excavation for pipe line in trenches and pits in wet soil		Ado	1			
	clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to						
	correct level and grade, cutting joint holes and						
	disposal of surplus earth within a one chain as directed]	
	by Engineering Incharge, Providing fence guard, light:						
	flags and temporary crossings for non-vehicular traffic			him I have breaked			
	where ever requirement lift upto 5ft (1.52m) and lead	16687 5 CB	540012	For Hund for buched for hund for hund	%0Cft	89572	
	upto one chain(30.5m) 0 - 5' Depth	10007.0 011		- in realist about	ALA SOUCH	107,-	
		5567 5 Ct /	(910)	fed many role was	%0Cft	33126	
	Add for additional lift 5' to 8' Depth:	3307.3 011		0 1 -1 1 Codd	700CH	Į.	
	Add for Additional lift 9' to 11' Donah	2362 5 Cft 7	650013	By mud free in	%0Cft	12328	
3.	Add for Additional lift 8' to 11' Depth Providing, Laying RCC pipes with (Rubber Ring Joint	2002.0 011		Six Hand for landed		 	
J.	and fitting in trench i/c cutting fitting and jointing with	200 Rft	2001	Too leaded Sex al.	P/Rft	112	
	rubber ring i/c testing with water to specified pressure.	200 KII	ME L		FIRE	41200	
	8" dia	420 Rft_(36712	three hundred syly &	P/Rft	1541401	
	12" dia	420 1			F/Kit	1 L	
	24" dia	175 Rft	7901-	To live I Six aly three Musidal Syry & feel band Muly	P/Rft	138250	
4.	Full hire charges of the pumping set per day inclusive			<u> </u>	177	1	
••	of wage of driver and Assistant fuel or electric energy	,	ATT	•	1	1	
	plate form required for placing the pumps etc at lower]	
	depth with suction and delivery pipes for pumping out			,			
	water found at various depth from trenches i/c the cost		1	on line del		Ì	
	of erection and dismantling after completion of the job.			act was a		1	
	(i)Hire charges of pumping set of upto 10-HP pumping	10 Days (1200 7	on him for	P/Day	15000/2	
5.	out water from 10 ft, deep trench. Providing Main hole 4ft inside internal diameter 4 ft		((1)	 	ļ	 	
٥.	without RCC manhole cover with CI frame (15Kg) 5ft	ت ا	r i	1		•	
	clear depth 1:2:4 cast in situ in 9" thick wall 1:4:8 C.C in	1			Ì	Ì	
	6 ft dia & 6" thick in foundation 1:2:4 C.C in benching	į			ļ		
	1/2" thick cement plaster 1:3 motor or inside walls &				1	1	
	surface of channel / benching i/c making required nos	į			1		
	of main and branch channels 3/4" dia bars M.S foot rest			Espan the al of a		1	
	at 12" C/C i/c cost of excavation of all kinds of soil,		# T	Toccod Macro	1	1	
	back filling and disposal of excavated stuff etc. complete as per design & instruction of the Engineer	18 Nos (14529/2	I listed truly vers	Each	2/10-21	
	Incharge.	`	\	Forler than for hardy very only		261572	
6.	Extra depth beyond 5 ft for depth lesser than 5 ft	(+) 54 Rft	1		(PVRtt	 	
	deducted at same rate i/c foo: rest of depth.	(, , , , , , , , , , , , , , , , , , ,	253812	I'm thend Toli le	المنكني	137052	
Ĺ		- V	1	In them to he he had begret day begret day Begret day		1-1-1-1	
7.	Making Connection with the existing Manholes	1	*	1 0 0	, –	T	
1	including the cost of cutting holes in walls making them		75	lie beder		122 .	
	good in cement concrete 1:2:4 and making the required	52 Nos	180 3	Bigner	Each	9360/2	
8	channel etc complete. Manufacturing and supplying of 21" dia RCC manhole		1	f	 	 	
0	covers cast in 1:2:4 concrete ratio 3" deep at the	1	100				
	center, reinforced with ½" dia MS bars with 4" C/C		1	7	1		
}	welded to 3/16" thick 2" wide AS plate and two hook of		10	Whi luded	1	1	
1	3/8" dia tor bar including compacting i/c cutting and	18 Nos.	91315	VII. 1 " d n.	Each	16445/2	
-	transportation within 10 miles. 21" dia	. 10 1905.	1313	mules ace	Lacii	1	
9.	Refilling the excavated stuff in trenches 6" dia thick	T		The third bue de	ali)		
	layer i/c watering remming to full compaction etc.	23197.90	100		1	64016/	
	complete.	Cft *	2760/2	Every and	%0Cft	1	
	Total Arbount Rs. \\(\frac{4.95}{1.81}\) =						

Executive Engineer (Sew) Site Town, KW&SB

	0,10
NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010.	•
Inve nereby Quoted an Amount of Rs. 1 12 11 2 12 On hour rate page.	as Dec
In words Nice long Mich free that De lester suffiles	- (s
Signature of Contractor	
Address:	
Cell No.	

South Inches in which are a span of the production of the standard of the stan

(B)

in to dar

Cla (A)

(C)

Clause 4 of the site be allowe compartm of comple

Clause — s completion of contract completion shall be fin work shall agreement When time shall contin

Clause –6
work-manlodged in
The contra
work signe
such office
requires, b
drawings,

1-/ 1