

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS
SERVICES & GOODS

1	NAME OF THE ORGANIZATION/ DEPTT	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL / LOCAL GOVT/OTHER	
3	TITLE OF CONTRACT	P/L 24" DIA RCC SEWER LINE FROM BILAL SEWERAGE P/S TO SEA DISPOSAL POINT AT JISKANI MORALLAH MARIPURE KEAMARI TOWN FOR RESOLVING THE SEWERAGE PROBLEMS OF UC-40 MARIPURE KEAMARI TOWN
4	TENDER NUMBER	SPPRA SR. NO.36288
5	BREIF DESCRIPTION OF CONTRACT	Improvement of Sew System at Keamari Town
6	FORUM THAT APPROVED THE SCHEME	MD, KW&SB
7	TENDER ESTIMATED VALUE	Rs.999604/-
8	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs.999604/-
9	ESTIMATED COMPLETION PERIOD (As Per Contract)	25 Days
10	TENDER OPENED ON (DATE & TIME)	06-02-2018
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	Nos.
12	NUMBER OF BIDS RECEIVED	Nos.
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Nos.
14	BID EVALUATION REPORT(enclose copy)	Attached
15	NAME AND ADDRESS OF THE SUCSESFUL BIDDER	M/S. HASSAM & BROTHERS KARACHI
16	CONTRACT AWARD PRICE	Rs.999604/-

1st Lowest M/S. HASSAM & BROTHERS

17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation bid)

2nd Lowest
3rd Lowest

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage one Envelope Procedure _____
- b) Single Stage Two Envelope Procedure _____
- c) Two Stage Bidding Procedure _____
- d) Two Stage Two Envelope Bidding Procedure _____

Domestic /Local

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

YES	<input checked="" type="checkbox"/>	NO	
-----	-------------------------------------	----	--

21 ADVERTISEMENT:

i) SPPRS Website
(if yes, give date and SPPRA's tender number)

YES <input checked="" type="checkbox"/>	
No	

News Papers

ii) Yes give names of newspapers and dates)

YES	THROUGH WEBSITE
No <input checked="" type="checkbox"/>	

22 NATURE OF CONTRACT

LOCAL	<input checked="" type="checkbox"/>	INT.	
-------	-------------------------------------	------	--

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENT?
(if yes, enclose of copy)

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

24. WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING TENDER DOCUMENT?
(if yes, enclose of copy)

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

YES	✓	NO	
-----	---	----	--

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

YES	✓	NO	
-----	---	----	--

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies)

YES	✓	NO	
-----	---	----	--

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT

YES	✓	NO	
-----	---	----	--

29. WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?

YES	✓	NO	
-----	---	----	--

30. WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?

YES	✓	NO	
-----	---	----	--

31. ANY COMPLAINTS RECEIVED
(if yes , result thereof)

YES	
No	✓

32. ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNEDER NOTICE / DOCUMENT
(if yes, give details)

YES	
No	✓

33. WAS THE EXTENTION MADE IN RESPONSE TIME?
(if yes, give details reasons).

YES	
No	✓

34. DEVIATION FROM QUALIFICATION CRITERIA
(if yes , give detailed reasons)

YES	
No	✓

35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

YES	✓	NO	
-----	---	----	--

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO. DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.
(if yes, enclose a copy)

YES		NO	✓
-----	--	----	---

37 WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).

YES		NO	✓
-----	--	----	---

38 SPECIAL CONDITION IF ANY.
(if yes. give brief description)

YES	
No	✓

Signature of Official Stamp of

Authorized Officer

Nisar Hussain
NISAR HUSSAIN.
EXECUTIVE ENGINEER
FOR OFFICE USE ONLY
(CE)
KAMARI TOLONG W.S.B.

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi
Tele: 0219205356, 021-9205369 & Fax 021-9206291

SPPRA

Sr. No. SPPRA Serial No.36288

Mode and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: P/L 24" DIA RCC SEWER LINE FROM BILAL SEWERAGE P/S TO SEA DISPOSAL POINT AT JISKANI MOHALLAH MARIPURE KEAMARI TOWN FOR RESOLVING THE SEWERAGE PROBLEMS OF UC-40 MAIRPURE KEAMARI TOWN

Date of Opening: 06-02-2018


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:


Eligibility / Qualification Criteria	Bidders' Name	
	M/s.Hassam & Brothers	M/s.Serena Enterprises
Registration with PEC (if applicable)	N/A	N/A
NTN	Yes	Yes
Sales Tax Registration (FBR)	N/A	N/A
Registration with Sindh Revenue Board (SRB)	Yes	Yes
Qualification Criteria:		
Minimum three years' experience of relevant field.	Yes	Yes
Turnover of at least last three years	Yes	Yes
Required Bid Security is attached.	Yes	Yes
Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
0. Qualified/ disqualified	Qualified	Qualified


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

T Sr. No. SPPRA Serial No.36288

Method of Procurement: Single Stage Single Envelope.

Item of Work: P/L 24" DIA RCC SEWER LINE FROM BILAL SEWERAGE P/S TO SEA DISPOSAL POINT AT JISKANI MOHALLAH MARIPURE KEAMARI TOWN FOR RESOLVING THE SEWERAGE PROBLEMS OF UC-40 MAIRPURE KEAMARI TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 06-02-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

Two bidders submitted their bids till the deadline of submission.

- i. M/s. Hassam & Brothers
- ii. M/s. Serena Enterprises

The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
M/s.Hassam & Brothers	Rs.9,99,603/-	Rs.20,000/-	P.O # 18033325 dt:26-12-2017 from HBL Sind Secretariat Branch Karachi
M/s.Serena Enterprises	Rs.10,00,703/-	Rs.20,000/-	Less amount P.O Attached. P.O # 18033615 dt:02-02-2018 from HBL Sind Secretariat Branch Karachi


The bids do not contain any cutting or over-writing.

The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Munir Ahmed Bhati)
Director (Design & Estimate)
Convener

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.36288 I.D No. _____
3	Tender Description/Name of Work/Item:	P/L 24" DIA RCC SEWER LINE FROM BILAL SEWERAGE P/S TO SEA DISPOSAL POINT AT JISKANI MOHALLAH MARIPURE KEAMARI TOWN FOR RESOLVING THE SEWERAGE PROBLEMS OF UC-40 MAIRPURE KEAMARI TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	06-02-2018

12 BID EVALUATION REPORT


S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Hassam & Brothers	Rs.9,99,604/-	1 st Lowest	@0.003% Below	Pay Order and required documents are attached. P.O # 18033325 dt:26-12-2017 Rs.20,000/- from HBL Sind Secretariat Branch Karachi	Substantially Responsive
2	M/s.Serena Enterprises	Rs.10,00,704/-	2 nd Lowest	@0.107% Above	Less amount Pay Order and required documents are attached. P.O # 18033615 dt:02-02-2018 Rs.20,000/-from HBL Sind Secretariat Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Hassam & Brothers** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: P/L 24" DIA RCC SEWER LINE FROM BILAL SEWERAGE P/S TO SEA DISPOSAL POINT AT JISKANI MOHALLAH
 MAIRPURI KEAMARI TOWN FOR RESOLVING THE SEWERAGE PROBLEMS OF UC-40 MAIRPURI KEAMARI TOWN

Description of Work	Estimated Cost				M/s.Hassam & Brothers		M/s.Serena Enterprises		
	Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
Dismantling and removing road metalling	3850.00	Cft	605.00	%Cft	23,292.50	605.00	23,292.50	605.00	23,292.50
Excavation for pipe line in trenches and pits in Wet Silt clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, pits, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). Lift 0' - 5'ft	16362.50	Cft	5400.00	%0Cft	88,357.50	5400.00	88,357.50	5400.00	88,357.50
Lift for additional lift every 3' (5' - 8')	8032.50	Cft	5950.00	%0Cft	47,793.38	5950.00	47,793.38	5950.00	47,793.38
widening, & Laying of RCC Pipes with Rubber Ring Joint and lifting in trench including cutting, fitting, jointing with rubber i/c testing with water to specified pressure.24" Dia	700.00	Rft	790.00	P/Rft	553,000.00	790.00	553,000.00	790.00	553,000.00
hire charges of pumping set per day i/c of wages of driver assistant fuel or electric energy platform for placing the etc at lower depth with suction and delivery pipes for lifting out water found at various depth from trenches lifting the cost of erection and dismantling after completion job. Hire charges of pumping set upto 10 HP pumping water from 10 ft deep trench	4.00	Days	1500.00	P/Day	6,000.00	1500.00	6,000.00	1500.00	6,000.00



D. P.

Ms.



A. S.

**Name of Work: P/L 24" DIA RCC SEWER LINE FROM BILAL SEWERAGE P/S TO SEA DISPOSAL POINT AT JISKANI MOHALLAH
 MARIPURE KEAMARI TOWN FOR RESOLVING THE SEWERAGE PROBLEMS OF UC-40 MAIRPURE KEAMARI TOWN**

Description of Work	Estimated Cost				M/s. Hassam & Brothers		M/s. Serena Enterprises	
	Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
Providing manhole 4' feet inside without C.I. Frame 15 Kg and 5 feet clear depth cast in situ with 1:2:4 CC in 9" thick wall, 1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C in benching 12" thick cement plastering with 1:3 C.M on all inside wall surfaces, channel and benching i/c making required nos of main and branch channels, 3/4" dia m.s foot rest @12" c/c i/c cost of excavation in all kinds of soil, backfilling and disposal of excavated stuff etc complete. as per design specification and instruction of Engineer Incharge (Reduced rate 1050).	10.00	Nos	Each	134,792.90	13479.00	134,790.00	13479.00	134,790.00
Extra depth beyond 5 ft for depth lesser than 5 ft deducted at same rate i/c C.I. Frame of depth.	21.00	Rft	P/Rft	53,311.02	2538.00	53,298.00	2538.00	53,298.00
Making connection with the existing manhole including the cost of cutting hole in wall, making them good in C.C 1:2:4 and making the required channel etc. complete	1.00	No	Each	180.00	180.00	180.00	200.00	200.00
Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	21403.28	Cft	%0Cft	59,073.05	2760.00	59,073.05	2760.00	59,073.05
Manufacturing and supplying of 21" dia RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia for steel bars at 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles. 21" dia cover.	10.00	Nos	Each	9,136.30	913.00	9,130.00	925.00	9,250.00

Name of Work: P/L 24" DIA RCC SEWER LINE FROM BILAL SEWERAGE P/S TO SEA DISPOSAL POINT AT JISKANI MOHALLAH
 MAIRPURRE KEAMARI TOWN FOR RESOLVING THE SEWERAGE PROBLEMS OF UC-40 MAIRPURRE KEAMARI TOWN

Description of Work	Estimated Cost			M/s. Hassam & Brothers		M/s. Serena Enterprises			
	Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
Manufacturing and supplying of RCC Ring Slab of 21" dia (inside) and 36" dia outside 7 1/2" width and 6" thick i/c 3/8" dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks, casted in 1:1 1/2 concrete with embedded 15 Kg C.I Frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town office. (A minimum of 25 slabs per trip will be transported).	10.00	Nos	1906.60	Each	19,066.00	1906.00	19,060.00	2000.00	20,000.00
Shifting to the site and Fixing of 36" dia (outer) Ring Slab in perfect position on damaged manholes i/c cutting of the damaged manhole i/c cutting of damaged portion of manhole in proper shape and laying of cement mortar of 2" thickness and disposal of the debris.	10.00	Nos	563.09	Each	5,630.90	563.00	5,630.00	565.00	5,650.00
TOTAL QUOTED / CORRECTED COST					999,634		999,604		1,000,704


 Iqbal Ahmad Khan
 (Saif-ul-Haque)
 Addl. Director Internal
 Audit KMC - Member


 Iqbal Ahmad Khan
 (Saif-ul-Haque)
 Addl. Director Internal
 Audit KMC - Member


 Magsood Ahmed Shaikh
 (Magsood Ahmed Shaikh)
 Superintending Engineer (K.M.C)
 Member


 Ovais Malik
 (Ovais Malik)
 S.E (District West-A)
 Member


 Munir Ahmed Bhatti
 (Munir Ahmed Bhatti)
 Director (Design & Estimate)
 Convener



OFFICE OF THE EXECUTIVE ENGINEER (SEW) KEAMARI TOWN
KARACHI WATER & SEWERAGE BOARD

No. KW&SB/E.E/2018/ 75

Dated: 04-05-18


M/S. HASSAM & BROTHERS,
Karachi.

WORK ORDER

Subject:- **P/L 24" DIA RCC SEWER LINE FROM BILAL SEWERAGE P/S TO SEA DISPOSAL POINT AT JISKANI MOHALLAH MARIPIRE KEAMARI TOWN FOR RESOLVING THE SEWERAGE PROBLEMS OF UC-40 MARIPIRE KEAMARI TOWN.**

The competent authority KW&SB has been approved amounting to **Rs.999604/- (Rupees Nine Lac Ninety Nine Thousand Six Hundred Four Only)** on item rate basis and convey the sanction by Deputy Managing Director (T/S), KW&SB/CE(W/S)/AO/WEST/2018/61 Dated: ⁰⁴⁻⁰⁵⁻ 1 /2018 under Budget code **No.A-023-18**

You are hereby directed to start the work immediately and **complete the same within 25 days** time commencing from the date of issue of this letter in case the work is delayed or left in-complete within the stipulated time, **penalty of Rs.1000/- per day** shall be imposed as per work rules.


EXECUTIVE ENGINEER (SEW)
KEAMARI TOWN, KW&SB

Copy to:-

- 1-S.E (West), KW&SB.
- 2-Office Copy

1 5 1 W 8 1 1



**OFFICE OF THE CHIEF ENGINEER (W&S) DISTRICT WEST
KARACHI WATER & SEWERAGE BOARD**

Room No270, 2nd Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE(W/S)/AO/WEST/2018/61

Dated: 04-05-2018

M/S. HASSAM & BROTHERS
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER


SUBJECT:- P/L 24" DIA RCC SEWER LINE FROM BILAL SEWERAGE P/S TO SEA DISPOSAL POINT AT JISKANI MOHALLAH MARIPURE KEAMARI TOWN FOR RESOLVING THE SEWERAGE PROBLEMS OF UC-40 MARIPURE KEAMARI TOWN

REF:- Your Tender Opened on 06-02-2018.

The under signed is pleased to convey sanction for an amount to **Rs.999604/- (Rupees Nine Lac Ninety Nine Thousand Six Hundred Four Only)** for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide **Para-20/N**, financially concurred-in by finance department, KW&SB vide **Para-24/N to 33/N** and approved by MD, KW&SB vide **Para-36/N** The expenditure is chargeable to **BG No.A-023-18** for the financial year-2017-2018. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to **Rs.19992/-** being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be **Rs.3499/- @ 0.35%** sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Deputy Managing Director (T/S), KW&SB.



DEPUTY MANAGING DIRECTOR (T/S)
KW&SB

Copy to:-

- 1-DIRECTOR ACCOUNTS, KW&SB.
- 2-ADLFA, KW&SB.
- 3-EE (Sew) (KEAMARI TOWN), KW&SB.
- 4-OFFICE COPY.

C.C to:-

1. MD, KW&SB.

**BID MAHMOOD STAMP VENDOR**

Licence No: 126, Shop No: 8, Karim Plaza,
 Gulshan-e-Iqbal, Block-14, Near Civic Centre
 Karachi.

No. 15320 Date 15 JUN 2017
 Sold to With Address.....
 Bought With Address.....
 Price.....
 The Rs. 15320 Attached.....
 Bidder's Signature.....

30 JUN 2017

OFFICE SUPERINTENDENT
 Stamp Office, City Court
 Karachi

16 JUN 2017


CONTRACT AGREEMENT**Sanction Amount Rs.9,99,604/-**

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 4th day of May 2018 between The Karachi Water & Sewerage Board represented by it's The Deputy Managing Director (T/S), KW&SB (hereinafter called the "Employer") of the one part and M/S. HASSAM & BROTHERS (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz **"P/L 24" DIA RCC SEWER LINE FROM BILAL SEWERAGE P/S TO SEA DISPOSAL POINT AT JISKANI MOHALLAH MARIPURE KEAMARI TOWN FOR RESOLVING THE SEWERAGE PROBLEMS OF UC-40 MARIPURE KEAMARI TOWN"** Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnessed as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Sanction
 - (b) The completed Form of Bid along with Schedules to Bid:
 - (c) Conditions of Contract & Contract Data:
 - (d) The priced Schedule of Prices.
 - (e) The Specification: and
 - (f) The Drawings



DEEL APNEY... VENDOR
Office No: 123... Plaza,
an-e-lobni, 2-18... Karachi

057864

14 MAR 2010

THOUSAND ONE

Page-2

SUBJECT: P/L 24" DIA RCC SEWER LINE FROM BILAL SEWERAGE P/S TO SEA DISPOSAL POINT AT JISKANI MOHALLAH MARIPIRE KEAMARI TOWN FOR RESOLVING THE SEWERAGE PROBLEMS OF UC-40 MARIPIRE KEAMARI TOWN

In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Signature of Employer

Proprietor
M/S. HASSAM & BROTHERS.
KARACHI

DEPUTY MANAGING DIRECTOR (T/S)
KW&SB

WITNESS:

WITNESS:

1.

SUPERINTENDING ENGINEER (WEST)
KW&SB

2.

EXECUTIVE ENGINEER (SEW)
KEAMARI TOWN, KW&SB

**OFFICE OF THE EXECUTIVE ENGINEER KEAMARI TOWN (SEW)
KARACHI WATER & SEWERAGE BOARD**

Estimate amount:-
Time limit :
Penalty for delay :
Tender Cost :
Date of Opening :

Item Rate basis
25 days
1000/- P/day
1000/-

Name of Work:-

P/L 24" DIA RCC SEWER LINE FROM BILAL SEWERAGE P/S TO SEA DISPOSAL POINT AT JISKANI MOHALLAH MARIPURE KEAMARI TOWN FOR RESOLVING THE SEWERAGE PROBLEMS OF UC-40 MARIPURE KEAMARI TOWN

S. No.	Description of Work	QTY	Rate		Per Unit / Item	Amount in Rupees
			Rupees in Figures	Rupees in Words		
1	Dismantling and removal road matting	3850 Cft	605/2	Six hundred five	% Cft	23292/2
2	Excavation for pipe line in trenches and pits in wet soil clay or mud i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade cutting joint holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge. Providing fence guards, light flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and upto chain (30.5m) 0'-5' Depth	16362.50 Cft	5400/2	Five thousand four hundred	%Cft	88357/2
3	Add for additional lift every 3' (5'-8')	8032.50 Cft	5950/2	Five thousand nine hundred fifty	%Cft	47793/2
4	Providing laying RCC pipe with (Rubber Ring) joint and fitting in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure. 24" dia	700 Rft	790/2	Seven hundred ninety	P/Rft	553000/2
5	Full hire charges of the pumping per day inclusive of wage of driver & Assistant, fuel or Electric energy plate form required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completing the job.Hire Charges of pumping set of up to 10 HP pumping out of water from 10ft deep trench.	04 Days	1500/2	One thousand five hundred	P/Day	6000/2
6	Providing manhole 4' (inside) and 5' ft clear depth without CI frame (15 kg) cast in situ 1:2:4 in 9" thick wall 1:4:8 c/c in 6ft dia and 6" thick in foundation 1:2:4 c.c. in benching 1/2" thick cement plastering with 1:3 mortar or inside wall surface of channel & benching i/c making required nose of main and branch channels, 3/4" dia bars MS foot rest at 12" c/c including cost of excavation in all kind of soil backfilling and disposal of excavated stuff etc complete, as per design specification and instruction of the engineer incharge.(reduced rate)	10 Nos.	13474/2	Thirteen thousand four hundred seventy four	Each	134790/2
7	Extra depth beyonf 5 ft for depth lesser than 5 ft deducted at same rate i/c CI footres of depth.	(+)21 Rft	2538/2	Two thousand five hundred thirty eight	P/Rft	53298/2
8	Making connection with the existing M/hole i/c the cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc. complete.	01 Nos.	180/2	One hundred eighty	Each	180/2
9	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete.	21403.28 Cft	2760/2	Two thousand seven hundred sixty	% Cft	59073/2
10	Manufacturing and Supplying of 21" dia RCC manhole covers cast in 1:2:4 concrete ratio 3" deep at the center, reinforced with 1/2" dia MS bars with 4" c/c welded to 3/16" dia thick 2" wide MS plate and two hook of 3/8" dia for bars i/c compacting i/c cutting and transportation within 10 miles. 21" dia	10 Nos.	913/2	Nine hundred thirteen	Each	9130/2

11	Manufacturing and Supplying of RCC Ring Slabs of 21" dia 36" Out side dia 7".5" width and 6" thick, i/c 3/8" dia tor steel bars two concentric ring with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks coated in a 1:1 1/2:3 concrete with embedded 15Kg C.I frame in perfect position i/c transportation charges for an average lead of 20Km per trip from casting yard to town office (A minimum of 25 slabs per trip will be transport	10 Nos.	1906/-	One Manual Nail Included Six only.	Each	19060/-
12	Shifting to the site & fixing of 36" dia Ring slab in perfect position on damaged manhole i/c cutting of damaged portion of manhole in proper shape and laying of cement mortar of 2" thickness & disposal of debris.	10 Nos.	563/-	Five Manual Sixty Manually	Each	5630/-

Total Amount Rs. 499603/-

Qasim Hussain
EXECUTIVE ENGINEER (SEW)
KEMARI TOWN, KW&SB

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010.

I/We hereby Quoted an Amount of Rs. 499603/- On item rate basis.

In words (Nine Lacs Ninety Nine Thousand Six Hundred Three only)

Signature of Contractor Qasim Hussain

Address: Qasim Hussain Brothers

Cell No. 0321928340

Qasim Hussain Brothers
Qasim Hussain

Received in Sealed Cover & Opened By Procurement Committee-I

The Bid Security Amount Rs. 20,000/- PO No. 18033325 Date. 26/12/17

Rs. 0 PO No. 0 Date. 0

At HTBL Sindh Secretariate B.V. Road.

Amount Rs. 999,603/- Nine Lacs Ninety Nine Thousand Six Hundred Three only



Secretary, KW&SB

Member, KW&SB



Member, KW&SB



Member, KW&SB


Chairman, KW&SB

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS
SERVICES & GOODS

1	NAME OF THE ORGANIZATION/ DEPTT	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL / LOCAL GOVT/OTHER	
3	TITLE OF CONTRACT	EMERGENT REPLACEMENT OF SUNK DOWN PORTION OF 12" DIA & 18" DIA RCC SEWER LINE AT TOWN OFFICE MASJID GREX KEAMARI TOWN
4	TENDER NUMBER	SPPRA SR. NO.36288
5	BREIF DESCRIPTION OF CONTRACT	Improvement of Sew System at Keamari Town
6	FORUM THAT APPROVED THE SCHEME	MD, KW&SB
7	TENDER ESTIMATED VALUE	Rs.982349/-
8	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs.982349/-
9	ESTIMATED COMPLETION PERIOD (As Per Contract)	25 Days
10	TENDER OPENED ON (DATE & TIME)	06-02-2018
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	Nos.
12	NUMBER OF BIDS RECEIVED	Nos.
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Nos.
14	BID EVALUATION REPORT(enclose copy)	Attached
15	NAME AND ADDRESS OF THE SUCCESFUL BIDDER	M/S. HASSAM & BROTHERS KARACHI
16	CONTRACT AWARD PRICE	Rs.982349/-

17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation bid)

2nd Lowest
3rd Lowest

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage one Envelope Procedure

Domestic /Local
- b) Single Stage Two Envelope Procedure _____
- c) Two Stage Bidding Procedure _____
- d) Two Stage Two Envelope Bidding Procedure _____

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

YES	<input checked="" type="checkbox"/>	NO	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21 ADVERTISEMENT:

i) SPPRS Website
(if yes, give date and SPPRA's tender number)

YES	<input checked="" type="checkbox"/>	
No	<input type="checkbox"/>	

News Papers

ii) Yes give names of newspapers and dates)

YES	<input type="checkbox"/>	THROUGH WEBSITE
No	<input checked="" type="checkbox"/>	

22 NATURE OF CONTRACT

LOCAL	<input checked="" type="checkbox"/>	INT.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENT ?

(if yes, enclose of copy)

YES	<input type="checkbox"/>	NO	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24. WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING TENDER DOCUMENT ?

(if yes, enclose of copy)

YES	<input type="checkbox"/>	NO	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

YES	✓	NO	
-----	---	----	--

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

YES	✓	NO	
-----	---	----	--

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies)

YES	✓	NO	
-----	---	----	--

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT

YES	✓	NO	
-----	---	----	--

29. WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?

YES	✓	NO	
-----	---	----	--

30. WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?

YES	✓	NO	
-----	---	----	--

31. ANY COMPLAINTS RECEIVED
(if yes , result thereof)

YES	
No	✓

32. ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNEDER NOTICE / DOCUMENT
(if yes, give details)

YES	
No	✓

33. WAS THE EXTENTION MADE IN RESPONSE TIME?
(if yes, give details reasons).

YES	
No	✓

34. DEVIATION FROM QUALIFICATION CRITERIA
(if yes , give detailed reasons)

YES	
No	✓

35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

YES	✓	NO	
-----	---	----	--

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO. DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.
(if yes, enclose a copy)

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

37 WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).

YES		NO	<input checked="" type="checkbox"/>
-----	--	----	-------------------------------------

38 SPECIAL CONDITION IF ANY.
(if yes. give brief description)


YES	
No	<input checked="" type="checkbox"/>

Signature of Official Stamp of

Authorized Officer Mas-Hussain
NASIR HUSSAIN
EXECUTIVE ENGINEER

FOR OFFICE USE ONLY REMOVED FROM (S/W)
H.V. & S.B.

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi
Tele: 0219205356, 021-9205369 & Fax 021-9206291





**OFFICE OF THE EXECUTIVE ENGINEER (SEW) KEAMARI TOWN
KARACHI WATER & SEWERAGE BOARD**

No. KW&SB/E.E/2018/76

Dated: 04-05-18

**M/S. HASSAM & BROTHERS,
Karachi.**

WORK ORDER

Subject:- **EMERGENT REPLACEMENT OF SUNK DOWN PORTION OF 12" DIA & 18" DIA RCC SEWER LINE AT TOWN OFFICE MASJID GREX KEAMARI TOWN.**

The competent authority KW&SB has been approved amounting to Rs.982349/- (Rupees Nine Lac Eighty Two Thousand Three Hundred Forty Nine Only) on item rate basis and convey the sanction by Deputy Managing Director (T/S), KW&SB/CE(W/S)/AO/WEST/2018/62 Dated: 04-05-18/2018 under Budget code No.A-023-18

You are hereby directed to start the work immediately and **complete the same within 25 days** time commencing from the date of issue of this letter in case the work is delayed or left in-complete within the stipulated time, **penalty of Rs.1000/- per day** shall be imposed as per work rules.

Mas-Hassam
EXECUTIVE ENGINEER (SEW)
KEAMARI TOWN, KW&SB

Copy to:-

1-S.E (West), KW&SB.
2-Office Copy



OFFICE OF THE CHIEF ENGINEER (W&S) DISTRICT WEST
KARACHI WATER & SEWERAGE BOARD

Room No270, 2nd Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi.

Refer No. KW&SB/CE(W/S)/AO/WEST/2018/ 62

Dated: 09-05-2018

M/S. HASSAM & BROTHERS
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- **EMERGENT REPLACEMENT OF SUNK DOWN PORTION OF 12" DIA & 18" DIA RCC SEWER LINE AT TOWN OFFICE MASJID GREX KEAMARI TOWN**

REF:- Your Tender Opened on 06-02-2018.

The under signed is pleased to convey sanction for an amount to **Rs.982349/- (Rupees Nine Lac Eighty Two Thousand Three Hundred Forty Nine Only)** for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide **Para-21/N**, financially concurred-in by finance department, KW&SB vide **Para-25/N to 34/N** and approved by MD, KW&SB vide **Para-37/N** The expenditure is chargeable to **BG No.A-023-18** for the financial year-2017-2018. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to **Rs.19647/-** being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be **Rs.3438/- @ 0.35%** sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Deputy Managing Director (T/S), KW&SB.


DEPUTY MANAGING DIRECTOR (T/S)
KW&SB

Copy to:-

- 1-DIRECTOR ACCOUNTS, KW&SB.
- 2-ADLFA, KW&SB.
- 3-EE (Sew) (KEAMARI TOWN), KW&SB.
- 4-OFFICE COPY.

C.C to:-

1. MD, KW&SB.

Sr. No. SPPRA Serial No.36288

Mode and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Refer

Description of work: EMERGENT REPLACEMENT OF SUNK DOWN PORTION OF 12" DIA & 18" DIA RCC SEWER LINE AT TOWN OFFICE MASJID GREX KEAMARI TOWN

Date of Opening: 06-02-2018


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

Eligibility / Qualification Criteria	Bidders' Name	
	M/s.Hassam & Brothers	M/s.Serena Enterprises
Registration with PEC (if applicable)	N/A	N/A
NTN	Yes	Yes
Sales Tax Registration (FBR)	N/A	N/A
Registration with Sindh Revenue Board (SRB)	Yes	Yes
Qualification Criteria:		
1. Minimum three years' experience of relevant field.	Yes	Yes
2. Turnover of at least last three years	Yes	Yes
3. Required Bid Security is attached.	Yes	Yes
4. Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
5. Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
6. Qualified/ disqualified	Qualified	Qualified


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

IT Sr. No. SPPRA Serial No.36288

Method of Procurement: Single Stage Single Envelope.

Name of Work: EMERGENT REPLACEMENT OF SUNK DOWN PORTION OF 12" DIA & 18" DIA RCC SEWER LINE AT TOWN OFFICE MASJID GREX KEAMARI TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 06-02-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Hassam & Brothers
 - ii. M/s. Serena Enterprises
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Hassam & Brothers	Rs.9,84,148/-	Rs.20,000/-	P.O # 18033324 dt:26-12-2017 from HBL Sind Secretariat Branch Karachi
02	M/s.Serena Enterprises	Rs.9,85,268/-	Rs.20,000/-	P.O # 18033614 dt:02-02-2018 from HBL Sind Secretariat Branch Karachi

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Munir Ahmed Bhati)
Director (Design & Estimate)
Convener

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.36288 I.D No. _____
3	Tender Description/Name of Work/Item:	EMERGENT REPLACEMENT OF SUNK DOWN PORTION OF 12" DIA & 18" DIA RCC SEWER LINE AT TOWN OFFICE MASJID GREX KEAMARI TOWN
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through SPPRA Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	06-02-2018

12 BID EVALUATION REPORT


S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Hassam & Brothers	Rs.9,82,349/-	1 st Lowest	@0.303% Below	Pay Order and required documents are attached. P.O # 18033324 dt:26-12-2017 Rs.20,000/- from HBL Sind Secretariat Branch Karachi	Substantially Responsive
2	M/s.Serena Enterprises	Rs.9,83,469/-	2 nd Lowest	@0.190% Below	Pay Order and required documents are attached. P.O # 18033614 dt:02-02-2018 Rs.20,000/-from HBL Sind Secretariat Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Hassam & Brothers** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: EMERGENT REPLACEMENT OF SUNK DOWN PORTION OF 12" DIA
& 18" DIA RCC SEWER LINE AT TOWN OFFICE MASJID GREX KEAMARI TOWN

Item No	Description of Work	Estimated Cost				M/s. Hassam & Brothers		M/s. Serena Enterprises		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Dismantling and removing road metalling	3600.00	Cft	605.00	%Cft	21,780.00	605.00	21,780.00	605.00	21,780.00
2	Excavation for pipe line in trenches and pits in Wet Silt clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). Lift 0' - 5ft	15991.88	Cft	5400.00	%0Cft	86,356.15	5400.00	86,356.15	5400.00	86,356.15
3	Add for additional lift every 3' (5' - 8')	7830.00	Cft	5950.00	%0Cft	46,588.50	5950.00	46,588.50	5950.00	46,588.50
4	Add for additional lift every 3' (8' - 11')	6255.00	Cft	6500.00	%0Cft	40,657.50	6500.00	40,657.50	6500.00	40,657.50
5	Add for additional lift every 3' (11' - 14')	5745.00	Cft	7050.00	%0Cft	40,502.25	7050.00	40,502.25	7050.00	40,502.25
6	Add for additional lift every 3' (14' - 17')	1020.00	Cft	7600.00	%0Cft	7,752.00	7600.00	6,630.00	6500.00	6,630.00
7	Providing, & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber ring i/c testing with water to specified pressure. 12" Dia	400.00	Rft	367.00	P/Rft	146,800.00	367.00	146,800.00	367.00	146,800.00
	18" dia	200.00	Rft	539.00	P/Rft	107,800.00	530.00	106,000.00	530.00	106,000.00
8	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	4.00	Days	1500.00	P/Day	6,000.00	1500.00	6,000.00	1500.00	6,000.00






**Name of Work: EMERGENT REPLACEMENT OF SUNK DOWN PORTION OF 12" DIA
& 18" DIA RCC SEWER LINE AT TOWN OFFICE MASJID GREX KEAMARI TOWN**

Item No	Description of Work	Estimated Cost				M/s.Hassam & Brothers		M/s.Serena Enterprises		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
9	Providing manhole 4' feet inside without C.I Frame 15 Kg and 5 feet clear depth cast in situ with 1:2:4 CC in 9" thick wall, 1:4:8 C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C in benching 12" thick cement plastering with 1:3 C.M on all inside wall surfaces, channel and benching i/c making required nos of main and branch channels, 3/4" dia m.s foot rest @12" c/c i/c cost of excavation in all kinds of soil, backfilling and disposal of excavated stuff etc complete. as per design specification and instruction of Engineer Incharge (Reduced rate 1050).	10.00	Nos	13479.29	Each	134,792.90	13479.00	134,790.00	13479.00	134,790.00
10	Extra depth beyond 5 ft for depth lesser than 5 ft deducted at same rate i/c C.I Frame of depth.	84.00	Rft	2538.62	P/Rft	213,244.08	2538.00	213,192.00	2538.00	213,192.00
11	Making connection with the existing manhole including the cost of cutting hole in wall, making them good in C.C 1:2:4 and making the required channel etc. complete	2.00	Nos	180.00	Each	360.00	180.00	360.00	200.00	400.00
12	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	35823.56	Cft	2760.00	%0Cft	98,873.03	2760.00	98,873.03	2760.00	98,873.03
13	Manufacturing and supplying of 21" dia RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars at 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles. 21" dia cover.	10.00	Nos	913.63	Each	9,136.30	913.00	9,130.00	925.00	9,250.00




 Ms. 



Name of Work: EMERGENT REPLACEMENT OF SUNK DOWN PORTION OF 12" DIA & 18" DIA RCC SEWER LINE AT TOWN OFFICE MASJID GREX KEAMARI TOWN

Item No	Description of Work	Estimated Cost			M/s.Hassam & Brothers		M/s.Serena Enterprises			
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
4	Manufacturing and supplying of RCC Ring Slab of 21" dia (inside) and 36" dia outside 7 1/2" width and 6" thick i/c 3/8" dia for steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks, casted in 1:1 1/2:3 concrete with embedded 15 Kg C.I Frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town office. (A minimum of 25 slabs per trip will be transported).	10.00	Nos	1906.60	Each	19,066.00	1906.00	19,060.00	2000.00	20,000.00
15	Shifting to the site and Fixing of 36" dia (outer) Ring Slab in perfect position on damaged manholes i/c cutting of the damaged manhole i/c cutting of damaged portion of manhole in proper shape and laying of cement mortar of 2" thickness and disposal of the debris.	10.00	Nos	563.09	Each	5,630.90	563.00	5,630.00	565.00	5,650.00
TOTAL QUOTED / CORRECTED COST						985,340		982,349		983,469



 (Muhammad Khalid Khan)
 Accounts Officer (Dist. West)
 Member / Secretary


 (Saif-ul-Haque)
 Addl. Director Internal
 Audit KMC - Member


 (Magsood Ahmed Shaikh)
 Superintending Engineer (K.M.C)
 Member


 (Owais Jalik)
 S.E (District West-A)
 Member


 (Munir Ahmed Bhatti)
 Director (Design & Estimate)
 Convener



ULLAH STAMP VENDOR
02, Syed Village Malir Karachi

12.5 APR 2018

RUPEES FIVE HUNDRED ONLY

040789

Muhammad Hashim
Page-2

OBJECT: EMERGENT REPLACEMENT OF SUNK DOWN PORTION OF 12" DIA & 18" DIA RCC SEWER LINE AT TOWN OFFICE MASJID GREX KEAMARI TOWN

In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

[Signature]

Signature of the Contractor

Signature of Employer

[Signature]

DEPUTY MANAGING DIRECTOR (T/S)
KW&SB

Proprietor
M/S. HASSAM & BROTHERS.
KARACHI

WITNESS:

1. *[Signature]*
M/S. Hassam Brothers

WITNESS:

[Signature]
SUPERINTENDING ENGINEER (WEST)
KW&SB

2. *[Signature]*

[Signature]
EXECUTIVE ENGINEER (SEW)
KEAMARI TOWN, KW&SB

**OFFICE OF THE EXECUTIVE ENGINEER KEAMARI TOWN (SEW)
KARACHI WATER & SEWERAGE BOARD**

Estimate amount:-
Time limit :
Penalty for delay :
Tender Cost :
Date of Opening :

Item Rate basis
25 days
1000/- P/day
1000/-
06-02-18

Name of Work:- **EMERGENT REPLACEMENT OF SUNK DOWN PORTION OF 12" DIA & 18" DIA RCC SEWER LINE AT TOWN OFFICE MASJID GREX KEAMARI TOWN**

S. No	Description of Work	QTY	Rate		Per Unit / Item	Amount in Rupees
			Rupees in Figures	Rupees in Words		
1.	Dismantling and removal road matting	3600 Cft	605/2	Six hundred five	% Cft	21780/2
2.	Excavation for pipe line in trenches and pits in wet soil clay or mud i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade cutting joint holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge. Providing fence guards, light flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft (1.52m) and upto chain (30.5m) 0'-5' Depth	15991.88 Cft	5400/2	Five thousand four hundred	%Cft	86358/2
3.	Add for additional lift every 3' (5'-8')	7830 Cft	5950/2	Five thousand nine hundred	%Cft	46588/2
4.	Add for additional lift every 3' (8'-11')	6255 Cft	6500/2	Six thousand five hundred	%Cft	40657/2
5.	Add for additional lift every 3' (11'-14')	5745 Cft	7050/2	Seven thousand five	%Cft	40502/2
6.	Add for additional lift every 3' (14'-17')	1020 Cft	6500/2	Six thousand five hundred	%Cft	6630/2
7.	Providing laying RCC pipe with (Rubber Ring) joint and fitting in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure. 12" dia 18" dia	400 Rft 200 Rft	367/2 530/2	Three hundred sixty seven Five hundred thirty	P/Rft	146800/2 107800/2
8.	Full hire charges of the pumping per day inclusive of wage of driver & Assistant, fuel or Electric energy plate form required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completing the job.Hire Charges of pumping set of up to 10 HP pumping out of water from 10ft deep trench.	04 Days	1500/2	one thousand five hundred only	P/Day	6000/2
9.	Providing manhole 4' (inside) and 5' ft clear depth without CI frame (15 kg) cast in situ 1:2:4 in 9" thick wall 1:4:8 c/c in 6ft dia and 6" thick in foundation 1:2:4 c.c. in benching 1/2" thick cement plastering with 1:3 mortar or inside wall surface of channel & benching i/c making required nose of main and branch channels, 3/4" dia bars MS foot rest at 12" c/c including cost of excavation in all kind of soil backfilling and disposal of excavated stuff etc complete, as per design specification and instruction of the engineer incharge.(reduced rate 1050/-)	10 Nos.	13479/2	Thirteen thousand four hundred seventy nine only.	Each	134790/2
10.	Extra depth beyond 5 ft for depth lesser than 5 ft deducted at same rate i/c CI footres of depth.	(+)84 Rft	2588/2	Two thousand five hundred eighty eight	P/Rft	213192/2
11.	Making connection with the existing M/hole i/c the cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc, complete.	02 Nos.	180/2	One hundred eighty	Each	360/2
12.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	35823.56Cft	2760/2	Two thousand seven hundred sixty	%Cft	98873/2
13.	Manufacturing and Supplying of 21" dia RCC manhole covers cast in 1:2:4 concrete ratio 3" deep at the center, reinforced with 1/2" dia MS bars with 4" c/c welded to 3/16" dia thick 2" wide MS plate and two hook of 3/8" dia for bars i/c compacting i/c cutting and transportation within 10 miles. 21" dia	10 Nos.	913/2	Nine hundred thirteen only.	Each	9130/2

Manufacturing and Supplying of RCC Ring Slabs of 21" dia 36" Out side dia 7".5" width and 6" thick. i/c 3/8" dia tor steel bars two concentric ring with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks coated in a 1:1 1/2:3 concrete with embedded 15Kg C.I frame in perfect position i/c transportation charges for an average lead of 20Km per trip from casting yard to town office (A minimum of 25 slabs per trip will be transport	10 Nos.	 1906/2	One thousand Nine hundred Sixty	Each	19060/2
Shifting to the site & fixing of 36" dia Ring slab in perfect position on damaged manhole i/c cutting of damaged portion of manhole in proper shape and laying of cement mortar of 2" thickness & disposal of debris.	10 Nos.	 583/2	Five hundred Eighty three	Each	5830/2
Total Amount Rs. 984118/2					9

EXECUTIVE ENGINEER (SEW)
KEMARI TOWN, KW&SB

NOTE:- Contractor will abide all existing rules/terms & condition of SPPRA Rules-2010.

We hereby Quoted an Amount of Rs. 984118/2 On item rate basis.

In words (No) Nine Lac Eighty Four Thousand One Hundred Eighteen only.
 Signature of Contractor Hussain and Brothers
 Address: 032192834117
 Cell No. 032192834117

Hussain & Brothers
 Proprietor

982349

Tender Received in Sealed Cover & Opened By Procurement Committee.

P.O of the Bid Security Amount Rs. 20,000/- P.O No. 18033324 date 26/12/17

Rs. _____ P.O No. _____ Date: _____
 Rs. _____ P.O No. _____ Date: _____

Bank Name, HBL Sindh Secrete Br.

Bin Quoted Rs. 9,84,118/2 (pees) Nine Lac Eighty Four Thousand One Hundred Eighteen only


No Cutting or Overwriting Appears.
 Above/Below the S.O.R (on Rate Basis)


 AO (D. West) KW&SB
 Member/Secretary

SE (T/S) KMC
 Member

AD (IA) KMC
 Member


 SE (D. West) KW&SB
 Member


 Director (Design & Estimate), KW&SB
 Convenor/Chairman