SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM TO BE FAILED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOODS

1	NAME OF THE ORGANIZATION/ DEPTT	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL / LOCAL GOVT/OTHER	
3	TITLE OF CONTRACT	REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITETOWN
4	TENDER NUMBER	SPPRA SR. NO.36367
5.	BREIF DESCRIPTION OF CONTRACT	Improvement of Sew System at Site Town
6.	FORUM THAT APPROVED THE SCHEME	MD, KW&SB
7.	TENDER ESTIMATED VALUE	Rs.999909/-
8.	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs.999909/-
9.	ESTIMATED COMPLETION PERIOD (As Per Contract)	25 Days
10	TENDER OPENED ON (DATE & TIME)	09-02-2018
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	Nos.
12	NUMBER OF BIDS RECEIVED	Nos.
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Nos.
14	BID EVALUATION REPORT (enclose copy)	Attached
15	NAME AND ADDRESS OF THE SUCCESFUL BIDDER	M/S. UNITY ASSOCIATES KARACHI
16	CONTRACT AWARD PRICE	Rs.999909/-

17	RANKING OF SUCCESFUL BIDDER IN EVALUATION REPORT (i>e. 1 st , 2 nd , 3 rd Evaluation bid)	3 RD Lowest
		~
18	METHOD OF PROCUREMENT USED (Tick one)	
a)	Single Stage one Envelope Procedure	✓ Domestic /Local
b)	Single Stage Two Envelope Procedure	
c)	Two Stage Bidding Procedure	
d)	Two Stage Two Envelope Bidding Procedure	
19	APPROVING AUTHORITY FOR AWARD OF CONTRACT	
20	WHETHER THE PROCUREMENT WAS INCLUDID	IN ANNUAL PROCUREMENT PLAN?
i	ADVERTISEMENT:) SPPRS Website es, give date and SPPRA's tender number) YES	YES V NO
	s Papers i) Yes give names of newspapers and dates)	
		THROUGH WEBSITE
22	NATURE OF CONTRACT	LOCAL V INT.
23	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER DOCUMENT? (if yes, enclose of copy)	YES NO ✓

24. WHETHER EVALUATION CRITERIA
BID WAS INCLUDED IN BIDDING TENDER
DOCUMENT?
(if yes, enclose of copy)

1st Lowest M/S. UNITY ASSOCIATES

NO

YES

25.	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?
4	YES ✓ NO
26.	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
	YES VIO
27	WHETHER THE SUCCESFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies) YES V NO
28	WHETHER THE SUCCESFUL BIDDER WAS TECHNICALLY COMPLAINT YES V NO
29	WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS? YES V NO
30	WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?
31	ANY COMPLAINTS RECEIVED (if yes , result thereof)
32	ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNEDER NOTICE / DOCUMENT (if yes, give details) YES No No
33	WAS THE EXTENTION MADE IN RESPONSE TIME? (if yes, give details reasons). YES No ✓
34	DEVIATION FROM QUALIFICATION CRITERIA (if yes , give detailed reasons) YES No ✓
35	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?
	YES ✓ NO

WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO. DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.

(if yes, enclose a copy)

YES	NO	✓
1 The second	1.000	

37 WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).

38 SPECIAL CONDITION IF ANY. (if yes. give brief description)

YES NO

Signature of Official Stamp of


Cocia Hussam

Authorized Officer

EXECUTIVE ENGINEER

FOR OFFICE USE ONLY

SPPRA Block- No. 8, Sinch Secretariat no. 4-A, Court Road, Karachi Tele: 0219205356,021-9205369 & Fax 021-9206291





OFFICE OF THE EXECUTIVE ENGINEER (SEW) SITE TOWN KARACHI WATER & SEWERAGE BOARD

No. KW&SB/E.E/2018/ 68

Dated: 06-03-18

M/S. UNITY ASSOCIATES, Karachi.

WORK ORDER

Subject:-

REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITETOWN.

The competent authority KW&SB has been approved amounting to Rs.999909/- (Rupees Nine Lac Ninety Nine Thousand Nine Hundred Nine Only) on item rate basis and convey the sanction by Deputy Managing Director (T/S), KW&SB/CE(W/S)/AO/WEST/2018/37 Dated: __/__/2018 under Budget code No.B-023-18

You are hereby directed to start the work immediately and complete the same within 25 days time commencing from the date of issue of this letter in case the work is delayed or left in-complete within the stipulated time, penalty of Rs.1000/- per day shall be imposed as per work rules.

EXECUTIVE ENGINEER (SEW) SITE TOWN, KW&SB

Copy to:-

1-S.E (West), KW&SB. 2-Office Copy



OFFICE OF THE CHIEF ENGINEER (W&S) DISTRICT WEST KARACHI WATER & SEWERAGE BOARD

Room No270, 2nd Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE(W/S)/AO/WEST/2018/ 37

Dated:__/_/2018

M/S. UNITY ASSOCIATES Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:-

REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITETOWN

REF:-

Your Tender Opened on 09-02-2018.

The under signed is pleased to convey sanction for an amount to Rs.9,99,909/(Rupees Nine Lac Ninety Nine Thousand Nine Hundred Nine Only) for the subjected work
under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation
Committee-I KW&SB vide Para-33/N, financially concurred-in by finance department, KW&SB
vide Para-37/N to 46/N and approved by MD, KW&SB vide Para-48/N The expenditure is
chargeable to BG No.B-023-18 for the financial year-2017-2018. You shall be bound to abide
time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to Rs.19998/- being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be Rs.3500/- @ 0.35% sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Deputy Managing Director (T/S), KW&SB.

DEPUTY MANAGING DIRECTOR (T/S)
KW&SB

Hoodel

Copy to:-

1-DIRECTOR ACCOUNTS, KW&SB. 2-ADLFA, KW&SB. 3-EE (Sew) (SITE TOWN), KW&SB. 4-OFFICE COPY.

C.C to:-

1. MD, KW&SB.

NIT. Sr. No. SPPRA Serial No.36367

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE

SYSTEM METROVILLE UC-04 SITE TOWN

Date of Opening:

09-02-2018

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

s.		Bidde	rs' Name
No.	Eligibility / Qualification Criteria	M/s.Unity Associates	M/s.S.O.H Construction Co.
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3,	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified

(Muhammad Khalid Khan) Accounts Officer (Dist. West) Member / Secretary

(Saif-ul-Maque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Owars Malik) S.E (District West-A) Member (Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

NIT Sr. No. SPPRA Serial No.36367

Method of Procurement: Single Stage Single Envelope.

Name of Work:

REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF

SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 09-02-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Unity Associates
 - ii. M/s. S.O.H Construction Co.
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Unity Associates	Rs.9,99,908/-	Rs.20,000/-	P.O # 18687737 dt:07-02-2018 from HBL Khadija Market N.Nazimabad Branch Karachi
02	M/s.S.O.H Construction Co.	Rs.10,01,752/-	Rs.20,000/-	Less amount P.O Attached. P.O # AAA 14286014 dt:07-02-2018 from ABL Ancholi Society Branch Karachi

- 4. The bids do not contain any cutting or over-writing.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Muhammad Khalid Khan) Accounts Officer (Dist. West) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Owalis Malik) S.E (District West-A) Member (Munir Ahmed Bhati)
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.36367 I.D No.
3	Tender Description/Name of Work/Item:	REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	09-02-2018

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	VY 1 1 1 1	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Unity Associates	Rs.9,99,909/-	l st /Lowest	@0.003% Below	Pay Order and required documents are attached. P.O # 18687737 dt:07-02- 2018 from Rs.20,000/- HBL Khadija Market N.Nazimabad Branch Karachi	Substantially Responsive
2	M/s.S.O.H Construction Co.	Rs.10,01,753/-	2 nd Lowest	@0.181% Above	Less amount Pay Order and required documents are attached. P.O # AAA 14286014 dt:07-02-2018 Rs.20,000/- from ABL Ancholi Society Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Unity Associates declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Khalid Khan) Accounts Officer (Dist. West) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Owais Malik) S.E (District West-A) Member (Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work:REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN

,	,		1÷				4			U	T	T	9	à							T	Т	-	=
	_	E. G. S	no	5. B	· 	fe		п	fi			+	0	Ħ	ad	0	(ro	22	0	7		-	0	Item
Add/Deduct per It depth	G	c/c v/c cost of excavation in all kinds of soil, backfilling and disposal of excavated stuff etc complete as per design and instruction of Engineer Incharge	nos of main and branch channels, 3/4" dia m.s foot rest @12"	in benching 12" thick cement plastering with 1:3 C.M on all inside wall surfaces, channel and benching its making required	1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C	feet clear depth cast in situ with 1:2:4 CC in 9" thick wall,	Providing manhole 4' feet inside with C.I Frame 15 Kg and 5	ring i/c testing with water to specified pressure. 12" Dia	fitting in trench including cutting, fitting, jointing with rubber	Providing, & Laying of RCC Pipes with Rubber Ring Joint and	_		_	traffic wherever required lift upto 5 ft (1.52 m) and lead upto	guards, lights, flags sand temporary crossing for non-vehicular	one chain as directed by Engineer Incharge providing fence	grade cutting joints holes and disposal of surplus earth within	and shape leveling of beds of trenches to correct level and	of murum i/c trimming and dressing sides to true alignment	Excavation for pipe line in trenches and pits in all kind of soil	Distinguiting and removal of road metalling	lignanting and amount of the life	Secretarion of Motor	Description of Work
36.00 R	12.00 N							1160.00			10440.00	23200.00									4640.00	Quantity		
Rft	Nos 1						1	RA			Cft	Cft									Cft	٧		
2538.62	14529.29 Each						507.00	367 00			5200.00	4650.00									605.00	Rate		Estimated
P/ft	Each	1					1/1/1	P/R A			%0Cft	%0Cft									%Cft	Per		d Cost
91.390.32	174,351.48						423,720.00	175 770 00			54,288.00	107,880.00								-	28.072.00	Amount		
2538 00	14529.00	×					367.00	200			5200.00	4650.00									605.00	Rate	Ass	M
_	174.348.00						425,720.00			0.900000	54.288.00	107,880.00	72							-0,0,2,2,00	28 072 00	Amount	Associates	M/s.Unity
2520 00	14529 00						368.00			0200.00	5200 00	4650.00								000.00	605 00	Rate	Const	M
01 269 00	174 348 00			a II		*5	426,880.00			24,200.00		107 880 00					J			20,072.00	Т	Amount	Construction Co.	M/s.S.O.H



lik the

Sh

Name of Work: REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN

Quantity 27.00 N 2216.28 C		Estimated Cost	Estimated Rate 180.00 2760.00	Estimated Cost Rate Per Amount Rate 180.00 Each 4,860.00 180. 2760.00 %0Cft 88,916.93 2760.	Estimated Cost Rate Per Amount 180.00 Each 4,860.00 2760.00 %0Cft 88,916.93
12 15	os S	Rate 180.00 2760.00	Estimated Cost Rate Per 180.00 Each 2760.00 %0Cft	Estimated Cost Rate Per Amount Rate 180.00 Each 4,860.00 180. 2760.00 %0Cft 88,916.93 2760.	Estimated Cost Associa Rate Per Amount Rate A 180.00 Each 4,860.00 180.00 180.00 2760.00 %0Cft 88,916.93 2760.00 8
Cost Associates Cor Per Amount Rate Amount Rat Each 4,860.00 180.00 4,860.00 200 %0Cft 88,916.93 2760.00 88,916.93 2760	Associates Rate Amount 0 180.00 4,860.00 3 2760.00 88,916.93 2	4,860.00 88,916.93 2	360.00 916.93	Construction (Rate Amo 200.00 5,4 2760.00 88,9	

(Muhammad Khalid Khan) Accounts Officer (Dist. West) Member / Secretary

(Saif-ul-Haque) Addl. Director Internal Audit KMC - Member

(Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C) Member

(Owars Malik) S.E (District West-A) Member

(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener



SAJAD ULLAH STAMP VENDOR

Shop No.02, Syed Village Malir Karachi

0 2 MAR 2018

Lic. No. 157 S.NO.

CONTRACT AGREEMENT

annag Hashim


Sanction Amount Rs.9,99,909/-

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of MacL 2018 between The Karachi Water & Sewerage Board represented by it's The Deputy Managing Director (T/S), KW&SB (hereinafter called the "Employer") of the one part and M/S. UNITY ASSOCIATES (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz "REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITETOWN" Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnessed as follows:-

- 1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - The Letter of Sanction (a)
 - (b) The completed Form of Bid along with Schedules to Bid:
 - Conditions of Contract & Contract Data: (c)
 - The priced Schedule of Prices. (d)
 - The Specification: and (e)
 - The Drawings (f)



No. 123. Store No. 15 tourn

(Rupees one thousand only)

054586

0 2 MAR 2010

Purpose Value SUBJECT:

REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY; SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITETOWN

- In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Proprietor

M/S. UNITY ASSOCIATES. KARACHI Signature of Employer

DEPUTY MANAGING DIRECTOR (T/S)

KW&SB

WITNESS:

WITNESS:

SUPERINTENDING ENGINEER (WEST)

KW&SB

2. The Land food

EXECUTIVE ENGINEER (SEW) SITE TOWN, KW&SB

OFFICE OF THE EXECUTIVE ENGINEER SITE TOWN (SEW) KARACHI WATER & SEWERAGE BOARD

Estimate amount:- Item Rate basis Penalty for delay: 1000/- P/day
Tender Cost : 1000/Date of Occari

Date of Opening: 09-12-18

Name of Work:-

REPLACEMENT OF 12" DIA SUNK DOWN SEWER PIPE LINE AT ALI AHMED HOUSE TO WATER PUMP & TAYEBAH MASJID TO ASLAM STATE AGENCY, SEC-3 FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN.

S.	Description of Work	QTY		Rate	Per Unit	Amount in
No	7	PAUS:	Rupees in Figures	Rupees in Words	/ Item	Rupees
1.	Dismantling and removal road matting	4640 Cft	605.00	Six Hudud for	% Cft	28072.0
2.	Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade cutting joint holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge. Providing fence guards, light flags and temporary crossings for non-vehicular traffic where ever required lift upto 5	e (450.00	Four Marsat Six lud	W 25 20	107880
	ft (1.52m) and upto chain (30.5m) 0'-5' Depth	23200 Cft 10440 Cft	\$200.00	Fue Huma to lude	3 . %0Cft %0Cft	54288.
3.	Providing laying RCC pipe with (Rubber Ring) joint and fitting in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure. 12" dia	1160 Rft	367.00	Three hiched swift Seven.	P/Rft	425720.0
4.	Providing manhole 4' (inside) with CI frame (15 kg) 5ft clear depth cast in situ 1:2:4 in 9" thick wall 1:4:8 c/c in 6ft dia and 6" thich in foundation 1:2:4 c.c. in benching ½" thick cement plastering with 1:3 mortor or inside wall surface of channel & benching i/c making required nose of main and branch channels, ¾ "dia bars MS foot rest at 12" c/c including cost of excavation in all kind of soil	, N.		Fourteen Movea	ı.	,
	backfilling and disposal of excavated stuff etc complete, as per design specification and instruction of the engineer incharge.	12 Nos.	14529.00	And broken trele Mind only. Ins thousand fine	1 Each	174348.
5.	Add or deduct per ft depth.	36 Rft	2538.00	listed Hurly Eight on	P/Rft	91368.
6.	Making connection with the existing M/hole i/c the cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc, complete.	27 Nos.	180.00	Ou luded Bighty	Each	4860.0
7.	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	32216.28 Cft	2760.00	Two hand Sury ord		88916.0
8.	Full hire charges of the pumping set per day inclusive of wages of driver and Assistant fuel or electric energy plate form required for placing the pumps etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completion of the job. (i) Hire charges of pumping set of upto 10HP pumping out water from 10 feet deep trench.	9 Days	1500.00	Oue Ilmeral finé broket oulg.	P/Day	13500.00
9.	Manufacturing and Supplying of 21" dia RCC manhole covers cast in 1:2:4 concrete ratio 3" deep at the center, reinforced with ½" dia MS bars with 4" c/c welded to 3/16" dia thick 2" wide MS plate and two hook of 3/8" dia for bars i/c compacting i/c cutting and transportation within 10 miles. 21" dia	12 Nos.	413.00	Imite ocey	Each	10 956.0

MUN EXECUTIVE ENGINEER (SEW)

	SITE TOVVIN, KVV&SB
NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-201 I/We hereby Quoted an Amount of Rs 99908.00 On item rate basis. In wards Note the Note May No May No May Hunt Hunt by get to	
Signature of Contractor	a
Address:	
Cell No. For UNITY ASSOCIATES	
Proprietor,	