

OFFICE OF THE EXECUTIVE ENGINEER (SEW) MALIR TOWN KARACHI WATER & SEWERAGE BOARD

No.KW&SB/E.E/SEW/MALIR/2018/17

Dated: 26/04/2018

The Director (CB), SPPRA Barrack No.8 Sindh Secretariat No.4-A Court Road Karachi.

SUBJECT: **EMERGENCY REPLACEMENT OF 12" & 8" DIA DAMAGED**

CHOCKED RCC PIPE LINE AT BAITULLAH IMAM BARGAH UC-12 & PROCESSION ROUTES OF MUHARRAM-UL-HARRAM MALIR

TOWN

Reference: SPPRA Website Serial No.36392 I.D

Enclosed Please find herewith the following information regarding above NIT here by forwarded for uploading on SPPRA Website Please.

1. Contract Evaluation Form.

2. Bid Evaluation Report.

3. Letter of Award (Work Order / Letter of Commencement).

4. Contract Agreement.

5. Bill of Quantities.

Executive Engineer (Sew) Malir Town, KW&SB

Copy to:-

1-Director Design, KW&SB.

2-SE (Malir), KW&SB.

3-Office Copy.



SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM TO BE FAILED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOODS

1	NAME OF THE ORGANIZATION/ DEPTT	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL / LOCAL GOVT/OTHER	
3	TITLE OF CONTRACT	EMERGENCY REPLACEMENT OF 12" & 8" DIA DAMAGED CHOCKED RCC PIPE LINE AT BAITULTAH MAD BARGAH UC-12 & PROCESSION ROUTES OF MUHARRAM-UL-HARRAM MALIR TOWN
4	TENDER NUMBER .	SPPRA SR. MO.36392
5.	BREIF DESCRIPTION OF CONTRACT	Improvement of Sew System at Malir Town
6.	FORUM THAT APPROVED THE SCHEME	MD, W&SB
7.	TENDER ESTIMATED VALUE	Rs.937258/-
8.	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs.937258/-
9.	ESTIMATED COMPLETION PERIOD (As Per Contract)	<u>ID</u> Days
10	TENDER OPENED ON (DATE & TIME)	13-02-2018
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	02 Nos.
12	NUMBER OF BIDS RESEIVED	o ≥ Nos.
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	62 Nos.
14	BID EVALUATION REPORT (enclose copy)	Attached
15	NAME AND ADDRESS OF THE SUCCESFUL BIDDER	M/S. HAQ BAHOO CONSTRUCTION Plot #24/30, Model Colony Malir Township KARACHI
16	CONTRACT AWARD PRICE	Rs.937258/-

17 RANKING OF SUCCESFUL BIDDER IN EVALUATION REPORT (i>e. 1 st , 2 nd , 3 rd Evaluation bid)	2 nd Lowest 3 RD Lowest
18 METHOD OF PROCUREMENT USED (Tick one)	
kk) Single Stage one Envelope Procedure	✓ Domestic /Local
II) Single Stage Two Envelope Procedure	
mm) Two Stage Bidding Procedure	
nn) Two Stage Two Envelope Bidding Procedure	
19 APPROVING AUTHORITY FOR AWARD OF CONTRACT	M-D, 1(w & SB
20 WHETHER THE PROCUREMENT WAS INCLUDID IN	ANNUAL PROCUREMENT PLAN?
	YES V NO
21 ADVERTISEMENT:	
xix) SPPRS Website (if yes, give date and SPPRA's tender number)	
YES\V No	
News Papers xx) Yes give names of newspapers and dates) YI	S THROUGH WEBSITE
No.	• •
22 NATURE OF CONTRACT	LOCAL V INT.
23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING TENDER	
DOCUMENT? (if yes, enclose of copy)	YES NO ✓
24. WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING TENDER DOCUMENT? (if yes, enclose of copy)	YES NO ✓

1st Lowest M/S. HAQ BAHOO CONSTRUCTION

٤	25.	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?
		YES V NO
	26.	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?
		YES V NO
	27	WHETHER THE SUCCESFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies) YES V NO
		YES V NO
	28	WHETHER THE SUCCESFUL BIDDER WAS TECHNICALLY COMPLAINT YES V NO
	29	WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?
		YES V NO
	30	WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?
		YES V NO
	31	ANY COMPLAINTS RECEIVED (if yes , result thereof)
	32	ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNEDER NOTICE / DOCUMENT (if yes, give details)
		YES No ✓
	33	WAS THE EXTENTION MADE IN RESPONSE
		TIME? (if yes, give details reasons). YES No ✓
		DEVIATION EDITION CRITERIA YES
	34	DEVIATION REMOVED ALIFICATION CRITERIA (if yes , give detailed reasons)
	35	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?
		YES ✓ NO

WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF SUPPLIER PREMISES IN CONNECTION WITH THE ASCERTAINED REGARDING FINANCING OF VISIT, (if yes, enclose a copy)	PROCUREMENT? IF SO. DETAILED TO BE
	YES NO ✓
37 WERE PROPER SAFEGAURDS PROVIDED ON MO CONTRACT (BANK GUARANTEE ETC).	BILIZATION ADVANCE PAYMENT IN THE
	YES I NO I
38 SPECIAL CONDITION IF ANY.	
(ii you, give brief description)	YES No
	NO Y
Signature of Official Stamp of	
Authorized Officer	
Authorized Officer	
Muhammad Usman	
FOR OFFICE USE ONLY Executive Engineer (Sew)	
Malir Town KW & SB	/ · · · · · · · · · · · · · · · · · · ·
SPPRA Block- No. 8, Sindh Secretariat n Tele: 0219205356,021-9205369	o. 4-A, Court Road, Karachi & Fax 021-9206291

RACHI WATER & SEWERAGE BOARD

BID EVALUATION REPORT

	me of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
	fender Reference No:	SPPRA Serial No.36392 I.D#
	Tender Description/Name of Work/Item:	EMERGENCY REPLACEMENT OF 12" DIA AND 8" DIA DAMAGED CHOCKED RCC PIPE LINE AT BAITULLAH IMAM BARGHA UC-12 AND PROCESSION ROUTS OF MUHARRAM-UL-HARRAM MALIR TOWN
	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	13-02-2018

12 BID EVALUATION REPORT

S#	NAME OF FIRM / BIDDER	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REMARK	KS
01	M/s.Haq Bahoo Construction	Rs.9,37,258/-	1 st Lowest	@0.043% Below	Pay Order and other documents are attached. P.O # 16680795 dt:12-02-2018 Rs.18,750/-from HBL Dehli Mercantile Society Branch, Karachi	
02	M/s.M.Shafiq & Brothers	Rs.9,38,854/-	2 nd Lowest	@0.127% Above	Pay Order and other documents are attached. P.O # 16680794 dt:12-02-2018 Rs.20,000/-from HBL Dehli Mercantile Society Branch, Karachi	

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 20 0 M/s.Haq Bahoo Construction declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Niaz Ahmed Shaikh) A.A.O (District Malir)

Member / Secretary

Member

(Saif-ul-Haque) Additional Director Internal

Audit - KMC Member

(Magsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Sikander Ali) (Munir Ahmed Bhatti) Director (Design & Estimate) S.E (District Malir)

Convener



OFFICE OF THE EXECUTIVE ENGINEER (SEW) MALIR TOWN KARACHI WATER & SEWERAGE BOARD

No. KW&SB/E.E/Malir/2018/ / 7

Dated: 25/04/2018

M/S. HAQ BAHOO CONSTRUCTION, Plot #24/30, Model Colony, Malir Township, Karachi.

WORK ORDER

Subject:-	EMERGENCY REPL	ACEMENT OF 12"	& 8" DIA DAMAGED	CHOCKED
	RCC PIPE LINE AT	BAITULLAH IMAM	BARGAH UC-12 & PR	OCESSION
	ROUTES OF MUHAI	RRAM-UL-HARRAI	M MALIR TOWN.	
	The competent aut	thority KW&SB ha	s been approved ar	nounting to
Rs.937258/-	(Rupees Nine Lac	Thirty Seven Tho	usand Two Hundred	Fifty Eight
Only) on iten	rate basis and conve	ey the sanction by D	eputy Managing Direct	or (T/S) vide
No.DMD(T/S)/I	(W&SB/TENDER/2018/	Dated://2	018 under BG code No.	P-023-18
	You are hereby dire	cted to start the wo	ork immediately and co	mplete the
same within	days time com	mencing from the da	ate of issue of this letter	in case the
work is delay	ed or left in-complet	e within the stipula	ted time, penalty of R	s/-
per day shall	be imposed as per w	ork rules.		
			Chauman	
		-	EXECUTIVE ENGINEER (S MALIR TOWN, KW&SB	EW)

Copy to:-

1-S.E (Malir), KW&SB. 2-Office Copy



KARACHI WATER AND SEWERAGE BOARD

Office of the Deputy Managing Director (Technical Services Department)

NO: DMD (T/S) /KW&SB/TENDER/2018/40.A

DATED. 16/9/2018.

To,

M/s. Haq Bahoo Construction, Plot # 24/30, Model Colony, Malir Township, Karachi.

SANCTION LETTER

SUBJECT: - EMERGENCY REPLACEMENT OF 12[†] & 8" DIA DAMAGED CHOCKED RCC PIPE LINE AT BAITULLAH IMAM BARGGHA UC-12 AND PROCESSION ROUTS OF MUHARRAM-UL-HARRAM, MALIR TOWN.

The undersigned is pleased to accord sanction for an amount Rs.9,37,258/-(Rupees nine lac thirty seven thousand two hundred fifty eight only), for the subjected work through websites of SPPRA/KW&SB under rule SPPRA-2010, duly evaluated by the Procurement/Evaluation Committee-I, KW&SB vide para-24 to 31/n, the financially concurred-in by Finance Department, KW&SB vide para-34 to 43/n, duly approved by MD, KW&SB vide para-46/n, the expenditure is chargeable to BG No. P023-18, for the financial year 2017-2018. You shall be bound to abide time to time instructions issued by Engineer incharge.


You are, therefore, directed to contact EE (Sew) Malir Town, KW&SB office for execution of agreement, to provide the stamp paper Rs.3 280/-, @ 0.35% of sanctioned cost. In case of failure, the sanction shall be stand cancelled and action Contract rules shall be taken against you.

Dy: Managing Director (T/S)

KW&SB

Copy to: -

- 1. SE (MALIR), KW&SB.
- EE (SEW) MALIR TOWN, KW&SB:
- 3. DIRECTOR (A/C), KW&SB.
- 4. ADLFA, KW&SB.
- 5. AO (BUDGET), KW&SB.
- 6. OFFICE COPY.



icence No p Ho. S.7. Magnias Bongor issued to With? Through With Ac-Purpose Stamps Vendor's Signature..... Not For used Bank Guarantes/will/divorce vando: not responsible Any Fake Documentations

PAGE-2/2

- 3. In consideration of the payments to be made by the KW&SB to contractor as hereinafter mentioned the Contractor hereby covenants with the KW&SB to executed and complete the Works and remedy the defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The KW&SB hereby covenants to pay to the Contractor in consideration of execution and completion of the works as per provision of the Contract, the Contract price or such other sum as may become payable under provisions of the Contract.

IN WITNESS WHEREOF, the said parties hereto have caused this Contracts agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signed, Sealed and Delivered in the presence of.

For and on behalf of CONTRACTOR

Signature

Mr. Shah Mohammad Proprietor M/s. Haq Bahoo Construction

WITNESSES OF CONTRACTOR

1- M. IABALACO

For and on behalf of KW&SB

Signature


Dy: Managing Director (T/S)

KW&SB

WITNESSES OF KW&SB

Thouncast Executive Engineer (Sew) Malir Town, KW&SB

Superintending Engineer (District Malir), KW&SB



SALAD III. 10
Shop No. 11
S.NC 26119;
WATE SET 10 WITH ADDRESS TO THROUGH WITH ADDRESS TO THROUGH WITH ADDRESS TO THE CONTROL OF THE CONTROL

(RUPEES ONE THOUSAND ONLY)

AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 17th day of 2018, between the Karachi Water & Sewerage Board, represented by Dy: Managing Director (T/S), KW&SB, (hereinafter called the Employer, which is expression mean and include successors) of the one part and proprietor Mr. Shah Mohammad carrying on business under the name and style of M/s. Haq Bahoo Construction, being maintaining his office at Plot # 24/30, Model Colony, Malir Township, Karachi, (Hereinafter called the contractor of the other part).

WHEREAS, the Employer is desirous that certain Work viz "EMERGENCY REPLACEMENT OF 12" & 8" DIA DAMAGED CHOCKED RCC PIPE LINE AT BAITULLAH IMAM BARGGHA UC-12 AND PROCESSION ROUTS OF MUHARRAM-UL-HARRAM, MALIR TOWN", has accepted a Bid by the Contractor for Rs.9,37,258/- (Rupees nine lac thirty seven thousand two hundred fifty eight only). for the subjected work on item rate basis, under SPPRA rule-2010, for the execution and completion of such works, and the remedying of any defects therein.

Now this Agreement witnessed as follows:

- 1. In this Agreement words and expressing shall have the same meaning as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those part relating to Instructions to Bidders, shall be deemed to form and construed as parts of this Agreement, viz:
 - a. The sanction letter vide NO: DMD (T/S)/TENDER/2018/40_4 dated: 16/09/-2018,
 - b. The completed Form of Bid along with Schedules Bid,
 - c. Conditions of Contract & Contract Data,
 - d. The priced Schedule of Prices/Bill of quantities (BOQ),
 - e. The Drawings,
 - f. The contractor have already deposited 2% Earnest Money in shape of Pay Order vide No: 16680795 dated: 12-02-2018, amounting to Rs.18,750/-, issued by HBL, Delhi Mercantile Society, Branch, Karachi, deposited in to KW&SB Accounts vide challan No: Nil dated: 28-02-2018, & such 8% balance Performance Security amounting to Rs.74,976/-, will be deducted from contractor bill & such amount have given a lien over as Performance Security for the due fulfillment of the contract and contractor abide by Specifications & Tenders.

First F




The state of the s Same to write appears C. Wajahet Advocate The state of the s

> SUB:- EMERGENCY REPLACEMENT OF 12" & 8" DIA DAMAGED CHOCKED RCC PIPE LINE BAITULLAH IMAM BARGGHA UC-12 AND PROCESSION ROUTS OF MUHARRAM-UL-HARRAM, MALIR TOWN, M/s. Haq Bahoo Construction, Rs.9,37,258/-.

18 F. St.





DATE 260495

SUB:- EMERGENCY REPLACEMENT OF 12" & 8"
DIA DAMAGED CHOCKED RCC PIPE LINE
AT BAITULLAH IMAM BARGGHA UC-12
AND PROCESSION ROUTS OF MUHARRAMUL-HARRAM, MALIR TOWN, M/s. Haq Bahoo
Construction, Rs.9,37,258/-.

AME OF WORK:

EMERGENCY REPLACEMENT OF 12" DIA AND 8" DIA DAMAGED & CHOCKED RCC PIPE LINE AT BAITULLAH IMAM BARGHA UC-12 & PROCESSION ROUTS OF MUHARRAM-UL-HARRAM MALIT TOWN.

(B) Description	and Rate o	f Items Base	ed on Market (Off		
N₀ DESCRIPTION OF WORK	QTY.		RATE	PER UNIT	AMOUNT IN
		Rupees in Figures	Words	ITEM	RUPEES
Scarifying the existing road surface	3150 Sft	(1161-)	Sieteen	% Sft	3654/-
Dismantling and removing road metaling.	4725 Cft	(600)	nox Held	% Cft	28389
Excavation for pipe line and trenches, and pits in all kind of soils of muram i/c trimming and dressing sides to true alignment and shape leveling of bids of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer incharge, Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft, (1.52m) and lead upto one chain (30.5m). 0'-5' Add for additional lift of every 3ft. (5'-8') Providing Laying RCC pipe with (Rubber Ring Joint and fitting in trench i/c cutting, fitting and jointing with rubber ring i/c testing	- (10275 Cft 4800 Cft	9645)	Lowy Six High Pive	% 0Cft	47727/-
with water to specified pressure. 12" DIA	800 Rft	3/2/	The Hull Sixty Seven	1 P/Rfi	223/2001-
8" DIA		307	Two Hotel	P/Rft	61800/
diameter without RCC manhole covers with CI frame (15 kg) 5 feet clear depth cast in situ 1:2:4 9"thick wall 1:4:8 cement concrete in 6 ft dia and 6 inch thick in foundation 1:2:4 CC in benching ½"thick cement plaster 1:3 cement mortar on inside wall and surface of channel and benching to top including Making required numbers of main and branches channels ¾" dia bar M.S foot rest at 12" c/c including cost of excavation in all kind of soil back filling and disposal of excavated stuff etc complete as per design and instruction of the Engineer in			forteen p five fine twenty min	Town of last	319638/
charge.	22 Nos.	146.29		Each	Cont. page: # 02

•		nd Rate of Items Based on Ma		PER	
DESCRIPTION OF WORK	QTY.	Rupees in	RATE Rupees in Words	UNIT / ITEM	AMOUNT IN RUPEES
Extra Depth	32 ft	2578/	Hold Thity	P/Rft	81216/-
Full Hire charges of pumping set Per day i/c of wages of driver and assistant fuel or electric energy plat forms required for placing pumps etc, at lower depth with suction and delivery pipe for pumping out water found at					
various depths from trenches i/c the cost of erection and dismantling after completion of the job. (i)Hire charges of pumping set of upto 10 H.P pumping out water from 10 ft,			Proteers		
deep trench.	07 Days	(1500)-		P/day	10500/
Manufacturing and supplying of 21 inch diameter RCC manhole covers cast in 1:2:4 concrete ratio 3"deep at the center, reinforced with ½" dia tor steel bars at 4" c/c welded to 3/16" thick 2" wide MS plate two hook of 3/8" dia tor bar including compacting i/c cutting, and transportation with in 10 miles.	-		aim Hustin		
21" Dia	22 Nos. ((9/3/2	Thiteen	Each	200861
Making connection with the existing manholes i/c the cost of cutting holes in wall making them good in Cement Concrete 1:2:4 and making the required channel etc complete	44 Nos.	(180/-	one Hill	Each	75201-
Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc, complete.	13723 Cft	275/	wenty Sere Holn Litt	21 7 %-001	37807/
(a)	32298		MUTATE EXECUT MALIE	IVE ENG TOWN,	Man INEER (SEW) K.W.& S.B
Thereby Amounting to Rs. Thereby Amounting to Rs.	nively	eight es	ds) Nine las	1hy	SEVEN!

Note:- All existing SPPRA Rule will be abide, Rate Analysis of each item have been filed by me. Signature & Stamp of the Contractor

Address: 24/30 Modil Colon J KHR CALL # 0346-2287415

Pay Order of the 18,750/- No. 16680 795

12-02-18 HBL Dehli Mercantille Green Brown Khi

Mo Cutting or over

Bidder has quoted to the 200 March March Below the S.O.R (Item mate basiu)

Solve Below the S.O.R (Item mate basiu)

Server Serverace

Member Serverace

AD HAN AMC

Member Serverace

Member Serverace

1 W & 58

Ourceor (Coston & Extinate), KWSSB