## SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### **CONTRACT EVALUATION FORM**

## TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOOD

1) Name of The Organization/ Deptt.	Executive Engineer Highway Division Naushahro Feroze				
2) Provincial / Local Govt/ Other	Provincial				
3) Title of Contact	District ADP				
4) Tender Number	1				
5) Brief Description of Contract	Construction of Link Road from Hussain Kalhoro Link Road to Faqeer Hanif kalhoro Road Mile 0/0-0/3 Taluka Bhiria District N'feroze				
6) Forum That approved the Scheme	<b>District Development Board/ Committee</b>				
7) Tender Estimated Value	500000/-				
8) Engineer's Estimate (for civil Works only)	4959244/-				
9) Estimated Completion Period (As per Contract)	24 Months				
10) Tender opened on (Date & Time)	16-02-2018 (3:00 P.M)				
11) Number of tender documents sold (Attach list of buyers)	3 Nos.				
12) Number of Bids Received	3 Nos.				
13) Number of Bidders Present at the time of opening of Bids.	3 Nos.				
14) Bid Evaluation Report (Enclosed a copy)	Yes				
15) Name and Address of the Successful Bidder	Mr. Zaffar Ali Chandio				
16) Contact Award Price	4915686/-				
17) Ranking of Successful Bidder in Evaluation report. (i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> Evaluation Bid)	1 <sup>st</sup> Lowest				
18) Method of procurement used;- (Tick One)					
a) Single Stage- One Envelope Procedure	✓ Domestic / Local				
a) Single Stage- Two Envelope Procedure					
b) Two Stage Bidding Procedure					
c) Two Stage- Two Envelope Bidding Procedure					

Please specify if any other method of procurement was adopted i.e emergency, direct contracting/ negotiation etc. with brief reasons:

19) Approving authority for award of contract	Executive Engineer Highway Division Naushahro Feroze				
20) Whether the procurement was included in annual procurement plan	Yes V No				
21) Advertisement	A				
I. SPPRA Website	Yes Sr. No. 36394 Dated: 24-01-201				
(if yes , give date and SPPRA Identification No.)	No				
II. News Papers	Yes 🗸				
(if yes give name of Newspapers and date)	No				
22) Nature of Contract	Domestic/ Local ✓ Int.				
23) Whether qualification criteria was included in bidding / tender documents? (if yes, enclose a copy)	Domestic/ Local ✓				
24) Whether bid evaluation criteria was included in bidding / tender documents/ (if yes, enclose a copy)	Domestic/ Local ✓				
25) Whether approval of competent authority was obtained for using a method other than open competitive bidding/	Yes V No				
26) Was bid security obtained from all the bidders?	Yes V No				
27) Whether the successful Bid was lowest evaluated Bid / Best evaluated Bid ( in case of consultancies)	Yes V No				
28) Whether the successful Bidder was technically competent?	Yes V No				
29) Whether names of the bidders and their quoted price were read out at the time of opening of Bids?	Yes V No				
30) Whether evaluation report given to bidders before the award of contract? (attach copy of the bid evaluation report)	Yes V No				

(if yes , result thereof  32) Any deviation from specification given in the tender notice / documents.  (if yes , given reasons)  Yes  Yes	No V	
tender notice / documents.	NO 🗸	
(, ) = , g. =	NO -	
33) Was the extension made in response time? (if yes, give detailed reasons)	No 🗸	
34) Deviation from qualification criteria (if yes, give detailed reasons)		
35) Was it assured by the procuring agency that the selected firm is not black listed.	No	
36) Was a visit made by any officer/ official of the procuring agency to the supplier's premises in		
connection with the procurement? If so, details to be ascertained regarding financing of visit, if abroad:	No 🗸	
(if yes , enclose a copy)		
37) Were proper safeguards provided on mobilization advance payment in the contract (bank Not appropriate etc).?	plicable	
38) Special Conditions , if any	No 🗸	
(if yes, give Brief Description)		
39) Date of award of contract:		~
Signature and official stamp of authorized officer  Highway Division		
FOR OFFICE USE ONLY		

<u>SPPRA, BLOCK NO. 8, SINDH SECRETARIAT NO. 4-A, COURT ROAD, KARACHI,</u>
Tele: 021-9205356;021-9205369 & fax: 021-9206291



#### Phone 0242-920028

#### OFFICE OF THE EXECUTIVE ENGINEER (HIGHWAYS DIVISION) NAUSHAHRO FEROZE

Email: highwaydivision\_nf@yahoo.com

No./TC/G-55/N.Feroze/ 2/19 Dated: >7 / 5 3 / 2018.

To.

Mr. Zaffar Ali Chandio Government Contractor,

Naushahro Feroze

SUBJECT:

CONSTRUCTION OF LINK ROAD FROM HUSSAIN KALHORO LINK ROAD TO FAQEER HANIF KALHORO ROAD MILE 0/0-0/3 TALUKA BHIRIA DISTRICT

N'FEROZE

Reference: Your Tender dated: 15-02-2018.

The rate quoted by you @ Rs. 7.10 % (Rupees Seven Point One Zero) Percent Above on Part-A for Road Component and @ Rs. 30.15 % (Rupees Thirty Point One Five ) Percent Aboveon Part-B for Masonry Structure, of the estimate rate entered in schedule "B" has been approved by the competent authority.

You are therefore requested to please start the work within 7 days under the supervision of Assistant Engineer Highway Sub-Division Bhiria

The work should be completed within 24 Months. You are instructed to complete the same within schedule period and work should be carried out according to technical sanctioned accorded by competent authority as per P.W.D. specification.

The bitumen 80/100 penetration will be arranged by you on your own cost from National Refinery Korangi Karachi to site of work for utilization during execution of the work.

You are requested to please attend the Office of the Executive Engineer Highways Division Naushahro Feroze immediately to sign the necessary documents.

NAUSHAHRO FEROZE

HIGHWAYS DIVISION

Copy forwarded with complements to the Superintending, Engineer (Works & Services Department) Naushahro Feroze for information with reference to his office letter No. S.E/W&S/B.B/173/2018 N.Feroze, Dated: 27-03-2018

Copy forwarded to the Assistant Engineer Highways, Sub-Division Bhilia for information. The actual date of start of work may please be reported in que course of time. It may please be noted that the work should be carried out as per PWD specification and technically sanction estimate strictly.

> HIGHWAYS DIVISION NAUSHAHRO FEROZE

975144

9147.69

%Cft

## SCHEDULE OF PRICES (BOQ)

(Description and rate of Items based on Composite Schedule of Rates)

Name of Scheme: CONSTRUCTION OF LINK ROAD FROM HUSSAIN KALHORO LINK ROAD TO
FAQEER HANIF KALHORO ROAD MILE 0/0-0/3 TALUKA BHIRIA DISTRICT

A. ROAD WORK:-

10660

Cft

					I company and a second and a second	
FITEM	O ANTITE	\$	DECSRIPTION 1	RATE	UNIT	AMOUNT
1			FORMATION  Earth work for road embankemnt from borrows pits including laying 6" layers clod dressing remaining dressing complete, lead upto 100" ft: in oridnary soils 85% density within extra lead.		***	
	103531	Cft	85% With Extra Lead	7723.95	%0Cft	799668
	24374	Cft	95-100% With Extra Lead	10253.72	%0Cft	255051
	31 050	Cft	E/W on Berms	7723.95	%0Cft	239829
2			SUB BASE COURSE  Preparing Sub-Base Course by supplying and spreading stone metal of 1-1/2-2" gauge of approved quality form approved quarry in required thickness to proper camber and graced including hand packing filling voids with 20 Cft. Pit Canal sand having plasticity index of not more than 6% of suitable quality, watering and compacting the same so as to acieve 98-100% density as per modified AASHO specification, rate include all cos tof materials T&P and carriage up to 3 chains.			
	10660	Cft		7798.13	%Cft	831281
3			BRICK EDDING  Lyaing brick on end edging i/c supplying 9"x4 ½ "x3" lst Class bricks excavation for laying edging with Small Side parallel to the road. Rate includes lead up to 3 chains.			
	3553	Rft		2729.96	%Rft	96995
4			Preparing base course supplying and spreading stone metal of approved quality properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 cft screening and non plastic quarry fines, filling depressions with stone metal after initial ruling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. Rate i/c providing and using templates camber plates, screen forms, as directed (rate i/c all cost of materials T&P carriage up to site of work etc.			

## SCHEDULE OF PRICES (BOQ)

(Description and rate of Items based on Composite Schedule of Rates)

Name of Scheme: CONSTRUCTION OF LINK ROAD FROM HUSSAIN KALHORO LINK ROAD TO FAQEER HANIF KALHORO ROAD MILE 0/0-0/3 TALUKA BHIRIA DISTRICT

B. CULVERTS

HI III IVI	QUANTI	IES :	DECSRIPTION OF THE PROPERTY OF	KALE	UNLIVE	AMOUNT
1			EXCAVATION  Excavation in foundation of buildings structures i/c dog dressing refilling around structures with excavated materials watering, roaming lead up to 1 chan and left up to 5 ft in ordinary soils.			
	1060	Cft		3176.25	%0Cft	3367
2			CEMENT CONCRETE BRICKS  Cement concrete bricks or stone ballast 1 1/2" gauge ration 1:4:8		*	
100 JOB	240	Cft	gaage rason 1.4.0	9416.28	%Cft	22599
3			PACCA BRICK WORK Pacca brick works in foundation and in plinth in cement sand mortar ratio 1:4			
	355	Cft		12501.41	%Cft	44380
4		8	ERRECTION & REMOVAL  Errection & Removal of contering for R.C.C or plain cement concrete work of deodor wood (2nd class) Vertical.			
	24	Cft		3127.41	%Cft	750
5			CEMENT CONCRETE PLAIN  Cement concrete plain i/c placing, compacting, Finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4	*	*	2
- 26	80	Cft	1400 1.2.4	14429.12	%Cft	11543
6			FABRICATION Fabrication of mild steel reinforcement for concrete i/c cutting bending, lying in position			
			making joints and fastening i/c cost of binding wire (also includes removal of rust from bars)			
	5.27	Cwt		4820.2	%Cwt	25402
7. m			R.C.C WORK  R.C.C Work i/c all labour and materials except the cost of steel reinforcement and its laboru for sonding, and binding, which will be paid		× × × ×	
			bending and binding which will be paid separately. This rate also i/c all kinds forms moulds lifting, shuttering curing, rendering and finishing the exposed surface (i/c screening and washing of shingle) Ratio 1:2:4			
					8 *	

CIVITY	A CUANTE	ES "	DECSRIPTION	RATE	UNIT	AMOUNT
8.			CEMENT PLASTER			
			Cement plaster 1:3 up to 12 ft height			140
	209	Sft		2344.59	%Sft	4900
9 .			SUPPLY AND FILLING			
			Supplying and filling sand under floor ar	nd		
	319	Cft	plugging in walls .	203.5	%Sft	649
			Amount of Schedule Items		Rs.	138676
	AND!				· · · · · ·	
	X /	Add	/ Deduct 30,15 % Above / Below of rates of		Rs.	AND A STATE OF THE
			Lower Pate Donce of Court	d		
			2/3	Amount to be the basis of		
	•	*:	18/00	(TO BE CARRI	ED TO SUMMF	RY OF BID PRICE)
			/ / / / /		A VENEZUE TO THE SHE SECTION	
			e i senima ny e			
		1	ROAD WORK	Rs.		
			* .			
		2	CULVERT	Rs.		
			G.Tota	al		

CONTRACTOR

EXECUTIVE ENGINEER
HIGWAYS DIVISION
NAUSHAHRO FEROZE





## **FORM OF CONTRACT AGREEMENT**

NAME OF WORK	CONSTRUCTION OF LINK ROAD FROM HUSSAIN KALHORO LINK ROAD TO FAQEER HANIF KALHORO ROAD MILE 0/0-0/3 TALUKA BHIRIA DISTRICT N'FEROZE
NAME OF CONTRACTOR/ AGENCY	Mr. Zaffar Ali Chandio
TENDER COST	5.000 (M)

#### FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the –Agreement) made on the Day of <u>16-02-2018</u> between <u>Executive Engineer Highways Division Naushahro Feroze</u> (hereinafter call the Procuring Agency) of the one part and <u>Mr. Zaffar Ali Chandio</u> (hereinafter called the Contactor) of the other part.

WHEREAS the Executive Engineer Highways Division Naushahro Fe<u>roze is desirous</u> that certain Works, viz <u>CONSTRUCTION OF LINK ROAD FROM HUSSAIN KALHORO LINK ROAD TO FAQEER HANIF KALHORO ROAD MILE 0/0-0/3 TALUKA BHIRIA DISTRICT <u>N'FEROZE</u> should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.</u>

NOW this Agreement witnesseth as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to
  - Bid; (c) Conditions of Contract & Contract Data;
  - (d) The priced Schedule of Prices/Bill of quantities
  - (BoQ); (e) The Specifications; and
  - (f) The Drawings
- In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Executive Engineer Highways Division Naushahro Feroze to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- The Executive Engineer Highways Division Naushahro Feroze hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Highways Division Naushahro Feroze

(Seal)

Signature of the Contactor Highways Division Naushahro Feroze

(Seal)

Witness:

Witness:

(Name, Title and Address)

## SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### **CONTRACT EVALUATION FORM**

## TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOOD

1) Name of The Organization/ Deptt.	Executive Engineer			
	Highway Division Naushahro Feroze			
2) Provincial / Local Govt/ Other	Provincial			
3) Title of Contact	District ADP			
4) Tender Number	2			
5) Brief Description of Contract	Construction of Road from Mazar khaskheli to Pandhi Khaskheli U/C Raju Kerio Road mlle 0/0/0/3 Taluka Bhiria District N'feroze			
6) Forum That approved the Scheme	District Development Board/ Committee			
7) Tender Estimated Value	4800000/-			
8) Engineer's Estimate (for civil Works only)	4757421/-			
9) Estimated Completion Period (As per Contract)	24 Months			
10) Tender opened on (Date & Time)	16-02-2018 (3:00 P.M)			
11) Number of tender documents sold (Attach list of buyers)	2 Nos.			
12) Number of Bids Received	2 Nos.			
<ol> <li>Number of Bidders Present at the time of opening of Bids.</li> </ol>	2 Nos.			
14) Bid Evaluation Report (Enclosed a copy)	Yes			
15) Name and Address of the Successful Bidder	M/S Noor & Co.			
16) Contact Award Price	4728766/-			
<ul> <li>17) Ranking of Successful Bidder in Evaluation report.</li> <li>(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> Evaluation Bid)</li> <li>18) Method of procurement used;- (Tick One)</li> </ul>	1 <sup>st</sup> Lowest			
a) Single Stage- One Envelope Procedure	✓ Domestic / Local			
a) Single Stage- Two Envelope Procedure				
b) Two Stage Bidding Procedure				
c) Two Stage- Two Envelope Bidding Procedure				

Please specify if any other method of procurement was adopted i.e emergency, direct contracting/ negotiation etc. with brief reasons:

19) Approving authority for award of contract	Executive Engineer Highway Division Naushahro Feroze			
20) Whether the procurement was included in annual procurement plan 21) Advertisement	Yes ✓ No			
I. SPPRA Website	Yes Sr. No. 36394 Dated: 24-01-2018			
(if yes , give date and SPPRA Identification No.)	No			
II. News Papers (if yes give name of Newspapers and date)	Yes ✓ No			
22) Nature of Contract	Domestic/ Local ✓ Int.			
23) Whether qualification criteria was included in bidding / tender documents? (if yes, enclose a copy)	Domestic/ Local ✓			
24) Whether bid evaluation criteria was included in bidding / tender documents/ (if yes, enclose a copy)	Domestic/ Local ✓			
25) Whether approval of competent authority was obtained for using a method other than open competitive bidding/	Yes V No			
26) Was bid security obtained from all the bidders?	Yes 🗸 No			
27) Whether the successful Bid was lowest evaluated Bid / Best evaluated Bid ( in case of consultancies)	Yes V No			
28) Whether the successful Bidder was technically competent?	Yes ✓ No			
29) Whether names of the bidders and their quoted price were read out at the time of opening of Bids?	Yes ✓ No			
30) Whether evaluation report given to bidders before the award of contract? (attach copy of the bid evaluation report)	Yes ✓ No			

31) Any complaints received (if yes , result thereof	Yes No 🗸
32) Any deviation from specification given in the tender notice / documents. (if yes , given reasons)	Yes NO 🗸
33) Was the extension made in response time? (if yes, give detailed reasons)	Yes No 🗸
34) Deviation from qualification criteria (if yes, give detailed reasons)	
35) Was it assured by the procuring agency that the selected firm is not black listed.	Yes V No
36) Was a visit made by any officer/ official of the procuring agency to the supplier's premises in	
connection with the procurement? If so, details to be ascertained regarding financing of visit, if abroad:	Yes No 🗸
(if yes , enclose a copy)  37) Were proper safeguards provided on	
mobilization advance payment in the contract (bank guarantee etc).?	Not applicable
38) Special Conditions , if any (if yes, give Brief Description)	Yes No 🗸
39) Date of award of contract: Signature and official stamp of	
authorized officer  All Division Stamp of Executive Engineer Stamp of Executive Engine	er' en
FOR OFFICE USE ONLY	

<u>SPPRA, BLOCK NO. 8, SINDH SECRETARIAT NO. 4-A, COURT ROAD, KARACHI,</u>
Tele: 021-9205356;021-9205369 & fax: 021-9206291

Phone 0242-920028

# OFFICE OF THE EXECUTIVE ENGINEER (HIGHWAYS DIVISION) NAUSHAHRO FEROZE



Email: highwaydivision\_nf@yahoo.com

No./TC/G-55/N.Feroze/ 232 /2018.
Dated: 27 / 63 / 2018.

To,

M/S Noor & Co.

Government Contractor,

<u>Hyderabad</u>

SUBJECT:

3

CONSTRUCTION OF ROAD FROM MAZAR KHASKHELI TO PANDHI KHASKHELI U/C RAJU KERIO ROAD MILE 0/0/0/3 TALUKA BHIRIA DISTRICT

N'FEROZE

Reference: Your Tender dated: 15-02-2018.

The rate quoted by you @ Rs.7.40 % (Rupees Seven Point Four Zero) Percent Above on Part-A for Road Component and @ Rs. 30.25 % (Rupees Thirty Point Fivo Five) Percent Aboveon Part-B for Masonry Structure, of the estimate rate entered in schedule "B" has been approved by the competent authority.

You are therefore requested to please start the work within 7 days under the supervision of Assistant Engineer Highway Sub-Division **Bhiria** 

The work should be completed within **24 Months**. You are instructed to complete the same within schedule period and work should be carried out according to technical sanctioned accorded by competent authority as per P.W.D specification.

The bitumen 80/100 penetration will be arranged by you on your own cost from National Refinery Korangi Karachi to site of work for utilization during execution of the work.

You are requested to please attend the Office of the Executive Engineer Highways Division Naushahro Feroze immediately to sign the necessary documents.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
NAUSHAHRO FEROZE

Copy forwarded with complements to the Superintending Engineer (Works & Services Department) Naushahro Feroze for information with reference to his office letter No. S.E/W&S/B.B/T/115/2018 N.Feroze, Dated: 27-03-2018

Copy forwarded to the Assistant Engineer Highways, Sub-Division <u>Bhiria</u> for information. The actual date of start of work may please be reported in due course of time. It may please be noted that the work should be carried out as per PWD specification and technically sanction estimate strictly.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
NAUSHAHRO FEROZE

## SCHEDULE OF PRICES (BOQ)

(Description and rate of Items based on Composite Schedule of Rates)

Name of Scheme: CONSTRUCTION OF ROAD FROM MAZAR KHASKHELI TO PANDHI KHASKHELI U/C RAJU KERIO ROAD MILE 0/0/0/3 TALUKA BHIRIA DISTRICT N'FEROZE

A. ROAD WORK:-

	TEM	QUANFIEL	ES	DECSRIPTION	RATE	UNITAL	SAMOUNT
•	1			FORMATION  Earth work for road embankemnt from borrows pits including laying 6" layers clod dressing remaining dressing complete, lead upto 100" ft: in oridnary soils 85% density within extra lead.			
		99718 23793 29700	Cft	85% With Extra Lead 95-100% With Extra Lead E/W on Berms	7723.95 10253.72 7723.95	%0Cft %0Cft %0Cft	770217 243967 229401
	2	•		Preparing Sub-Base Course by supplying and spreading stone metal of 1-1/2-2" gauge of approved quality form approved quarry in required thickness to proper camber and graced including hand packing filling voids with 20 Cft. Pit Canal sand having plasticity index of not more than 6% of suitable quality, watering and compacting the same so as to acieve 98-100% density as per modified AASHO specification, rate include all cos tof materials T&P and carriage up to 3 chains.			
:		10197	Cft		7798.13	%Cft	795175
	3	3399	Rft	BRICK EDDING  Lyaing brick on end edging i/c supplying 9"x4 ½ "x3" Ist Class bricks excavation for laying edging with Small Side parallel to the road. Rate includes lead up to 3 chains.	2729.96	%Rft	92791
	4	Je mi		BASE COURSE  Preparing base course supplying and spreading stone metal of approved quality properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 cft screening and non plastic quarry fines, filling depressions with stone metal after initial ruling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. Rate i/c providing and using templates camber plates, screen forms, as directed (rate i/c all cost of materials T&P carriage up to site of work etc.			
		10197	Cft		9147.69	%Cft	932790

## SCHEDULE OF PRICES (BOQ)

(Description and rate of Items based on Composite Schedule of Rates)

Name of Scheme: CONSTRUCTION OF ROAD FROM MAZAR KHASKHELI TO PANDHI KHASKHELI U/C RAJU KERIO ROAD MILE 0/0/0/3 TALUKA BHIRIA DISTRICT N'FEROZE

B. CULVERTS

			The state of the s			
JEW	A SECUMENTAL	S	DECSRIPTION 15 15 15 15	RATE	UNIT	AMOUNT
1			EXCAVATION  Excavation in foundation of buildings structures i/c dog dressing refilling around structures with excavated materials watering, roaming lead up to 1 chan and left up to 5 ft in ordinary soils.	*		
	1060	Cft		3176.25	%0Cft	3367
2			CEMENT CONCRETE BRICKS  Cement concrete bricks or stone ballast 1 1/2" gauge ration 1:4:8			
	240	Cft		9416.28	%Cft	22599
3			PACCA BRICK WORK Pacca brick works in foundation and in plinth in cement sand mortar ratio 1:4			
	355	Cft		12501.41	%Cft	44380
4			ERRECTION & REMOVAL  Errection & Removal of contering for R.C.C or plain cement concrete work of decdor wood (2nd class) Vertical.			
	24	Cft	, a	3127.41	%Cft	751
5	80	Cft	CEMENT CONCRETE PLAIN  Cement concrete plain i/c placing, compacting, Finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4	14429.12	%Cft	11543
. 1	,					•
1 6			FABRICATION  Fabrication of mild steel reinforcement for concrete i/c cutting bending, lying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars)			
	5.27	Cwt		4820.2	%Cwt	25402
7	Im Ja		R.C.C WORK  R.C.C Work i/c all labour and materials except the cost of steel reinforcement and its laboru for bending and binding which will be paid separately. This rate also i/c all kinds forms moulds lifting, shuttering curing, rendering and finishing the exposed surface (i/c screening and washing of shingle) Ratio 1:2:4			
	81	Cft		309.7	%Cft	25086

8 CEMENT PLASTER Cement plaster 1:3 up to 12 ft heigh 209 Sft 2344.5	9 %Sft 4900
9 <u>SUPPLY AND FILLING</u> Supplying and filling sand under floor and plugging in walls.  319 Cft 203.5	%Sft 649
	Rs. 138677
	Rs.
	of premium quoted.  CARRIED TO SUMMRY OF BID PRICE)

1 ROAD WORK

Rs

2 CULVERT

Rs.

G.Total

CONTRACTOR

EXECUTIVE ANGINEER
HIGWAYS DIVISION
NAUSHAHRO FEROZE





## **FORM OF CONTRACT AGREEMENT**

NAME OF WORK	CONSTRUCTION OF ROAD FROM MAZAR KHASKHELI TO PANDHI KHASKHELI U/C RAJU KERIO ROAD MILE 0/0/0/3 TALUKA BHIRIA DISTRICT N'FEROZE
NAME OF CONTRACTOR/ AGENCY	M/S Noor & Co.
TENDER COST	4.800 (M)

#### FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the –Agreement) made on the Day of <u>16-02-2018</u> between <u>Executive Engineer Highways Division Naushahro Feroze</u> (hereinafter call the Procuring Agency) of the one part and <u>M/S Noor & Co.</u> (hereinafter called the Contactor) of the other part.

WHEREAS the Executive Engineer Highways Division Naushahro Feroze is desirous that certain Works, viz CONSTRUCTION OF ROAD FROM MAZAR KHASKHELI TO PANDHI KHASKHELI U/C RAJU KERIO ROAD MILE 0/0/0/3 TALUKA BHIRIA DISTRICT N'FEROZE should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

#### NOW this Agreement witnesseth as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to
  - Bid; (c) Conditions of Contract & Contract Data;
  - (d) The priced Schedule of Prices/Bill of quantities
  - (BoQ); (e) The Specifications; and
  - (f) The Drawings
- In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Executive Engineer Highways Division Naushahro Feroze to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Executive Engineer Highways Division Naushahro Feroze hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective

Signature of the Contactor Highways Division Naushahro Feroze

(Seal)

Signature of the Fecutive Engineer

Executive Engineer

Highway Division

(Seal) Naushahro Feroze

Signed, Sealed and Delivered in the presence of:

Witness:

Witness:

(Name, Title and Address)

(Name, Title and Address)



## SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### **CONTRACT EVALUATION FORM**

## TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOOD

1) Name of The Organization/ Deptt.	Executive Engineer Highway Division Naushahro Feroze			
2) Provincial / Local Govt/ Other	Provincial			
3) Title of Contact	District ADP			
4) Tender Number	3			
5) Brief Description of Contract	Construction of Link Road from National Highways @ Point Dali Mori to connect Lakha Rori Regulator (Remaining work) Road Mile 0/0- 1/0 Taluka Bhiria			
6) Forum That approved the Scheme	District Development Board/ Committee			
7) Tender Estimated Value	12000000/-			
8) Engineer's Estimate (for civil Works only)	11975426/-			
9) Estimated Completion Period (As per Contract)	24 Months			
10) Tender opened on (Date & Time)	16-02-2018 (3:00 P.M)			
11) Number of tender documents sold (Attach list of buyers)	2 Nos.			
12) Number of Bids Received	2 Nos.			
13) Number of Bidders Present at the time of opening of Bids.	2 Nos.			
14) Bid Evaluation Report (Enclosed a copy)	Yes .			
15) Name and Address of the Successful Bidder	Mr. Niaz Hussain Channa			
16) Contact Award Price	11953954/-			
<ul> <li>17) Ranking of Successful Bidder in Evaluation report.</li> <li>(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> Evaluation Bid)</li> <li>18) Method of procurement used;- (Tick One)</li> </ul>	1 <sup>st</sup> Lowest			
	Domestic / Local			
a) Single Stage- One Envelope Procedure	✓ Domestic / Local			
a) Single Stage- Two Envelope Procedure				
b) Two Stage Bidding Procedure				
c) Two Stage- Two Envelope Bidding Procedure				

Please specify if any other method of procurement was adopted i.e emergency, direct contracting/ negotiation etc. with brief reasons:

19) Approving authority for award	o. communication	High		cutive vision	-	hahro F	eroze
20) Whether the procurement vannual procurement plan	was included in	Yes	✓	No			
21) Advertisement							1
I. SPPRA Website		Yes	Sr. No	. 3639	94 Dat	ed: 24-	01-2018
(if yes , give date and SPPRA Ide	entification No.)	No					
II. News Papers		Yes	/			7	
(if yes give name of Newspaper	s and date)	No	•			-	
		110				_	
22) Nature of Contract		Dome	estic/ L	ocal	$\checkmark$	Int.	
23) Whether qualification criteria	was included in					T	
bidding / tender documents?		Dome	estic/ L	ocal	$\checkmark$		
(if yes, enclose a copy)							
24) Whether bid evaluation criteris bidding / tender documents/ (if yes, enclose a copy)	a was included in	Dome	estic/ L	ocal	<b>√</b>		
25) Whether approval of compete obtained for using a method competitive bidding/		Yes	<b>✓</b>	No			
26) Was bid security obtained from	all the bidders?	Yes	<b>✓</b>	No			
27) Whether the successful B	Bid was lowest			T			
evaluated Bid / Best evaluated consultancies)		Yes	<b>√</b>	No			
28) Whether the successful Bidde competent?	er was technically	Yes	<b>✓</b>	No			
29) Whether names of the bidders	and their quoted	Yes	<b></b>	No			
price were read out at the time of	opening of Bids?			.,,			
30) Whether evaluation report perfore the award of contract?	given to bidders	Yes	<b>✓</b>	No			

(if yes, result thereof  32) Any deviation from specification given in the tender notice / documents. (if yes, given reasons)  33) Was the extension made in response time? (if yes, give detailed reasons)  34) Deviation from qualification criteria (if yes, give detailed reasons)  35) Was it assured by the procuring agency that the selected firm is not black listed.  36) Was a visit made by any officer/ official of the procuring agency to the supplier's premises in connection with the procurement? If so, details to be ascertained regarding financing of visit, if abroad: (if yes, enclose a copy)  37) Were proper safeguards provided on mobilization advance payment in the contract (bank guarantee etc).?  38) Special Conditions, if any (if yes, give Brief Description)  39) Date of award of contract:  Signature and official stamp of authorized officer  This way Division					
tender notice / documents.  (if yes , given reasons)  33) Was the extension made in response time?  (if yes, give detailed reasons)  34) Deviation from qualification criteria  (if yes, give detailed reasons)  35) Was it assured by the procuring agency that the selected firm is not black listed.  36) Was a visit made by any officer/ official of the procuring agency to the supplier's premises in connection with the procurement? If so, details to be ascertained regarding financing of visit, if abroad:  (if yes , enclose a copy)  37) Were proper safeguards provided on mobilization advance payment in the contract (bank guarantee etc).?  38) Special Conditions , if any (if yes, give Brief Description)  39) Date of award of contract:  Signature and official stamp of authorized officer  Was No  Yes No	31) Any complaints received (if yes , result thereof	Yes	No	✓	
(if yes, give detailed reasons)  34) Deviation from qualification criteria (if yes, give detailed reasons)  35) Was it assured by the procuring agency that the selected firm is not black listed.  36) Was a visit made by any officer/ official of the procuring agency to the supplier's premises in connection with the procurement? If so, details to be ascertained regarding financing of visit, if abroad: (if yes, enclose a copy)  37) Were proper safeguards provided on mobilization advance payment in the contract (bank guarantee etc).?  38) Special Conditions, if any (if yes, give Brief Description)  39) Date of award of contract:  Signature and official stamp of authorized officer  Provide Engineer  Available of Executive Engineer	32) Any deviation from specification given in the tender notice / documents. (if yes , given reasons)	Yes	NO	<b>✓</b>	
(if yes, give detailed reasons)  35) Was it assured by the procuring agency that the selected firm is not black listed.  36) Was a visit made by any officer/ official of the procuring agency to the supplier's premises in connection with the procurement? If so, details to be ascertained regarding financing of visit, if abroad: (if yes, enclose a copy)  37) Were proper safeguards provided on mobilization advance payment in the contract (bank guarantee etc).?  38) Special Conditions, if any (if yes, give Brief Description)  39) Date of award of contract:  Signature and official stamp of authorized officer  **Executive Engineer**  **Authorized Feroze**	33) Was the extension made in response time? (if yes, give detailed reasons)	Yes	No	✓	
selected firm is not black listed.  36) Was a visit made by any officer/ official of the procuring agency to the supplier's premises in connection with the procurement? If so, details to be ascertained regarding financing of visit, if abroad: (if yes , enclose a copy)  37) Were proper safeguards provided on mobilization advance payment in the contract (bank guarantee etc).?  38) Special Conditions , if any (if yes, give Brief Description)  39) Date of award of contract:  Signature and official stamp of authorized officer  Executive Engineer authorized officer	34) Deviation from qualification criteria (if yes, give detailed reasons)				
procuring agency to the supplier's premises in connection with the procurement? If so, details to be ascertained regarding financing of visit, if abroad: (if yes , enclose a copy)  37) Were proper safeguards provided on mobilization advance payment in the contract (bank guarantee etc).?  38) Special Conditions , if any (if yes, give Brief Description)  39) Date of award of contract:  Signature and official stamp of authorized officer  Procure Engineer authorized officer	35) Was it assured by the procuring agency that the selected firm is not black listed.	Yes	No		
mobilization advance payment in the contract (bank guarantee etc).?  38) Special Conditions , if any (if yes, give Brief Description)  39) Date of award of contract:  Signature and official stamp of authorized officer  Executive Engineer  Authorized Division	36) Was a visit made by any officer/ official of the procuring agency to the supplier's premises in connection with the procurement? If so, details to be ascertained regarding financing of visit, if abroad:  (if yes , enclose a copy)	Yes	No	<b>✓</b>	
(if yes, give Brief Description)  39) Date of award of contract:  Signature and official stamp of authorized officer  Wayshahro Feroze	37) Were proper safeguards provided on mobilization advance payment in the contract (bank guarantee etc).?	No	t applicabl	e	
Signature and official stamp of Executive Engineer authorized officer	38) Special Conditions , if any (if yes, give Brief Description)  39) Date of award of contract:	Yes	No	✓	
F C C C C C C C C C C C C C C C C C C C	Signature and official stamp of authorized officer Executive Engine	eer on			
	FOR OFFICE USE ONLY	4.0			

<u>SPPRA, BLOCK NO. 8, SINDH SECRETARIAT NO. 4-A, COURT ROAD, KARACHI,</u>
Tele: 021-9205356;021-9205369 & fax: 021-9206291

Phone 0242-920028

# OFFICE OF THE EXECUTIVE ENGINEER (HIGHWAYS DIVISION) NAUSHAHRO FEROZE



Email: highwaydivision\_nf@yahoo.com

No./TC/G-55/N.Feroze/ 129 /2018. Dated: 27 / 63 /2018.

To,

Mr. Niaz Hussain Channa Government Contractor,

Kandiaro

SUBJECT:

0/0-0/7+160ft TALUKA BHIRIA

Reference: Your Tender dated: 16-02-2018.

The rate quoted by you @ Rs. 7.90 % (Rupees Seven Point Nine Zero) Percent Above on Part-A for Road Componant & @ Rs. 29.50 % (Rupees Twenty Nine Point Five) Zero Percent Aboveon Part-B forMasonry Structure, of the estimate rate entered in schedule "B" has been approved by the competent authority.

You are therefore requested to please start the work within 7 days under the supervision of Assistant Engineer Highway Sub-Division **Bhiria** 

The work should be completed within **24 Months**. You are instructed to complete the same within schedule period and work should be carried out according to technical sanctioned accorded by competent authority as per P.W.D specification.

The bitumen 80/100 penetration will be arranged by you on your own cost from National Refinery Korangi Karachi to site of work for utilization during execution of the work.

You are requested to please attend the Office of the Executive Engineer Highways Division Naushahro Feroze immediately to sign the necessary documents.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
NAUSHAHRO FEROZE

Copy forwarded with complements to the Superintending Engineer (Works & Services Department) Naushahro Feroze for information with reference to his office letter No. S.E/W&S/B.B/T/02/2018 N.Feroze, Dated: 27-03-2018

Copy forwarded to the Assistant Engineer Highways, Sub-Division **Bhiria** for information. The actual date of start of work may please be reported in due course of time. It may please be noted that the work should be carried out as per PWD specification and technically sanction estimate strictly.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
NAUSHAHRO FEROZE

## SCHEDULE OF PRICES (BOQ)

(Description and rate of Items based on Composite Schedule of Rates)

\*Name of Scheme: CONSTRUCTION OF LINK ROAD FROM NATIONAL HIGHWAYS @ POINT DALI MORI TO CONNECT LAKHAMORI REGULATOR (REMAINING WORK) ROAD MILE 0/0-0/7+160 TALUKA BHIRIA

A. ROAD WORK:-

A. ROAD WO	KN:-				
THEMS - C	UANTITIES %	DECSRIPTION	RATE	UNITHE	AMOUNT
1		FORMATION  Earth work for road embankemnt from borrows pits including laying 6" layers clod dressing remaining dressing complete, lead upto 100" ft: in oridnary soils 85% density within extra lead.			
17	79893 Cft	85% With Extra Lead	7723.95	%0Cft	1389485
6	8999 Cft	95-100% With Extra Lead	10253.72	%0Cft	707496
2		Preparing Sub-Base Course by supplying and spreading stone metal of 1-1/2-2" gauge of approved quality form approved quarry in required thickness to proper camber and graced including hand packing filling voids with 20 Cft. Pit Canal sand having plasticity index of not more than 6% of suitable quality, watering and compacting the same so as to acieve 98-100% density as per modified AASHO specification, rate include all cos tof materials T&P and carriage up to 3 chains.			
2	:9571 Cft		7912.65	%Cft	2339850
3		BRICK EDDING  Lyaing brick on end edging i/c supplying 9"x4 ½ "x3" Ist Class bricks excavation for laying edging with Small Side parallel to the road. Rate includes lead up to 3 chains.			
'3   1. 1	9857 Rft		2729.96	%Rft	269092
4		Preparing base course supplying and spreading stone metal of approved quality properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 cft screening and non plastic quarry fines, filling depressions with stone metal after initial ruling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. Rate i/c providing and using templates camber plates, screen forms, as directed (rate i/c all cost of materials T&P carriage up to site of work etc.			
	*				

3906.75

%CM

2633815

Ø-

on

29571

### SCHEDULE OF PRICES (BOQ)

(Description and rate of Items based on Composite Schedule of Rates)

Name of Scheme: CONSTRUCTION OF LINK ROAD FROM NATIONAL HIGHWAYS @ POINT DALI MORI TO CONNECT LAKHAMORI REGULATOR (REMAINING WORK) ROAD MILE 0/0-0/7+160 TALUKA BHIRIA

B. CULVERTS

<b>位EK</b> 中型	DITHAU	IES -	DECSRIPTION	RATE	Je UNITALIA	AMOUNT
1			EXCAVATION  Excavation in foundation of buildings structures i/c dog dressing refilling around structures with excavated materials watering, roaming lead up to 1 chan and left up to 5 ft in ordinary soils.			
	1060	Cft		3176.25	%0Cft	3367
2			CEMENT CONCRETE BRICKS  Cement concrete bricks or stone ballast 1 1/2" gauge ration 1:4:8		*	
*	240	Cft		9416.28	%Cft	22599
3			PACCA BRICK WORK  Pacca brick works in foundation and in plinth in cement sand mortar ratio 1:4	w w		
	355	Cft		12501.41	%Cft	44380
Ą			ERRECTION & REMOVAL  Errection & Removal of contering for R.C.C or plain cement concrete work of deodor wood (2nd class) Vertical.	•		
	24 -	Cff		3127.41	%Cft	751
5			CEMENT CONCRETE PLAIN  Cement concrete plain i/c placing, compacting, Finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4			
	80	Cft		14429.12	%Cft	11543
6			FABRICATION Fabrication of mild steel reinforcement for concrete i/c cutting bending, lying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars)			
	5.27	Cwt		4820.2	%Cwt	25402
7			R.C.C WORK  R.C.C Work i/c all labour and materials except the cost of steel reinforcement and its laboru for		¥	
			bending and binding which will be paid separately. This rate also i/c all kinds forms moulds lifting, shuttering curing, rendering and finishing the exposed surface (i/c screening and washing of shingle) Ratio 1:2:4			
	81	Cft		237	%Cft	27297

/EEW	/ VQUANTIT)	ESS	DECSRIPTION	I RATE	UNITAL	AMOUNT	
8		BRICK ON EL					The Park
W.		Brick on Edge mortars over be	e flooring laid in 1:6 cemer ad 3/4" thick cement mortar ratio	nt o.	*		
	70-	Sft		5256.63	%Sft	3680	*
. 9		CEMENT PLA	ISTER 1:3 up to 12 ft height	8	× 1	As a	
	209	Sft	1.0 dp to 12 it neight	2344.59	% <b>S</b> ft	4900	
					8		
		Amount of Sc	hedule Items		Rs.	143919	,,,,,,,
			Span Culvert = 143919 x 2=		Rs.	287838	
T	γ.	Add / Deduct 47.5	% Above / Below of rates of		Rs.	CT THE RESERVE	***
		· ( Ph		Amount to be	* 144 144 144	duated an	
mana and a	4		Lowert Parte Honce Accepted & Dichard	the basis of p			
		3	Accepted 5 (16/02)	TO BE CARRIE	ED TO SUMMRY	OF BID PRICE)	
			SUMMARY			7 P 3 3	
		1 ROAD WORK		Rs.		-	E-CA.
		2 CULVERT		Rs.			100
			G.Tota	·			

CONTRACTOR

EXECUTIVE ENGINEER
HIGWAYS DIVISION
NAUSHAHRO FEROZE

Bid No.3

BION ON STATE OF THE PROPERTY OF THE PROPERTY



## **FORM OF CONTRACT AGREEMENT**

NAME OF WORK	CONSTRUCTION OF LINK ROAD FROM NATIONAL HIGHWAYS @ POINT DALI MORI TO CONNECT LAKHA RORI REGULATOR (REMAINING WORK) ROAD MILE 0/0-0/7+160ft TALUKA BHIRIA
NAME OF CONTRACTOR/ AGENCY	Mr. Niaz Hussain Channa
TENDER COST	12.000 (M)

#### FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the –Agreement) made on the Day of <u>16-02-2018</u> between <u>Executive Engineer Highways Division Naushahro Feroze</u> (hereinafter call the Procuring Agency) of the one part and <u>Mr. Niaz Hussain Channa</u> (hereinafter called the Contactor) of the other part.

WHEREAS the Executive Engineer Highways Division Naushahro Feroze is desirous that certain Works, viz CONSTRUCTION OF LINK ROAD FROM NATIONAL HIGHWAYS @ POINT DALI MORI TO CONNECT LAKHA RORI REGULATOR (REMAINING WORK) ROAD MILE 0/0-0/7+160ft TALUKA BHIRIA should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

#### NOW this Agreement witnesseth as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to
  - Bid; (c) Conditions of Contract & Contract Data;
  - (d) The priced Schedule of Prices/Bill of quantities
  - (BoQ); (e) The Specifications; and
  - (f) The Drawings
- In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Executive Engineer Highways Division Naushahro Feroze to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Executive Engineer Highways Division Naushahro Feroze hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor
Highways Division Naushahro Feroze

(Seal)

Signature of the Executive Engineer

(Seal)

Signed, Sealed and Delivered in the presence of:

Witness:

Witness:

(Name, Title and Address)

(Name, Title and Address)



## SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### **CONTRACT EVALUATION FORM**

## TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOOD


1) Name of The Organization/ Deptt.	Executive Engineer
	Highway Division Naushahro Feroze
2) Provincial / Local Govt/ Other	Provincial
3) Title of Contact	District ADP
4) Tender Number	4
5) Brief Description of Contract	Construction of Link Road from Jalbani Minor to village Haji Ali Nawaz Solangi Road Mile 0/0-0/7 Taluka Kandiaro
6) Forum That approved the Scheme	District Development Board/ Committee
7) Tender Estimated Value	12800000/-
8) Engineer's Estimate (for civil Works only)	12741700/-
9) Estimated Completion Period (As per Contract)	24 Months
10) Tender opened on (Date & Time)	16-02-2018 (3:00 P.M)
11) Number of tender documents sold (Attach list of buyers)	2 Nos.
12) Number of Bids Received	2 Nos.
13) Number of Bidders Present at the time of opening of Bids.	2 Nos.
14) Bid Evaluation Report (Enclosed a copy)	Yes
15) Name and Address of the Successful Bidder	M/S Al-Hussaini Builders & Developer
16) Contact Award Price	12729539/-
17) Ranking of Successful Bidder in Evaluation report. (i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> Evaluation Bid) 18) Method of procurement used;- (Tick One)	1 <sup>st</sup> Lowest
a) Single Stage- One Envelope Procedure	✓ Domestic / Local
	Joinestie / Edear
a) Single Stage- Two Envelope Procedure	
b) Two Stage Bidding Procedure	
c) Two Stage- Two Envelope Bidding Procedure	

Please specify if any other method of procurement was adopted i.e emergency, direct contracting/ negotiation etc. with brief reasons:

19) Approving authority for award of contract	Highway Division Naushahro Feroze
20) Whether the procurement was included in annual procurement plan	Yes V No
21) Advertisement	
I. SPPRA Website	Yes Sr. No. 36394 Dated: 24-01-201
(if yes , give date and SPPRA Identification No.)	No
II. News Papers	Yes 🗸
(if yes give name of Newspapers and date)	No No
22) Nature of Contract	Domestic/ Local ✓ Int.
22) Natare of contract	Domesticy Local V III.
23) Whether qualification criteria was included in	Demonstration of
bidding / tender documents? (if yes, enclose a copy)	Domestic/ Local ✓
24) Whether bid evaluation criteria was included in	
bidding / tender documents/	Domestic/ Local ✓
(if yes, enclose a copy)	
25) Whether approval of competent authority was	Yes ✓ No
obtained for using a method other than open competitive bidding/	Tes V NO
26) Was bid security obtained from all the bidders?	Yes ✓ No
27) Whether the successful Bid was lowest evaluated Bid / Best evaluated Bid ( in case of consultancies)	Yes V No
28) Whether the successful Bidder was technically competent?	Yes No
29) Whether names of the bidders and their quoted	Yes V No
price were read out at the time of opening of Bids?	1.63
30) Whether evaluation report given to bidders	
before the award of contract? (attach copy of the bid evaluation report)	Yes V No

31) Any complaints received (if yes , result thereof	Yes No 🗸
32) Any deviation from specification given in the tender notice / documents.  (if yes , given reasons)	Yes NO 🗸
(, , , , , , , , , , , , , , , , , , ,	
33) Was the extension made in response time? (if yes, give detailed reasons)	Yes No 🗸
34) Deviation from qualification criteria (if yes, give detailed reasons)	
35) Was it assured by the procuring agency that the selected firm is not black listed.	Yes V No
36) Was a visit made by any officer/ official of the procuring agency to the supplier's premises in connection with the procurement? If so, details to be ascertained regarding financing of visit, if abroad:	Yes No 🗸
(if yes , enclose a copy)	
37) Were proper safeguards provided on mobilization advance payment in the contract (bank guarantee etc).?	Not applicable
38) Special Conditions , if any (if yes, give Brief Description)	Yes No 🗸
39) Date of award of contract:	
Signature and official stamp of authorized officer  Executive Engine Highway Division Naushahro Fero	on
FOR OFFICE USE ONLY	Ze

<u>SPPRA, BLOCK NO. 8, SINDH SECRETARIAT NO. 4-A, COURT ROAD, KARACHI,</u>
Tele: 021-9205356;021-9205369 & fax: 021-9206291





# OFFICE OF THE EXECUTIVE ENGINEER (HIGHWAYS DIVISION) NAUSHAHRO FEROZE

Email: highwaydivision\_nf@yahoo.com

No./TC/G-55/N.Feroze/ 146 /2018. Dated: 27 /63 /2018.

To

M/S Al-Hussaini Builders & Developer

Government Contractor,

Naushahro Feroze

SUBJECT: CONSTRUCTION OF LINK ROAD FROM JALBANI MINOR TO VILLAGE HAJI

ALI NAWAZ SOLANGI ROAD MILE 0/0-0/7 TALUKA BHIRIA

Reference: Your Tender dated: 16-02-2018.

The rate quoted by you @ Rs. 7.90 % (Rupees Seven Point Nine Zero) Percent Above on Part-A for Road Componant, and@ Rs. 26.70 % (Rupees Twenty Six Point Seven Zero) Percent Aboveon Part-B forMasonry Structure of the estimate rate entered in schedule "B" has been approved by the competent authority.

You are therefore requested to please start the work within 7 days under the supervision of Assistant Engineer Highway Sub-Division **Bhiria** 

The work should be completed within **24 Months**. You are instructed to complete the same within schedule period and work should be carried out according to technical sanctioned accorded by competent authority as per P.W.D specification.

The bitumen 80/100 penetration will be arranged by you on your own cost from National Refinery Korangi Karachi to site of work for utilization during execution of the work.

You are requested to please attend the Office of the Executive Engineer Highways Division Naushahro Feroze immediately to sign the necessary documents.

EXECUTIVE ENGINEER HIGHWAYS DIVISION NAUSHAHRO FEROZE

Copy forwarded with complements to the Superintending Engineer (Works & Services Department) Naushahro Feroze for information with reference to his office letter No. S.E/W&S/B.B/T/11/2018 N.Feroze, Dated: 27-03-2018

Copy forwarded to the Assistant Engineer Highways, Sub-Division <u>Bhiria</u> for information. The actual date of start of work may please be reported in due course of time. It may please be noted that the work should be carried out as per PWD specification and technically sanction estimate strictly.

EXECUTE ENGINEER HIGHWAYS DIVISION NAUSHAHRO FEROZE

(Description and rate of Items based on Composite Schedule of Rates)

Name of Scheme: CONSTRUCTION OF LINK ROAD FROM JALBANI MINOR TO VILLAGE HAJI ALI NAWAZ SOLANGI ROAD MILE 0/0-0/7 TALUKA KANDIARO

A. ROAD WORK:-

26574

		•	· Indiana Para Para Para Para Para Para Para P				
ITEM	QUANTITI	<b>E</b> (S)	DECSRIPTION	RATE	-UNIT	AMOUNT	1
1 -			FORMATION Earth work for road embankemnt from borrows pits including laying 6" layers clod dressing remaining dressing complete, lead upto 100" ft:				
			in oridnary soils 85% density within extra lead.				
	289232 62006 77400	Cft	85% With Extra Lead 95-100% With Extra Lead E/W on Berms	7723.95 10253.72 7723.95	%0Cft %0Cft %0Cft	2234014 635792 597834	
2			SUB BASE COURSE  Preparing Sub-Base Course by supplying and spreading stone metal of 1-1/2-2" gauge of approved quality form approved quarry in	2		6	
			required thickness to proper camber and graced including hand packing filling voids with 20 Cft. Pit Canal sand having plasticity index of not more than 6% of suitable quality, watering and compacting the same so as to acieve 98-				
			100% density as per modified AASHO specification, rate include all cos tof materials T&P and carriage up to 3 chains.				
	. 26574	Cft		8207.12	%Cft	2180960	
3	•		BRICK EDDING  Lyaing brick on end edging i/c supplying 9"x4 ½		. 1		
			"x3" Ist Class bricks excavation for laying				
·	) · · · · · · · · · · · · · · · · · · ·		edging with Small Side parallel to the road. Rate includes lead up to 3 chains.				
	8858	Rft		2729.96	%Rft	241820	
4			BASE COURSE  Preparing base course supplying and spreading stone metal of approved quality properly graded to maximum size of 1½" in required thickness to				
			proper camber and grade i/c supplying and spreading 15 cft screening and non plastic quarry fines, filling depressions with stone metal after initial ruling watering and compacting the				
			after initial ruling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. Rate i/c providing and using templates camber plates,				
			screen forms, as directed (rate i/c all cost of materials T&P carriage up to site of work etc.				
3 %			- • 1				

9388.63

1ST COAT Providing surface dressing 1st coat new existing surface with 30 lbs of bitumen 4.0 cft crush bajri required size i/c cleaning the road surface rolling etc complete. (Rate i/c all cost of materials T&P and carriage up to 3 chains. 53148 Sft 1695.22 %Sft 900976 1" THICK CARPET Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying 10 cft crush bajri and 4 cft hill sand approved quality and grade bitumen of 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating materials and cleaning the road surface (Hills sand 2 cft for mixing and 2 cft for dusting). (Rate i/c all cost of materials T&P and carriage up to 3 chains). 53148 Sft 4646.52 %Sft 2469532 **Amount of Schedule Items** Rs. 11755863 % Above / Below of rates of Add / Deduc Rs. CONTRACTOR **HIGWAYS DIVISION** NAUSHAHRO FEROZE

(Description and rate of Items based on Composite Schedule of Rates)
Name of Scheme: CONSTRUCTION OF LINK ROAD FROM JALBANI MINOR TO VILLAGE HAJI ALI NAWAZ SOLANGI ROAD MILE 0/0-0/7 TALUKA BHIRIA

### B. CULVERTS

<u> </u>						10.1
<b>約IEM</b>	TITMAULO	IES	DEGSRIPHON	RATIE.	UNIT	AMOUNT
1			EXCAVATION Excavation in foundation of buildings structures			
		• %	i/c dog dressing refilling around structures with excavated materials watering, roaming lead up to 1 chan and left up to 5 ft in ordinary soils.			
	1057	Cft		3176.25	%0Cft	3357
2			CEMENT CONCRETE BRICKS  Cement concrete bricks or stone ballast 1 1/2" gauge ration 1:4:8			•
	240	Cft		9416.28	%Cft	22599
3			PACCA BRICK WORK Pacca brick works in foundation and in plinth in cement sand mortar ratio 1:4			
	355	Cft		12501.41	%Cft	44380
4			ERRECTION & REMOVAL  Errection & Removal of contering for R.C.C or plain cement concrete work of deodor wood (2nd class) Vertical.			
	23	Cft		3127.41	%Cft	719
5			CEMENT CONCRETE PLAIN  Cement concrete plain i/c placing, compacting, Finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4	*-		i i
	80	Cft		14429.12	%Cft	11543
6			FABRICATION Fabrication of mild steel reinforcement for concrete i/c cutting bending, lying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars)			
	5.27	Cwt		4820.2	%Cwt	25402
7			R.C.C WORK  R.C.C Work i/c all labour and materials except the cost of steel reinforcement and its laboru for bending and binding which will be paid separately. This rate also i/c all kinds forms moulds lifting, shuttering curing, rendering and finishing the exposed surface (i/c screening and washing of shingle) Ratio 1:2:4			
	81	Cft	The state of the s	337	%Cft	27297

( OBANE)	DES 4	CIDEGSRIPTION 1	RATE	UNIT	HAMOUN
	CEMENT PL		*		
		er 1:3 up to 12 ft height			
209	Sft		2344.59	%Sft	4900
	Amount of S	Schedule Items		Rs.	140197
		3ft Span Culvert = 140197 x 2=		Rs.	280394
	Add / Deduct 26	% Above / Below of rates of		Rs.	
	(A			ř.	
	Accepted	The popular 16/0/218	the basis of	Premium q	1/2
	Accepted	SUMMARY I	(TO BE CAR	nax	1/2
	1 ROAD WORK	SUMMARY I	(TO BE CARE	nax	1/2
	Accepted	SUMMARY I	(TO BE CAR	nax	1/2
	1 ROAD WORK	SUMMARY I	(TO BE CARR	nax	
	1 ROAD WORK	SIJIVIMARY	(TO BE CARR	nax	
	1 ROAD WORK	SIJIVIMARY	(TO BE CARR	nax	
TRACTOR	1 ROAD WORK	SIJIVIMARY	Rs. Rs.	nax	Y OF BID PRIC

Bid No.4



## **FORM OF CONTRACT AGREEMENT**

NAME OF WORK	CONSTRUCTION OF LINK ROAD FROM JALBANI MINOR TO VILLAGE HAJI ALI NAWAZ SOLANGI ROAD MILE 0/0-0/7 TALUKA BHIRIA				
NAME OF CONTRACTOR/ AGENCY	M/S Al-Hussaini Builders & Developer	\$ 7			
TENDER COST	12.800 (M)				

#### FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the –Agreement) made on the Day of 16-02-2018 between Executive Engineer Highways Division Naushahro Feroze (hereinafter call the Procuring Agency) of the one part and M/S Al-Hussaini Builders & Developers (hereinafter called the Contactor) of the other part.

WHEREAS the Executive Engineer Highways Division Naushahro Fe<u>roze is desirous</u> that certain Works, viz <u>CONSTRUCTION OF LINK ROAD FROM JALBANI MINOR TO VILLAGE HAJI ALI NAWAZ SOLANGI ROAD MILE 0/0-0/7 TALUKA BHIRIA should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.</u>

NOW this Agreement witnesseth as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those
  parts relating to Instructions to Bidders, shall be deemed to form and be read
  and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to
  - Bid; (c) Conditions of Contract & Contract Data;
  - (d) The priced Schedule of Prices/Bill of quantities
  - (BoQ); (e) The Specifications; and
  - (f) The Drawings
- In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Executive Engineer Highways Division Naushahro Feroze to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Executive Engineer Highways Division Naushahro Feroze hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

Signature of the Contactor
Highways Division Maushahro Feroze

(Seal)

Signature of the Executive Engineer

(Seal)

Signature of the Executive Engineer

(Seal)

Signature of the Executive Engineer

(Seal)

Naushahro Feroze

Witness:

Witness:

(Name, Title and Address)

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

### **CONTRACT EVALUATION FORM**

# TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOOD

1) Name of The Organization/ Deptt.	Executive Engineer Highway Division Naushahro Feroze
2) Provincial / Local Govt/ Other	Provincial
3) Title of Contact	District ADP
4) Tender Number	5
5) Brief Description of Contract	Reconditioning of Link Road from Tharushah to Bhorti Taluka Bhiria District N'feroze Road Mile 0/0-0/6
6) Forum That approved the Scheme	<b>District Development Board/ Committee</b>
7) Tender Estimated Value	5900000/-
8) Engineer's Estimate (for civil Works only)	5794278/-
9) Estimated Completion Period (As per Contract)	24 Months
10) Tender opened on (Date & Time)	16-02-2018 (3:00 P.M)
11) Number of tender documents sold (Attach list of buyers)	1 Nos.
12) Number of Bids Received	1 Nos.
<ol><li>Number of Bidders Present at the time of opening of Bids.</li></ol>	1 Nos.
14) Bid Evaluation Report (Enclosed a copy)	Yes
15) Name and Address of the Successful Bidder	Mr. Sarfraz Hussain Channa
16) Contact Award Price	5775757/-
17) Ranking of Successful Bidder in Evaluation report.  (i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> Evaluation Bid)	1 <sup>st</sup> Lowest
18) Method of procurement used;- (Tick One)	
a) Single Stage- One Envelope Procedure	✓ Domestic / Local
a) Single Stage- Two Envelope Procedure	
b) Two Stage Bidding Procedure	
c) Two Stage- Two Envelope Bidding Procedure	

Please specify if any other method of procurement was adopted i.e emergency, direct contracting/ negotiation etc. with brief reasons:

19) Approving authority for award of contract **Executive Engineer** Highway Division Naushahro Feroze 20) Whether the procurement was included in Yes No annual procurement plan 21) Advertisement I. SPPRA Website Yes Sr. No. 36394 Dated: 24-01-2018 (if yes, give date and SPPRA Identification No.) No  $\sqrt{}$ II. News Papers Yes (if yes give name of Newspapers and date) No Domestic/Local 22) Nature of Contract Int. 23) Whether qualification criteria was included in bidding / tender documents? Domestic/Local (if yes, enclose a copy) 24) Whether bid evaluation criteria was included in bidding / tender documents/ Domestic/Local (if yes, enclose a copy) 25) Whether approval of competent authority was obtained for using a method other than open Yes No competitive bidding/ 26) Was bid security obtained from all the bidders? Yes No 27) Whether the successful Bid was lowest evaluated Bid / Best evaluated Bid ( in case of Yes No consultancies) 28) Whether the successful Bidder was technically Yes No competent? 29) Whether names of the bidders and their quoted Yes No price were read out at the time of opening of Bids? 30) Whether evaluation report given to bidders before the award of contract? Yes No (attach copy of the bid evaluation report)

31) Any complaints received (if yes , result thereof	Yes	No	✓	k '2 - 1
32) Any deviation from specification given in the tender notice / documents. (if yes , given reasons)	Yes	NO	√ ·	
33) Was the extension made in response time? (if yes, give detailed reasons)	Yes	No	✓	
34) Deviation from qualification criteria (if yes, give detailed reasons)				
35) Was it assured by the procuring agency that the selected firm is not black listed.	Yes	No		
36) Was a visit made by any officer/ official of the procuring agency to the supplier's premises in connection with the procurement? If so, details to be ascertained regarding financing of visit, if abroad:	Yes	No	<b>√</b>	
(if yes , enclose a copy)  37) Were proper safeguards provided on				
mobilization advance payment in the contract (bank guarantee etc).?	No	t applicabl	e	
38) Special Conditions , if any (if yes, give Brief Description)	Yes	No	✓	
39) Date of award of contract:  Signature and official stamp of	4			
authorized officer Executive Engli	sion roze			
FOR OFFICE USE ONLY				

<u>SPPRA, BLOCK NO. 8, SINDH SECRETARIAT NO. 4-A, COURT ROAD, KARACHI,</u>
Tele: 021-9205356;021-9205369 & fax: 021-9206291

Page-3

Phone 0242-929023

# OFFICE OF THE EXECUTIVE ENGINEER (HIGHWAYS DIVISION) NAUSHAHRO FEROZE



Email: highwaydivision\_nf@yahoo.com

No./TC/G-55/N.Feroze/ 235 /2018.
Dated: 27 / 03 / 2018.

To,

Mr. Sarfraz Hussain Channa Government Contractor,

Nawabshah

SUBJECT:

RECONDITIONING OF LINK ROAD FROM THARUSHAH TO BHORTI TALUKA

BHIRIA DISTRICT N'FEROZE ROAD MILE 0/0-0/5

Reference: Your Tender dated: 15-02-2018.

The rate quoted by you @ Rs. 13.65 % (Rupees Thirteen Point Six Five)

Percent Above on Part-A for Road Component of the estimate rate entered in schedule "B" has been approved by the competent authority.

You are therefore requested to please start the work within 7 days under the supervision of Assistant Engineer Highway Sub-Division **Bhiria** 

The work should be completed within 24 Months. You are instructed to complete the same within schedule period and work should be carried out according to technical sanctioned accorded by competent authority as per P.W.D specification.

The bitumen 80/100 penetration will be arranged by you on your own cost from National Refinery Korangi Karachi to site of work for utilization during execution of the work.

You are requested to please attend the Office of the Executive Engineer Highways Division Naushahro Feroze immediately to sign the necessary documents.

EXECUTIVE ENGINEER HIGHWAYS DIVISION NAUSHAHRO FEROZE

Copy forwarded with complements to the Superintending Engineer (Works & Services Department) Naushahro Feroze for information with reference to his office letter No. S.E/W&S/B.B/T/204/2018 N.Feroze, Dated: 27-03-2018

Copy forwarded to the Assistant Engineer Highways, Sub-Division **Bhiria** for information. The actual date of start of work may please be reported in due course of time. It may please be noted that the work should be carried out as per PWD specification and technically sanction estimate strictly.

EXECUTIVE ENGINEER HIGHWAYS DIVISION NAUSHAHRO FEROZE

(Description and rate of Items based on Composite Schedule of Rates)

Name of Scheme: RECONDITIONING OF LINK ROAD FROM THARUSHAH TO BHORTI TALUKA BHIRIA DISTRICT N'FEROZE ROAD MILE 0/0-0/6

A. ROAD WORK:-

4. KOAD	WORK					
TEM	QUANTIT	IES	DEGRIPHON	RATE	UNIT	AMOUNT
1	6798	Rft	BRICK EDDING  Lyaing brick on end edging i/c supplying 9"x4 ½ "x3" Ist Class bricks excavation for laying edging with Small Side parallel to the road. Rate includes lead up to 3 chains.	2729.96	%Rft	185583
	0130	Kit		2120.00	701210	100000
			Preparing base course supplying and spreading stone metal of approved quality properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 cft screening and non plastic quarry fines, filling depressions with stone metal after initial ruling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. Rate i/c providing and using templates camber plates, screen forms, as directed (rate i/c all cost of materials T&P carriage up to site of work etc.			
Name of the last	20394	Cft		9099.49	%Cft	1855750
. 2			Providing surface dressing 1st coat new existing surface with 30 lbs of bitumen 4.0 cft crush bajri required size i/c cleaning the road surface rolling etc complete. (Rate i/c all cost of materials T&P and carriage up to 3 chains.			
	40788	Sft		1649.33	%Sft	672729
4			Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying 10 cft crush bajri and 4 cft hill sand approved quality and grade bitumen of 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating materials and cleaning the road surface (Hills sand 2 cft for mixing and 2 cft for dusting). (Rate i/c all cost of materials T&P and carriage up to 3 chains).			
	40788	Sft	Or -	4632.09	%Sft	1889337

Bid No.5



### FORM OF CONTRACT AGREEMENT

NAME OF WORK	RECONDITIONING OF LINK ROAD FROM THARUSHAH TO BHORTI TALUKA BHIRIA DISTRICT N'FEROZE ROAD MILE 0/0-0/5			
NAME OF CONTRACTOR/ AGENCY	Mr. Sarfraz Hussain Channa			
TENDER COST	5.900 (IM)			

#### FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the –Agreement) made on the Day of <u>16-02-2018</u> between <u>Executive Engineer Highways Division Naushahro Feroze</u> (hereinafter call the Procuring Agency) of the one part and <u>Mr. Sarfraz Hussain Channa</u> (hereinafter called the Contactor) of the other part.

WHEREAS the Executive Engineer Highways Division Naushahro Feroze is desirous that certain Works, viz RECONDITIONING OF LINK ROAD FROM THARUSHAH TO BHORTI TALUKA BHIRIA DISTRICT N'FEROZE ROAD MILE 0/0-0/5 should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

### NOW this Agreement witnesseth as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to
  - Bid; (c) Conditions of Contract & Contract Data;
  - (d) The priced Schedule of Prices/Bill of quantities
  - (BoQ); (e) The Specifications; and
  - (f) The Drawings
- 3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Executive Engineer Highways Division Naushahro Feroze to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Executive Engineer Highways Division Naushahro Feroze hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.



Signature of the Contactor Highways Division Naushahro Feroze

(Seal)

	(the)
Signa	ture of the Exercive Engineer Executive Engineer
	Executive Engineer
	Highway Division
(Seal)	-Naushahro Peroze

Signed, Sealed and Delivered in the presence of:


Witness:

Witness:

(Name, Title and Address)

(Name, Title and Address)

Web Alexagan Prov



## SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

### **CONTRACT EVALUATION FORM**

# TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOOD

1) Name of The Organization/ Deptt.	Executive Engineer Highway Division Naushahro Feroze
2) Provincial / Local Govt/ Other	Provincial
3) Title of Contact	District ADP
4) Tender Number	6
5) Brief Description of Contract	Construction of Road from Manjuth Tharushah Link Road to Village Banhoo Khan Teevano (Khah Jageer) Taluka Bhiria District N'Feroze Road Mile 0/0-0/3
6) Forum That approved the Scheme	District Development Board/ Committee
7) Tender Estimated Value	500000/-
8) Engineer's Estimate (for civil Works only)	49659 <b>67/</b> -
9) Estimated Completion Period (As per Contract)	24 Months
10) Tender opened on (Date & Time)	16-02-2018 (3:00 P.M)
11) Number of tender documents sold (Attach list of buyers)	3 Nos.
12) Number of Bids Received	3 Nos.
13) Number of Bidders Present at the time of opening of Bids.	3 Nos.
14) Bid Evaluation Report (Enclosed a copy)	Yes
15) Name and Address of the Successful Bidder	M/S Saleem Engineering Const: Comp:
16) Contact Award Price	4941781/-
<ul> <li>17) Ranking of Successful Bidder in Evaluation report.</li> <li>(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> Evaluation Bid)</li> <li>18) Method of procurement used;- (Tick One)</li> </ul>	1 <sup>st</sup> Lowest
a) Single Stage- One Envelope Procedure	✓ Domestic / Local
a) Single Stage- Two Envelope Procedure	
b) Two Stage Bidding Procedure	
c) Two Stage- Two Envelope Bidding Procedure	

Please specify if any other method of procurement was adopted i.e emergency, direct contracting/ negotiation etc. with brief reasons:

19) Approving authority for award of contract	Highway Division Naushahro Feroze			
20) Whether the procurement was included in annual procurement plan	Yes V No			
21) Advertisement				
I. SPPRA Website	Yes Sr. No. 36394 Dated: 24-01-2018			
(if yes, give date and SPPRA Identification No.)	No			
II. News Papers	Yes 🗸			
(if yes give name of Newspapers and date)	No			
22) Nature of Contract	Domestic/ Local ✓ Int.			
23) Whether qualification criteria was included in				
bidding / tender documents? (if yes, enclose a copy)	Domestic/ Local ✓			
24) Whether bid evaluation criteria was included in bidding / tender documents/ (if yes, enclose a copy)	Domestic/ Local ✓			
25) Whether approval of competent authority was obtained for using a method other than open competitive bidding/	Yes V No			
26) Was bid security obtained from all the bidders?	Yes V No			
27) Whether the successful Bid was lowest				
evaluated Bid / Best evaluated Bid ( in case of consultancies)	Yes V No			
28) Whether the successful Bidder was technically competent?	Yes V No			
29) Whether names of the bidders and their quoted price were read out at the time of opening of Bids?	Yes V No			
30) Whether evaluation report given to bidders before the award of contract? (attach copy of the bid evaluation report)	Yes No			

31) Any complaints received	Yes	No	<b>✓</b>	
if yes , result thereof				
32) Any deviation from specification given in the tender notice / documents. (if yes , given reasons)	Yes	NO	<b>✓</b>	
33) Was the extension made in response time? (if yes, give detailed reasons)	Yes	No	$\checkmark$	
34) Deviation from qualification criteria (if yes, give detailed reasons)				
35) Was it assured by the procuring agency that the selected firm is not black listed.	Yes ✓	No		
36) Was a visit made by any officer/ official of the procuring agency to the supplier's premises in				
connection with the procurement? If so, details to be ascertained regarding financing of visit, if abroad:  (if yes, enclose a copy)	Yes	No	<b>✓</b>	
37) Were proper safeguards provided on mobilization advance payment in the contract (bank guarantee etc).?	Not	applicabl	e	
38) Special Conditions , if any (if yes, give Brief Description)	Yes	No	<b>✓</b>	
39) Date of award of contract:	1_			
	ineer islon			
FOR OFFICE USE ONLY Naushahro Fe	eroze			

<u>SPPRA, BLOCK NO. 8, SINDH SECRETARIAT NO. 4-A, COURT ROAD, KARACHI,</u>
Tele: 021-9205356;021-9205369 & fax: 021-9206291

Phone 0242-920028

# OFFICE OF THE EXECUTIVE ENGINEER (HIGHWAYS DIVISION) NAUSHAHRO FEROZE



Email: highwaydivision\_nf@yahoo.com

No./TC/G-55/N.Feroze/ 233 /2018 Dated: 27 / 03 / 2018.

To,

M/S Saleem Engineering Const: Comp:

Government Contractor,

Tharushah

SUBJECT:

CONSTRUCTION OF ROAD FROM MANJUTH THARUSHAH LINK ROAD TO

VILLAGE BANHOO KHAN TEEVANO (KHAH JAGEER) TALUKA BHIRIA

DISTRICT N'FEROZE ROAD MILE 0/0-0/3

Reference: Your Tender dated: 15-02-2018.

The rate quoted by you @ Rs. 7.55 % (Rupees Seven Point Five Five) Percent Above on Part-A for Road Component and @ Rs. 29.80 % (Rupees Twenty Nine Point Eight Zero) Percent Aboveon Part-B for Masonry Structure of the estimate rate entered in schedule "B" has been approved by the competent authority.

You are therefore requested to please start the work within 7 days under the supervision of Assistant Engineer Highway Sub-Division **Bhiria** 

The work should be completed within **24 Months**. You are instructed to complete the same within schedule period and work should be carried out according to technical sanctioned accorded by competent authority as per P.W.D specification.

The bitumen 80/100 penetration will be arranged by you on your own cost from National Refinery Korangi Karachi to site of work for utilization during execution of the work.

You are requested to please attend the Office of the Executive Engineer Highways Division Naushahro Feroze immediately to sign the necessary documents.

EXECUTIVE ENGINEER HIGHWAYS DIVISION NAUSHAHRO FEROZE

Copy forwarded with complements to the Superintending Engineer (Works & Services Department) Naushahro Feroze for information with reference to his office letter No. S.E/W&S/B.B/T/202/2018 N.Feroze, Dated: 27-03-2018

Copy forwarded to the Assistant Engineer Highways, Sub-Division **Bhiria** for information. The actual date of start of work may please be reported in due course of time. It may please be noted that the work should be carried out as per PWD specification and technically sanction estimate strictly.

EXECUTIVE ENGINEER HIGHWAYS DIVISION NAUSHAHRO FEROZE

(Description and rate of Items based on Composite Schedule of Rates)

Name of Scheme: CONSTRUCTION OF ROAD FROM MANJUTH THARUSHAH LINK ROAD TO VILLAGE BANHOO KHAN TEEVANO (KHAH JAGEER) TALUKA BHIRIA DISTRICT N'FEROZE ROAD MILE 0/0-0/3

A. ROAD WORK:-

10660

				4	
EMPLE # OUANE	inies (	DESCRIBITION (CO.)	RATE	BUNIT 8	AMOUN
1	Ea pits rer	ORMATION  In the work for road embankement from borrows including laying 6" layers clod dressing maining dressing complete, lead upto 100" ft. oridnary soils 85% density within extra lead.			
104273	Cft 85	% With Extra Lead	7723.95	%0Cft	805399
24874		-100% With Extra Lead	10253.72	%0Cft	255051
31050	Cft EA	W on Berms	7723.95	%0Cft	23982
2 3	Prosp ap red gra 20 no an 10 sp	peparing Sub-Base Course by supplying and reading stone metal of 1-1/2-2" gauge of proved quality form approved quarry in quired thickness to proper camber and aced including hand packing filling voids with Cft. Pit Canal sand having plasticity index of t more than 6% of suitable quality, watering d compacting the same so as to acieve 98-0% density as per modified AASHO ecification. rate include all cos tof materials are and carriage up to 3 chains.			
10660	Cft		7798.13	%Cft	83128
3	Lya "x3 ed	RICK EDDING aing brick on end edging i/c supplying 9"x4 ½ 3" Ist Class bricks excavation for laying ging with Small Side parallel to the road. Rate cludes lead up to 3 chains.			
3553	Rft		2729.96	%Rft	96998
4	Prosto to pro spi qu aft sa mo pro	eparing base course supplying and spreading one metal of approved quality properly graded maximum size of 1½" in required thickness to oper camber and grade i/c supplying and reading 15 cft screening and non plastic arry fines, filling depressions with stone metal ter initial ruling watering and compacting the me so as to achieve 100% density as per odified AASHO specifications. Rate i/c oviding and using templates camber plates, reen forms, as directed (rate i/c all cost of aterials T&P carriage up to site of work etc.			

9147.69

975144

(Description and rate of Items based on Composite Schedule of Rates)

Name of Scheme: CONSTRUCTION OF ROAD FROM MANJUTH THARUSHAH LINK ROAD TO VILLAGE BANHOO KHAN TEEVANO (KHAH JAGEER) TALUKA BHIRIA DISTRICT N'FEROZE ROAD MILE 0/0-0/3

B. CULVERTS

41/15 April 1		in the second	Control of the Contro	N-11-	HERNIE P.	TIMESTA
			EXCAVATION			
			Excavation in foundation of buildings structures	54.5		
			i/c dog dressing refilling around structures with			
			excavated materials watering, roaming lead up			
			to 1 chan and left up to 5 ft in ordinary soils.			
	1060	Cft		3176.25	%0Cft	3367
			CEMENT CONCRETE BRICKS			
			Cement concrete bricks or stone ballast 1 1/2"			
			gauge ration 1:4:8			
	240	Cft		9416.28	%Cft	22599
***	will a		· · · · · · · · · · · · · · · · · · ·			
*			PACCA BRICK WORK			
			Pacca brick works in foundation and in plinth in	er.		٠
			cement sand mortar ratio 1:4			
	355	Cft		12501.41	%Cft	44380
				September 12 of 100 (September 12)		
1		-	ERRECTION & REMOVAL			
			Errection & Removal of contering for R.C.C or			
			plain cement concrete work of deodor wood			
			(2nd class) Vertical.			
1	24	Cft		3127.41	%Cft	750
		•				
. 1			CEMENT CONCRETE PLAIN			
			Cement concrete plain i/c placing, compacting,			
			Finishing and curing complete i/c screening and washing of stone aggregate without shuttering			
			ratio 1:2:4		. 77	
	80	Cft	12.4	14429.12	%Cft	11543
- :-)		,			,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	
			FABRICATION			
			Fabrication of mild steel reinforcement for			
			concrete i/c cutting bending, lying in position			
			making joints and fastening i/c cost of binding			
			wire (also includes removal of rust from bars)			
	5.27	Cwt		4820.2	%Cwt	25402
		4	R.C.C WORK			
	3.00		R.C.C Work i/c all labour and materials except			
	$\sim$		the cost of steel reinforcement and its laboru for			
</td <td>100</td> <td></td> <td>bending and binding which will be paid separately. This rate also i/c all kinds forms</td> <td>2</td> <td></td> <td></td>	100		bending and binding which will be paid separately. This rate also i/c all kinds forms	2		
D			moulds lifting, shuttering curing, rendering and			
1			finishing the exposed surface (i/c screening and			
		150	washing of shingle) Ratio 1:2:4			
		1				
	81	Cft		309.7	%Cft	25086

refies	ું કારફ્લમાં ભાગ 👫 💯 🥦	RATE	UNIT	AMOUNT
Sft	THE A	2344.59	%Sft	4900
Supplying	and filling sand under floor	and		
Cft	walls.	203.5	%Sft	649
		*	Rs.	138676
Add / Deduct 2	Above / Below of rates	House	Rs.	
A)	Accepted &	Amount to be the basis of		
	Sft  Supply A Supplying plugging in Cft  Amount of	CEMENT PLASTER Cement plaster 1:3 up to 12 ft height  Sft  SUPPLY AND FILLING Supplying and filling sand under floor plugging in walls.  Cft  Amount of Schedule Items  Add / Deduct 29-80% Above / Below of rates  Lower Fale  Accepted	CEMENT PLASTER Cement plaster 1:3 up to 12 ft height  Sft  2344.59  SUPPLY AND FILLING Supplying and filling sand under floor and plugging in walls.  Cft  203.5  Amount of Schedule Items  Add / Deduct 29.80% Above / Below of rates of  Amount to the second of the secon	CEMENT PLASTER Cement plaster 1:3 up to 12 ft height  Sft  2344.59 %Sft  SUPPLY AND FILLING Supplying and filling sand under floor and plugging in walls.  Cft  Amount of Schedule Items  Rs.  Add / Deduct 29.80% Above / Below of rates of  Rs.  Amount to be added/dethe basis of premium of the basis of the basis of premium of the basis of premium of the basis of the

1 ROAD WORK

Rs.

2 CULVERT

Rs.

G.Total

CONTRACTOR

EXECUTIVE ENGINEER
HIGWAYS DIVISION
NAUSHAHRO FEROZE

Bid No.6

ENT ON SERVING ON SERV

Tr 101



### **FORM OF CONTRACT AGREEMENT**

NAME OF WORK	CONSTRUCTION OF ROAD FROM MANJUTH THARUSHAH LINK ROAD TO VILLAGE BANHOO KHAN TEEVANO (KHAH JAGEER) TALUKA BHIRIA DISTRICT N'FEROZE ROAD MILE 0/0-0/3		
NAME OF CONTRACTOR/ AGENCY	M/S Saleem Engineering Const: Comp:		
TENDER COST	5.000 (M)		

#### FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the –Agreement) made on the Day of <u>16-02-2018</u> between <u>Executive Engineer Highways Division Naushahro Feroze</u> (hereinafter call the Procuring Agency) of the one part and <u>M/S Saleem Engineering</u> <u>Const: Comp:</u> (hereinafter called the Contactor) of the other part.

WHEREAS the Executive Engineer Highways Division Naushahro Feroze is desirous that certain Works, viz CONSTRUCTION OF ROAD FROM MANJUTH THARUSHAH LINK ROAD TO VILLAGE BANHOO KHAN TEEVANO (KHAH JAGEER) TALUKA BHIRIA DISTRICT N'FEROZE ROAD MILE 0/0-0/3 should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to
  - Bid; (c) Conditions of Contract & Contract Data;
  - (d) The priced Schedule of Prices/Bill of quantities
  - (BoQ); (e) The Specifications; and
  - (f) The Drawings
- 3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Executive Engineer Highways Division Naushahro Feroze to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Executive Engineer Highways Division Naushahro Feroze hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws. Signature of the Contactor Signature of Highways Division Naushahro Feroze Maushahro Feroze SALEEM ENGINEERING & (Seal) Signed, Sealed and Delivered in the presence of: Witness: Witness: (Name, Title and Address) (Name, Title and Address)

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

### **CONTRACT EVALUATION FORM**

# TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOOD

1) Name of The Organization/ Deptt.	Executive Engineer Highway Division Naushahro Feroze		
2) Provincial / Local Govt/ Other	Provincial		
3) Title of Contact	District ADP		
4) Tender Number	7		
5) Brief Description of Contract	Construction of Road from Bahawal Mir Jatt to Muhammad Ali Memon Road Mile 0/0-0/3 Taluka Kandiaro District N'feroze		
6) Forum That approved the Scheme	District Development Board/ Committee		
7) Tender Estimated Value	500000/-		
8) Engineer's Estimate (for civil Works only)	4996055/-		
9) Estimated Completion Period (As per Contract)	24 Months		
10) Tender opened on (Date & Time)	16-02-2018 (3:00 P.M)		
11) Number of tender documents sold (Attach list of buyers)	1 Nos.		
12) Number of Bids Received	1 Nos.		
13) Number of Bidders Present at the time of opening of Bids.	1 Nos.		
14) Bid Evaluation Report (Enclosed a copy)	Yes		
15) Name and Address of the Successful Bidder	Mr. Muhammad Hanif Rajput		
16) Contact Award Price	4972044/-		
17) Ranking of Successful Bidder in Evaluation	and the same of th		
report.	1 <sup>st</sup> Lowest		
(i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> Evaluation Bid)			
18) Method of procurement used;- (Tick One)	/ Demostic / Level		
a) Single Stage- One Envelope Procedure	Domestic / Local		
a) Single Stage- Two Envelope Procedure			
b) Two Stage Bidding Procedure			
c) Two Stage- Two Envelope Bidding Procedure			

Please specify if any other method of procurement was adopted i.e emergency, direct contracting/ negotiation etc. with brief reasons:

19) Approving authority for award of contract	Executive Engineer Highway Division Naushahro Feroze				
20) Whether the procurement was included in annual procurement plan	Yes V No				
21) Advertisement					
I. SPPRA Website	Yes Sr. No. 36394 Dated: 24-01-2018				
(if yes, give date and SPPRA Identification No.)	No				
II. News Papers	Yes 🗸				
(if yes give name of Newspapers and date)	No				
22) Nature of Contract	Domestic/ Local ✓ Int.				
23) Whether qualification criteria was included in bidding / tender documents? if yes, enclose a copy)	Domestic/ Local ✓				
24) Whether bid evaluation criteria was included in bidding / tender documents/ if yes, enclose a copy)	Domestic/ Local				
25) Whether approval of competent authority was obtained for using a method other than open competitive bidding/	Yes V No				
6) Was bid security obtained from all the bidders?	Yes V No				
27) Whether the successful Bid was lowest evaluated Bid / Best evaluated Bid ( in case of consultancies)	Yes V No				
28) Whether the successful Bidder was technically competent?	Yes V No				
(9) Whether names of the bidders and their quoted orice were read out at the time of opening of Bids?	Yes V No				
30) Whether evaluation report given to bidders before the award of contract? attach copy of the bid evaluation report)	Yes V No				

31) Any complaints received (if yes , result thereof	Yes	No ✓		
(ii yes , result thereof				
32) Any deviation from specification given in the tender notice / documents.  (if yes , given reasons)	Yes	NO 🗸		ž
, , , ,			_	
33) Was the extension made in response time? (if yes, give detailed reasons)	Yes	No 🗸		
34) Deviation from qualification criteria (if yes, give detailed reasons)				7
35) Was it assured by the procuring agency that the selected firm is not black listed.	Yes ✓	No		
36) Was a visit made by any officer/ official of the procuring agency to the supplier's premises in				
connection with the procurement? If so, details to be ascertained regarding financing of visit, if abroad:	Yes	No 🗸		1
(if yes , enclose a copy)				
37) Were proper safeguards provided on mobilization advance payment in the contract (bank guarantee etc).?	No	t applicable		
38) Special Conditions , if any (if yes, give Brief Description)	Yes	No 🗸		
39) Date of award of contract:	A-			
Signature and official stamp of authorized officer Executive Eng	iciam			
FOR OFFICE USE ONLY	roze			

<u>SPPRA, BLOCK NO. 8, SINDH SECRETARIAT NO. 4-A, COURT ROAD, KARACHI,</u>
Tele: 021-9205356;021-9205369 & fax: 021-9206291



### Phone 0242-920028

# OFFICE OF THE EXECUTIVE ENGINEER (HIGHWAYS DIVISION) NAUSHAHRO FEROZE

Email: highwaydivision\_nf@yahoo.com

No./TC/G-55/N.Feroze/ 176 /2018, Dated: 27 / 03 /2018.

10,

Mr. Muhammad Hanif Rajput Government Contractor, Naushahro Feroze

SUBJECT:

CONSTRUCTION OF ROAD FROM BAHAWAL MIR JATT TO MUHAMMAD ALI MEMON ROAD MILE 0/0-0/4 TALUKA KANDIARO DISTRICT N'FEROZE

Reference: Your Tender dated: 16-02-2018.

The rate quoted by you @ Rs. 7.50 % (Rupees Seven Point Five Zero) Percent Above on Part-A for Road Component of the estimate rate entered in schedule "B" has been approved by the competent authority.

You are therefore requested to please start the work within 7 days under the supervision of Assistant Engineer Highway Sub-Division <u>Kandiaro</u>

The work should be completed within **24 Months**. You are instructed to complete the same within schedule period and work should be carried out according to technical sanctioned accorded by competent authority as per P.W.D specification.

The bitumen 80/100 penetration will be arranged by you on your own cost from National Refinery Korangi Karachi to site of work for utilization during execution of the work.

You are requested to please attend the Office of the Executive Engineer Highways Division Naushahro Feroze immediately to sign the necessary documents.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
NAUSHAHRO FEROZE

Copy forwarded with complements to the Superintending Engineer (Works & Services Department) Naushahro Feroze for information with reference to his office letter No. S.E/W&S/B.B/T/109/2018 N.Feroze, Dated: 27-03-2018

Copy forwarded to the Assistant Engineer Highways, Sub-Division Kandiaro for information. The actual date of start of work may please be reported in due course of time. It may please be noted that the work should be carried out as per PWD specification and technically sanction estimate strictly.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
NAUSHAHRO FEROZE

(Description and rate of Items based on Composite Schedule of Rates)

Name of Scheme: CONSTRUCTION OF ROAD FROM BAHAWAL MIR JATT TO MUHAMMAD ALI MEMON ROAD MILE 0/0-0/3 TALUKA KANDIARO DISTRICT N'FEROZE

A. ROAD WORK:-

A. KUAD	WORKE.					
(LINEW S	JEANTHY	ES (	NEW DECSRIPTION	RATE	UNIT	AMOUNT
1			FORMATION  Earth work for road embankemnt from borrows pits including laying 6" layers clod dressing remaining dressing complete, lead upto 100" ft. in oridnary soils 85% density within extra lead.	*,		
	24474 38068		85% With Extra Lead 95-100% With Extra Lead	7723.95 10253.72	%0Cft	189036 390339
2		i.	SUB BASE COURSE  Preparing Sub-Base Course by supplying and spreading stone metal of 1-1/2-2" gauge of approved quality form approved quarry in required thickness to proper camber and graced including hand packing filling voids with 20 Cft. Pit Canal sand having plasticity index of not more than 6% of suitable quality, watering and compacting the same so as to acieve 98-100% density as per modified AASHO specification, rate include all cos tof materials T&P and carriage up to 3 chains.			
	16315	Cft		7959.20	%Cft	1298543
3			BRICK EDDING  Lyaing brick on end edging i/c supplying 9"x4 ½ "x3" Ist Class bricks excavation for laying edging with Small Side parallel to the road. Rate includes lead up to 3 chains.			
7	5439	Rft	mondo ioda ap to o criamo.	2729.96	%Rft	148483
			Preparing base course supplying and spreading stone metal of approved quality properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 cft screening and non plastic quarry fines, filling depressions with stone metal after initial ruling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. Rate i/c providing and using templates camber plates, screen forms, as directed (rate i/c all cost of materials T&P carriage up to site of work etc.			
	8158	Cft		8954.93	%Cft	730543



## FORM OF CONTRACT AGREEMENT

NAME OF WORK	CONSTRUCTION OF ROAD FROM BAHAWAL MIR JATT TO MUHAMMAD ALI MEMON ROAD MILE 0/0-0/4 TALUKA KANDIARO DISTRICT N'FEROZE	
NAME OF CONTRACTOR/ AGENCY	Mr. Muhammad Hanif Rajput	
TENDER COST	5.000 (M)	

#### FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the –Agreement) made on the Day of <u>16-02-2018</u> between <u>Executive Engineer Highways Division Naushahro Feroze</u> (hereinafter call the Procuring Agency) of the one part and <u>Mr. Muhammad Hanif Raiput</u> (hereinafter called the Contactor) of the other part.

WHEREAS the Executive Engineer Highways Division Naushahro Feroze is desirous that certain Works, viz CONSTRUCTION OF ROAD FROM BAHAWAL MIR JATT TO MUHAMMAD ALI MEMON ROAD MILE 0/0-0/4 TALUKA KANDIARO DISTRICT N'FEROZE should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to
  - Bid; (c) Conditions of Contract & Contract Data;
  - (d) The priced Schedule of Prices/Bill of quantities

(BoQ); (e) The Specifications; and

- (f) The Drawings
- In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Executive Engineer Highways Division Naushahro Feroze to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Executive Engineer Highways Division Naushahro Feroze hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Highways Division Naushahro Feroze

(Seal)

Signature of the Executive Engineer

(Seal) howay Division


Signed, Sealed and Delivered in the presence of:

Witness:

Witness:

Name, Title and Address)

(Name, Title and Address)



# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### **CONTRACT EVALUATION FORM**

# TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOOD

1) Name of The Organization/ Deptt.	Executive Engineer			
	Highway Division Naushahro Feroze			
2) Provincial / Local Govt/ Other	Provincial			
3) Title of Contact	District ADP			
4) Tender Number	8			
5) Brief Description of Contract	Construction of Road from Kandiaro Saeed Khan Lakho to Siddique lakho via Shaheedan Ji Mori Road Mile 0/0-0/2+330 ft Taluka Kandiaro			
6) Forum That approved the Scheme	District Development Board/ Committee			
7) Tender Estimated Value	500000/-			
8) Engineer's Estimate (for civil Works only)	4933980/-			
9) Estimated Completion Period (As per Contract)	24 Months			
10) Tender opened on (Date & Time)	16-02-2018 (3:00 P.M)			
11) Number of tender documents sold (Attach list of buyers)	3 Nos.			
12) Number of Bids Received	3 Nos.			
13) Number of Bidders Present at the time of opening of Bids.	3 Nos.			
14) Bid Evaluation Report (Enclosed a copy)	Yes			
15) Name and Address of the Successful Bidder	Mr. Nihal Khan Channa			
16) Contact Award Price	4916238/-			
<ul> <li>17) Ranking of Successful Bidder in Evaluation report.</li> <li>(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> Evaluation Bid)</li> <li>18) Method of procurement used;- (Tick One)</li> </ul>	1 <sup>st</sup> Lowest			
a) Single Stage- One Envelope Procedure	✓ Domestic / Local			
a) Single Stage- Two Envelope Procedure				
b) Two Stage Bidding Procedure				
c) Two Stage- Two Envelope Bidding Procedure				

Please specify if any other method of procurement was adopted i.e emergency, direct contracting/ negotiation etc. with brief reasons:

19) Approving authority for award of contract	Executive Engineer
20) Whather the same included in	Highway Division Naushahro Feroze
20) Whether the procurement was included in	Yes ✓ No
annual procurement plan 21) Advertisement	
I. SPPRA Website	Yes Sr. No. 36394 Dated: 24-01-2018
GARTINGO CANADONICANO AND CANADONICANO CANAD	
(if yes , give date and SPPRA Identification No.)	No
II. News Papers	Yes ✓
(if yes give name of Newspapers and date)	
(ii yes give name of vewspapers and date)	No
22) Nature of Contract	Domestic/ Local ✓ Int.
23) Whether qualification criteria was included in	
bidding / tender documents?	Domestic/ Local ✓
(if yes, enclose a copy)	
24) Whether bid evaluation criteria was included in	
bidding / tender documents/	Domestic/ Local ✓
(if yes, enclose a copy)	
25) Whether approval of competent authority was	
obtained for using a method other than open	Yes V No
competitive bidding/	les   V   NO
competitive blading,	
26) Was bid security obtained from all the bidders?	Yes ✓ No
	, , , , , , , , , , , , , , , , , , , ,
27) Whether the successful Bid was lowest	
evaluated Bid / Best evaluated Bid ( in case of	Yes V No
consultancies)	
28) Whether the successful Bidder was technically	Yes V No
competent?	Yes V No
29) Whether names of the bidders and their quoted	Yes V No
price were read out at the time of opening of Bids?	res v No
30) Whether evaluation report given to bidders	
before the award of contract?	Yes ✓ No
(attach copy of the bid evaluation report)	

31) Any complaints received	Yes	No	✓	
(if yes , result thereof				
32) Any deviation from specification given in the				
tender notice / documents.	Yes	NO	<b>√</b>	
(if yes , given reasons)				
33) Was the extension made in response time?	Yes	No	/	
(if yes, give detailed reasons)	res	NO	•	
34) Deviation from qualification criteria				
(if yes, give detailed reasons)				
35) Was it assured by the procuring agency that the		/		
selected firm is not black listed.	Yes	No		
36) Was a visit made by any officer/ official of the				
procuring agency to the supplier's premises in				
connection with the procurement? If so, details to	Yes	No	<b>✓</b>	
be ascertained regarding financing of visit, if				
abroad: (if yes , enclose a copy)				
(ii yes , enclose a copy)				
37) Were proper safeguards provided on				
mobilization advance payment in the contract (bank	No	t applicabl	е	
guarantee etc).?				
38) Special Conditions , if any	Yes	No	1	- 1
(if yes, give Brief Description)	163	INO		(f)
39) Date of award of contract:	1			
Signature and official stamp of	/			
authorized officer Executive Engi	neer			
FOR OFFICE USE ONLY Naushahro Fee	0Z0			3

<u>SPPRA, BLOCK NO. 8, SINDH SECRETARIAT NO. 4-A, COURT ROAD, KARACHI,</u>
Tele: 021-9205356;021-9205369 & fax: 021-9206291

Phone 0242-920028

#### OFFICE OF THE EXECUTIVE ENGINEER (HIGHWAYS DIVISION) NAUSHAHRO FEROZE



Email: highwaydivision\_nf@yahoo.com

No./TC/G-55/N.Feroze/

Dated: 37 / 32 / 2018.

TO,

Mr. Nihal Khan Channa Government Contractor,

Naushahro Feroze

SUBJECT: CONSTRUCTION OF ROAD FROM KANDIARO SAEED KHAN LAKHO TO

SIDDIQUE LAKHO VIA SHAHEEDAN JI MORI ROAD MILE 0/0-0/2+330 FT

TALUKA KANDIARO DISTRICT N'FEROZE

Reference: Your Tender dated: 15-02-2018.

The rate quoted by you @ Rs. 7.90 % (Rupees Seven Point Nine Zero) Percent Above on Part-A for Road Component and @ Rs. 29.80 % (Rupees Twenty Nine Point Eight Zero) Percent Above on Part-B for Masonry Structure, of the estimate rate entered in schedule "B" has been approved by the competent authority.

You are therefore requested to please start the work within 7 days under the supervision of Assistant Engineer Highway Sub-Division Kandiaro

The work should be completed within 24 Months. You are instructed to complete the same within schedule period and work should be carried out according to technical sanctioned accorded by competent authority as per P.W.D specification.

The bitumen 80/100 penetration will be arranged by you on your own cost from National Refinery Korangi Karachi to site of work for utilization during execution of the work.

You are requested to please attend the Office of the Executive Engineer Highways Division Naushahro Feroze immediately to sign the necessary documents.

> **EXECUTIVE ENGINEER** HIGHWAYS DIVISION NAUSHAHRO FEROZE

Copy forwarded with complements to the Superintending Engineer (Works & Services Department) Naushahro Feroze for information with reference to his office letter No. S.E/W&S/B.B/T/165/2018 N.Feroze, Dated: 27-03-2018

Copy forwarded to the Assistant Engineer Highways, Sub-Division Kandiaro for information. The actual date of start of work may please be reported in due course of time. It may please be noted that the work should be carried out as per PWD specification and technically sanction estimate strictly.

> HIGHWAYS DIVISION NAUSHAHRO FEROZE

### SCHEDULE OF PRICES (BOQ)

(Description and rate of Items based on Composite Schedule of Rates)

Name of Scheme: CONSTRUCTION OF ROAD FROM KANDIARO SAEED KHAN LAKHO TO SIDDIQUE LAKHO VIA SHAHEEDAN JI MORI ROAD MILE 0/0-0/2+330 FT TALUKA KANDIARO DISTRICT N'FEROZE

A. ROAD WORK:-

	QUANTI	Tara da la			FINITE	AMOUNT.
1	129162		FORMATION Earth work for road embankemnt from borrows pits including laying 6" layers clod dressing remaining dressing complete, lead upto 100" ft. in oridnary soils 85% density within extra lead.  85% With Extra Lead	7723.95	%0Cft	997641
	23793		95-100% With Extra Lead	10253.72	%0Cft	243967
- All Commence of the Commence			SUB BASE COURSE  Preparing Sub-Base Course by supplying and spreading stone metal of 1-1/2-2" gauge of approved quality form approved quarry in required thickness to proper camber and graced including hand packing filling voids with 20 Cft. Pit Canal sand having plasticity index of not more than 6% of suitable quality, watering and compacting the same so as to acieve 98-100% density as per modified AASHO specification, rate include all cos tof materials T&P and carriage up to 3 chains.			
	10197	Cft		7912.65	%Cft	806853
3			BRICK EDDING  Lyaing brick on end edging i/c supplying 9"x4 ½ "x3" Ist Class bricks excavation for laying edging with Small Side parallel to the road. Rate includes lead up to 3 chains.			
	3399	Rft	mode of the order	2729.96	%Rft	92791
4			Preparing base course supplying and spreading stone metal of approved quality properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 cft screening and non plastic quarry fines, filling depressions with stone metal after initial ruling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. Rate i/c providing and using templates camber plates, screen forms, as directed (rate i/c all cost of materials T&P carriage up to site of work etc.			
	10197	Cft	(A)	8906.75	%Cft	908221

# SCHEDULE OF PRICES (BOQ)

(Description and rate of Items based on Composite Schedule of Rates)

Name of Scheme: CONSTRUCTION OF ROAD FROM KANDIARO SAEED KHAN LAKHO TO SIDDIQUE LAKHO VIA SHAHEEDAN JI MORI ROAD MILE 0/0-0/2+330 FT TALUKA KANDIARO DISTRICT N'FEROZE

B. CULVERTS

EVIE	QUANTIT	ES	्र <u>ग्र</u> ाजनसम्बद्धाः	RATE	UNIT ?	TAMOUNT
1			EXCAVATION  Excavation in foundation of buildings structures i/c dog dressing refilling around structures with			
			excavated materials watering, roaming lead up to 1 chan and left up to 5 ft in ordinary soils.			
	1060	Cft		3176.25	%0Cft	3367
2			CEMENT CONCRETE BRICKS  Cement concrete bricks or stone ballast 1 1/2" gauge ration 1:4:8			
	240	Cft		9416.28	%Cft	22599
3			PACCA BRICK WORK Pacca brick works in foundation and in plinth in cement sand mortar ratio 1:4			
	355	Cft		12501.41	%Cft	44380
1			ERRECTION & REMOVAL  Errection & Removal of contering for R.C.C or plain cement concrete work of deodor wood (2nd class) Vertical.			
	24	Cft		3127.41	%Cft	751
5			CEMENT CONCRETE PLAIN  Cement concrete plain i/c placing, compacting, Finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4			
	80	Cft		14429.12	%Cft	11543
6			FABRICATION Fabrication of mild steel reinforcement for concrete i/c cutting bending, lying in position			
			making joints and fastening i/c cost of binding wire (also includes removal of rust from bars)			
	5.27	Cwt		4820.2	%Cwt	25402
7		(*)	R.C.C WORK  R.C.C Work i/c all labour and materials except the cost of steel reinforcement and its laboru for			
		*,	bending and binding which will be paid separately. This rate also i/c all kinds forms moulds lifting, shuttering curing, rendering and finishing the exposed surface (i/c screening and washing of shingle) Ratio 1:2:4			
	81	Cft	MK	337	%Cft	27297

	EMI QUANTITI		RATE	אומט	MOUNT	
	8	BRICK ON EDGE  Brick on Edge flooring laid in 1:6 cement mortars over bed 3/4" thick cement mortar ratio.				
101	70	Sft	5256.63	%Sft	3680	
	9	CEMENT PLASTER		•		
		Cement plaster 1:3 up to 12 ft height				
	209	Sft	2344.59	%Sft	4900	
		Amount of Schedule Items	- * *.	Rs.	143919	-
		3ft Span Culvert = 143919 x 2=		Rs.	287838	
		Add / Deduct 29.50 % Above / Belew of rates of		Rs.		
		- 12nt /dense		w yl_		
ue ·		Lower Fort House  Accepted Por 2018	Amount to the basis of	f premium q		
DOWNE		2 / 1	(TO BE CAR	NIED TO GOWINK	TOF BID FR(CE)	Alberta I

### SUMMARY

1 ROAD WORK

Rs.

2 CULVERT

Rs.

G.Total

CONTRACTOR

EXECUTIVE ENGINEER
HIGWAYS DIVISION
NAUSHAHRO FEROZE

Bid No.8



# **FORM OF CONTRACT AGREEMENT**

NAME OF WORK	CONSTRUCTION OF ROAD FROM KANDIARO SAEED KHAN I SIDDIQUE LAKHO VIA SHAHEEDAN JI MORI ROAD MILE 0/0 FT TALUKA KANDIARO DISTRICT N'FEROZE		
NAME OF CONTRACTOR/ AGENCY	Mr. Nihal Khan Channa		
TENDER COST	5.000 (M)		

#### FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the –Agreement) made on the Day of <u>16-02-2018</u> between <u>Executive Engineer Highways Division Naushahro Feroze</u> (hereinafter call the Procuring Agency) of the one part and <u>Mr. Nihal Khan Channa</u> (hereinafter called the Contactor) of the other part.

WHEREAS the Executive Engineer Highways Division Naushahro Fe<u>roze is desirous</u> that certain Works, viz <u>CONSTRUCTION OF ROAD FROM KANDIARO SAEED KHAN LAKHO TO SIDDIQUE LAKHO VIA SHAHEEDAN JI MORI ROAD MILE 0/0-0/2+330 FT TALUKA KANDIARO DISTRICT N'FEROZE should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.</u>

NOW this Agreement witnesseth as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to
  - Bid; (c) Conditions of Contract & Contract Data;
  - (d) The priced Schedule of Prices/Bill of quantities
  - (BoQ); (e) The Specifications; and
  - (f) The Drawings
- In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Executive Engineer Highways Division Naushahro Feroze to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Executive Engineer Highways Division Naushahro Feroze hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.



IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Highways Division Naushahro Feroze

Signature of the Executive Engineer

Markishaisha Parate

(Seal)

(Seal)


Signed, Sealed and Delivered in the presence of:

Witness:

Witness:

(Name, Title and Address)

(Name, Title and Address)



17/18

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### **CONTRACT EVALUATION FORM**

# TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOOD

1) Name of The Organization/ Deptt.	Executive Engineer Highway Division Naushahro Feroze		
2) Provincial / Local Govt/ Other	Provincial		
3) Title of Contact	District ADP		
4) Tender Number	9		
5) Brief Description of Contract	Construction of Road from Muhammad Chuttal Dahri to Khair Muhammad Dasti Road Mile 0/0- 0/3 Taluka Kandiaro District N'feroze		
6) Forum That approved the Scheme	District Development Board/ Committee		
7) Tender Estimated Value	500000/-		
8) Engineer's Estimate (for civil Works only)	4992045/-		
9) Estimated Completion Period (As per Contract)	24 Months		
10) Tender opened on (Date & Time)	16-02-2018 (3:00 P.M)		
11) Number of tender documents sold (Attach list of buyers)	2 Nos.		
12) Number of Bids Received	2 Nos.		
13) Number of Bidders Present at the time of opening of Bids.	2 Nos.		
14) Bid Evaluation Report (Enclosed a copy)	Yes		
15) Name and Address of the Successful Bidder	Mr. Muhammad Hanif Rajput		
16) Contact Award Price	4977650/-		
<ul> <li>17) Ranking of Successful Bidder in Evaluation report.</li> <li>(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> Evaluation Bid)</li> <li>18) Method of procurement used;- (Tick One)</li> </ul>	1 <sup>st</sup> Lowest		
a) Single Stage- One Envelope Procedure	✓ Domestic / Local		
a) Single Stage- Two Envelope Procedure			
b) Two Stage Bidding Procedure	4		
c) Two Stage- Two Envelope Bidding Procedure			

Please specify if any other method of procurement was adopted i.e emergency, direct contracting/ negotiation etc. with brief reasons:

19) Approving authority for award of contract	Executive Engineer Highway Division Naushahro Feroze
20) Whether the procurement was included in annual procurement plan	Yes V No
21) Advertisement	
I. SPPRA Website	Yes Sr. No. 36394 Dated: 24-01-2018
(if yes , give date and SPPRA Identification No.)	No
II. News Papers	Yes 🗸
(if yes give name of Newspapers and date)	No
22) Nature of Contract	Domestic/ Local 🗸 Int.
23) Whether qualification criteria was included in bidding / tender documents? (if yes, enclose a copy)	Domestic/ Local ✓
24) Whether bid evaluation criteria was included in bidding / tender documents/ (if yes, enclose a copy)	Domestic/ Local ✓
25) Whether approval of competent authority was obtained for using a method other than open competitive bidding/	Yes V No
26) Was bid security obtained from all the bidders?	Yes V No
27) Whether the successful Bid was lowest evaluated Bid / Best evaluated Bid ( in case of consultancies)	Yes V No
28) Whether the successful Bidder was technically competent?	Yes V No
29) Whether names of the bidders and their quoted price were read out at the time of opening of Bids?	Yes V No
30) Whether evaluation report given to bidders before the award of contract? (attach copy of the bid evaluation report)	Yes V No

31) Any complaints received (if yes , result thereof	Yes No 🗸
32) Any deviation from specification given in the tender notice / documents.  (if yes , given reasons)	Yes NO ✓
33) Was the extension made in response time? (if yes, give detailed reasons)	Yes No 🗸
34) Deviation from qualification criteria (if yes, give detailed reasons)	
35) Was it assured by the procuring agency that the selected firm is not black listed.	Yes V No
36) Was a visit made by any officer/ official of the procuring agency to the supplier's premises in	
connection with the procurement? If so, details to be ascertained regarding financing of visit, if	Yes No 🗸
abroad: (if yes , enclose a copy)	
37) Were proper safeguards provided on mobilization advance payment in the contract (bank guarantee etc).?	Not applicable
38) Special Conditions , if any (if yes, give Brief Description)	Yes No ✓
39) Date of award of contract:	A
Signature and official stamp of authorized officer  Executive Engine  Highway Divis	neeri
FOR OFFICE USE ONLY	r026

<u>SPPRA, BLOCK NO. 8, SINDH SECRETARIAT NO. 4-A, COURT ROAD, KARACHI,</u>
Tele: 021-9205356;021-9205369 & fax: 021-9206291

Phone 0242-920028

#### OFFICE OF THE EXECUTIVE ENGINEER (HIGHWAYS DIVISION) **NAUSHAHRO FEROZE**



Email: highwaydivision nf@yahoo.com

No./TC/G-55/N.Feroze/

Dated: 2 / 2018.

To,

Mr. Muhammad Hanif Rajput Government Contractor. Naushahro Feroze

SUBJECT: CONSTRUCTION OF ROAD FROM MUHAMMAD CHUTTAL DAHRI TO

KHAIR MUHAMMAD DASTI ROAD MILE 0/0-0/4 TALUKA KANDIARO

DISTRICT N'FEROZE

Reference: Your Tender dated: 16-02-2018.

The rate quoted by you @ Rs. 7.70 % (Rupees Seven Point Seven Zero) Percent Above on Part-A for Road Component of the estimate rate entered in schedule "B" has been approved by the competent authority.

You are therefore requested to please start the work within 7 days under the supervision of Assistant Engineer Highway Sub-Division Kandiaro

The work should be completed within 24 Months. You are instructed to complete the same within schedule period and work should be carried out according to technical sanctioned accorded by competent authority as per P.W.D. specification.

The bitumen 80/100 penetration will be arranged by you on your own cost from National Refinery Korangi Karachi to site of work for utilization during execution of the work.

You are requested to please attend the Office of the Executive Engineer Highways Division Naushahro Feroze immediately to sign the necessary documents.

Copy forwarded with complements to the Superintending Engineer (Works & Services Department) Naushahro Feroze for information with reference to his office letter No. S.E/W&S/B.B/T/110/2018 N.Feroze, Dated: 27-03-2018

.Copy forwarded to the Assistant Engineer Highways, Sub-Division Kandiaro for information. The actual date of start of work may please be reported in due course of time. It may please be noted that the work should be carried out as per PWD specification and technically sanction estimate strictly.

**AUSHAHRO FEROZE** 

## SCHEDULE OF PRICES (BOQ)

(Description and rate of Items based on Composite Schedule of Rates)

Name of Scheme: CONSTRUCTION OF ROAD FROM MUHAMMAD CHUTTAL DAHRI TO KHAIR MUHAMMAD DASTI ROAD MILE 0/0-0/3 TALUKA KANDIARO DISTRICT N'FEROZE

A. ROAD WORK:-

A. KOAD	WORK					
SITEM S	QUANTIT	IES	DECSRIPTION	RATE	UNIT:	AMOUNT
1	4		FORMATION Earth work for road embankemnt from borrows pits including laying 6" layers clod dressing remaining dressing complete, lead upto 100" ft: in oridnary soils 85% density within extra lead.			•
	28214	Cft	85% With Extra Lead	7723.95	%0Cft	217924
	38068	Cft	95-100% With Extra Lead	10253.72	%0Cft	390339
2			SUB BASE COURSE  Preparing Sub-Base Course by supplying and spreading stone metal of 1-1/2-2" gauge of approved quality form approved quarry in required thickness to proper camber and graced including hand packing filling voids with 20 Cft. Pit Canal sand having plasticity index of not more than 6% of suitable quality, watering and compacting the same so as to acieve 98-100% density as per modified AASHO specification. rate include all cos tof materials T&P and carriage up to 3 chains.			
	16315	Cft		7797.51	%Cft	1272164
3			BRICK EDDING Lyaing brick on end edging i/c supplying 9"x4 ½ "x3" Ist Class bricks excavation for laying edging with Small Side parallel to the road. Rate includes lead up to 3 chains.			
	5439	Rft		2729.96	%Rft	148483
4			Preparing base course supplying and spreading stone metal of approved quality properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 cft screening and non plastic quarry fines, filling depressions with stone metal after initial ruling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. Rate i/c providing and using templates camber plates, screen forms, as directed (rate i/c all cost of materials T&P carriage up to site of work etc.			

8158

Cft

8810.36

%Cft

718749

CONTRACTOR

EXECUTIVE ENGINEER
HIGWAYS DIVISION
NAUSHAHRO FEROZE

Bid No.9

Bid No.



## **FORM OF CONTRACT AGREEMENT**

NAME OF WORK	CONSTRUCTION OF ROAD FROM MUHAMMAD CHUTTAL DAHRI TO KHAIR MUHAMMAD DASTI ROAD MILE 0/0-0/4 TALUKA KANDIARO DISTRICT N'FEROZE
NAME OF CONTRACTOR/ AGENCY	Mr. Muhammad Hanif Rajput
TENDER COST	5.000 (M)

#### FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the –Agreement) made on the Day of <u>16-02-2018</u> between <u>Executive Engineer Highways Division Naushahro Feroze</u> (hereinafter call the Procuring Agency) of the one part and <u>Mr. Muhammad Hanif Rajput</u> (hereinafter called the Contactor) of the other part.

WHEREAS the Executive Engineer Highways Division Naushahro Fe<u>roze is desirous</u> that certain Works, viz <u>CONSTRUCTION OF ROAD FROM MUHAMMAD CHUTTAL DAHRI TO KHAIR MUHAMMAD DASTI ROAD MILE 0/0-0/4 TALUKA KANDIARO DISTRICT N'FEROZE should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.</u>

NOW this Agreement witnesseth as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to
  - Bid; (c) Conditions of Contract & Contract Data;
  - (d) The priced Schedule of Prices/Bill of quantities
  - (BoQ); (e) The Specifications; and
  - (f) The Drawings
- In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Executive Engineer Highways Division Naushahro Feroze to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Executive Engineer Highways Division Naushahro Feroze hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

P

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Highways Division Naushahro Feroze

(Seal)

- Samoor
Signature of the executive Engineer
Naushahro Feroze

(Seal)


Signed, Sealed and Delivered in the presence of:

Witness:

Witness:

(Name, Title and Address)

(Name, Title and Address)





# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

#### **CONTRACT EVALUATION FORM**

# TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOOD

1) Name of The Organization/ Deptt.	<b>Executive Engineer</b>
	Highway Division Naushahro Feroze
2) Provincial / Local Govt/ Other	Provincial
3) Title of Contact	District ADP
4) Tender Number	10
5) Brief Description of Contract	Construction of Link Road from Naseer Khan Mari to Ghullam Muhammad Phatak Road Mile 0/0-0/2+330 Taluka Kandiaro
6) Forum That approved the Scheme	District Development Board/ Committee
7) Tender Estimated Value	500000/-
8) Engineer's Estimate (for civil Works only)	4933980/-
9) Estimated Completion Period (As per Con-	act) 24 Months
10) Tender opened on (Date & Time)	16-02-2018 (3:00 P.M)
11) Number of tender documents sold (Attach list of buyers)	3 Nos.
12) Number of Bids Received	3 Nos.
13) Number of Bidders Present at the time o opening of Bids.	3 Nos.
14) Bid Evaluation Report (Enclosed a copy)	Yes
15) Name and Address of the Successful Bidd	er M/S Ghulam Mustafa & Brothers
16) Contact Award Price	4928661/-
<ul> <li>17) Ranking of Successful Bidder in Evaluation report.</li> <li>(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> Evaluation Bid)</li> <li>18) Method of procurement used;- (Tick One)</li> </ul>	1 <sup>st</sup> Lowest
a) Single Stage- One Envelope Procedur	✓ Domestic / Local
a) Single Stage- Two Envelope Procedur	
b) Two Stage Bidding Procedure	
c) Two Stage- Two Envelope Bidding Pro	cedure

Please specify if any other method of procurement was adopted i.e emergency, direct contracting/ negotiation etc. with brief reasons:

19) Approving authority for award of contract Executive Engineer Highway Division Naushahro Fer			
20) Whether the procurement was included in annual procurement plan	Yes V No		
21) Advertisement			
I. SPPRA Website	Yes Sr. No. 36394 Dated: 24-01-2018		
(if yes , give date and SPPRA Identification No.)	No		
(if yes) give date and six invitation resi,	NO		
II. News Papers	Yes ✓		
(if yes give name of Newspapers and date)	No		
22) Nature of Contract	Domestic/ Local ✓ Int.		
23) Whether qualification criteria was included in bidding / tender documents? (if yes, enclose a copy)	Domestic/ Local ✓		
24) Whether bid evaluation criteria was included in bidding / tender documents/ (if yes, enclose a copy)	Domestic/ Local		
25) Whether approval of competent authority was obtained for using a method other than open competitive bidding/	Yes No		
26) Was bid security obtained from all the bidders?	Yes V No		
27) Whether the successful Bid was lowest evaluated Bid / Best evaluated Bid ( in case of consultancies)	Yes V No		
28) Whether the successful Bidder was technically competent?	Yes V No		
29) Whether names of the bidders and their quoted price were read out at the time of opening of Bids?	Yes V No		
30) Whether evaluation report given to bidders before the award of contract? (attach copy of the bid evaluation report)	Yes V No		

31) Any complaints received (if yes , result thereof	Yes	No	$\checkmark$
(ii yes) result theres.			
32) Any deviation from specification given in the tender notice / documents. (if yes , given reasons)	Yes	NO	✓
33) Was the extension made in response time? (if yes, give detailed reasons)	Yes	No	✓
34) Deviation from qualification criteria (if yes, give detailed reasons)			
35) Was it assured by the procuring agency that the selected firm is not black listed.	Yes ✓	No	
36) Was a visit made by any officer/ official of the procuring agency to the supplier's premises in connection with the procurement? If so, details to be ascertained regarding financing of visit, if	Yes	No	<b>√</b>
abroad: (if yes , enclose a copy)			
37) Were proper safeguards provided on mobilization advance payment in the contract (bank guarantee etc).?	No	t applicabl	e
38) Special Conditions , if any (if yes, give Brief Description)	Yes	No	✓
39) Date of award of contract:	4	<u> </u>	x =
Signature and official stamp of	ngineer		

<u>SPPRA, BLOCK NO. 8, SINDH SECRETARIAT NO. 4-A, COURT ROAD, KARACHI,</u>
Tele: 021-9205356;021-9205369 & fax: 021-9206291

Phone 0242-920028

# OFFICE OF THE EXECUTIVE ENGINEER (HIGHWAYS DIVISION) NAUSHAHRO FEROZE

Email: highwaydivision\_nf@yahoo.com

No./TC/G-55/N.Feroze/ 201/ 2018.

Dated: 27 / 03 / 2018.

To,

M/S Ghulam Mustafa & Brothers Government Contractor, **Kandiaro** 

SUBJECT: CONSTRUCTION OF LINK ROAD FROM NASEER KHAN MARI TO

GHULLAM MUHAMMAD PHATAK ROAD MILE 0/0-0/2+330 TALUKA

KANDIARO DISTRICT N'FEROZE

Reference: Your Tender dated: 16-02-2018.

The rate quoted by you @ Rs. 7.90 % (Rupees Seven Point Nine Zero) Percent Above on Part-A for Road Work, & @ Rs. 29.30 % (Rupees Twenty Nine Point Three Zero) Percent Above on Part-B for Masonry Structure, of the estimate rate entered in schedule "B" has been approved by the competent authority.

You are therefore requested to please start the work within 7 days under the supervision of Assistant Engineer Highway Sub-Division <u>Kandiaro</u>

The work should be completed within **24 Months**. You are instructed to complete the same within schedule period and work should be carried out according to technical sanctioned accorded by competent authority as per P.W.D specification.

The bitumen 80/100 penetration will be arranged by you on your own cost from National Refinery Korangi Karachi to site of work for utilization during execution of the work.

You are requested to please attend the Office of the Executive Engineer Highways Division Naushahro Feroze immediately to sign the necessary documents.

EXECUTIVE ENGINEER HIGHWAYS DIVISION NAUSHAHRO FEROZE

Copy forwarded with complements to the Superintending Engineer (Works & Services Department) Naushahro Feroze for information with reference to his office letter No. S.E/W&S/B.B/149/2018 N.Feroze, Dated: 27-03-2018

Copy forwarded to the Assistant Engineer Highways, Sub-Division **Kandiaro** for information. The actual date of start of work may please be reported in cue course of time. It may please be noted that the work should be carried out as per PWD specification and technically sanction estimate strictly.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
NAUSHAHRO FEROZE

### SCHEDULE OF PRICES (BOQ)

(Description and rate of Items based on Composite Schedule of Rates)

Name of Scheme: CONSTRUCTION OF LINK ROAD FROM NASEER KHAN MARI TO GHULLAM MUHAMMAD PHATAK ROAD MILE 0/0-0/2+330 TALUKA KANDIARO DISTRICT N'FEROZE

A. ROAD WORK:-

EMS	Q ANTITI	ES	DECSRIPTION	RATE A	UNIT	AMOUNT
1			FORMATION  Earth work for road embankemnt from borrows pits including laying 6" layers clod dressing remaining dressing complete, lead upto 100" ft: in oridnary soils 85% density within extra lead.			
	129162	Cft	85% With Extra Lead	7723.95	%0Cft	997641
	23793	Cft	95-100% With Extra Lead	10253.72	%0Cft	243967
2			SUB BASE COURSE  Preparing Sub-Base Course by supplying and spreading stone metal of 1-1/2-2" gauge of approved quality form approved quarry in			
		5	required thickness to proper camber and graced including hand packing filling voids with 20 Cft. Pit Canal sand having plasticity index of not more than 6% of suitable quality, watering	2		•
			and compacting the same so as to acieve 98- 100% density as per modified AASHO specification. rate include all cos tof materials T&P and carriage up to 3 chains.			
	10197	Cft		7912.65	%Cft	806853
3			BRICK EDDING Lyaing brick on end edging i/c supplying 9"x4 ½ "x3" Ist Class bricks excavation for laying edging with Small Side parallel to the road. Rate includes lead up to 3 chains.			
	3399	Rft		2729.96	%Rft	92791
4			BASE COURSE  Preparing base course supplying and spreading stone metal of approved quality properly graded to maximum size of 1½" in required thickness to proper camber and grade i/c supplying and spreading 15 cft screening and non plastic			
	3		quarry fines, filling depressions with stone metal after initial ruling watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. Rate i/c providing and using templates camber plates, screen forms, as directed (rate i/c all cost of materials T&P carriage up to site of work etc.		*	

8906.75

%Cft

908221

## **SCHEDULE OF PRICES (BOQ)**

(Description and rate of Items based on Composite Schedule of Rates)

Name of Scheme: CONSTRUCTION OF LINK ROAD FROM NASEER KHAN MARI TO GHULLAM MUHAMMAD PHATAK ROAD MILE 0/0-0/2+330 TALUKA KANDIARO DISTRICT N'FEROZE

**B. CULVERTS** 

ITEM!	LIANTELL	IES	NEGOPIDITION	PATE	LINIT	AMOUNT
	CONTRACT	上。	· ·			
1			EXCAVATION  Excavation in foundation of buildings structures i/c dog dressing refilling around structures with excavated materials watering, roaming lead up to 1 chan and left up to 5 ft in ordinary soils.			
	1060	Cft		3176.25	%0Cft	3367
2			CEMENT CONCRETE BRICKS  Cement concrete bricks or stone ballast 1 1/2" gauge ration 1:4:8			
	240	Cft	\	9416.28	%Cft	22599
3			PACCA BRICK WORK Pacca brick works in foundation and in plinth in	,		
	355	Cft	cement sand mortar ratio 1:4	12501.41	%Cft	44380
4			ERRECTION & REMOVAL  Errection & Removal of contering for R.C.C or plain cement concrete work of deodor wood (2nd class) Vertical.			
	24	Cft	,	3127.41	%Cft	751
5 .			CEMENT CONCRETE PLAIN  Cement concrete plain i/c placing, compacting, Finishing and curing complete i/c screening and washing of stone aggregate without shuttering ratio 1:2:4			•
	80	Cft		14429.12	%Cft	11543
6		*-	FABRICATION Fabrication of mild steel reinforcement for concrete i/c cutting bending, lying in position making joints and fastening i/c cost of binding wire (also includes removal of rust from bars)			
	5.27	Cwt		4820.2	%Cwt	25402
Je	B		R.C.C WORK  R.C.C Work i/c all labour and materials except the cost of steel reinforcement and its laboru for bending and binding which will be paid separately. This rate also i/c all kinds forms moulds lifting, shuttering curing, rendering and finishing the exposed surface (i/c screening and washing of shingle) Ratio 1:2:4			
10	81	Cft		337	%Cft	27297

						-
AEIGH	QUANTITI	Market State Control of the Control	RATE	UNITE	AMOUNT	
		BRICK ON EDGE  Brick on Edge flooring laid in 1:6 mortars over bed 3/4" thick cement mor				3
	70	Sft	5256.63	%Sft	3680	
9		CEMENT PLASTER		*		
	209	Cement plaster 1:3 up to 12 ft height Sft	2344.59	%Sft	4900	
e <b>s</b> 1 € = 1	1/2					
/		Amount of Schedule Items		Rs.	143919	
		3ft \$pan Culvert = 1439		Rs.	287838	
G		Add / Deduct 29.3% Above / Below of r	rates of	Rs.		-
·	- i	Lowest Pate Honce  Accepted State 15/07/2018	Amount to the basis or			
		Ace 16/01/2018	(TO BE CAR	RIED TO SUMME	Y OF BID PRICE)	
		SUMMAR	Y.			No. of the last
		1 ROAD WORK	Rs.			
		2 CULVERT	Rs.		:	

G.Total

TRACTOR

EXECUTIVE ENGINEER
HIGWAYS DIVISION
NAUSHAHRO FEROZE

Bid No.10

BICALLE BICALL



# FORM OF CONTRACT AGREEMENT

NAME OF WORK	CONSTRUCTION OF LINK ROAD FROM NASEER KHAN MARI TO GHULLAM MUHAMMAD PHATAK ROAD MILE 0/0-0/2+330 TALUKA KANDIARO DISTRICT N'FEROZE
NAME OF CONTRACTOR/ AGENCY	M/S Ghulam Mustafa & Brothers
TENDER COST	5.000 (M)

#### FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the –Agreement) made on the Day of 16-02-2018 between Executive Engineer Highways Division Naushahro Feroze (hereinafter call the Procuring Agency) of the one part and M/S Ghulam Mustafa & Brotherss (hereinafter called the Contactor) of the other part.

WHEREAS the Executive Engineer Highways Division Naushahro Feroze is desirous that certain Works, viz CONSTRUCTION OF LINK ROAD FROM NASEER KHAN MARI TO GHULLAM MUHAMMAD PHATAK ROAD MILE 0/0-0/2+330 TALUKA KANDIARO DISTRICT N'FEROZE should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

#### NOW this Agreement witnesseth as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to
  - Bid; (c) Conditions of Contract & Contract Data;
  - (d) The priced Schedule of Prices/Bill of quantities
  - (BoQ); (e) The Specifications; and
  - (f) The Drawings
- In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Executive Engineer Highways Division Naushahro Feroze to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 4. The Executive Engineer Highways Division Naushahro Feroze hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Highways Division Naush (Seal)		(Seal) Naushahro Feroze	9
	n - 2		
Signed, Sealed and Deliv	ered in the presen	ce of:	
-,.2.4			
Witness:		Witness:	
E'	10		
(Name, Title and Address	-1	(Name, Title and Address)	