KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (WATER) (CLIFTON DISTRICT SOUTH)

NO.EE/W/C/D.S/KW&SB/2018/03

Dated: 30/04//2018

M/S, ALLADIN, Government Contractor, Karachi.

WORK ORDER / L.O.C

SUBJECT:-

REPLACEMENT AND P/F 4" DIA (110 MM)
POLYTHYLENE PIPE LINE OPPOSITE BRIDGE
APARTMENT TO STREET NO.1, BATH ISLAND AND
REPAIR THE LEAKAGES OF 12" DIA, & 18" DIA
PRCC WATER LINE & DIFFERENT AREAS FOR THE
IMPROVEMENT OF WATER SUPPLY POSITION IN
CLIFTON, DISTRIC SOUTH.

Your Tender dated: **15-02-2018**, has been approved by the competent authority, KW&SB for amounting to **Rs. 9,97,525/=** (**Rupees Nine Lacs Ninty Seven Thousand and Five Hundred Twenty Five Only).** You are therefore, requested to start the above mentioned works as per design and specification.

The each work is to be completed with **10 Days**, failing which penalty of **Rs.1,000/=** per day will be imposed / recovered as per terms and conditions of the contract.

You are further requested to contact the Sub-Engineer / A.E.E, (w), Clifton, District South-B, KW&SB, in connection with commencement of supervision for necessary instruction of the works.

au 3

EXECUTIVE ENGINEER (W)
CLIFTON, DISTRICT SOUTH,
K.W. & S.B.

Copy to:-

- 1. The Superintending Engineer, District South-B,KW&SB.
- 2. The Budget Officer, KW&SB.
- 3. The Asstt. Director (LFA), KW&SB.
- 4. Office Copy.



IN WITNESS WHEREOF, the parties hereto have set their respective hands YAMO CERUNUKENTA

MRAN NEWAL. SEEKS THE BAYDARD year first above written.

ise No.152. Shen No.1.Glainour Arcade

Sector 17-I, North KarachiDATSigned. Sealed and Delivered by the.

and To With Address 1-8 -APR 2018

pugh With Address p Vendor's Signature. FOR PLOYER 3353 Advoces

or Use Free Will & Divorce Deed 3

ici Not Responsible Any Fake Documentalis 144

DEPUTY MANAGING DIRECTOR (T/S) K.W.&.S.B.

For and on behalf of CONTRACTOR

ALLADIN

MANAGING PARTNER

M/S. ALLADIN

WITNESS OF EMPLOYER

SUPERINTENDING ENGINEER DISTRICT SOUTH-B, KW&SB.

WITNESS OF CONTRACTOR


14/5 N.K. Builder.

(mas)

EXECUTIVE ENGINEER (WATER) CLIFTON, DISTRICT SOUTH-B K.W.&.S.B.

Retras Ening Phisi

EXECUTIVE ENGINEER (SEW) CLIFTON, DISTRICT SOUTH-B



OFFICE CITY COURT, Warner of the control of the court of

R. No. 2 1. In this Agreement words and expression shall have the same meanings as of Challan No. 2 are respectively assigned to them in the conditions of Contract hereinafter referred to:

The following documents which for the purpose of identification have been signed by MR. ALLADIN on behalf of the contractor and by DY. MANAGING DIRECTOR(T/S), KW&SB, on behalf the EMPLOYER collection of the construed as part of this Agreement.

- a). This Form of Agreement.
- b). Employer letter of Acceptance No.DMD/TS/SE/DS-B/W&S/KW&SB/2018/38 dated: 30-45-2018.
- c). The Tender.


(CIBN

- d). The conditions of the Particular Application Part-II-A & II-B.
- e). The General Conditions Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- i) Time period is 90 Days.

3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the executive engineer (SEW) provisions of the CONTRACT.

EXECUTIVE ENGINEER (SEW) EXE

THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.



DEFICE CITY COURSE CONTRACT AGREEMENT

18

2018, in the XTAn agreement made this _ ____day of Christian year, Two thousand Eighteen between the Karachi Water & Sewerage Board of the City of the Karachi, as conferred the powers of Chief Challan Mangineer (Dt&S) 4/k &SB delegated to Deputy Managing Director (T/S), pose of KW&SB communicated vide O/O NO.KW&SB/DMD/HRD&A/1141 dated: 26th October 2016 hereinafter, called the Board (which expression shall include their successors) of the one part and as first Party M/S. ALLADIN having their office at House No.615-B, Nusrat Bhutto North Nazimabad Karachi Represented by the MR. ALLADIN hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work "REPLACEMENT DIA (110 MM) POLYETHYLENE PIPE LINE AND P/F 4" OPPOSITE BRIDGE APARTMENT TO STREET NO.1 BATH ISLAND AND REPAIR THE LEAKAGES OF 12" DIA, 18" DIA PRCC WATER LINE & DIFFERENT AREAS FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH" UNDER KW&SB'S OWN FUNDED PROGRAMME, for RS.9,97,525/= (RUPEES NINE LACS NINETY SEVEN THOUSAND FIVE HUNDRED TWENTY FIVE ONLY), for the construction and completion of such WORKS and the remedying of an defects therein. The tender called upon Authority's Website of SPPRA Rule-2010 under Serial NO.36458 RIALI) EXECUTIVE ENGINEER (SEW) CLIFTON, DISTRICT SOUTH-B

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.20,000/=, vide Pay Order No.04155352 dated : 08-02-2018, issued from Meezan Bank, Al-Habib Society Branch Karachi remaining 8% for amounting to Rs. 79,753/= will be deducted of 10% Performance Security as Security Deposit from his bill, he same will be kept with the EMPLOYER till the maintenance period of the work for h distill to a ONT ACTOR E - 17' Wit Charge

KARACHI WATER & SEWERAGE BOARD OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
Tender Reference No:	SPPRA Serial No.36458 I.D No
Tender Description/Name of Work/Item:	REPLACEMENT AND P/F 4" DIA (110 MM) POLHYETHYLENE PIPE LINE OPPOSITE BRIDGE APARTMENT TO STREET NO.1 BATH ISLAND

li i		POSITION IN CLIFTON, DISTRICT SOUTH
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	3 Nos
7	Total Bid Received:	3 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	01 No
11	Financial Bid Opening Date:	15-02-2018

BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1.	M/s.Alladin	Rs.9,97,525/-	l st Lowest	@0.074% Below	Pay order and required documents are attached. P.O # 04155352 dt:08-02- 2018 Rs.20,000/-from Meezan Bank Al-Hilal Society Branch Karachi	Substantially Responsive
	M/s.Al-Siraj Builders	Rs.9,99,190/-	2 rd Lowest	@0.093% Above	Pay order and required documents are attached. P.O # 03340064 dt:23-01- 2018 Rs.20,000/-from Meezan Bank Al-Hilal Society Branch Karachi	Substantially Responsive
	M/s.Ghulam Nabi Babar & Bros.	Rs.10,00,440/-	-	@0.218% Above	Pay order not attached, required documents are attached.	Un Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Alladin declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad-Nawaz Khan) D.A.O (Dist. South-B) Member / Secretary

(Aftab Alam Chandio) S.E (District South-B) Member

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

.W.85.B

(Maqsbod Ahmed Shaikh) Superintending Engineer (KMC) Member

(Munir Ahmed Bhatti) Director (Design & Estimate) Convener

OFFICE OF THE EXECUTIVE ENGINEER (WATER) CLIFTON / SADDAR TOWN, DISTRICT SOUTH

SUBJECT:-

REPLACEMENT AND P/F 4"DIA (110 MM) POLHYETHYLENE PIPE LINE OPPOSITE BRIDGE APARTMENT TO STREET NO.1 BATH ISLAND AND REPAIR THE LEAKAGES OF 12" DIA, 18" DIA PROC WATER LINE & DIFFERENT AREAS FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT SOUTH.

DESCRIPTION	OTY.	QTY. RATE			AMOUNTIN	
	, .	Rupees in Figures.	Rupees in Words.	/ ITEM	RUPEES	
carifying the existing road		DANSEN FOR A TOUR DAY AND LINE WAY	One Hundred	ı		
urface.			Sixteen			
	2350 Sft	(116)	-	% Sft	2726	
ismantling and removing road			SixHundred			
netalling.	2350 Cft	604)	Four	% Cft	14194	
xcavation for pipe line in nches pits in all kind of soils of						
nurum i/c trimming and dressing						
ides to true alignment and shape						
eveling of beds of trenches to						
orrect level and grade, cutting			9			
oint holes and disposal of surplus earth within one chain as directed						
by Engineer Incharge, Providing		.=	1	1		
ence guards, lights, flags and			FOUY Thousan	3		
emporary crossing for non			Four Thousand Six Hundred Fourty Nine	0		
vehicular traffic where ever			Faust 11:	Y		
required lift upto 5ft (1.52 m) and	=		rowly Nine			
ead upto one chain (30.5m). Lift upto 0' to 5'	11750 Cft	(4649)) v	%0Cft	54625.	
Providing, Laying & Fixing in			, ,			
rench i/c fitting jointing & testing						
etc complete in all respect the high Density Polyethylene P.E.				,	i	
pipes (HDPE-100) for W/S			Two Hundr	Po		
confirming ISo 4427/DIN						
8074/8075 B.S & PSI 3051 (PN-		,	Sixty Eight			
10) 110 mm	940 Rft (268)	U	P/Rft	251920	

on h.

(Continued on next page)



	DESCRIPTION	QTY.	RA	TE	PER	AMOUNT IN
-	DESCRIPTION .	Q.1.	Rupees in	Rupees in	/ 11591	RUPEES
-			rigures.	Words,	1	1
	Add or deduct for extra / less			One Hund	Yed	
100	depth then 5 ft or 4ft dia		(100)	Eighty Three	No.	11200
Misses	manholes i/c footrest.	(+) 24" (1031	• 0	P/inch	4392
20120	Fill hire charges of the pumping					
SERVER S	set per day inclusive of wages of					
greene	driver and assistant fuel or					
STREET, ST	electric energy platform required					
the same	for placing pump etc at lower					
process	depth with suction and delivery					
-	pipe for pumping out water found				1	
	at various depth from trenches i/c the cost of erection and			one Thous	temo	
	dismantling after completion of			Fourtund	120	
	the job and dismantling after				100	
	completion of job of 10 HP from		11,00	Ninety		00
	10 feet depth trench.	15 Days (1490)	0	P/Day	22350
	Refilling the excavated stuff in		- LEIAZ III	This Town		
	trenches 6" thick layer i/c			Two Thous		
	watering ramming to full	- 14		Seven Hun	dred.	
	compaction etc complete.		2750	Fifty Two	1	15895.90
	10	5776.13 Cft /	2152		700010	15015.90
	Sand Haro or any other source			TWO Thous		
	sand of the same modules of the			Four Hund	red	
	fineness (Hill Sand)	,	alia	Twenty on		142233,7
		5875 Cft (2721)	7	% Cft	1122338
	Cartage of 100 Cft of all materials				1	
	are stone aggregate spawl, coal					
	Ime, surkhi etc B.G Rail fastening					
	oints and crossing bridge					1
	lirders, pipe sheets rail M.S bars				1 1	
	tc. Nos 1000 Nos pipes 12" 16"x2" or 150 Cft of timber or			Seven Hun	dred	
	00 Maunds of fue! wood by			Fourtean		
	ucks or any other means owned			1. 5000011		
	(the contractors.		-11			11015010
	5 th Mile	5973.87 Cft \	114		% Cft	42653.43

NI/h.

(Continued on next page)



DESCRIPTION	QTY.	R	ATE	PER	
Repairing of the leakages of PRCC		Rupees in Figures.	Rupees in Words.	/ ITEM	AMOUNT IN RUPEES
pipe lines (External vatta) i/c cost of excavation, labour, sealing material, dewatering and refilling of the excavated stuff etc.			Nime Thous Hundred Th		
12" dia	10 Nos.	9713)		34	97130
			Thirteen in Eight Hundye	Each ousand ed	1 1150
TOTAL 18" dia	10 Nos (13836	Triving Six	Each	138360

			99
			111
* * * * * * * * * * * * * * * * * * * *	ž		
	(De		
1/4	EXECUTIVE E	NGINEER (W	ATERI
. ~	CLIFION,	DISTRICT SO	UTH
	K.	W.&.S.B.	
I hereby quoted Amounting to Rs. 997525		fr.	11 1-
I hereby quoted Amounting to 8s. 997525	(In words)	Vime La	c Ninely
Seven Thousand Five Hund	lyed THON	nt Fil	c Ninety 2 only-
		uy //V	- Only -
1.1		U	U
Note :- All existing SPPRA Rule will be abide.		,	
ALLADIN 19/1			, S
Proprietor			
Signature & Stamp of the Contractor			
Address			
1 Tender received in scaled cove	v.	Ř	
and sealed cove	r/unseal ed co	YOF.	

2 Pate quoted @ Hs. 997,525/2 Hane Lac

many Seven Housel face bundseel then face only introg or Overwating is not found / found.

4. Pay Order Attached / In PAttached.

5 0 No.04/5535200 08-02-19 Rs. 2000/2

MANASB. K.M.S.S.B.

(ANWAR ALI) EXECUTIVE ENGINEER (SEW) CLIFTON, DISTRICT SOUTH-B K.W.&S.B

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

JU I		CIES FOR PUBLIC CONTRACTS OF WORKS,
		WORTH 10 MILLIONGOODS (PKR) OR ABOVE
1)	NAME OF THE ORGANIZATION / DEPTT.	5.W.4.5.B
2)	PROVINCIAL /LOCAL GOVE / OTHER	Local Gove
2)	PROVINCIAL / LOCAL GOVT./ OTHER	REPLACEMENT AND P/F 4" DIA (110 MM) POLYTHYLENE PIPE LINE OPPOSITE BRIDGE APARTMENT TO STREET NO.1 BATH ISLAND AND REPAIR THE LEAKAGES OF 12" DIA, 18" DIA PRCC WATER LINE & DIFFERENT AREAS FOR THE IMPROVEMENT OF WATER SUPPLY POSITION IN CLIFTON, DISTRICT
3)	TITLE OF CONTRACT	SOUTH, KW&SB.
4)	TENDER NUMBER	36458
5)	BRIEF DESCRIPTION OF CONTRACT	Imp. of Water
6)	FORUM THAT APPROVED THE SCHEME	M.D. K.W. &. S.B
7)	TENDER ESTIMATED VALUE	9948,266/2
8)	ENGINEER'S E TIMATE (For civil works only)	0.1
	ESTIMATED COMPLETION ERIOD (AS PE	ER CONTRACT) 40 (1943
10	TENDER OPENED ON (DATE & TIME)	15-02-2018 at 2100 P.M
11)	NUMBER OF TENDER DOCUMENTS SOLI (Attach list of buyers)	03 NOS
12)	NUMBER OF BIDS RECEIVED	03 NOS
	NUMBER OF BIDDERS RESENT AT THE	TIME OF OPENING OF BIDS 03 NOS
14)	BID EVALUATION REPORT (Enclose a copy)	Attached
15)	NAME AND ADDRESS OF THE SUCCESSF	UL BIDDER HIPOGRA
16)	CONTRACT AWARD PRICE	9,97,525/2
17)	RANKING OF SUCCESSFUL BIDDER IN E (i.e. 1 st , 2 nd , 3 rd EVALUATION BID).	VALUATION REPORT. Alladim
18) N	METHOD OF PROCUREMENT USED : - (Tick	c one)
	a) SINGLE STAGE – ONE ENVELOPE	E PROCEDURE Domestic/ Local
	b) SINGLE STAGE – TWO ENVELOP	E PROCEDURE
	c) TWO STAGE BIDDING PROCEDURE	3
	d) TWO STAGE – TWO ENVELOPE B	IDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPR	OVING AUTHORITY FOR AWARD OF CONTR	АСТ_				_
20) WHE	THER THE PROCUREMENT WAS INCLUDED I	N ANN	UAL PRO	A Locales		?
21) ADVE	ERTISEMENT:			Yes	No	
21)115 12	ACTIODNIBICT .	Yes				
i)	SPPRA Website (If yes, give date and SPPRA Identification No.)		\-\-\-\-\-\-\-\-\-\-\-\-\-\-\-\-\-\-\-			
		No				
ii)	News Papers (If yes, give names of newspapers and dates)	Yes		***************************************		
		No	~			
22) NATU	TRE OF CONTRACT			Domestic/ Local	Int.	
WAS	THER QUALIFICATION CRITERIA INCLUDED IN BIDDING / TENDER DOCUMEN , enclose a copy)	ITS?		Yes	No	~
WAS	THER BID EVALUATION CRITERIA INCLUDED IN BIDDING / TENDER DOCUMEN , enclose a copy)	ITS?		Yes	No	\
25) WHET METH	THER APPROVAL OF COMPETENT AUTHO IT OD OTHER THAN OPEN COMPETITIVE BIDDIN	Y WOB G?	T I	NED FOR US	SING A	<u></u>
26) WAS E	SPPRA BID SECURITY OBTAINED FROM ALL THE BIDDER	RS?		Yes V	No	
27) WHET BID /	THER THE SUCCESSFUL BID WAS LOWEST E BEST EVALUATED BID (in case of Consultancies	VALUA s)	ATED	Yes	No	
	THER THE SUCCESSFUL BIDDER WAS TECHN PLIANT?	IICALI	Υ	Yes	No	
	THER NAMES OF THE BIDDERS AND THEIR Q TME OF OPENING OF BIDS?	UOTE	D PRICES	Yes Yes	AD OUT	AT
	THER EVALUATION REPORT GIVEN TO RACT?	BIDDE	RS BEF	ORE THE	AWARI	O OF
(Attacl	h copy of the bid evaluation report)			Yes 🗸	No	

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes				
	No	<u></u>	-		
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN NOTICE / DOCUMENTS (If yes, give details)	I IN	THE TI	ENDER		
	No	~	-		
33) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes				
34) DEVIATION FROM QUALIFICATION CRITERIA	No	~			
(If yes, give detailed reasons.)	Yes				
35) WAS IT ASSURED BY THE ROCURING AGENCY THA BLACK LISTED?	No AT THE	E SELEC	CTED FIRM Yes	IS NOT No 🖟	ı
36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF T SUPPLIER' PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VISIT (If yes, enclose a copy)	OC	UREME	ENT? IF SO,	DETAILS	ГО
37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILITY THE CONTRACT (BANK GUARANTEE ETC.)?	IZ T	TION		No PAYMENT No	IN
SPPRA 38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes				
Signature & Official Stamp of Authorized Officer ANWAR ALI Executive Engineer (W Clinton District (South K.W.&.S.B.	No ∨ √)				
OR OFFICE USE ONLY					

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 &

Fax: 021-9206291