


## Bid Evaluation Report.

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- N.I.T No:TC/G-55/140 dated 04.03.2013
03. Tender Description/ Name of Work :- Cost Rs: 0.500(M) Repair /Renovation of Taluka Head Quarter Hospital /Residence Tando Bago (Construction of Compound Wall 530 Rft)
04. Method procurement. :- Single stage One Envelope procurement.
05. Tender Published :- SPPRA Web site Ist: Envelopment SPPRA Rules 2010
06. Total Bid document Sold. :- 03 Nos.
07. Total Bids Received. :- 03 Nos.
08. Technical Bid Opening date (if applicable). :- N/A
09. No. of Bid technically qualified (if applicable). :- N/A
10. Bid (s) Rejected. :- N/A
11. Financial Bid Opening date. :- 25.03.2013
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2	3	4	5	6
01.	Mr. Zulfiqar Ali Bhatti.	At 1016704	1st.	4.90% Below	Highest	Responsive
02.	Mr. Noor Muhammad Soomro.	At 1014565	2nd.	5.10% Below	Highest	Responsive
03.	Mr. Mushtaque Hussain Memon	At 1010289	3rd.	5.50% Below.	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval.

This issues with the approval of the Member of the Procurement Committee.

  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
BADIN

  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
BADIN

Name of work:-

REPAIR/RENOVATION OF TALUKA HEAD QUARTER HOSPITAL /RESIDENCE TANDO BAGQ/PSDP  
NO.138.2012-2013/(CONSTRUCTION OF COMPOUND WALL 530 RFT).

Date of Issued 25.03.2013.  
Date of Opening 25.03.2013.

(COMPARATIVE STATEMENT)

Estimate Sanctioned vide this office Letter No:DB/G-189/22 Dated 24.03.2013 amounting to Rs. 10,26,500/-  
No: TC/G-55/140 dated 04.03.2013.

S.No:	Description	Amount of Technical Sanctioned.	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR.					
				Mr. Mushtaque Hussain Memon.		Mr. Noor Muhammad Soomro		Mr. Zulfiqar Ali bhatti.	
				Rate.	Amount.	Rate.	Amount.	Rate.	Amount.
01.	Civil Work.	1015806	1069089	5.50% Below	1010289	5.10% Below	1014565	4.90% Below	1016704
	<b>Total :-</b>	<b>1015806</b>	<b>1069089</b>		<b>1010289</b>		<b>1014565</b>		<b>1016704</b>
	Total Tender Cost	1010289	10691						
	Less (-) Estimate Cost	1015806	1005115						
	Difference	5317			5317		100		0.54%
					1015806				Above on Estimated Cost.

The lowest B-I percentage in favour of Mr. Mushtaque Hussain Memon, Government Contractor found lowest being 0.54% Above on Estimate.

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN

DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
BADIN

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
BADIN

## Bid Evaluation Report.

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- N.I.T No:TC/G-55/140 dated 04.03.2013
03. Tender Description/ Name of Work :- Cost Rs. 0.300(M) Improvement /Rehabilitation of Agrovil Colony Badin (C- Type Quarter No:43)
04. Method procurement :- Single stage One Envelope procurement.
05. Tender Published :- SPPRA Web site Ist. Envelopment SPPRA Rules 2010
06. Total Bid document Sold. :- 03 Nos.
07. Total Bids Received. :- 03 Nos.
08. Technical Bid Opening date (if applicable). :- N/A
09. No. of Bid technically qualified (if applicable). :- N/A
10. Bid (s) Rejected. :- N/A
11. Financial Bid Opening date. :- 25.03.2013
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2	3	4	5	6
01.	Mr.Noor Muhammad Soomro	P-A 284566	1st:	19.10% Below	Highest	Responsive
		P-B 50792		10.0% Above on item No.2&8.		
		P-C 5715		2.0% Above.		
02.	Mr.Mushtaque Hussain Memon.	P-A 283862	2nd:	19.30% Below	Highest	Responsive
		P-B 50826		9.50% Above on item No.2&8.		
		P-C 5550		1.0% Above.		
03.	M/S J.K.& Co:	P-A 283159	3rd:	19.50% Below	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval.
		P-B 50489		9.0% Above on item No.2&8.		
		P-C 5495		At Par.		

This issues with the approval of the Member of the Procurement Committee

  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
BADIN

  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
BADIN



**( COMPARATIVE STATEMENT )**

Name of work:- **IMPROVEMENT /REHABILITATION OF AGROVIL COLONY BADIN/ R/R OF C-1 TYPE QUARTER 43NO.**

Date of Issued 25.03.2013  
Date of Opening 25.03.2013.

No: T/C/G-55/ 140 dated 04.03.2013

Estimate Sanctioned vide this office Letter No:DB/G-722 dated 20.03.2013, amounting to Rs. 3,41,400/-

S.No:	Description	Amount of Technical Sanctioned.	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR.					
				M/S J.K & Co:		Mr. Mushtaque Hussain Menon.		Mr. Noor Muhammad Soomro	
				Rate.	Amount.	Rate.	Amount.	Rate.	Amount.
01.	Civil Work:	285092	351750	19.50%	283159	19.30%	283862	19.10%	284566
				Below	50489	Below	50626	Below	50792
	Water Supply Schedule Item.	50764	48011	9.00% Above on item No.2&8.	5495	9.50% Above on item No.2&8.	5550	10.00% Above on item No.2&8.	5715
	Electric Schedule Items.	5495	5495	At Par.	5495	1.00% Above.	5550	2.00% Above.	5715
	<b>Total :-</b>	<b>341351</b>	<b>405256</b>						
	Total Tender Cost	339142			<b>339142</b>				<b>341073</b>
	Less (-) Estimate Cost	341351							
	Difference	2209			2209				
					341351	100			

The lowest B-I percentage in favour of M/S J.K & Co, Government Contractor found lowest being 0.65% Above on Estimate.

**EXECUTIVE ENGINEER**  
BUILDINGS DIVISION  
BADIN

**EXECUTIVE ENGINEER**  
PROVINCIAL HIGHWAYS DIVISION  
BADIN

**DIVISIONAL ACCOUNTS OFFICER**  
BUILDINGS DIVISION  
BADIN


### Bid Evaluation Report.

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin
02. Tender Reference No :- N.I.T No TC/G-55/140 dated 04.03.2013
03. Tender Description/ Name of Work :- Cost Rs. 0.200(M) Improvement /Rehabilitation of Revenue Colony Badin ( IV-Type Quarter 13 No. )
04. Method procurement :- Single stage One Envelope procurement.
05. Tender Published :- SPPRA Web site, 1st: Envelopment, SPPRA Rule 2010
06. Total Bid document Sold :- 03 Nos.
07. Total Bids Received :- 03 Nos.
08. Technical Bid Opening date (if applicable) :- N/A
09. No. of Bid technically qualified (if applicable) :- N/A
10. Bid (s) Rejected :- N/A
11. Financial Bid Opening date :- 25.03.2013
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Term of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2	3	4	5	6
01.	Mr. Muhammad Rafique Jamali	At 228365	1st.	6.10% Above	Highest	Responsive
02.	Mr. Lakhy Allahyar Bhatti	At 227074	2nd.	5.50% Above	Highest	Responsive
03.	Mr. Iftikhar Ahmed Memon	At 225460	3rd.	4.75% Above	Lowest	Responsive and with in the provision of sanctioned estimate recommended for approval

This issues with the approval of the Member of the Procurement Committee.

  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
BADIN

  
DIVISIONAL ACCOUNTS OFFICER  
BUILDINGS DIVISION  
BADIN

Name of work:- **IMPROVEMENT/REHABILITATION OF REVENUE COLONY BADIN (R/R OF R/R IV TH TYPE QUARTER 13 NO.1)**

**(COMPARATIVE STATEMENT)**

Date of Issued **25.03.2013.**  
Date of Opening **25.03.2013.**

No: **TC/G-55/140** dated **04.03.2013.**  
Estimate Sanctioned vide this office Letter No: **DB/G-204** dated **18.03.2013** amounting to **Rs. 2,26,700/-**

S.No:	Description	Amount of Technical Sanctioned.	Amount as per Schedule "B" (Schedule Items)	RATE QUOTED BY CONTRACTOR.					
				Mr. Rakhar Ahmed Memon.		Mr. Lakhya Allahyar Bhatti.		Mr. Muhammad Rafique.	
				Rate.	Amount.	Rate.	Amount.	Rate.	Amount.
01.	Civil Work.	226745	215236	4.75%	225460	5.50%	227074	6.10%	228365
	<b>Total :-</b>	<b>226745</b>	<b>215236</b>	Above.	<b>225460</b>	Above	<b>227074</b>	Above	<b>228365</b>
	Total Tender Cost	225460							
	Less(-) Estimate Cost	226745							
	Difference	1285							
					5137		100		
					489519			0.57%	Above on Estimated Cost.

The lowest B-1 percentage in favour of Mr. Rakhar Ahmed Memon, Government Contractor found lowest being 0.57% Above on Estimate.

**EXECUTIVE ENGINEER**  
**BUILDINGS DIVISION**  
**BADIN**

**EXECUTIVE ENGINEER**  
**PROVINCIAL HIGHWAYS DIVISION**  
**BADIN**

**DIVISIONAL ACCOUNTS OFFICER**  
**BUILDINGS DIVISION**  
**BADIN**



02790K

**OFFICE OF THE EXECUTIVE ENGINEER  
BUILDINGS DIVISION BADIN.**

NO: TC/G-55/ 262 /OF2013  
DATED: 28/ 3 /2013

To,

The Director (A&F) SPPRA /3-11/10-11,  
Government of Sindh,  
Sindh Public Programme Regulatory Authority,

**SUBJECT: -NIT NO.TC/G-55/140 DATED 04. 03.2013.**

Kindly find enclosed herewith the Bid Evaluation report on contract evaluation form as detailed below:-

SPPRA INWARD DIARY  
No: 9462  
Dated: 5/4/17

EF1

- 01/138 **RENOVATION OF TALUKA HEAD QUARTER HOSPITAL/ RESIDENCE AT TANDO BAGO.**  
i) Construction of Compound Wall 530 Rft);
- 02/172 **IMPROVEMENT/ REHABILITATION OF AGROVIL COLONY BADIN.**  
(i) Repair & Renovation of C-Type Quarter 43 No:
- 03/173 **IMPROVEMENT/ REHABILITATION OF REVENUE COLONY BADIN.**  
(i)Repair & Renovation of IVth Type Quarter 13No:

- 1. Comparative Statement (Annex-A)
- 2. Bid Evaluation Report/Contract Evaluation Form (Annex "B")

  
**EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
BADIN.**