
Domestic! Local 

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY 

CONTRACT EVALUATION FORM 

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF 
WORKS, SERVICES & GOODS 

I) NAME OF THE ORGANIZATION / DEPTT. 

2) PROVINCIAL / LOCAL GOVT...' OTHER 

3) TITLE OF CONTRACT 

4) TENDER NUMBER 

5) BRIEF DESCRIPTION OF CONTRACT 

6) FORUM TI-IAl' APPROVEI) THE SCHEME 

7) TENDER ESTIMATED VALUE 

8) ENGINEER'S ESTIMATE 
(For civil works only) 

Karachi Water & Sewerage Board 

Local Government 

Repairing of heavy leakage of 54'dia Ayub Goth NEK System. 

SPPRAs Serial #36678 & l.D # Nil /2018 

Copies are enclosed herewith - -
- 

KW&SB 

Rs. 1.00 Million 

Rs. 997344.00 

9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 

10) TENDER OPENED ON (DATE & TIME) 26-02-2018 at 02:30 PM 

11) NUMBER OF TENDER DOCUMENTS SOLD 02 Nos. 

(Attach list of buyers) 

Fifteen (15) Days 

12) NUMBER OF BIDS RECEIVED
02 Nos. 

13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02 Nos. 

14) BID EVALUAI'ION REPORT 
(Enclose a copy) 

IS) NAME AND ADDRESS OFT HE SUCCESSFUL BIDDER 
M/s. Techwin Engineering & Const. (Copy encid) 

16) CONTRAC'I' AWARD PRICE Rs. 9,96000.00 

  

17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT 
(i.e. C' 7nd 3rd EVALUATION BID). 1st 

Enclosed herewith 

18) METHOD OF PROCUREMENT USED: - (Tick one) 

a) SINGLE SI'AGE - ONE ENVELOPE PROCEDURE 

b) SINGlE SIAGI/ IWo ENVELOPE PROCEDURE - 

c) 'IWO STAGE BIDDING PROCEDURE 

d) TWO STAGE — 'IWo ENVELOPE BIDDING PROCEI)URE 

PI.I/ASI/ SPECIFY IF ANY OTI-IER METI lOt) OF PROCtJREMENI WAS AI)OPTEI) ic. 

EMERGENCY. DIRECI' CONTRACIING ETC. WITH BRIEF REASONS: 

1/3 



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT 
Managing Director of KW&SB. 

  

20) WI-IETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? 

H Yes No 

2!) ADVERTISEMENT: 

I) SPPRA Website 
(If yes, give date and SPPRA Identification No 

ii) News Papers Yes 
(If yes, give names of newspapers and dates) 

Yes Yes SPPRA Serial # 36678 & l.D U 
Nil /2018, dated: 08-02-2018 

No 

No. No 

Do nest IC V lint. 22) NATURE OF CONTRACT 

23) WHETHER QUALIFICATION CRITERIA 
WAS INCLUDE[) IN BIDDING / TENDER DOCUMENTS? 
(If yes. enclose a copy) 

24) WHETHER BID EVAI.UATION CRITERIA 
WAS INCI,U DLI) IN BIDDING TENDER DOCUMENTS.' 
(If yes. enclose a copy) 

Yes No H 

Yes Ri No 

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A 
METHOD OTHER 1'i-IAN OPEN COMPETITIVE BIDD[NG? Yes No 

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? 

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED 
BID / BEST EVALUATED BID (in case of Consultancies) 

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY 

COMPLIANT? 

29) WI-IETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OU F AT 

Ri No 

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF 

CONTRACT? 
(Attach copy of the bid evaluation report) 

V 

Yes I, No 

Yes UNo V 

Yes H No 

THE TIME OF OPENING OF BIDS? Yes 

Yes V NC) 

- 1 
LI ) 



V No Yes BLACK LISTED? 

Yes 

31) WAS A VISIT MADE BY ANY OFFICERIOFFTCIAL OF TI-IE IROCURING AGENCY TO TI-IE 
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO. DETAILS TO 
BE ASCERTAINED REGARDING FINANCING OF VISIT. IF ABROAD: 
(If yes. enclose a copy) 

Yes 

32) WERE PROPER SAFEGUARDS IROVIDED ON MOBILIZATION ADVANCE !AYMI/NI' IN 
TI-IF CONTRACT (BANK GUARANTEE FTC)? 

V No 

I, 

33) SPECIAL CONDITIONS, IF ANY 
(If yes, give Brief Description) 

Signature & Official Stamp of 

Authorized Officer 

Yes 

No No 

3!) ANY COMPLAINTS RECEIVEI) 
(If yes, result thereof) 

Yes 

No No 

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENI'S 
(If yes, give details)

Yes 

No No 

33) WAS TI-IF EXTENSION MADE IN RESPONSE TIME? 
(If yes. give reasons) 

34) DEVIATION FROM QuALIFICArION CRITERIA 
(If yes, give detailed reasons.) 

Yes 

NC) No 

Yes 

No No 

35) WAS IT ASSURED BY THE PROCURING AGENCY 'I-HAT THE SELECTED FIRM IS NOT 

FOR OFFICE USE ONLY 

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi 
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291 

Print 

 

Save 

 

Reset 



OFFICE OF THE EXECUTIVE ENGINEER 
HUB TRUNK MAIN DIVISION, KW&SB  

ST-6, BLOCK-6 GULSHAN-E-IQBAL KARACHI (Ph. 9924-4425) 

No. EE/HTM/DIV/ACCTT/KW&SB/2018/042 Dated: 28/05/2018. 

M/s. Techwin Engineering & Const., 
House No. 463 Aliabad Goth, 
Monghopir Road, Karachi West, 
Karachi.  

WORK ORDER 

SUBJECT: REPAIRING OF HEAVY LEAKAGES ON 54"DIA PRCC LINE FROM 
AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM.  

Your Tender as per Rule-17(1) of SPPRA, 2010 and amended-2017, (on item rate 
basis) dated: 26/02/2018 to the subjected work, duly evaluated by the evaluation 
committee-I, amounting to Rs.9,96,000/- (Rupees: Nine Lac Ninety Six Thousand 
Only) has been accepted by the competent authority of KW&SB and sanction letter has 
also been issued by the Chief Engineer (BT&D) KW&SB vide No. CE(BT&D)/A.O/ 
KW&SB/2018/054, dated: 15/05/2018. 

You are, therefore, requested to start the work immediately and get it complete within 
(15) days from the date of issue / received of this Work Order. 

In this connection, you are further requested to attend the office of the Assistant 
Executive Engineer (Concerned) of Hub Trunk Main Division regarding completion and 
directive of the Engineer Incharge. 

The entire expenditure of the said work shall be charge against the Budget Grant 
No.7263-29 of Hub Trunk Main Division, provision under "Procurement Plan" of 
Current Financial Year i.e 2017-2018. 

(MUHAMMAD ASIF QADRI) 
E.E.HTM(DIV), KW&SB 

Copy to:- 

1. DMD (T.S), KW&SB. 
2. CE (BT&D), KW&SB. 
3. SE (WTM)-C, KW&SB. 
4. A.E.E (Concerned), KW&SB. 
5. DAO (HTM), KW&SB. 
6. Office Copy. 
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AGREEMENT  

 

V . . TFifS-A .EMEt- ;tis 17th  day of May 2018, (Two Thousand Eighteen) 
:ETWEEN &s.. ? s. tor M/s. Techwin Engineering & Construction, House 

tr umtko.46LAIid.  (n  a phopir Road Karachi West 102 Block-A M.P.R Colony 
MongpJr RoadoKa 'i((st Karachi, to the execution work of "REPAIRING OF 
HEAVY LEAKAGES "DlA PRCC LINE FROM AHSANABAD TO AYUB GOTH 
POLICE CHPV  K1—NEK--S-YSrEM."  as per Rule-17(1) of SPPRA Rule 2010 and 
amended-2.1,7(ay.çun rjg.•. - 9,96,000!- (Rupees: Nine Lac Ninety Six Thousand 
Only) as evaluated by the Evaluation Committee-I at Para-32/n to 38/n, and financial 

- concurrence accorded by Finance Department KW&SB, as per Para-43!n to 52/n, duly 
approved by the Managing Director KW&SB as per Para-48!n. 

The following documents are part of this agreement. 

a) Tender documents. 
b) Bill of Quantity (B.O.Q) 
c) Estimate. 
d) Drawing. 
e) Terms & Conditions (SPPRA Sindh) for the guidance to the Contractor. 
f) Sanction Letter issued by the Chief Engineer (BT&D) KW&SB, vide 

No: CE(BT&D)/A.O/KW&SB/2018/054, dated: 15/05/2018. 

The work shall be executed as per approved specification of Drawing, Designed and 
Estimate by the department i.e KW&SB. 

The payment shall be made to the Contractor by the department after completion of 
codal formalities and according to prevailing procedure / existing policy of the KW&SB. 

Clause-2 at paqe No. 3. 

The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the Contractor and shall be reckoned from the date on which the order to 
commence work is given to the Contactor. The work shall throughout the stipulated 
period, of the Contact be processed with all due diligence (time being deemed to be of 
the essence of the Contract) on the part of the Contactor and the Contactor shall pay as 
compensation an amount equal to one percent, or such smaller amount as the 
Superintending Engineer (whose decision in writing shall be final) may decide, on the 
amount of the estimated cost of the whole work as shown by the tender for every day 
that the work remains un-co menced, or un-finished, aftej roper dates. 

C/o  P-2 



(2) 

,.and--further. to 
Hd L. 11be boun 

icWle 9J 
1PWed, inde 

.ocLplo9ress during the execution of the work, the Contractor 
1lLccich the time allowed for any work exceed one month 
ourf1 bt 1le of the work before one-fourth of the whole time 

ontact has elapsed; one half of the work, before one-half of such 
time has as elaêd. .nJhree-tcrth of the work before three-fourths of such time has 
elapsed: intfleeVrifOf7he Contactor failing to comply with this condition he shall be 
liable to pay as comp 
amount as the Sup,eijp 
decide, on the sàidésti 

sations an amount equal to one percent, or such smaller 
nding Engineer (whose decision in writing shall be final) may 
ted cost of t he whole work for every day that the due quantity 

of work emains in cortiple. Provided always that the entire amount of compensation 
to be paid under the provisions of this clause shall not exceed ten percent, on the 
estimated cost of the work as shown in the tender. 

EXECUTIEENGINEER 
HTM Div. K.W & S.B 

SE (WTM)-Circie 
K.W & S.B 

M/s. Techwi 
Engineering & 
Construction 

CONTRACTOR  

Witness:-- 

Witness:-- 2 t14U&tL vJe( 
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iE ONLY) 

IN WITNESS WHEREOF the parties here to have hereunto set their respective hands 
and seals and ears first above writing. 

Chief Engineer (BT&D) 
K.W & S.B 

11. 1,1W. UIVIJJJN KW&SB 



KARACHI WATER & SEWERAGE BOARD  
OFFICE OF THE CHIEF ENGINEER 

BULK TRANSMISSION & DISTRIBUTION  
Block-B Karsaz Sharah-e-Faisal Karachi (Ph. 9924-5130) 

No: CE(BT&D)/A.O/KW&SB/2O18Iç, 

MIs. Techwin Engineering & Const.,1 
House No. 463 Aliabad Goth, 
Monghopir Road Karachi West, 
Karachi.  

Dated: '/-' /2018. 

   

(SANCTION LETTER) c 

SUBJECT: REPAIRING OF HEAVY LEAKAGES ON 54"DIA PRCC LINE FROM 
AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM.  

The Competent Authority has accepted your tender as per Rule-17(1) of SPPRA Rule-
2010 and amended-2017, dated: 26/02/2018 as evaluated by the Evaluation 
Committee-I at Para-321n to 38/n and financial concurrence accorded by Finance 
Department KW&SB, as per Para-43/n to 52/n, duly approved by the Managing Director 
of KW&SB as per Para-48/n amounting to Rs.9,96,000!- (Rupees: Nine Lac Ninety Six C 
Thousand Only) in your favour against the Budget Grant # 7263-29 provision to the ( 
financial year of 2017-2018. 

You are therefore, requested to attend the office of the undersigned for execution of 
agreement for which prescribed agreement form with stamps of Rs.3,4901- © 0.35% of 
the sanctioned cost, should be produced within (03) days from the issued / received of 
this letter. 

(Ghulam Qadir Abbas) 
Chief Engineer (BT&D) 

K.W&S.B 
Copy to:- 

1. The SE (WTM)-Circle, KW&SB. 
2. The EE (HTM-Div.), KW&SB. 
3. The Accounts Officer (W.D), KW&SB. 
4. Office Copy. 



RATE QUOTED 
DESCRIPTION OF WORK 

Sr. 

No AMOUNT PER QTY 
In words In figure 

01 Repairing of leaking joints (external 
vata) on 54"dia PRCC line it includes 
the cast of excavation, labor, sealing 
materials, gunny bags, dewatering and 
refilling of the excavated stuff etc. 
Complete. 

AMMAD ASIF QADRI) 

Executive Engineer 
Hub Trunk Main. Div, KW&SB 

!IJHAMMAD ASIF QADRI 
EXECUTIVE ENGINEER 

H.T.M. DIVISION. KV/&S8 

54" dia PRCC ppeIine 24 Nos.  

/ Z' . 
c' J-Aw 4  

I hereby quoted ©Rs. 9  

Name of the Firm 

BILL OF QUANTITY 

SUBJECT: REPAIRING OF HEAVY LEAKAGES ON 54"DIA PRCC LINE FROM AHSANABAD TO 
AYUB GOTH POLICE CHOWKI NEK SYSTEM.  

Signature of the O'ontractor 

Address of the Firm  II- 4' / '26 & 
Te I Mobile #6  TECH WIN ENGINEERING& 

CONSTRUCTION 

Proprietor 

ni Received in Sealed Cover & Opened By Procuterni 

Committee-I, As per SPPRA rules 2010 & amend 2013, 

P.O Attached of Rs. P.O No.  /541/  

Bank Name P.O. No.  

M/s. 

,  Lc    /49d  
No Cut •n or oer wrng found / not found 

tsOfficerW/D) AdditD Internal Supdt. Engineer 

0 QitSë'retary Audit KMC/Membe,.MC/Member 

Supdt.Engineer Diret'or b'sign'& Estimate 
WTM/Member Convener, 



KARACHI WATER & SEWERAGE BOARD 
OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)  

BID EVALUATION REPORT 

1 Name of Procuring Agency: KARACHI WATEI& SEWERAGE BOARD 
2 Tender Reference No: SPPRA SeriaJ,N6i6678 l.D No.  

3 Tender Description/Name of 
Work/Item: 

REPAIRIN OF HEAVY LEAKAGES ON 54" DIA 
PRCC LINE FROM AHSANABAD TO AYUB 
GOTH POLICE CHOWKI NEK SYSTEM 

4 Method of Procurement: Single Stage (One Envelop) 

5 Tender Published: Through SPPRA Web Site 

6 Total Bid Documents Sold: 2 Nos 

7 Total Bid Received: 2 Nos 

8 Tecimical Bid Opening Date 
(if applicable): 

9 No. of Bid Technically 
Qualified (if applicable) 

N/A 

10 Bid(s)Rejected: 

11 Financial Bid Opening Date: 26-02-2018 ( 

12 BID EVALUATION REPORT 

S Name of Firm I 
Bidder 

COST OFFERED 
BY THE BIDDER 

RANKING 
IN TERMS 
OF COST 

COMPARISON 
WITH 

ESTIMATED 
COST 

REASON FOR ACCEPTANCI 
/ REJECTION 

REMARKS 

1 
M/s.Techwin 
Engg. & 
Construction 

Rs.9,96,000/- 
1st 

Lowest 
@0.135% 

Below 

Pay Order and requirej4cuments are 
attached. P.OiK19526478 dt:2302- 

2018 Rs.30,0O0/-from I-IBL Taimuria 
Market Branch Karachi.. 

Substantially 
Responsive 

2 M/s.Sanaullah 
Enterprises 

Rs.10,80,000/- 
2' 

Lowest 
@8288% 

Above 

Pay Order and required d9ct'ments ar-e 
atacfed. P.O 195262'l I dt:12-O2- 

2l8 Rs.34,000/-fromHBL Taimuria 
Market Branch Karachi 

Substantially 
Responsive 

The all concerned bidders are being informed accordingly. 

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 MIs.Techwin Engineering & 
Construction declared as the lowest responsive bidder by the Committee and recommended for sanction 
from Competent Authority. 

(Was f khtãi3 
Accounts Officer (WTM) 

Member / Secretary 

(Saif-ul-I-faque) 
Additional Director Internal 

Audit — KMC Member 

U.  
(Maqsooti Ahmed Shaikh) 

Superintending Engineer (KMC) 
Member 

(Zafar Ali Palijo) 
S.E (Water Trunk Main) 

Member 

j1'c) 
(Munir Ahmed Bhatti) 

Director (Design & Estimate) 
Convener 



COMPARATIVE STATEMENT  

Name of Work:REPAJRING OF HEAVY LEAKAGESON 54" DIA PRCC LINE 
FROM AHSANABAD TO AYUB GOTI-I POLICE CHOWKI NEK SYSTEM 

Item 
No 

Description of Work Estimated Cost MJs.Techwin'g Engg. 
& Construction 

Rate 

MJs.Sanaullah 
Enterprises 

Amount Quantity Rate Per Amount Rate Amount 
I Repair of leaking joints (External Vatta) on 54" dia 

PRCC Pipe line. It includes the cost of excavation, 
labour, sealing material, gunny bags, de-watering and 
refilling of the excavation stuff etc. complete. 
54" dia PRCC Pipeline 24.00 Nos 41556.00 Each 997,344.00 

( 
41,500 996,000.00 45,000 1,080,0O0.00 

TOTAL QUOTED / CORRECTED COST 997,344 2,000 1,080,000 

 

C 
(Waif'Akhtãr) 

Accounts Officer (WTM) 
Member / Secretary 

  

(Saif-ul-1-!aque) 
Addl. Director Internal Audit 

KMC - Member 

(Maqso4d Ahmed Shaikh) 
Superintending Engineer (K.M.C) 

Member 

(Zafar All ['alijo) 
S.E (Water Trunk Main) 

Member 

(MuniiAhmed Bhatti) 
Director (Design & Estimate) 

Convener 



(Zafar Au Palijo) 
S.E (Water Trunk Main) 

Member 

/ 
(Munir Ahmed Bllatti) 

Director (Design & Estimate) 
Convener 

NIT No.SPPRA Serial No.36678 

Method of Procurement: Single Stage Single Envelope. 

Name of Work: REPAIRING OF HEAVY LEAKAGES ON 54" DIA PRCC LINE 
FROM AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK 
SYSTEM 

   

MINUTES OF BID OPENING MEETING.  

A meeting of the procurement committee of this department was held on 26-02-2018 for 
opening the bids received in respect of subject NIT till deadlines of submission. The meeting was 
attended by all / following members of the procurement committee and the representative of bidders. 
(Attendance sheet is enclosed). 

2. Two bidders submitted their bids till the deadline of submission. 

i. MIs. Techwin Engineering & Construction 
ii. MIs. Sanaullah Enterprises 

3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and 
the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement 
Committee. 

S. . Name of Firm . Quoted Price Amount of Bid . 
Security 

Pay Order No. / Date 

vi 
M/s.TechwinEngg. 

. 
& Construction 

D iS.y,jv,vvvi- Rs...,v,vvv- 
.. 

P.O # 19526478dt23-02-20l8 fçm HBL 
. .,.- 

TaimuraMarket Brarh icarachi 
,, 

v. 
M/s.Sanaullah 

. 
Enterprises 

i5. iv,ov,yvvi- D P.O # 1952il t:J2-O2018 from HBL 
. 7 Taimuria MarKet Branch Karachi 

4. The bids do not contain any cutting or over-writing. 

5. The committee shall examine all the bids as per the qualification / eligibility criteria 
provided in the bidding document and verify the documents and bid security submitted by the 
bidders (if required). 

The meeting ended with the vote of thanks to and from the chair. 

(Waif'Akhtar) (Saif-uI-Haque) (Maqsocld Ahmed Shaikh) 
Accounts Officer (WTM) Additional Director Internal Superintending Engineer (KMC) 

Member / Secretary Audit — KMC Member Member 



NIT No.SPPRA Serial No.36678 

Method and procedure of procurement: Open Competitive Bidding (NationaLf International 
Competitive Bidding) (Single Stage—One Envelope)  

Description of work: REPAIRING OF HEAVY LEAKAGES ON 54" DIA PRCC LINE 
FROM AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK 
SYSTEM 

Date of Opening: 26-02-2018  

BIDDERS' ELIGIBILITY! QUALIFICATION REPORT 

Eligibility! Qualification Criteria: 

No 
Eligibility / Qualification Criteria 

Bidders' Name 
\41s.Techwin Engg. 

& Construction 
MIs.Sanatillah 

Enterprises 

1.  Registration with PEC (if applicable) N/A N/A 

2.  NTh Yes Yes 

3.  Sales Tax Registration (FBR) N/A N/A 

4.  Registration with Sindh Revenue Board (SRB) Yes Yes 

Qualification Criteria: 

5.  Minimum three years' experience of relevant field. Yes Yes 

6.  Turnover of at least last three years Yes Yes 

7.  Required Bid Security is attached. Yes Yes 

8 
Bid is signed, named and stamped by the authorized 
person of the firm along with Authorization letter. 

Yes Yes 

Any other factor deemed to be relevant by the procuring 
agency subject to provision of Rule-44 

N/A N/A 

10. Qualifiedl disqualified Qualified Qualified 

(WasifAkhtar) (Saif-ul-HAque) (Maqso5d Ahmed Shaikh) 
Accounts Officer (WTM) Additional Director Internal Superintending Engineer (KMC) 

Member / Secretary Audit — KMC Member Member 

(Zafar Ali Palijo) (Munir Ahmed Bhatti) 
S.E (Water Trunk Main) Director (Design & Estimate) 

Member Convener 



ATTENDANCE SHEET OF PARTICIPATE OF THE CONTRACTOR 
(Under Rule-17(1) of SPPRA Rufe, 2010 and amended-2017) 

NAME OF WORK: REPAIRING OF HEAVY LEAKAGES ON 54"DIA PRCC  
LINE FROM AHSANABAD TO AYUB GOTH POLICE 
CHOWKI NEK SYSTEM. 

DATE OF OPENING & 26-02-2018 at 02:30 P.M 
TIME: 

ESTIMATED COST: Rs. 9,97,344 .00 

SPPRA's SERIAL No. (36678) Dated: 08-02-2018. 

NAME OF THE FIRM 
NAME OF PERSON & - SIGNATURE 

- I 

2 

Jtc 



Evaluation Criteria of the Tender upto 2.5 Million  

1. Contractor should have N.T.N Certificate and in case of supply items the 
GST Registration Certificate copy(s) should be enclosed with the tender. 

2. The Pay Order of the Bid Security as mentioned in the N.I.T properly 
attached with the tender. 

3. The bidding documents issued by the competent authority of KW&SB 
upto 2.5 Million of SPPRA with the bidding data duly filled by the 
"Procurement Agency" must be enclosed with the B.O.Q otherwise tender 
cannot be accepted. 

4. Quoted Rate should be reflected in "Figures & Words" as well as in hand 
writing by the bidder. 

5. Bid shall be properly signed by the Contractor with their postal address 
phone / mobile / fax number alongwith Stamp. 

6. Experience Certificate at least three (3) Years of the similar nature of the 
job should be enclosed with the tender. 

7. Turnover should be kept at least 80% of the Estimated Cost of quoted price 
in the last three (3) Years. 

8. Conditional bid cannot be consider / evaluate. 

9. Bid should be submitted in adhesive cover alongwith imposed waxed 
sealed. 

10. If the bidder has made any correction / overwrite in the "Rate or Figure" 
then he required to signed on it properly otherwise tender cannot be 
consider. 

11. If the Contractor's firm had been blacklisted / debarred from the KW&SB 
then, it will not be consider. 

12. Contractor should be signed on the bidding document with their stamp. 

13. Registration Certificate of S.R.B (Sindh Revenue Board) should be 
enclosed with the tender. 

- MMAD AStF QADR 
EXECUTIVE ENGINEER 

H.T.M. DIVISION, KW&SB 



No. A.D(A)/SPPRA!36678(KW&SB)/2018/ 1•X3  
GOVERNMENT OF SINDH 

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY 
Karachi, dated the/- May, 2018 

(JO%IC 

The Executive Engineer 
Hub Trunk Main. Div, 
Karachi Water & Sewerage Board, 
Karachi.  

Subject: NIT NO. EE/HTMIDiv/ESSTT/KW&SB/2018/O 13 DATED 06-02-2018 
(Sr. No. 36678).  

I am directed to refer to the Contract Documents received vide your office letter 

No. EE(HTM/DIV/ESSTT/KW&SB/2018/194 dated 28-05-2018 on the subject NIT. However, 

it is observed that bid validity period expired on 26-05-2018 and procuring agency has awarded 

work on 28-05-2018 after expiry of bid validity period. Procuring Agency is required to furnish 

approval from competent Authority for extension in bid validity period in terms of Rule-38(2) of 

SPP Rules, 2010. 

2. In view of the above it is advised to furnish required approval in terms of SPP 

Rules, 2010 (Amended-20 17), at the earliest. 

(GHtYLAM MURTAZA MEMON) 
-ASSISTANT DIRECTOR (ASSESSMENT) 

Copy forwarded for information to:- 

V' The Managing Director, Karachi Water & Sewerage Board, Karachi. 
v' The Staff Officer to MD, SPPRA. 

Note:- "SPPRA has developed and launched new website 'Procurement 
Performance Management System (PPMS)'. All Procurement 
Agencies are advised to use this website for uploading NIT, BER 
and contract documents by themselves. 

For any query please contact at 021-99205356-99203287.  



KARACHI WATER & SEWERAGE BOARD  
OFFICE OF THE EXECUTIVE ENGINEER  

HUB TRUNK MAIN DIVISION  
ST-6, BLOCK-6 GULSHAN-E-IQBAL KARACHI (Ph. 9924-4425) 

No: - /HTM/Div/ESSTT/KW&SB/2018/200 Dated: 04/0612018. 

To, 
Mr. Ghulam Murtaza Memon, 
The Assistant Director (Assessment), 
Sindh Public Procurement Authority, 
Karachi.  

SUBJECT: 
Ref, No. 

WORK: 

CLARIFICATION TO AWARD OF THE WORK.  
AD(A)SPPRN36678(KW&SB)/2018/3170, dated: 01-06-2018.  

REPAIRING OF HEAVY LEAKAGES ON 54"DIA PRCC LINE FROM 
AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM.  
SPPRA Tender's Serial # 36678.  

Referred to the subject matter, an observation has been raised by the authority of SPPRA 
Sindh regarding award of work after expiry of the bid validity, which is clarified as under:- 

That the undersigned has always endeavored to follow all the existing Rules of SPPRA, 
2010 and amended-2017 in accordance letter of sprit, but in this case some mistake was 
occurred in the award of work (work order) and date of issue of the work order was printed 
28-05-2018 instead of 25-05-2018 by the typothetical I clerical mistake while the work was 
sanctioned on 15-05-2018 as well as agreement also been executed on 17-05-2018 
between Procurement Agency and the Contractor (copies are enclosed for ready 
reference) after agreement of the contract the Procurement Agency is bounded to award 
the work within Ten (10) days positively. 

In this connection necessary correction has been made on the award of work (work order) 
by the undersigned and enclosed herewith for further process. 

However, please condone violation if happened from your point of view and after 
clarification of the subjected matter, kindly consider accordingly and take appropriate 
action in this regard please. 

Your observations I advice and co-operation in this regard, are our satisfaction, we are 
looking forward for more transparency in the tender I evaluation process. 

7 

(MUHAMMAD ASIF QADRI) 
E.E (HTM-Div), KW&SB 

Copy to :- 

1. DMD (T.S), KW&SB. 
2. CE (BT&D), KW&SB. 
3. CE (IPD) I Convener Tender opening Committee-I, KW&SB. 
4. SE (WTM)-C, KW&SB. 
5. Director Accounts, KW&SB. 
6. Budget Officer, KW&SB. 
7. Office Copy. 

CC to:- 
• The Managing Director, KW&SB. 
• The Staff Officer to the M.D, SPPRA Sindh. 

Q 

po< 



OFFICE OF THE EXECUTIVE ENGINEER  
HUB TRUNK MAIN DIVISION, KW&SB  

ST-6, BLOCK-6 GULSHAN-E-IQBAL KARACHI (Ph. 9924-4425) 

No. EE/HTM/DIV/ACCTT/KW&SB/2018/042 

M/s. Techwin Engineering & Const., 
House No. 463 Aliabad Goth, 
Monghopir Road, Karachi West, 
Karachi.  

Dated: $10512018. 

WORK ORDER 

SUBJECT: REPAIRING OF HEAVY LEAKAGES ON 54"DIA PRCC LINE FROM 
AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM.  

Your Tender as per Rule-17(1) of SPPRA, 2010 and amended-2017, (on item rate 
basis) dated: 26/02/2018 to the subjected work, duly evaluated by the evaluation 
committee-I, amounting to Rs.9,96,000I- (Rupees: Nine Lac Ninety Six Thousand 
Only) has been accepted by the competent authority of KW&SB and sanction letter has 
also been issued by the Chief Engineer (BT&D) KW&SB vide No. CE(BT&D)/A.O/ 
KW&SB/20 18/054, dated: 15/05/2018. 

You are, therefore, requested to start the work immediately and get it complete within 
(15) days from the date of issue / received of this Work Order. 

In this connection, you are further requested to attend the office of the Assistant 
Executive Engineer (Concerned) of Hub Trunk Main Division regarding completion and 
directive of the Engineer Incharge. 

The entire expenditure of the said work shall be charge against the Budget Grant 
No.7263-29 of Hub Trunk Main Division, provision under "Procurement Plan" of 
Current Financial Year i.e 2017-2018. 

(MUHAMMAD ASIF QADRI) 
E.E.HTM(DIV), KW&SB 

Copy to:- 

1. DMD (T.S), KW&SB. 
2. CE (BT&D), KW&SB. 
3. SE (WTM)-C, KW&SB. 
4. A.E.E (Concerned), KW&SB. 
5. DAO (HTM), KW&SB. 
6. Office Copy. 



t. MM4D ASIF QADR 
CUTIVE ENG!NE.R 

IUM. DIVISION. KW5B 
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AGREEMENT 

is 17th  day of May 2018, (Two Thousand Eighteen) 
-EM EEN W&S?t -? tor M/s. Techwin Engineering & Construction, House 

flo  a nhopir Road Karachi West 102 Block-A M.P.R Colony 
'. Monpir RoadKa  'i(Vfst  Karachi, to the execution work of "REPAIRING OF  

HEAVY LEAKAGES 'Fl M"DIA PRCC LINE FROM AHSANABAD TO AYUB GOTH  
POLICE CHQ31i.fNEK SYS1EM." as per Rule-17(1) of SPPRA Rule 2010 and 
amended2l:j7(Wncun flQ,-: o s. 9,96,000!- (Rupees: Nine Lac Ninety Six Thousand 
Only) as evaluated by the Evaluation Committee-I at Para-32!n to 38/n, and financial 
concurrence accorded by Finance Department KW&SB, as per Para-43!n to 52/n, duly 
approved by the Managing Director KW&SB as per Para-48/n. 

The following documents are part of this agreement. 

a) Tender documents. 
b) Bill of Quantity (B.O.Q) 
c) Estimate. 
d) Drawing. 
e) Terms & Conditions (SPPRA Sindh) for the guidance to the Contractor. 
f) Sanction Letter issued by the Chief Engineer (BT&D) KW&SB, vide 

No: CE(BT&D)/A.O/KW&SB/2018/054, dated: 15/05/2018. 

The work shall be executed as per approved specification of Drawing, Designed and 
Estimate by the department i.e KW&SB. 

The payment shall be made to the Contractor by the department after completion of 
codal formalities and according to prevailing procedure I existing policy of the KW&SB. 

Clause-2 at paqe No. 3. 

The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the Contractor and shall be reckoned from the date on which the order to 
commence work is given to the Contactor. The work shall throughout the stipulated 
period, of the Contact be processed with all due diligence (time being deemed to be of 
the essence of the Contract) on the part of the Contactor and the Contactor shall pay as 
compensation an amount equal to one percent, or such smaller amount as the 
Superintending Engineer (whose decision in writing shall be final) may decide, on the 
amount of the estimated cost of the whole work as shown by the tender for every day 
that the work remains un-co enced, or un-finished, af e roper dates. 

C/o P-2 



EXECUTJ,LENGINEER 
HTM Div. K.W & S.B 

SE (WTM)-Circie 
K.W & S.B 

M/s. Techwi 
Engineering & 
Construction 

CONTRACTOR  
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N afld:fi,jrther, 10 ccLproress during the execution of the work, the Contractor 
'' L' Sa1lDe boun ., in the time allowed for any work exceed one month 

• '.urth *taeWle  of the work before one-fourth of the whole time 
al!o.ed, under - - ontct has elapsed; one half of the work, before one-half of such 

• of the work before three-fourths of such time has 
elapsedTirrtffeeWnibf7he COhtactor failing to comply with this condition he shall be 
liable to pay as compfsations an amount equal to one percent, or such smaller 
amount as the upenncing Engineer (whose decision in writing shall be final) may 
decide, on the said estited cost oft he whole work for every day that the due quantity 
of work remains in corplte. Provided always that the entire amount of compensation 
to be paid under the provisions of this clause shall not exceed ten percent, on the 
estimated cost of the work as shown in the tender. 

IN WITNESS WHEREOF the parties here to have hereunto set their respective hands 
and seals and ears first above writing. 

Chief Engineer (BT&D) 
K.W & S.B 

Witness:-- 

Witness:-- 2  2) 



KARACHI WATER & SEWERAGE BOARD  
OFFICE OF THE CHIEF ENGINEER  

BULK TRANSMISSION & DISTRIBUTION  
Block-B Karsaz Sharah-e-Faisal Karachi (Ph. 9924-5130) 

No: CE(BT&D)/A.O/KW&SB/20l8/oS,' 

MIs. Techwin Engineering & Const.,r 
House No. 463 Ahabad Goth, 
Monghopir Road Karachi West, 
Karachi.  

Dated: /2018. 

   

(SANCTION LETTER) c 

SUBJECT: REPAIRING OF HEAVY LEAKAGES ON 54"DIA PRCC LINE FROM 
AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM.  

The Competent Authority has accepted your tender as per Rule-17(1) of SPPRA Rule-
2010 and amended-2017, dated: 26/02/2018 as evaluated by the Evaluation 
Committee-I at Para-32/n to 38/n and financial concurrence accorded by Finance 
Department KW&SB, as per Para-43/n to 52/n, duly approved by the Managing Director 
of KW&SB as per Para-481n amounting to Rs.9,96,000I- (Rupees: Nine Lac Ninety Six 
Thousand Only) in your favour against the Budget Grant # 7263-29 provision to the 
financial year of 2017-2018. 

You are therefore, requested to attend the office of the undersigned for execution of 
agreement for which prescribed agreement form with stamps of Rs.3,4901- @ 0.35% of 
the sanctioned cost, should be produced within (03) days from the issued / received of 
this letter. 

(Ghulam Qadir Abbas) 
Chief Engineer (BT&D) 

K.W&S. B 

1 

Copy to:- 

1. The SE (WTM)-Circle, KW&SB. 
2. The EE (HTM-Div.), KW&SB. 
3. The Accounts Officer (W.D), KW&SB. 
4. Office Copy. 



CC to:- 
he Managing Director, KW&SB. 

"\,( The Staff Officer to the M.D, SPPRA Sindh. 

KARACHI WATER & SEWERAGE BOARD 
OFFICE OF THE EXECUTIVE ENGINEER  

HUB TRUNK MAIN DIVISION  
ST-6, BLOCK-6 GULSHAN-E-IQBAL KARACHI (Ph. 9924-4425) 

No: E/HTM/Div/ESSTT/KW&SB/2018/20O Dated: 04/06/2018. 

To, 
Mr. Ghulam Murtaza Memon, 
The Assistant Director (Assessment), 
Sindh Public Procurement Authority, 
Karachi.  

SUBJECT: 
Ref, No. 

WORK: 

CLARIFICATION TO AWARD OF THE WORK.  
AD(A)SPPRA/36678(KW&SB)I2018/3170, dated: 01-06-2018.  

REPAIRING OF HEAVY LEAKAGES ON 54"DIA PRCC LINE FROM 
AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM.  
SPPRA Tender's Serial # 36678.  

Referred to the subject matter, an observation has been raised by the authority of SPPRA 
Sindh regarding award of work after expiry of the bid validity, which is clarified as under:- 

That the undersigned has always endeavored to follow all the existing' Rules of SPPRA, 
2010 and amended-2017 in accordance letter of sprit, but in this case some mistake was 
occurred in the award of work (work order) and date of issue of the work order was printed 
28-05-2018 instead of 25-05-2018 by the typothetical / clerical mistake while the work was 
sanctioned on 15-05-2018 as well as agreement also been executed on 17-05-2018 
between Procurement Agency and the Contractor (copies are enclosed for ready 
reference) after agreement of the contract the Procurement Agency is bounded to award 
the work within Ten (10) days positively. 

In this connection necessary correction has been made on the award of work (work order) 
by the undersigned and enclosed herewith for further process. 

However, please condone violation if happened from your point of view and after 
clarification of the subjected matter, kindly consider accordingly and take appropriate 
action in this regard please. 

Your observations / advice and co-operation in this regard, are our satisfaction, we are 
looking forward for more transparency in the tender / evaluation process. 

F 

(MUHAMMAD ASIF QADRI) 
E.E (HTM-Div), KW&SB 

Copy to :- 

1. DMD (T.S), KW&SB. 
2. CE (BT&D), KW&SB. 
3. CE (lPD) I Convener Tender opening Committee-I, KW&SB. 
4. SE (WTM)-C, KW&SB. 
5. Director Accounts, KW&SB. 
6. Budget Officer, KW&SB. 
7. Office Copy. 



p OFFICE OF THE EXECUTIVE ENGINEER  
HUB TRUNK MAIN DIVISION, KW&SB  

ST-6, BLOCK-6 GULSHAN-E-IQBAL KARACHI (Ph. 9924-4425) 

No. EE/HTM/D IV/ACCTT/KW&SB/20 18/042 

M/s. Techwin Engineering & Const., 
House No. 463 Aliabad Goth, 
Monghopir Road, Karachi West, 
Karachi.  

Dated: $10512018. 

WORK ORDER 

SUBJECT: REPAIRING OF HEAVY LEAKAGES ON 54"DIA PRCC LINE FROM 
AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM.  

Your Tender as per Rule-17(1) of SPPRA, 2010 and amended-2017, (on item rate 
basis) dated: 26/02/2018 to the subjected work, duly evaluated by 'the evaluation 
committee-I, amounting to Rs.9,96,000I- (Rupees: Nine Lac Ninety Six Thousand 
Only) has been accepted by the competent authority of KW&SB and sanction letter has 
also been issued by the Chief Engineer (BT&D) KW&SB vide No. CE(BT&D)/A.O/ 
KW&SB/20 18/054, dated: 15/05/2018. 

You are, therefore, requested to start the work immediately and get it complete within 
(15) days from the date of issue / received of this Work Order. 

In this connection, you are further requested to attend the office of the Assistant 
Executive Engineer (Concerned) of Hub Trunk Main Division regarding completion and 
directive of the Engineer Incharge. 

The entire expenditure of the said work shall be charge against the Budget Grant 
No.7263-29 of Hub Trunk Main Division, provision under "Procurement Plan" of 
Current Financial Year i.e 2017-2018. 

(MUHAMMAD ASIF QADRI) 
E.E.HTM(DIV), KW&SB 

Copy to:- 

1. DM0 (T.S), KW&SB. 
2. CE (BT&D), KW&SB. 
3. SE (WTM)-C, KW&SB. 
4. A.E.E (Concerned), KW&SB. 
5. DAO (HTM), KW&SB. 
6. Office Copy. 



THIS AEMEIJlL. 

ft.e [uNo.463 Allad.  (o  
':Mongpir RoadrK 

is 17th  day of May 2018, (Two Thousand Eighteen) 
or M/s. Techwin Engineering & Construction, House 

phopir Road Karachi West 102 Block-A M.P.R Colony 
a ii(Wst Karachi, to the execution work of 'REPAIRING OF 

HEAVY LEAKAGE  • "DIA PRCC LINE FROM AHSANABAD TO AYUB GOTH  
POLICE CH K1NEK SYSrEM."  as per Rule-17(1) of SPPRA Rule 2010 and 
amended-2 1,7(Wi'ip,un o s. 9,96,000/- (Rupees: Nine Lac Ninety Six Thousand 
Only) as evaluated by the Evaluation Committee-I at Para-32/n to 38/n, and financial 
concurrence accorded by Finance Department KW&SB, as per Para-43/n to 52/n, duly 
approved by the Managing Director KW&SB as per Para-48/n. 

ç. .. T1M4 ASIF QAOR 
bCU rivE ENG:,IVE5R 

H7M. DJV,SON KWSL 

526332 I1li1Ul1I 

I  

- - 

' 
- 

r 
l 

' 

) 

- 

4 
- ,.- 

r 

kp 
' 

 // 

M 

I 

' 

iI'  

.", 
N 

y 1 

-.---- 

-r 

.- ----- ---- -,-- v- - . , —,,Y ,- 

()l'[.fA,\1 I 

AGREEMENT 

The following documents are part of this agreement. 

a) Tender documents. 
b) Bill of Quantity (B.O.Q) 
c) Estimate. 
d) Drawing. 
e) Terms & Conditions (SPPRA Sindh) for the guidance to the Contractor. 
f) Sanction Letter issued by the Chief Engineer (BT&D) KW&SB, vide 

No: CE(BT&D)/A.O/KW&SB/2018/054, dated: 15/05/2018. 

The work shall be executed as per approved specification of Drawing, Designed and 
Estimate by the department i.e KW&SB. 

The payment shall be made to the Contractor by the department after completion of 
codal formalities and according to prevailing procedure / existing policy of the KW&SB. 

Clause-2 at paqe No. 3. 

The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the Contractor and shall be reckoned from the date on which the order to 
commence work is given to the Contactor. The work shall throughout the stipulated 
period, of the Contact be processed with all due diligence (time being deemed to be of 
the essence of the Contract) on the part of the Contactor and the Contactor shall pay as 
compensation an amount equal to one percent, or such smaller amount as the 
Superintending Engineer (whose decision in writing shall be final) may decide, on the 
amount of the estimated cost of the whole work as shown by the tender for every day 
that the work remains un-co enced, or un-finished, aftj roper dates. 

C/o P-2 



EXECUTILEENGINEER 
HIM Div. K.W & S.B 

SE (WTM)-Circie 
K.W & S.B 

M/s. Techwi 
Engineering & 
Construction 

CONTRACTOR  
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 'oocLp-ro9ress during the execution of the work, the Contractor 
ilLcascklch the time allowed for any work exceed one month 
our *tae5Wle  of the work before one-fourth of the whole time 
Contact has elapsed; one half of the work, before one-half of such 

gedT Anifree-tcrth of the work before three-fourths of such time has 
eVrit'bfpe Cóiitactor failing to comply with this condition he shall be 

sations •an amount equal to one percent, or such smaller 
ncing Engineer (whose decision in writing shall be final) may 
ted cost of t he whole work for every day that the due quantity 

e. Provided always that the entire amount of compensation 
to be paid under the provisions of this clause shall not exceed ten percent, on the 
estimated cost of the work as shown in the tender. 

IN WITNESS WHEREOF the parties here to have hereunto set their respective hands 
and seals and ears first above writing. 

r.andfurther, to 
aU.be boun 

:--h 

lIpwed under 
tè has as ela 
éiapsedl1T 
liable to pay as comp 
amount as the $uenn 
decide, on the said esti 
of work remains ii Co p1  

Chief Engineer (BT&D) 
K.W & S.B 

Witness:-- 

Witness:-- 2 pne? (4k—) 



KARACHI WATER & SEWERAGE BOARD  
OFFICE OF THE CHIEF ENGINEER  

BULK TRANSMISSION & DISTRIBUTION  
Block-B Karsaz Sharah-e-Faisal Karachi (Ph. 9924-5130) 

No: CE(BT&D)/A.O/KW&SB/2018/ç/ 

MIs. Techwin Engineering & Const.,( 
House No. 463 Aliabad Goth, 
Monghopir Road Karachi West, 
Karachi.  

Dated: /2018. 

   

(SANCTION LETTER) 

SUBJECT: REPAIRING OF HEAVY LEAKAGES ON 54"DIA PRCC LINE FROM 
AHSANABAD TO AYUB GOTH POLICE CHOWKI NEK SYSTEM.  

The Competent Authority has accepted your tender as per Rule-17(1) of SPPRA Rule-
2010 and amended-2017, dated: 26/02/2018 as evaluated by the Evaluation 
Committee-I at Para-321n to 38/n and financial concurrence accorded by Finance 
Department KW&SB, as per Para-43/n to 52/n, duly approved by the Managing Director 
of KW&SB as per Para-481n amounting to Rs.9,96,000I- (Rupees: Nine Lac Ninety Six 
Thousand Only) in your favour against the Budget Grant # 7263-29 provision to the 
financial year of 2017-2018. 

You are therefore, requested to attend the office of the undersigned for execution of 
agreement for which prescribed agreement form with stamps of Rs.3,4901- © 0.35% of 
the sanctioned cost, should be produced within (03) days from the issued / received of 
this letter. 

(Ghulam Qadir Abbas) 
Chief Engineer (BT&D) 

K.W&S.B 

1 

1 

Copy to:- 

1. The SE (WTM)-Circle, KW&SB. 
2. The EE (HTM-Div.), KW&SB. 
3. The Accounts Officer (W.D), KW&SB. 
4. Office Copy. 
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