



DISTRICT MUNICIPAL CORPORATION KORANGI

NO.EE/DMC/K/45/2017

DATED:

To,

The Deputy Director (ENF-1)
SPPRA
Government of Sindh,
Karachi.

**SUBJECT: NIT No. EE/DMC/K/04/ 2016-17 DATE 11-01-2016
SPPRA Sr. # 31173 Dated: 12-01-2017**

Please enclosed find here with the Contractor's attendance sheet, Minutes of Bid Opening Meeting of Procurement Committee, Bid Evaluation Report, Minimum Eligibility Qualification Criteria and Comparative Statement in respect of NIT referred in subject for Seven (07) works are sent here with the request to upload on SPPRA website.

Faryad Hussain
EXECUTIVE ENGINEER
DMC KORANGI

Executive Engineer
(Secy) DMC Korangi

SPPRA INWARD DIARY
NO: 1100
DATED: 10-02-17

19/02/17

NIT-04
KORANGI 20

12-2016

03-02-2017

per Under
interested
E/DMC.
open on
participat

The Tender notice are invited as per
Under Rule 17(1) SPPRA 2010 from the all interested
Contractor firms, Parties, as per NIT. E.E/DMC/04/
2016-17 Dated. 11-01-2017 and open on. 03-02-2017
at 3.P.M. The attendance are Participant, as under.

Cell No	S.NO.	Name of firms	Sing. Cell No	Sing.
3-3823344	1	R.K. Const. Co	0300-2687051	9-17
20-2262800	2	FSD Ent.	0332-3062924	Faisal
33-2212885	3	Hameed Builders	0333-3820413	<i>Ahmed</i>
33-2828360	4.	Riaz & Asif Constco	0300-2104489.	<i>Ru</i>
4-2105626				
41-2042502				
33-3820413				
00 8104489				
2104489				
4414517				
<i>Ahmed Zai</i>				
Executive Engineer Landhi Town, (Sew) K.W.&S.B.				
		<i>Fayyaz Hussain</i>		
		Executive Engineer (B&R) DMC Korangi	<i>Islam Ahmed Zai</i>	
			Executive Engineer Landhi Town, (Sew) K.W.&S.B.	
				Municipal Commissioner DMC Karachi



DISTRICT MUNICIPAL CORPORATION KORANGI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409
FAX #99264409 Email : Dmckorangi@hotmail.com

No: M.C/K/04/2017

Karachi dated 03-02-2017

SUBJECT: PROCUREMENT COMMITTEE MEETING HELD ON 03-02-2017.

1. A meeting of the procurement committee under the chair of Municipal Commissioner DMC Korangi Karachi was held in the committee room of DMC Korangi.
2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide NIT No. EE/DMC/K/04/2016-17 Dated 11-01-2017 and subsequently hosted on the website of Sindh Public Procurement Regularity Authority Government of Sindh.

1. **Mr. Ameer Bux Junejo**
Municipal Commissioner, DMC Korangi **Chairman**
2. **Mr. Faryad Hussain**
Executive Engineer, DMC Korangi **Member**
3. **Mr. Islam Ahmed Zai**
Executive Engineer, Sewerage (KW&SB) **Member**

3. During the course of meeting following discussion were made by the committee.

- i. The Tender received on dated 03-02-2017 were opened before the procurement committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii. The tender was opened on 03-02-2017 at 3:00 PM before the tender opening Committee.

4. The committee was informed that 04 Nos bidders work have purchased the bidding documents upto dated 02-02-2017 and all participants resoned the bids and received today upto 03-02-2017 in the Committee room, DMC Korangi.

Continued.....

5. During the opening of tender received, following status was found.

Sr. No/ Work No.	Name of Firms	Ranking in term of Cost	Remarks
1	M/S R.K Construction & Co.	1 st Lowest	Accepted
	M/S Riaz & Asif Construction Co.	2 nd Lowest	Highest Rejected
	M/S F&D Enterprises	3 rd Lowest	Highest Rejected
2	M/S R.K Construction & Co.	1 st Lowest	Accepted
	M/S Riaz & Asif Construction Co.	2 nd Lowest	Highest Rejected
	M/S F&D Enterprises	3 rd Lowest	Highest Rejected
3	M/S R.K Construction & Co.	1 st Lowest	Accepted
	M/S Riaz & Asif Construction Co.	2 nd Lowest	Highest Rejected
	M/S Hameed Builders	3 rd Lowest	Highest Rejected
4	M/S R.K Construction & Co.	1 st Lowest	Accepted
	M/S Riaz & Asif Construction Co.	2 nd Lowest	Highest Rejected
	M/S Hameed Builders	3 rd Lowest	Highest Rejected
5	M/S R.K Construction & Co.	1 st Lowest	Accepted
	Hameed Builders	2 nd Lowest	Highest Rejected
	M/S F&D Enterprises	3 rd Lowest	Highest Rejected
6	M/S R.K Construction & Co.	1 st Lowest	Accepted
	Hameed Builders	2 nd Lowest	Highest Rejected
	M/S F&D Enterprises	3 rd Lowest	Highest Rejected
7	M/S R.K Construction & Co.	1 st Lowest	Accepted
	Hameed Builders	2 nd Lowest	Highest Rejected
	M/S F&D Enterprises	3 rd Lowest	Highest Rejected

6. The committee thoroughly scrutinized each case / tender document, by comparing arithmetically and financially with sanctioned estimates / schedule of prices and criteria for eligibility and minimum qualification as per bidding documents.

7. **Recommendation.**

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. **Decision.**

In view of above report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.


Mr. Faryad Hussain
Executive Engineer
DMC Korangi
Member
Executive Engineer
(B&R) DMC Korangi


Mr. Islam Ahmed Zai
Executive Engineer
(Sewerage) KW&SB
Member
Executive Engineer
Landhi Town. (Sew)
K.W.&S.B.


Mr. Ameer Bux Junejo
Municipal
Commissioner
DMC Korangi
Municipal Commissioner
D.M.C. ← Karachi



DISTRICT MUNICIPAL CORPORATION KORANGI KARACHI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409 FAX #99264409
Email : Dmckorangi@hotmail.com

BID EVALUATION REPORT

1	Name of procuring Agency	District Municipal Corporation Korangi
2	Tender Reference No.	EE/DMC/K/04/ 2016-17 Dated 11-01-2017
3	Tender Description Name Of work	Patch/ Repair of road from 7000 road Ahmed Raza Chowk Imam Bargah Bab ul Hawaii, Jamia Masjid Fatima Sec 48/A UC-30 DMC Korangi
4	Method of Procurement	Single Stage One Envelope Procedure
5	Tender Published	SPPRA web site under rule 17(1) SPPRA 2010
6	Total Bid documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (If applicable)	Not applicable
9	Nos. of Bid Technically qualified (If applicable)	Not applicable
10	Bid(S) Rejected	Nil
11	Financial Bid Opening dated	03-02-2017

12. Bid Evaluation Report.

S.N	Name of firm of Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison with PC-I cost	Reasons for acceptance /Rejection	Remarks
1	M/S R.K Construction & Co.	9,97,066/-	1 st Lowest Bidder	0.23% Below	Substantially Responsive	Pay order No.89140 Amount Rs. 20,000/- J.S Bank
2	M/S Riaz & Asif Construction Co.	9,97,566/-	2 nd Lowest Bidder	0.18% Below	Substantially Responsive	Pay order No.13880877 Amount Rs. 20,000/- A.B.L Bank
3	M/S F&D Enterprises	9,98,166/-	3 rd Lowest Bidder	0.12% Below	Substantially Responsive	Pay order No.384525 Amount Rs. 20,000/- Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 amended 20113 M/S R.K Construction & Co. declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.


 Mr. Faryad Hussain
 Executive Engineer
 DMC Korangi
 Member
 Executive Engineer
 (B&R) D.M.C. Korangi


 Mr. Islam Ahmed Zai
 Executive Engineer
 (Sewerage)KW&SB
 Member
 Islam Ahmed Zai
 Executive Engineer
 Landhi Town, (Sew)
 K.W.&S.B.


 Mr. Ameer Bux Junejo
 Municipal Commissioner
 DMC Korangi
 Chairman
 Municipal Commissioner
 D.M.C. ← Karachi

**DISTRICT MUNICIPAL CORPORATION KORANGI**

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409
FAX #99264409 Email : Dmckorangi@hotmail.com

ELIGIBILITY / QUALIFICATION CRITERIA

**DESCRIPTION OF WORK: PATCH/ REPAIR OF ROAD FROM 7000 ROAD AHMED RAZA CHOWK
IMAM BARGAH BAB UL HAWAI, JAMIA MASJID FATIMA SEC 48/A
UC-30 DMC KORANGI.**

S#	Minimum Qualification / Eligibility Criteria	M/S R.K Construction & Co.	M/S Riaz & Asif Construction Co.	M/S F&D Enterprises
01	NTN	Available	Available	Available
02	Sales Tax Registration	N/A	N/A	N/A
03	Professional Tax	N/A	N/A	N/A
04	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA</u>			
05	Minimum Two years experience of relevant field.	Yes	Yes	Yes
06	Turnover & Experience of last three years.	Available	Available	Available
07	Required bid Security is attached	Available	Available	Available
08	Bid is signed and addressed by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
09	Qualified/ Disqualified	Qualified	Qualified	Qualified


Mr. Faryad Hussain
Executive Engineer
DMC Korangi
Member
Executive Engineer
(B&R) DMC Korangi


Mr. Islam Ahmed Zai
Executive Engineer
(Sewerage)KW&SB
Member
Islam Ahmed Zai
Executive Engineer /
Landhi Town, (Sew)
K.W.&S.B.


Mr. Ameer Bux Junejo
Municipal Commissioner
DMC Korangi
Chairman
Municipal Commissioner
D.M.C. ← Karachi



DISTRICT MUNICIPAL CORPORATION KORANGI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409

FAX #99264409 Email : Dmckorangi@hotmail.com

Comparative Statement (Work-01)


DESCRIPTION OF WORK: PATCH/ REPAIR OF ROAD FROM 7000 ROAD AHMED RAZA CHOWK IMAM BARGAH BAB UL HAWAI, JAMIA MASJID FATIMA SEC 48/A UC-30 DMC KORANGI

S.No	Description of Work	Engineer's Estimate				M/S R.K Construction & Co.		M/S Riaz & Asif Construction Co.		M/S F&D Enterprises	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Dismantling Cement concrete Plain 1:2:4	408.00	3327.5	%Cft	13,576.00	3,327.50	13,576.00	3,327.50	13,576.00	3,327.50	13,576.00
2	Carriage of 100 Cft/5 tones of all material like stone aggregate, spawl, coal Lime, sukhi etc. B.G rail fastenings points and crossing bridge, Girders, pipes, sheet rails, M.S bar etc ,or 1000Nos bricks, 10" x 5" x 3" or 1000Nos etc.	408.00	714.29	%Cft	2,914.00	714.29	2,914.00	714.29	2,914.00	714.29	2,914.00
3	Preparing sub grade i/c earth excavation or filling to and average depth of 9" dressing to chamber and consolidation	14,580.00	526.28	%Sft	76,732.00	526.28	76,732.00	526.28	76,732.00	526.28	76,732.00
4	P/L aggregate base course in proper grade and chamber having CBR 80% as oper AASHTO standard specification i/c spreading mechanical means (Motor grader, vibatory roller and smooth wheel roller etc.	5,395.00	5,542.24	%Cft	299,004.00	5,542.24	299,004.00	5,542.24	299,004.00	5,542.24	299,004.00
5	Providing & Laying 1" thick (Consolidated) premixed carpet in proper chamber and grade i/c supplying 15 cft bajri 5cft hill sand (of approved quality and grade) between of 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface (hill sand 3.cft for mixing 3.0 cft for desalting (rate includes all cost of materials T&P and carriage upto 3 chains. 1 " Thick	14,780.00	4,107.84	%Sft	607,139.00	4,107.84	607,139.00	4,107.84	607,139.00	4,107.84	607,139.00
Total Amount of Schedule Rate					999,365.00		999,365.00		999,365.00		999,365.00
						0.23% Below	2,299.00	0.18% Below	1,799.00	0.12% Below	1,199.00
Total Amount Rs.					999,365.00		997,066.00		997,566.00		998,166.00


 Mr. Farjad Hussain
 Executive Engineer
 DMC Korangi

 Executive Engineer
 (B&R) DMC Korangi


 Mr. Islam Ahmed Zai
 Executive Engineer
 (Sewerage) KW&SB
 Executive Engineer
 Landhi Town, (Sew)
 K.W.&S.B.


 Mr. Ameer Bux Junejo
 Municipal Commissioner
 D.M.C. Korangi
 D.M.C. Karachi

**DISTRICT MUNICIPAL CORPORATION KORANGI KARACHI**

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409 FAX #99264409
Email : Dmckorangi@hotmail.com

BID EVALUATION REPORT

1*	Name of procuring Agency	District Municipal Corporation Korangi
2	Tender Reference No.	EE/DMC/K/04/ 2016-17 Dated 11-01-2017
3*	Tender Description Name Of work	PATCH/REPAIR NEAR JAMIA MASJID GHOSIA SEC 41-B UC-30 DMC KORANGI
4	Method of Procurement	Single Stage One Envelope Procedure
5	Tender Published	SPPRA web site under rule 17(1) SPPRA 2010
6	Total Bid documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (If applicable)	Not applicable
9	Nos. of Bid Technically qualified (If applicable)	Not applicable
10	Bid(S) Rejected	Nil
11	Financial Bid Opening dated	03-02-2017

12. Bid Evaluation Report.

S.N	Name of firm of Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison with PC-I cost	Reasons for acceptance /Rejection	Remarks
1	M/S R.K Construction & Co.	9,97,066/-	1 st Lowest Bidder	0.23% Below	Substantially Responsive	Pay order No.3113865 Amount Rs. 20,000/- Meezan Bank
2	M/S Riaz & Asif Construction Co.	9,97,366/-	2 nd Lowest Bidder	0.20% Below	Substantially Responsive	Pay order No.13880875 Amount Rs. 20,000/- A.B.L Bank
3	M/S F&D Enterprises	9,99,365/-	3 rd Lowest Bidder	At Par	Substantially Responsive	Pay order No.384526 Amount Rs. 20,000/- Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 amended 20113 M/S R.K Construction & Co. declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.



Mr. Faryad Hussain
Executive Engineer
DMC Korangi
Member
Executive Engineer
(B&R) DMC Korangi


Mr. Islam Ahmed Zai
Executive Engineer
(Sewerage)KW&SB
Member
Islam Ahmed Zai
Executive Engineer
Landhi Town, (Sew)
K.W.&S.B.



Mr. Ameer Bux Junejo
Municipal Commissioner
DMC Korangi
Chairman
Municipal Commissioner
D.M.C. ← Karachi

**DISTRICT MUNICIPAL CORPORATION KORANGI**1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409
FAX #99264409 Email : Dmckorangi@hotmail.com**ELIGIBILITY / QUALIFICATION CRITERIA**DESCRIPTION OF WORK: PATCH/REPAIR NEAR JAMIA MASJID GHOSIA SEC 41-B UC-30 DMC
KORANGI.


S#	Minimum Qualification / Eligibility Criteria	M/S R.K Construction & Co.	M/S Riaz & Asif Construction Co.	M/S F&D Enterprises
01	NTN	Available	Available	Available
02	Sales Tax Registration	N/A	N/A	N/A
03	Professional Tax	N/A	N/A	N/A
04	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA</u>			
05	Minimum Two years experience of relevant field.	Yes	Yes	Yes
06	Turnover & Experience of last three years.	Available	Available	Available
07	Required bid Security is attached	Available	Available	Available
08	Bid is signed and addressed by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
09	Qualified/ Disqualified	Qualified	Qualified	Qualified


Mr. Faryad Hussain
Executive Engineer
DMC Korangi
Member

Executive Engineer
(B&R) DMC Korangi


Mr. Islam Ahmed Zai
Executive Engineer
(Sewerage)KW&SB
Member

Islam Ahmed Zai
Executive Engineer
Land Drainage (Sew)
K.W.&S.B.


Mr. Ameer Bux Junejo
Municipal Commissioner
DMC Korangi
Chairman

Municipal Commissioner
D.M.C. ← Karachi



DISTRICT MUNICIPAL CORPORATION KORANGI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 1/2 Karachi Phone # 99264409

FAX #99264409 Email : Dmckorangi@hotmail.com


Comparative Statement (Work-02)

DESCRIPTION OF WORK: PATCH/REPAIR NEAR JAMIA MASJID GHOSIA SEC 41-B UC-30 DMC KORANGI

S.No	Description of Work	Engineer's Estimate				M/S R.K Construction & Co.		M/S Riaz & Asif Construction Co.		M/S F&D Enterprises	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Dismantling Cement concrete Plain 1:2:4	391.47	3327.5	%Cft	13,026.16	3,327.50	13,026.16	3,327.50	13,026.16	3,327.50	13,026.16
2	Carriage of 100 Cft/5 tones of all material like stone aggregate, spawl, coal Lime, sukhi etc. B.G rail fastenings points and crossing bridge, Girders, pipes, sheet rails, M.S bar etc ,or 1000Nos bricks, 10" x 5" x 3" or 1000Nos etc.	408.00	714.29	%Cft	2,914.30	714.29	2,914.30	714.29	2,914.30	714.29	2,914.30
3	Preparing sub grade i/c earth excavation or filling to and average depth of 9" dressing to chamber and consolidation	15,000.00	526.28	%Sft	78,942.00	526.28	78,942.00	526.28	78,942.00	526.28	78,942.00
4	P/L aggregate base course in proper grade and chamber having CBR 80% as per AASHTO standard specification i/c spreading mechanical means (Motor grader, vibratory roller and smooth wheel roller etc.	5,202.00	5,542.24	%Cft	288,307.32	5,542.24	288,307.32	5,542.24	288,307.32	5,542.24	288,307.32
5	Providing & Laying 1" thick (Consolidated) premixed carpet in proper chamber and grade i/c supplying 15 cft bajri 5cft hill sand (of approved quality and grade) between of 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface (hill sand 3.cft for mixing 3.0 cft for desalting (rate includes all cost of materials T&P and carriage upto 3 chains. 1 " Thick	15,000.00	4,107.84	%Sft	616,176.00	4,107.84	616,176.00	4,107.84	616,176.00	4,107.84	616,176.00
Total Amount of Schedule Rate					999,365.79		999,365.79		999,365.00		999,365.00
						0.23% Below	2,299.79	0.20% Below	1,999.00	At Par	
Total Amount Rs.					999,365.00		997,066.00		997,366.00		999,365.00


 Mr. Farjad Hussain
 Executive Engineer
 DMC Korangi
 Executive Engineer
 (B&R) DMC Korangi


 Mr. Islam Ahmed Zai
 Executive Engineer
 (Sewerage) KW&SB
 Islam Ahmed Zai
 Executive Engineer
 Landhi Town, (Sew)
 K.W.&S.B.


 Mr. Ameer Bux Junejo
 Municipal Commissioner
 DMC Korangi
 Municipal Commissioner
 D.M.C. ← Karachi

DISTRICT MUNICIPAL CORPORATION KORANGI KARACHI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409 FAX #99264409
Email : Dmckorangi@hotmail.com

BID EVALUATION REPORT

1	Name of procuring Agency	District Municipal Corporation Korangi
2	Tender Reference No.	EE/DMC/K/04/ 2016-17 Dated 11-01-2017
3	Tender Description Name Of work	PATCH/REPAIR WORK AT WEDNESDAY BAZAR GROUND TO SHAN SUPER STORE UPTO GHOSIA AKBARI MASJID & SAEED CLINIC TO CHARCOAL UC-26 DMC KORANGI
4	Method of Procurement	Single Stage One Envelope Procedure
5	Tender Published	SPPRA web site under rule 17(1) SPPRA 2010
6	Total Bid documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (If applicable)	Not applicable
9	Nos. of Bid Technically qualified (If applicable)	Not applicable
10	Bid(S) Rejected	Nil
11	Financial Bid Opening dated	03-02-2017

12. Bid Evaluation Report.

S.N	Name of firm of Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison with PC-I cost	Reasons for acceptance /Rejection	Remarks
1	M/S R.K Construction & Co.	9,97,980/-	1 st Lowest Bidder	0.20% Below	Substantially Responsive	Pay order No.3113868 Amount Rs. 20,000/- Meezan Bank
2	M/S Riaz & Asif Construction Co.	9,98,480/-	2 nd Lowest Bidder	0.15% Below	Substantially Responsive	Pay order No.13880876 Amount Rs. 20,000/- A.B.L Bank
3	M/S Hameed Builders	9,98,980/-	3 rd Lowest Bidder	0.10% Below	Substantially Responsive	Pay order No.384522 Amount Rs. 20,000/- Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 amended 20113 M/S R.K Construction & Co. declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.


Mr. Faryad Hussain
Executive Engineer
DMC Korangi
Member
Executive Engineer
(B&R) DMC Korangi


Mr. Islam Ahmed Zai
Executive Engineer
(Sewerage)KW&SB
Member
Islam Ahmed Zai
Executive Engineer
Landhi Town, (Sew)
K.W.&S.B.


Mr. Ameer Bux Junejo
Municipal Commissioner
DMC Korangi
Chairman
Municipal Commissioner
D.M.C. ← Karachi


**DISTRICT MUNICIPAL CORPORATION KORANGI**

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409
FAX #99264409 Email : Dmckorangi@hotmail.com


ELIGIBILITY / QUALIFICATION CRITERIA

DESCRIPTION OF WORK: PATCH/REPAIR WORK AT WEDNESDAY BAZAR GROUND TO SHAN SUPER STORE UPTO GHOSIA AKBARI MASJID & SAEED CLINIC TO CHARCOAL UC-26 DMC KORANGI.


S#	Minimum Qualification / Eligibility Criteria	M/S R.K Construction & Co.	M/S Riaz & Asif Construction Co.	M/S Hameed Builders
01	NTN	Available	Available	Available
02	Sales Tax Registration	N/A	N/A	N/A
03	Professional Tax	N/A	N/A	N/A
04	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA</u>			
05	Minimum Two years experience of relevant field.	Yes	Yes	Yes
06	Turnover & Experience of last three years.	Available	Available	Available
07	Required bid Security is attached	Available	Available	Available
08	Bid is signed and addressed by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
09	Qualified/ Disqualified	Qualified	Qualified	Qualified


Mr. Faryad Hussain
Executive Engineer
DMC Korangi
Member

Executive Engineer
(B&R) DMC Korangi


Mr. Islam Ahmed Zai
Executive Engineer
(Sewerage)KW&SB
Member

Islam Ahmed Zai
Executive Engineer /
Landfill (Sew)
K.W.&S.B.


Mr. Ameer Bux Junejo
Municipal Commissioner
DMC Korangi
Chairman

Municipal Commissioner
D.M.C. ← Karachi



DISTRICT MUNICIPAL CORPORATION KORANGI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409



FAX #99264409 Email : Dmckorangi@hotmail.com

Comparative Statement (Work-03)

DESCRIPTION OF WORK: PATCH/REPAIR WORK AT WEDNESDAY BAZAR GROUND TO SHAN SUPER STORE UPTO GHOSHIA AKBARI MASJID & SAEED CLINIC TO CHARCOAL UC-26 DMC KORANGI

S.No	Description of Work	Engineer's Estimate				M/S R.K Construction & Co.		M/S Riaz & Asif Construction Co.		M/S Hameed Builders	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Dismantling Stone metal road	6000.00	605.00	%Cft	36,300.00	605.00	36,300.00	605.00	36,300.00	605.00	36,300.00
2	Earthwork Excavation of road side nails i.c formation its bank or putting the same on embankment as directed clod breaking dressing etc complete (throw work in ordinary soil)	1056.00	1,437.00	% OCft	1,517.47	1,437.00	1,517.47	1,437.00	1,517.47	1,437.00	1,517.47
3	Carriage of 100 Cft/5 tones of all material like stone aggregate,spawl.coal Lime, sukhi etc. B.G rail fastenings points and crossing bridge, Girders, pipes, sheet rails, M.S bar etc ,or 1000Nos bricks,10" x 5" x 3" or 1000Nos etc.	7056.00	714.29	%Cft	50,400.30	714.29	50,400.30	714.29	50,400.30	714.29	50,400.30
4	P/L aggregate base course in proper grade and chamber having CBR 80% as oper AASHTO standard specification i/c spreading mechanical means (Motor grader, vibatory roller and smooth wheel roller etc.	5469.00	5542.24	%Cft	303,105.11	5542.24	303,105.11	5542.24	303,105.11	5542.24	303,105.11
5	Providing & Laying 1" thick (Consolidated) premixed carpet in proper chamber and grade i/c supplying 15 cft bajri 5cft hill sand (of approved quality and grade) between of 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface (hill sand 3.cft for mixing 3.0 cft for desalting (rate includes all cost of materials T&P and carriage upto 3 chains. 1" Thick	14817.00	4107.84	%Sft	608,658.65	4107.84	608,658.65	4107.84	608,658.65	4107.84	608,658.65
Total Amount of Schedule Rate					999,980.00		999,980.00		999,980.00		999,980.00
						0.20% Below	2,000.00	0.15% Below	1,500.00	0.10% Below	1,000.00
Total Amount Rs.					999,980.00		997,980.00		998,480.00		998,980.00


 Mr. Farjad Hussain
 Executive Engineer
 DMC Korangi
 Executive Engineer
 (B&R) DMC Korangi


 Mr. Islam Ahmed Zai
 Executive Engineer
 (Sewerage)KW&SB

 Executive Engineer
 Landhi Town, (Sew)
 K.W.&S.B.


 Mr. Ameer Bux Junejo
 Municipal Commissioner
 DMC Korangi
 Municipal Commissioner
 D.M.C. ← Karachi

DISTRICT MUNICIPAL CORPORATION KORANGI KARACHI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409 FAX #99264409
Email : Dmckorangi@hotmail.com

BID EVALUATION REPORT

1	Name of procuring Agency	District Municipal Corporation Korangi
2	Tender Reference No.	EE/DMC/K/04/ 2016-17 Dated 11-01-2017
3	Tender Description Name Of work	PATCH/REPAIR WORK AT NOORANI MASJID TO ELAHIA MASJID ROAD, NEAR GHORA PARK STREET UC-26 DMC KORANGI
4	Method of Procurement	Single Stage One Envelope Procedure
5	Tender Published	SPPRA web site under rule 17(1) SPPRA 2010
6	Total Bid documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (If applicable)	Not applicable
9	Nos. of Bid Technically qualified (If applicable)	Not applicable
10	Bid(S) Rejected	Nil
11	Financial Bid Opening dated	03-02-2017

12. Bid Evaluation Report.

S.N	Name of firm of Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison with PC-I cost	Reasons for acceptance /Rejection	Remarks
1	M/S R.K Construction & Co.	9,98,180/-	1 st Lowest Bidder	0.18% Below	Substantially Responsive	Pay order No.3113866 Amount Rs. 20,000/- Meezan Bank
2	M/S Riaz & Asif Construction Co.	9,98,480/-	2 nd Lowest Bidder	0.15% Below	Substantially Responsive	Pay order No.13884524 Amount Rs. 20,000/- A.B.L Bank
3	M/S Hameed Builders	9,98,980/-	3 rd Lowest Bidder	0.10% Below	Substantially Responsive	Pay order No.384524 Amount Rs. 20,000/- Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 amended 2013 M/S R.K Construction & Co. declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.


Mr. Faryad Hussain
Executive Engineer
DMC Korangi
Member
Executive Engineer
(B&R) DMC Korangi


Mr. Islam Ahmed Zai
Executive Engineer
(Sewerage)KW&SB
Member
Islam Ahmed Zai
Executive Engineer
Landhi Town, (Sew)
K.W.&S.B.


Mr. Ameer Rux Junejo
Municipal Commissioner
DMC Korangi
Chairman
Municipal Commissioner
D.M.C. Karachi


**DISTRICT MUNICIPAL CORPORATION KORANGI**

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409
FAX #99264409 Email : Dmckorangi@hotmail.com


ELIGIBILITY / QUALIFICATION CRITERIA

DESCRIPTION OF WORK: PATCH/REPAIR WORK AT NOORANI MASJID TO ELAHIA MASJID ROAD, NEAR GHORA PARK STREET UC-26 DMC KORANGI.


S#	Minimum Qualification / Eligibility Criteria	M/S R.K Construction & Co.	M/S Riaz & Asif Construction Co.	M/S Hameed Builders
01	NTN	Available	Available	Available
02	Sales Tax Registration	N/A	N/A	N/A
03	Professional Tax	N/A	N/A	N/A
04	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA</u>			
05	Minimum Two years experience of relevant field.	Yes	Yes	Yes
06	Turnover & Experience of last three years.	Available	Available	Available
07	Required bid Security is attached	Available	Available	Available
08	Bid is signed and addressed by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
09	Qualified/ Disqualified	Qualified	Qualified	Qualified


Mr. Faryad Hussain
Executive Engineer
DMC Korangi
Member

Executive Engineer
(B&R) DMC Korangi


Mr. Islam Ahmed Zai
Executive Engineer
(Sewerage)KW&SB
Member

Islam Ahmed Zai
Executive Engineer /
Lampdown, (Sew)
K.W.&S.B.


Mr. Ameer Bux Junejo
Municipal Commissioner
DMC Korangi
Chairman

Municipal Commissioner
D.M.C. ← Karachi



DISTRICT MUNICIPAL CORPORATION KORANGI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409

FAX #99264409 Email : Dmckorangi@hotmail.com


Comparative Statement (Work-04)

DESCRIPTION OF WORK: PATCH/REPAIR WORK AT NOORANI MASJID TO ELAHIA MASJID ROAD, NEAR GHORA PARK STREET UC-26 DMC KORANGI

S.No	Description of Work	Engineer's Estimate				M/S R.K Construction & Co.		M/S Riaz & Asif Construction Co.		M/S Hameed Builders	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Dismantling Stone metal road	6000.00	605.00	%Cft	36,300.00	605.00	36,300.00	605.00	36,300.00	605.00	36,300.00
2	Earthwork Excavation of road side nails i.c formation its bank or putting the same on embankment as directed clod breaking dressing etc complete (throw work in ordinary soil)	1056.00	1,437.00	% OCft	1,517.47	1,437.00	1,517.47	1,437.00	1,517.47	1,437.00	1,517.47
3	Carriage of 100 Cft/5 tones of all material like stone aggregate, spawl, coal Lime, sukhi etc. B.G rail fastenings points and crossing bridge, Girders, pipes, sheet rails, M.S bar etc ,or 1000Nos bricks, 10" x 5" x 3" or 1000Nos etc.	7056.00	714.29	%Cft	50,400.30	714.29	50,400.30	714.29	50,400.30	714.29	50,400.30
4	P/L aggregate base course in proper grade and chamber having CBR 80% as per AASHTO standard specification i/c spreading mechanical means (Motor grader, vibratory roller and smooth wheel roller etc.	5469.00	5542.24	%Cft	303,105.11	5542.24	303,105.11	5542.24	303,105.11	5542.24	303,105.11
5	Providing & Laying 1" thick (Consolidated) premixed carpet in proper chamber and grade i/c supplying 15 cft bajri 5cft hill sand (of approved quality and grade) between of 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface (hill sand 3.cft for mixing 3.0 cft for desalting (rate includes all cost of materials T&P and carriage upto 3 chains. 1" Thick	14817.00	4107.84	%Sft	608,658.65	4107.84	608,658.65	4107.84	608,658.65	4107.84	608,658.65
		Total Amount of Schedule Rate			999,980.00		999,980.00		999,980.00		999,980.00
						0.18% Below	1,800.00	0.15% Below	1,500.00	0.10% Below	1,000.00
		Total Amount Rs.			999,980.00		998,180.00		998,480.00		998,980.00


 Mr. Faryad Hussain
 Executive Engineer
 DMC Korangi
Executive Engineer
(B&R) DMC Korangi


 Mr. Islam Ahmed Zai
 Executive Engineer
 (Sewerage)KW&SB
Islam Ahmed Zai
 Executive Engineer
 Landhi Town, (Sew)
 K.W.&S.B.


 Mr. Ameer Bux Junejo
 Municipal Commissioner
 DMC Korangi
DMC. ← Karachi



DISTRICT MUNICIPAL CORPORATION KORANGI KARACHI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409 FAX #99264409
Email : Dmckorangi@hotmail.com

BID EVALUATION REPORT

1	Name of procuring Agency	District Municipal Corporation Korangi
2	Tender Reference No.	EE/DMC/K/04/ 2016-17 Dated 11-01-2017
3	Tender Description Name Of work	IMPROVEMENT OF ROAD SECTOR 32-E UC-36 KORANGI ZONE DMC KORANGI
4	Method of Procurement	Single Stage One Envelope Procedure
5	Tender Published	SPPRA web site under rule 17(1) SPPRA 2010
6	Total Bid documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (If applicable)	Not applicable
9	Nos. of Bid Technically qualified (If applicable)	Not applicable
10	Bid(S) Rejected	Nil
11	Financial Bid Opening dated	03-02-2017

12. Bid Evaluation Report.

S.N	Name of firm of Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison with PC-I cost	Reasons for acceptance /Rejection	Remarks
1	M/S R.K Construction & Co.	9,97,715/-	1 st Lowest Bidder	0.22% Below	Substantially Responsive	Pay order No.3113867 Amount Rs. 20,000/- Meezan Bank
2	M/S Hameed Builders	9,98,415/-	2 nd Lowest Bidder	0.15% Below	Substantially Responsive	Pay order No.13880879 Amount Rs. 20,000/- A.B.L Bank
3	M/S F&D Enterprises	9,99,915/-	3 rd Lowest Bidder	At Par	Substantially Responsive	Pay order No.3845223 Amount Rs. 20,000/- Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 amended 2013 M/S R.K Construction & Co. declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.


Mr. Faryad Hussain
Executive Engineer
DMC Korangi
Member

Executive Engineer
(B&R) DMC Korangi


Mr. Islam Ahmed Zai
Executive Engineer
(Sewerage)KW&SB
Member

Islam Ahmed Zai
Executive Engineer
Landhi Town, (Sew)
K.W.&S.B.


Mr. Ameer Bux Junejo
Municipal Commissioner
DMC Korangi
Municipal Chairman
D.M.C. K Karachi

**DISTRICT MUNICIPAL CORPORATION KORANGI**

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409
FAX #99264409 Email : Dmckorangi@hotmail.com

ELIGIBILITY / QUALIFICATION CRITERIA

DESCRIPTION OF WORK: IMPROVEMENT OF ROAD SECTOR 32-E UC-36 KORANGI ZONE DMC
KORANGI.

S#	Minimum Qualification / Eligibility Criteria	M/S R.K Construction & Co.	M/S Hameed Builders	M/S F&D Enterprises
01	NTN	Available	Available	Available
02	Sales Tax Registration	N/A	N/A	N/A
03	Professional Tax	N/A	N/A	N/A
04	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA</u>			
05	Minimum Two years experience of relevant field.	Yes	Yes	Yes
06	Turnover & Experience of last three years.	Available	Available	Available
07	Required bid Security is attached	Available	Available	Available
08	Bid is signed and addressed by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
09	Qualified/ Disqualified	Qualified	Qualified	Qualified


Mr. Faryad Hussain
Executive Engineer
DMC Korangi
Member
Executive Engineer
(B&R) DMC Korangi


Mr. Islam Ahmed Zai
Executive Engineer
(Sewerage)KW&SB
Member
Islam Ahmed Zai
Executive Engineer
Landhi Town, (Sew)
K.W.&S.B.


Mr. Ameer Bux Junejo
Municipal Commissioner
DMC Korangi
Chairman
Municipal Commissioner
D.M.C. ← Karachi



DISTRICT MUNICIPAL CORPORATION KORANGI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409

FAX #99264409 Email : Dmckorangi@hotmail.com

Comparative Statement (Work-05)

DESCRIPTION OF WORK: IMPROVEMENT OF ROAD SECTOR 32-E UC-36 KORANGI ZONE DMC KORANGI

S.No	Description of Work	Engineer's Estimate				M/S R.K Construction & Co.		M/S Hameed Builders		M/S F&D Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
1	Dismantling c.c plain 1:2:4	408.00	3,327.50	%Cft	13,576.20	3,327.50	13,576.20	13,576.20	13,576.20	13,576.20	13,576.20	
2	Carriage of 100 Cft/5 tones of all material like stone aggregate, spawl, coal Lime, sukhi etc. B.G rail fastenings points and crossing bridge, Girders, pipes, sheet rails, M.S bar etc ,or 1000Nos bricks, 10" x 5" x 3" or 1000Nos etc.	408.00	714.29	%Cft	2,914.30	714.29	2,914.30	2,914.30	2,914.30	2,914.30	2,914.30	
3	Preparing sub grade i/c earth excavation or filling to and average depth of 9" dressing to chamber and consolidation with power roller. Finished item (Pg#2)	15000.00	526.28	%Cft	78,942.00	526.28	78,942.00	78,942.00	78,942.00	78,942.00	78,942.00	
4	P/L aggregate base course in proper grade and chamber having CBR 80% as per AASHTO standard specification i/c spreading mechanical means (Motor grader, vibratory roller and smooth wheel roller etc.	5202.00	5542.24	%Cft	288,307.32	5,542.24	288,307.32	288,307.32	288,307.32	288,307.32	288,307.32	
5	Providing & Laying 1" thick (Consolidated) premixed carpet in proper chamber and grade i/c supplying 15 cft bajri 5cft hill sand (of approved quality and grade) between of 80/100 penetration i/c mixing in mechanical mixture in required proportion i/c heating material and cleaning the road surface (hill sand 3.cft for mixing 3.0 cft for desalting (rate includes all cost of materials T&P and carriage upto 3 chains. 1 " Thick	15000.00	4107.84	%Sft	616,176.00	4,107.84	616,176.00	616,176.00	616,176.00	616,176.00	616,176.00	
				Total Amount of Schedule Rate		999,915.00		999,915.00		999,915.00		999,915.00
							0.22% Below	2,200.00	0.15% Below	1,500.00	At Par	
				Total Amount Rs.		999,915.00		997,715.00		998,415.00		999,915.00


 Mr. Faryad Hussain
 Executive Engineer
 DMC Korangi
 Executive Engineer
 (B&R) DMC Korangi


 Mr. Islam Ahmed Zai
 Executive Engineer
 (Sewerage) KW&SB
 Islam Ahmed Zai
 Executive Engineer
 Landhi Town, (Sew)
 K.W.&S.B.


 Mr. Ameer Bux Junejo
 Municipal Commissioner
 DMC Korangi
 Municipal Commissioner
 D.M.C. ← Karachi



DISTRICT MUNICIPAL CORPORATION KORANGI KARACHI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409 FAX #99264409
Email : Dmckorangi@hotmail.com

BID EVALUATION REPORT

1	Name of procuring Agency	District Municipal Corporation Korangi
2	Tender Reference No.	EE/DMC/K/04/ 2016-17 Dated 11-01-2017
3	Tender Description Name Of work	REMOVE OF WALL CHAKING / ILLEGAL ADVERTISEMENT IN DMC KORANGI
4	Method of Procurement	Single Stage One Envelope Procedure
5	Tender Published	SPPRA web site under rule 17(1) SPPRA 2010
6	Total Bid documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (If applicable)	Not applicable
9	Nos. of Bid Technically qualified (If applicable)	Not applicable
10	Bid(S) Rejected	Nil
11	Financial Bid Opening dated	03-02-2017


12. Bid Evaluation Report.

S.N	Name of firm of Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison with PC-I cost	Reasons for acceptance /Rejection	Remarks
1	M/S R.K Construction & Co.	9,98,442/-	1 st Lowest Bidder	0.15% Below	Substantially Responsive	Pay order No.3113864 Amount Rs. 20,000/- Meezan Bank
2	M/S Hameed Builders	9,98,942/-	2 nd Lowest Bidder	0.10% Below	Substantially Responsive	Pay order No.384527 Amount Rs. 20,000/- Sindh Bank
3	M/S F&D Enterprises	9,99,942/-	3 rd Lowest Bidder	At Par	Substantially Responsive	Pay order No.384529 Amount Rs. 20,000/- Sindh Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 amended 2013 M/S R.K Construction & Co. declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.


Mr. Faryad Hussain
 Executive Engineer
 DMC Korangi
 Member
 Executive Engineer
 (B&R) DMC Korangi


Mr. Islam Ahmed Zai
 Executive Engineer
 (Sewerage)KW&SB
 Member
Islam Ahmed Zai
 Executive Engineer
 Landhi Town, (Sew)
 K.W.&S.B.


Mr. Ameer Bux Junejo
 Municipal Commissioner
 DMC Korangi
 Chairman
 Municipal Commissioner
 D.M.C. ← Karachi


**DISTRICT MUNICIPAL CORPORATION KORANGI**

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409
FAX #99264409 Email : Dmckorangi@hotmail.com


ELIGIBILITY / QUALIFICATION CRITERIA

DESCRIPTION OF WORK: REMOVE OF WALL CHAKING / ILLEGAL ADVERTISEMENT IN DMC
KORANGI.

S#	Minimum Qualification / Eligibility Criteria	M/S R.K Construction & Co.	M/S Hameed Builders	M/S F&D Enterprises
01	NTN	Available	Available	Available
02	Sales Tax Registration	N/A	N/A	N/A
03	Professional Tax	N/A	N/A	N/A
04	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA</u>			
05	Minimum Two years experience of relevant field.	Yes	Yes	Yes
06	Turnover & Experience of last three years.	Available	Available	Available
07	Required bid Security is attached	Available	Available	Available
08	Bid is signed and addressed by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
09	Qualified/ Disqualified	Qualified	Qualified	Qualified


Mr. Faryad Hussain
Executive Engineer
DMC Korangi
Member

Executive Engineer
(B&R) DMC Korangi


Mr. Islam Ahmed Zai
Executive Engineer
(Sewerage) KW&SB
Member

Executive Engineer
Landhi Town, (Sew)
K.W.&S.B.


Mr. Ameer Bux Junejo
Municipal Commissioner
DMC Korangi
Chairman

Municipal Commissioner
D.M.C. ← Karachi



DISTRICT MUNICIPAL CORPORATION KORANGI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 1/2 Karachi Phone # 99264409

FAX #99264409 Email : Dmckorangi@hotmail.com

Comparative Statement (Work-06)

DESCRIPTION OF WORK: REMOVE OF WALL CHAKING / ILLEGAL ADVERTISEMENT IN DMC KORANGI

S.No	Description of Work	Engineer's Estimate				M/S R.K Construction & Co.		M/S Hameed Builders		M/S F&D Enterprises	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Scraping white wash or color wash	110420.00	75.63	%Cft	83,510.65	75.63	83,510.65	75.63	83,510.65	75.63	83,510.65
2	White wasdh three coats	110420.00	829.95	%Cft	916,430.79	829.95	916,430.79	829.95	916,430.79	829.95	916,430.79
		Total Amount of Schedule Rate			999,942		999,942.00		999,942.00		999,942.00
						0.15% Below	1,500.00	0.10% Below	1,000.00	At Par	-
		Total Amount Rs.			999,942.00		998,442.00		998,942.00		999,942.00

Faryad Hussain
Mr. Faryad Hussain
Executive Engineer
DMC Korangi

Executive Engineer
(B&R) D.M.C. Korangi

Islam Ahmed Zai
Mr. Islam Ahmed Zai
Executive Engineer
(Sewerage)KW&SB

Islam Ahmed Zai
Executive Engineer
Gandhi Town, (S.O)
K.W.&S.B.

Amber Bux Junejo
Mr. Amber Bux Junejo
Municipal Commissioner
DMC Korangi

Municipal Commissioner
DMC. Karachi


**DISTRICT MUNICIPAL CORPORATION KORANGI KARACHI**1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 1/2 Karachi Phone # 99264409 FAX #99264409
Email : Dmckorangi@hotmail.com**BID EVALUATION REPORT**

1	Name of procuring Agency	District Municipal Corporation Korangi
2	Tender Reference No.	EE/DMC/K/04/ 2016-17 Dated 11-01-2017
3	Tender Description Name Of work	PROVIDING & FIXING M/S PIPE IN WATER SUPPLY LINE I/C FIXING OF 60HPP MOTOR ETC COMPLETE IN ALL RESPECT AT GHARIB NAWAZ STOP KORANGI ZONE DMC KORANGI
4	Method of Procurement	Single Stage One Envelope Procedure
5	Tender Published	SPPRA web site under rule 17(1) SPPRA 2010
6	Total Bid documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (If applicable)	Not applicable
9	Nos. of Bid Technically qualified (If applicable)	Not applicable
10	Bid(S) Rejected	Nil
11	Financial Bid Opening dated	03-02-2017


12. Bid Evaluation Report.

S.N	Name of firm of Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison with PC-I cost	Reasons for acceptance /Rejection	Remarks
1	M/S R.K Construction & Co.	4,36,351/-	1 st Lowest Bidder	0.20% Below	Substantially Responsive	Pay order No. 184521 Amount Rs. 9,000/- Sindh Bank
2	M/S Hameed Builders	4,36,788/-	2 nd Lowest Bidder	0.10% Below	Substantially Responsive	Pay order No. 13880885 Amount Rs. 9,000/- A.B.L Bank
3	M/S F&D Enterprises	4,37,225/-	3 rd Lowest Bidder	At Par	Substantially Responsive	Pay order No. 3113856 Amount Rs. 9,000/- Meezan Bank

- The all concerned bidder are being informed accordingly.
- The E.E concerned for compliance of rule 45 of SPPRA-2010 amended 2013 M/S R.K Construction & Co. declared has the lowest responsive bidder by the committee and recommended for awarding contract to the bidder.


Mr. Faryad Hussain
Executive Engineer
DMC Korangi
Member

Executive Engineer
(B&R) DMC Korangi


Mr. Islam Ahmed Zai
Executive Engineer
(Sewerage) KW&SB
Member

Islam Ahmed Zai
Executive Engineer
Landhi Town, (Sew)
K.W.&S.B.


Mr. Ameer Bux Junejo
Municipal Commissioner
DMC Korangi
Chairman

Municipal Commissioner
D.M.C. ← Karachi

**DISTRICT MUNICIPAL CORPORATION KORANGI**

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409
FAX #99264409 Email : Dmckorangi@hotmail.com

ELIGIBILITY / QUALIFICATION CRITERIA

DESCRIPTION OF WORK: PROVIDING & FIXING M/S PIPE IN WATER SUPPLY LINE I/C FIXING OF 60HPP MOTOR ETC COMPLETE IN ALL RESPECT AT GHARIB NAWAZ STOP KORANGI ZONE DMC KORANGI.

S#	Minimum Qualification / Eligibility Criteria	M/S R.K Construction & Co.	M/S Hameed Builders	M/S F&D Enterprises
01	NTN	Available	Available	Available
02	Sales Tax Registration	N/A	N/A	N/A
03	Professional Tax	N/A	N/A	N/A
04	Registration certificate with Sindh Revenue Board	Available	Available	Available
	<u>QUALIFICATION CRITERIA</u>			
05	Minimum Two years experience of relevant field.	Yes	Yes	Yes
06	Turnover & Experience of last three years.	Available	Available	Available
07	Required bid Security is attached	Available	Available	Available
08	Bid is signed and addressed by the authorized person of the firm along with authorization letter	Yes	Yes	Yes
09	Qualified/ Disqualified	Qualified	Qualified	Qualified


Mr. Faryad Hussain
Executive Engineer
DMC Korangi
Member
Executive Engineer
(B&R) DMC Korangi


Mr. Islam Ahmed Zai
Executive Engineer
(Sewerage)KW&SB
Member
Islam Ahmed Zai
Executive Engineer
Landhi Town, (Sew)
K.W.&S.B.


Mr. Ameer Bux Junejo
Municipal Commissioner
DMC Korangi
Chairman
Municipal Commissioner
D.M.C. ← Karachi



DISTRICT MUNICIPAL CORPORATION KORANGI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 99264409


FAX #99264409 Email : Dmckorangi@hotmail.com

Comparative Statement (Work-07)


DESCRIPTION OF WORK: PROVIDING & FIXING M/S PIPE IN WATER SUPPLY LINE I/C FIXING OF 60HPP MOTOR ETC COMPLETE IN ALL RESPECT AT GHARIB NAWAZ STOP KORANGI ZONE DMC KORANGI

S.No	Description of Work	Engineer's Estimate				M/S R.K Construction & Co.		M/S Hameed Builders		M/S F&D Enterprises	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	I S/V providing fixing with nuts and bolts and insertion of rubber packing, imported Japan , UK and USA6"Ø										
	6" Dia	4.00	9,360.00	Each	37,440.00	9,360.00	37,440.00	9,360.00	37,440.00	9,360.00	37,440.00
	4" Dia	1.00	5460.00	Each	5,460.00	5,460.00	5,460.00	5,460.00	5,460.00	5,460.00	5,460.00
2	P/F MS pipe size 6" Dia x 10 Rft length fabricated from 6mm thick MS plates required. (For 60Hp Motor)	40.00	1207.4	P/Rft	48,296.00	1,207.40	48,296.00	1,207.40	48,296.00	1,207.40	48,296.00
3	P/F M.S Flange for 150 mm dia pipe (For 60Hp Motor)	15.00	1973	Each	29,595.00	1,973.00	29,595.00	1,973.00	29,595.00	1,973.00	29,595.00
4	P/F Chain Pulley block (Manual Operated), Wheel trolley of 3 tons capacity with their standard beam and chain 12mtr. Length (JAPAN)	1.00	36000	Each	36,000.00	36,000.00	36,000.00	36,000.00	36,000.00	36,000.00	36,000.00
5	P/F Bolts with washer in off size.	75.00	135	P/KG	10,125.00	135.00	10,125.00	135.00	10,125.00	135.00	10,125.00
6	S/F Rubber, insertions sheet in off size (For 60Hp Motor)	50.00	92	P/KG	4,600.00	92.00	4,600.00	92.00	4,600.00	92.00	4,600.00
7	Supplying / Fixing stator etc complete in all respect. (Imported)	1.00	54000	Each	54,000.00	54,000.00	54,000.00	54,000.00	54,000.00	54,000.00	54,000.00
8	Providing cable 25mm thick for connection etc complete	80.00	421	P/KG	33,680.00	421.00	33,680.00	421.00	33,680.00	421.00	33,680.00
9	Providing & fixing Braker 150 Ampere	1.00	7200	Each	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00	7,200.00
10	P/L 1:3:6 cement concrete solid block masonry wall 6" and below in 1.6 cement sand motor in G/F super structure i/c railing out joint and curring etc.	504.00	15771.01	%Cft	79,485.89	15,771.01	79,485.89	15,771.01	79,485.89	15,771.01	79,485.89
11	½" thick cement plaster 1:4 etc	1488.00	2283.93	%Sft	33,984.88	2,283.93	33,984.88	2,283.93	33,984.88	2,283.93	33,984.88

12	Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding, which will paid separately. This rate also including all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle). 16/6 a)RCC work in , roof, Slab beams, coloums lintel and other structure member laid in situ or precast laid in position Complete in all respects.1:2:4	74.80	337	P/Cft	25,207.60	337.00	25,207.60	337.00	25,207.60	337.00	25,207.60
13	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending, lying in position making joints and fasting i/c cost of bending wire (also includes removal of rust form bars)B.using Tor Bars. 17/8 (a).	2.43	5001.7	P/CWT	12,154.13	5,001.70	12,154.13	5,001.70	12,154.13	5,001.70	12,154.13
14	Providing and Lying topping cement concrete (1:2:4) including surface finishing and dividing into panel (42/16)a) 2" thick	120.00	3275.5	%Sft	3,930.60	3,275.50	3,930.60	3,275.50	3,930.60	3,275.50	3,930.60
15	Distempering 3 coats	1488.00	1079.65	%Sft	16,065.19	1,079.65	16,065.19	1,079.65	16,065.19	1,079.65	16,065.19
Total Amount of Schedule Rate					437,225		437,225.00		437,225.00		437,225.00
						0.20% Below	874.00	0.10% Below	437.00	At Par	-
Total Amount Rs.					437,225.00		436,351.00		436,788.00		437,225.00


Mr. Faryad Hussain
Executive Engineer
DMC Korangi

Executive Engineer
(B&R) DMC Korangi


Mr. Islam Ahmed Zai
Executive Engineer
(Sewerage)KW&SB

Islam Ahmed Zai
Executive Engineer
Landhi Town, (Sew)
K.W.&S.B.


Mr. Anwar Bux Junejo
Municipal Commissioner
DMC Korangi

Municipal Commissioner
D.M.C. ← Karachi