ééﬁ%% KARACHI WATER & SEWERAGE BOARD
: %@ | OFFICE OF THE RESIDENT ENGINEER
© DHABEJI DIVISION (PUMPING)

Mirpur Sakro Tehsil District Thatta.

o Cell: 0333-2653147.

NO. R.E/D.D(P)/SPPRA/R-50/KW&SB/2018/ /3 //

To,

The Director (A&F),

Sindh Public Procurement Regulatory Authority,
Block-8, Sindh Secretariat No.4-A,

Court Road Karachi.

SUBJECT:- PUBLICATION OF THE AWARD OF CONTRACT AS PER RULE-50 OF

Dated: Mﬁ//)ﬂ7y

SPPRA OF BELOW MENTIONED WORK.

Name of work:- REPAIR / MAINTENANCE OF DOUBLE ENTRY IMPELLER,

BEARING HOUSING, BEARING SLEEVE & P/F BEARING
NO.7328 BCBM AND 6324 M/C-3 FOR PUMP SET NO.2 OF 3®°,

PHASE PUMP HOUSE, DHABEJI.

Reference:- Serial No.37322. I.D

Enclosed please find herewith, the compliance of Rule-50 of SPPRA

Rule-2010. Amended-2017, submitting for the necessary documents of above mentioned

work for hoisting / uploading on Authority Website of SPPRA which given as under, for

issuance of I.D

Enclosed:-

Evaluation Report.

Contract Agreement Form.

Contract Evaluation Form.

Work Order.

Bill of Quantities (Copy of 1°' lowest Bid).

vt A W N =

Copy to:-

1. Chief Engineer (E&M), KW&SB.
2. Superintending Engineer (P&F-1), KW&SB.
3. Office Copy.

W

RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)
K.W.&.S.B

SFPRA INWARD DIARY

2e.ld

7

NO :____"(?.@ﬂg‘f....-..

DABED :. 2/



. KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER

DHABEJI DIVISION (PUMPING)
Mirpur Sakro Tehsil District Thatta Dhabeji.

No. R.E/D.D(P)/W.O/KW&SB/2018/ [ 2.4 | Dated: /?/é /?—49/(?y

M/s. Saim & Co.
House# A-412, Survey No.208,
Millat Town Malir Halt,

Karachi.

LETTER OF COMMENCEMENT / WORK ORDER

SUBJECT:- REPAIR / MAINTENANCE OF DOUBLE ENTRY IMPELLER, BEARING
HOUSING, BEARING SLEEVE & P/F BEARING NO.7328 BCBM AND

6324 M/C-3 FOR PUMP SET NO.2 OF 3%°, PHASE PUMP HOUSE,
DHABEJI.

Consequent upon the submission of the formal acceptance of your side the
Condition of Contract and Letter of Acceptance, you are here by directed to commence
the work in strict accordance with the contract with shall be reckoned from the receipt of
this letter and get completed within 15 Days, in case of any delay the penalty shell be
imposed of 0.05% of the Bid Cost Per Day.

Please acknowledge the receipt of the letter by signature in the space

\

RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)
K.W.&.5.B

provided below.

Copy to:-

1. Chief Engineer (E&M)-Water, KW&RSB.
2. Superintending Engineer (P&F)-I & IV, KW&SB.
3. Office Copy.

Acknowledgement Receipt

NAME OF PROPRIETOR.

SIGNATURE.

DATED.
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1)
2)

3)

4)

12)
13)

14)

15)
16)

17)

18)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS,

SERVICES & GOODS

NAME OF THE ORGANIZATION / DEPTT:

Karachi Water & Sewerage Board.

PROVINCIAL / LOCAL GOVT./OTHER

TITLE OF CONTRACT

Local Govt Dep't.

Repair / Maintenance of Double

TENDER NUMBER

BRIEF DESCRIPTION OF CONTRACT

Entry Impeller.

SPPRA Serial No.37322.

REPAIR / MAINTENANCE OF DOUBLE

ENTRY IMPELLER, BEARING HOUSING

BEARING SLEEVE P/F__BEARING

NO.7328 BCBM_AND 6324 M/C-3 FOR
PUMP_SET NO.2 OF 3"°, PHASE PUMP

HOUSE, DHABEJI.

FORUM THAT APPROVED THE SCHEME
TENDER ESTIMATED VALUE

ENGINEER'S ESTIMATE
(FOR CIVIL WORKS ONLY)

ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)
TENDER OPENED ON (DATE & TIME)

NUMBER OF TENDER DOCUMENTS SOLD
(ATTACH LIST OF BUYERS)

NUMBER OF BIDS RECEIVED
NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS

BID EVALUATION REPORT
(ENCLOSE A COPY)

NAME AND ADDRESS OF THE SUCCESSFUL BIDDER

CONTRACT AWARD PRICE

RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (1).
(LE 157, 2"° 3RP EVALUATION BID) (2).

METHOD OF PROCUREMENT USED :- (TICK ONE)

SINGLE STAGE-ONE ENVELOPE PROCEDURE

SINGLE STAGE-TWO ENVELOPE PROCEDURE

TWO STAGE BIDDING PROCEDURE

TWO STAGE — TWO ENVELOPE BIDDING PROCEDURE

M.D, KW&SB

Rs.21,78,325/=

15 days.

09-04-2018 at 2:30 PM

Two

Two

Two

Enclosed

M/s. M. Saim & Co.

Rs.24,98,500/=

M/S. Saim & Co.
M/S. Bajwa Engineering.

Domestic




PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED |.E EMERGENCY,
DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:
L]

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT M.D, KW&SB
20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL
PROCUREMENT PLANT?
Yes Y No
21) ADVERTISEMENT
i) SPPRA website ?
(If yes, give date and SPPRA Identification No.) ! Yes | Serial.N0.37322.
I |
[ NO i =
ii) News Papers !
(If yes, give names of newspapers and dates) Yes | Regional Times, Jang &
Hilal-e-Pakistan,
on 1422-03-2018.
22) NATURE OF CONTRACT LocaT_ ¥ | Int —
| L
23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
If yes, enclose a co [ ‘
b L (Yes ¥ No
24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy) Yes | ¥ T No |
25 WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED
FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes | ¥ | No
26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes | v No
27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / - N
BEST EVALUATED BID (in case of consultancies) Yes Vv  No
28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT? ' Yes | No v
29) Whether names of the bidders and their quoted prices were read out at the
time of opening of bids? Yes | ¥ | No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE
AWARD OF CONTRACT?
(Attach copy of the bid evaluation report) [Yes | J No |
| |




31)

32)

33)

34)

35)

36)

37)

38)

ANY COMPLAINTS RECEIVED
(If yes, result thereof)

ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER
NOTICE / DOCUMENTS
(If yes, give reasons)

WAS THE EXTENSION MADE IN RESPONSE TIME?
(if yes, give reasons)

DEVIATION FROM QUALIFICATION CRITERIA
(If yes give reasons)

WAS IT ASSURED BY THE PROCURING AGENCY THAT THE
SELECTED FIRM IS NOT BLACK LISTED

WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE
PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN
CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE
ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:

(if yes, enclosed a copy)

Were proper safeguards provided on mobilization advance payment in the
contract (Bank guarantee etc.)?

Special conditions, if any
(If yes, give brief Description)

Signature & Official Stamp of \}3 e

Dhaben Dhvision (Pumping)

AUTHORIZED OFFICER EW 4SR
FOR OFFICE USE ONLY

‘ngmeer

SPPRA, Block-No.8, Sindh Secretariat No.4-A, Court Road, Karachi.
Tele: 021-9205356, 021-9205369 & Fax 021-9206291

Yes

No

Yes

No

Yes

Yes

No

Yes

No
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KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)
BID EVALUATION REPORT

1 Name of Procuring Agency : | KARACHI WATER & SEWERAGE BOARD
¥ Tender Reference No: KWSB/DPR/59/2018 Published in daily “Regional Times”,
“Jang” & “Hilal-e-Pakistan” dt:14-03-2018.
SPPRA Serial No.37322 [.D No.
3 Tender Description/Name of | REPAIR / MAINTENANCE OF DOUBLE ENTRY
Work/Item: - | IMPELLER, BEARING HOUSING, BEARING
SLEEVE & P/F BEARING NO.7328 BCBM AND 6324
M/C-3 FOR PUMP SET NO.2 OF 3RD. PHASE PUMP
HOUSE, DHABEJI.
4 Method of Procurement: Single Stage (One Envelop)
5 Tender Published: Through Press / SPPRA Web Site
6 Total Bid Documents Sold: | 02 Nos
7 Total Bid Received: 02 Nos
8 Technical Bid Opening Date | N/A
(if applicable):
9 |No. of Bid Technically | N/A
Qualified (if applicable)
10 | Bid (s) Rejected: NIL
11 | Financial Bid Opening Date: | 09-04-2018
12 BID EVALUATION REPORT
S# | Name of Firm | COST OFFERED ’RANKING i COMPARISON REASON FOR ACCEPTANCE REMARKS
/Bidder | BY THEBIDDER |TERMSOF |  MATH / REJECTION
cosT s _
Pay Order and other documents are
1, M/s.Saim & Rs.24.98.500/- 1¥ | @14.698%| attached. P.O # 04681146 dt:05-04- |Substantially
Co. R Lowest | Above | 2018 Rs.50,000/-from Bank Al Habib | Responsive
Ltd Shamsi Society Branch Karachi
Pay Order and other documents are
2. M/s.Bajwa Rs.26.21.150/- 2™ | @20.329%| attached. P.O # 04319737 dt:05-04- | Substantially
Engineering [~ Lowest | Above |2018 Rs.52,500/-from Meezan Bank | Responsive
Shamsi Society Branch Karachi

The all concerned bidders are being informed accordingly.

The R.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Saim & Co. declared the lowest
responsive bidders by the Committee and recommended for sanction from Competent Authority.

0

%/?
e V
uhammad Hanif)

D.A.O (P&F)-1 Circle
Member / Secretary

Lt

Ahmed Shaikh)

(Saif-ul-Hiue)

(Magsoo
Additional Director Internal Superintending Engineer (KMC)
Audit - KMC Member Member

(Munirm

Director (Design & Estimate)
Convener




NAME OF WORK:- REPAIR / MAINTENANCE OF DOUBLE ENTRY IMPELLER, BEARING
HOUSING, BEARING SLEEVE & P/F BEARING NO.7328 BCBM AND

6324 M/C-3 FOR PUMP SET NO.2 OF 3°. PHASE PUMP HOUSE,

DHABEJI.

(B) Déscriptior_n and rate of Items based (On Item rate basis)

- -

Item | Qty. Description of item to be Rate Unit Amount in
No. executed at site Amount Amount Rupees
(in Figures) (in Words) N
1. Providing & Installation of '
i Bearing No.7328 BCBM P
~ N? .
~0G70bS | SKF Brand with following(ﬁ \, ’°“-<54@
detail of Services :- o N e
P). Vibration Analysis servicef—y—=x_ ‘
ylloh fee. ( 7@,@ .Iob\<'(’7 & O
ii). ™ Dynamic Balancing service [ __— - fole '
0lJob | fee (with Intermediate(@ \("/ 6 See,
' Shaft) SN=2 4 Job Lo >
|~ o | Service  Fee for laser, P b (—
‘ alignment / checking @ Job N So
iv). | 03Jobs Service Fee for Bearing |~ By /
' Mounting & dis-mounting. :’m Job 200 )
/4

V). Transportation charges of | 7
: “&lJob | all equipments (Loading / ; W
Un-loading). G;é é Zﬁ Job @ <

vi).. 02Jobs Weight /  Shims / :
Lubricants of SKF charges. (%; Job > “@ D

| vii) Up & Down of SKF |7 : , R A
TP Mok Certified Engineer (2 Days)( ’ 2 Job (M@ 2
2. Providing & Installation of | /
Bearing No.6324 M/C3 in /—\
-.Q.LJOb SKF Brand with following [/ / 1 e @

detail of Services :- i

i). Vibration Analysis service ,— :
Qllob foe. - 5O : job K b ‘

| i) Dynamic Balancing service N TG
_ ~01Job fee. ? =z Job . i-‘lﬂm '~
iii)...| Service Fee for laser}” _ i
1ok alignment / checking r i z Job (%
iv). 3 Service Fee for Bearing | - ﬁ
“0lJob Mounting & dis-mountinga_(@ ' Job C\ (YeYe
Y- o1lob | Weight  /  Shims / (r (’;‘_ Gl
Lubricants of SKF charges. <g Co Yz Job Soo =

vi). Up & Down of SKF BB
“-| PlJob | Certified Engineer (01(] ) . ( [ S
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Qty.

Description of item to be
executed at site

Rate

Amount
(in Figures)

Amount
(in Words)

Unit

Amount in _
Rupees

01Job

Reconditioning  of  Double
Entry radial Impeller of KSB
Pump type RDLV-600-830A
having overall outer dia

728mm, ID = 135mm, length = |

480mm by removing pitted
deteriorated portion - by
machine operation and
redressing the entire surface
and double curvature vanes
with  great accuracy by
preheating and welding with
appropriate grade Bronze metal
welding rods and chemical
including machining polishing
to bring finished size and
shapes as per actual
requirement according to the
instruction of E/incharge.

Job

0lJob

Repair and reconditioning of
Pump Shaft bearing housing
and having cover plate by
method of cast iron weldin
process having finished siz
OD = 390mm, inner dia =
260mm, depth = 90mm i/c
buffing polishing complete.

0lJob

Repair and reconditioning of
Intermediate bearing Sleeve by
method of cast iron welding
process having “finished -size
Collar dia 260mm, Outer dia =
l141lmm, Inner dia =105mm,
total length of Sleeve 207mm
ilc buffing polishing.
Complete.

Job

50Nos.

Local Mfg. of Special type
Stud for pump housing body
from high carbon steel having

outer dia 1.25” & length 5" i/c |

machining for making outer dia
1” length 4” i/c making thread
with words (American) at outer
dia 1” having 10 TPI, Depth of
thread 1/8”, pitch of thread
1/8”, addendum 1/16”, &
dedendum 1/16”, length of
thread 1.25 at one end &
making other end (from corner)
thread having length 27, 10
TPI, depth of thread 1/87,
addendum 1/16” & dedendum
1/16”, i/c  making  heat
treatment & quenching for
avoid high tensile strength as
per instruction of Engineer
incharge.

(Cro/,

g

Each




3

Qty. Description of item to be |, . Rate Unit Amount in
executed at site Ariount - Amount Rupees
. (in Figures) (in Words) Y

Local Mfg. of Special type |
Nut for pump hosing Stud '
from high carbon steel having
outer dia 2” & length 1.5” i/c
machining from outer side for
finished size dia 1 7/8” &
length 1.5” i/c machining and
making bore at centre of shaft
ID=1" i/c making - thread

America with words at centre | —— ; -
SO0Nos. | bore 10 TPI, length of threac( “&%@ Each ( lq 2 th)O />
- \‘——“\/ : 2 p

I, pitch of thread 1/8”, depth
of thread 1/8”, addendum
1/16” & dedendum 1/16” i/c
making hexagonal shape head
each side width 24mm, length
of head 17 i/c making
chamfered at both side corner
i/c making heat treatment for
avail high tensile strength as
per instruction of E/I.

! . lTotal: @3}0; ﬁy‘ -

—~—

' 1/We hereby quoted Rs.

Only)

“execution of above work and 1 / We hg#€by undertaking accept
all clauses of SPPR-2010 and compl' the Rules of K £ i

D) Teader Received in Sculvd / € aescaivd cover aod opeued by

" 5 Procurement Committee-1. h\W X NB
: = 2). No/Yes Cutting & Over Weitine has heen forlng.,
Signature htract J3). Congractor has enddus i Faraest Money of Bid Alhyos

; ith pgfie of firm & Seal N :
Address /‘//22/ Katert, £ Co- m":mé'{q\/ﬁ/z' m:ﬁg,{/ig re So000/
. . — 4 ]

L.

(ii). No. o, == Rs:

Contact # _ Drawn on M A - ffzdad A, ;é?i
4). Contractor Ms. &a"’" & e %
Has Quoted Apounj Rs. : 'E
(Rupees ' =

e e e

[BA. (FEFY-T
{ Circle, kW& sp
7&
“Director (D&E)
, Ad ﬂW&SB / (cuvéﬁi-l Fl
t d.of. Yeies
@ Intemal Audit-kMg

er)
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AGREEMENT
Between »
M/s. Saim & Co., e R
... .and | :

Karachi Water & Sewerage Board. -

/-

This agreement made on thi_s' /2 day of ¢ U /M? ' 7018 between Karath.._Water_&

Sewerage Board, Block-B, 9" Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engincer
(E&M)-Water / S.E. (P&F)-I, KW&SB, herein_a,ﬁe'r:calléd the Board (hereinafter called the employer
of -the .one part) and M/s. Saim & Co., Hous_e .#'__A-‘t_l‘lZ, Survey No.208, Millat Town, Malir Halt,

Karachi, hereinafter called the Contractor of the other part.

Whereas the K W&SB has accepted the Contractor’s Tender here unto Annexed and marked Y2
dated: 09.04.2018 for the work of “REPAIR / MAINTENANCE OF DOUBLE ENTRY IMPELLER,

BEARING HOUSING, BEARING SLEEVE & P/F BEARING NO.7328 BCBM AND 6324 M/C-3 FOR

PUMP SET NO.2 OF 3RD. PHASE PUMP HOUSE, DHABEII”. Estimated cost: (On Item rate basis) under

SPPR-2010. The Total sanctioned ﬁrﬁéu_ﬁ_t_is 'R‘s:_24,98,‘5(l)()/= (Rﬁbees Twenty Four Lac Ninety Eight

PAGE 1 OF 3 %
\\\"
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f=. 7o With AddresSarassass sesesterers

%z E:?\*E....-.n--Attas.irrc} ;‘m " h'.

<hips Yendor's Signatuse :
Crorlse Free Wik & Diveic oo o F
Ve uc. Hoiisespensibile Apy Friw Uotssoniation

Thousand Five Hundred only) as evaluated / recommended by Procurement / Evaluation Committee-1,

KW&SB vide Para-27/N and financially concurred by the Finance Department, KW&SB vide Para-30
to 40/N duly approved by the Managing Director, KW&SB vide Para-42/N as per Contractor’s quoted
amount, the amount put to tender. According under SPPRA Rules-2010 (Amended 2017) duly signed
by the Contractor has made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited
by Contractor in favour of KW&SB) will be deducted from the Contractor’s bill and such amount have
given a lien over as security for the due fulfillment of the contract and the Contractor abide all the
terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be
refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice
/ /74' \da,%u

PAGE 2 OF 3
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The Contra
assignee to pay 0.05% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by
the competent authority. The time for completion of this work is within (15) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this / 2 day

RESIDENT ENGINEER SUPERINTENDINGENGINEER
(Contractor) DHABEJI DIVISION (PUMPING) (PUMPING*& FILTER)-I,
KW&SB KW&SB

~@ CHIEF ENGINEER (E&M)-WATER

\ K.W.& S.B. N A
WITNESSES: R \\@m

1. 2,

ml/s NM.ANS @NF AV Gews 0 Tiond

PAGE 3 OF 3
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AGREEMENT

Between

M/s. Saim & Co.,
and
Karachi Water & Sewerage Board.

Name of Work:- REPAIR / MAINTENANCE OF DOUBLE ENTRY
IMPELLER, BEARING HOUSING, BEARING SLEEVE & P/F
BEARING NO.7328 BCBM AND 6324 M/C-3 FOR PUMP SET
NO.2 OF 3RD. PHASE PUMP HOUSE. DHABEJI

f
e

/
M/s. Sai Co. RESIDENT ENGINEER

(Contractor) DHABEJI DIVISION (PUMPING)
KW&SB
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AGREEMENT

Between

M/s. Saim & Co.,
and

Karachi Water & Sewerage Board.

Name of Work:- REPAIR / MAINTENANCE OF DOUBLE ENTRY
IMPELLER, BEARING HOUSING. BEARING SLEEVE & P/F
BEARING NO.7328 BCBM AND 6324 M/C-3 FOR PUMP SET
NO.2 OF 3RD. PHASE PUMP HOUSE. DHABEJI

t
e
¥4 '
M/s. Sagm & Co. RESIDENT ENGINEER
(Contractor) DHABEJI DIVISION (PUMPING)
KW&SB
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AGREEMENT

Between

M/s. Saim & Co.,
and
Karachi Water & Sewerage Board.

Name of Work:- REPAIR / MAINTENANCE OF DOUBLE ENTRY

IMPELLER, BEARING HOUSING, BEARING SLEEVE & P/F

BEARING NO.7328 BCBM AND 6324 M/C-3 FOR PUMP SET

NO.2 OF 3RD. PHASE PUMP HOUSE. DHABEJI

7 k
M/s. Saim & Co

k RESIDENT ENGINEER

(Contr4ctor) DHABEJI DIVISION (PUMPING)

KW&SB



KARACHI WATER & SEWERAGE BOARD
o OFFICE OF THE RESIDENT ENGINEER

DHABEJI DIVISION (PUMPING)
Mirpur Sakro Tehsil District Thatta.

Cell: 0333-2653147.

NO. R.E/D.D(P)/SPPRA/R-50/KW&SB/2018/ /3/ /é Dated: MZ%[ ZQ/Z

To,

The Director (A&F),

Sindh Public Procurement Regulatory Authority,
Block-8, Sindh Secretariat No.4-A,

Court Road Karachi.

SUBJECT:- PUBLICATION OF THE AWARD OF CONTRACT AS PER RULE-50 OF
SPPRA OF BELOW MENTIONED WORK.

Name of work:- REPAIR / MAINTENANCE OF 24 MGD CAPACITY MAN PUMP
TYPE RRS-7 (SLP) WITH REPLACEMENT / RECONDITIONING
OF WORN OUT PARTS OF PUMP NO.3 OF 2"° PHASE PUMP
HOUSE, DHABEJI.

Reference:- Serial No.37322. I.D

Enclosed please find herewith, the compliance of Rule-50 of SPPRA
Rule-2010. Amended-2017, submitting for the necessary documents of above mentioned
work for hoisting / uploading on Authority Website of SPPRA which given as under, for

issuance of 1.D

Enclosed: -
1. Evaluation Report.
2. Contract Agreement Form.
3. Contract Evaluation Form.
4. Work Order.
5. Bill of Quantities (Copy of 1% lowest Bid). \‘3
RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)
K.W.&.S5.B
Copy to:-

1. Chief Engineer (E&M), KW&SB.
2. Superintending Engineer (P&F-1), KW&SB.
3. Office Copy.

SPPRA INWARD DIARY
o ATve..

PATED 2 el f)
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KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)

Mirpur Sakro Tehsil District Thatta Dhabeji. /‘
9/ /2008

No. R.E/D.D(P)/W.0/KW&SB/2018/ [2 7 6 Dated:

M/s. Yasin Enterprises.
Suit No.3/1, A-Area Liaquatabad,
Karachi.

LETTER OF COMMENCEMENT / WORK ORDER

SUBJECT:- REPAIR / MAINTENANCE OF 24 MGD CAPACITY MAN PUMP TYPE
RRS-7 (SLP) WITH REPLACEMENT / RECONDITIONING OF WORN

OUT PARTS OF PUMP NO.3 OF 2"° PHASE PUMP HOUSE, DHABEJL.

Consequent upon the submission of the formal acceptance of your side the
Condition of Contract and Letter of Acceptance, you are here by directed to commence
the work in strict accordance with the contract with shall be reckoned from the receipt of
this letter and get completed within 15 Days, in case of any delay the penalty shell be
imposed of 0.05% of the Bid Cost Per Day.

Please acknowledge the receipt of the letter by signature in the space

provided below.

RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)
K.W.&.S.B

Copy to:-

1. Chief Engineer (E&M)-Water, KW&SB.
2. Superintending Engineer (P&F)-I & IV, KW&SB.
3. Office Copy.

Acknowledgement Receipt

NAME OF PROPRIETOR.

SIGNATURE.

DATED.




~SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

’ : CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS,
4 SERVICES & GOODS
. 1)  NAME OF THE ORGANIZATION / DEPTT: Karachi Water & Sewerage Board.
2) PROVINCIAL / LOCAL GOVT./OTHER Local Govt Dep't.
3) TITLE OF CONTRACT Repair / Maintenance of 24 MGD.
4) TENDER NUMBER SPPRA Serial No.37322.
5) BRIEF DESCRIPTION OF CONTRACT REPAIR / MAINTENANCE OF 24 MGD
CAPACITY MAN PUMP TYPE RRS-7 (SLP)
WITH REPLACEMENT /

RECONDITIONIN OF WORN _OUT
PARTS OF PUMP NO.3 OF 2“° PHASE
PUMP HOUSE, DHABEJL.

) FORUM THAT APPROVED THE SCHEME M.D, KW&SB

7) TENDER ESTIMATED VALUE Rs.20,24,119/=

8) ENGINEER'SESTIMVATE
(FOR CIVIL WORKS ONLY)

9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 10 days.
10) TENDER OPENED ON (DATE & TIME) 27-03-2018 at 2:30 PM
11) NUMBER OF TENDER DOCUMENTS SOLD Two
(ATTACH LIST OF BUYERS)
Two
12) NUMBER OF BIDS RECEIVED
13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Two
14) BID EVALUATION REPORT Enclosed
(ENCLOSE A COPY)
15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Yasin Enterprises.
16) CONTRACT AWARD PRICE Rs.23,27,000/=
17)  RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (1). M/S. Yasin Enterprises.
(LE1™, 277, 3™ EVALUATION BID) (2). M/S. Serena Enterprises.
18) METHOD OF PROCUREMENT USED :- (TICK ONE)
a) SINGLE STAGE-ONE ENVELOPE PROCEDURE Domestic

b) SINGLE STAGE-TWO ENVELOPE PROCEDURE -

c) TWO STAGE BIDDING PROCEDURE -

d) TwO STAGE — TWO ENVELOPE BIDDING PROCEDURE -



» ' PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED |.E EMERGENCY,
DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

% 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT M.D, KW&SB

. 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL
. PROCUREMENT PLANT?

‘Yes | Y | No
: 21) ADVERTISEMENT
i) SPPRA website | o Bl
(If yes, give date and SPPRA Identification No.) | Yes | Serial.N0.37322.
 No -
ii) News Papers ‘ i —.
(If yes, give names of newspapers and dates) ' Regional Times, Jang &
\ Yes | : o
‘ = Hilal-e-Pakistan,
L on 14-03-2018.
22) NATURE OF CONTRACT (Local | ¥ [Int. |
23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy) Yes v No |
24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy) "Yes v No 1
25 WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED
FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? 'Yes vV | No ‘
26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? "Yes v No
27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID /
BEST EVALUATED BID (in case of consultancies) "Yes | ¥ [ No | |
28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT? Yes | " No v
29) Whether names of the bidders and their quoted prices were read out at the
time of opening of bids? "Yes ¥V | No |

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE
AWARD OF CONTRACT?
(Attach copy of the bid evaluation report) :ryes 1 v | No




31)

32)

33)

34)

35)

36)

37)

38)

ANY COMPLAINTS RECEIVED

(If yes, result thereof) | “¥es

ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER

NOTICE / DOCUMENTS Yes
(If yes, give reasons)

. No R |
WAS THE EXTENSION MADE IN RESPONSE TIME? B -
(if yes, give reasons) [ Yes
DEVIATION FROM QUALIFICATION CRITERIA
(If yes give reasons) | Yes |

No .
WAS IT ASSURED BY THE PROCURING AGENCY THAT THE )
SELECTED FIRM IS NOT BLACK LISTED "Yes | v  No 1
WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE
PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN
CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE
ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(if yes, enclosed a copy) Yoo No | v |
Were proper safeguards provided on mobilization advance payment in the
contract (Bank guarantee etc.)? [ Yes | "No | V
Special conditions, if any -
(If yes, give brief Description) \ 1

| Yes

| =

No

Signature & Official Stamp of - X .
] csident Engineer
Ut

AUTHORIZED OFFICER o8 (Pumping)
FOR OFFICE USE ONLY et

SPPRA, Block-No.8, Sindh Secretariat No.4-A, Court Road, Karachi.
Tele: 021-9205356, 021-9205369 & Fax 021-9206291
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' KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)
BID EVALUATION REPORT

1 | Name of Procuring Agency : | KARACHI WATER & SEWERAGE BOARD
- 2 | Tender Reference No: KWSB/DPR/59/2018 Published in daily “Regional Times”,
“Jang” & “Hilal-e-Pakistan” dt:14-03-2018.
SPPRA Serial No0.37322 1.D No.
3 Tender Description/Name of | REPAIR / MAINTENANCE OF 24 MGD CAPACITY
Work/Item: MAN PUMP TYPE RRS-7 (SPL) WITH REPLACEMENT
/ RECONDITIONING OF WORN-OUT PARTS OF PUMP
NO.3 OF 2ND PHASE PUMP HOUSE, DHABEJIL.
4 Method of Procurement: Single Stage (One Envelop)
5 Tender Published: Through Press / SPPRA Web Site
6 Total Bid Documents Sold: | 02 Nos
7 | Total Bid Received: - 02 Nos
8 Technical Bid Opening Date | N/A
(if applicable):
9 No. of Bid Technically | N/A
Qualified (if applicable)
10 | Bid (s) Rejected: NIL
11 | Financial Bid Opening Date: | 09-04-2018
12  BID EVALUATION REPORT
S# | Name of Firm | COST OFFERED Lumcmc g COMPAIESON REASON FOR ACCEPTANCE REMARKS
/ Bldder BY THE BIDDER | TERMS OF | oobn | REJECTION
‘ COST | “cost
-/ | Pay Order and other documents are
1. M/s. Yasiif Rs.23.27.000/- 1" | @14.964%| attached. P.O #.50617676 dt:09-04-2018 |Substantially
Enterprises ' 3'2\’/ Lowest | Above Rs;éﬁ,SSO/- from Summit Bank | Responsive
Gulshan-e-Igbal (2) Branch Karachi
Pay Order and other documents are
attached. P.O # 04120699 dt:23-11-2017
2. [M/s.Serena Rs.23.30.031/- 2" | @15.113%| Rs.35,000/- & P.O # 04121079 dt:07- |Substantially
Enterprises |~ Lowest | Above | 03-2018 Rs.15,000/- from Bank Al | Responsive
Habib Ltd. Gulshan Block-2 Branch
Karachi Total Rs.50,000/-

The all concerned bidders are being informed accordingly.

The R.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Yasin Enterprises declared the
lowest responsive bidder§ by the Committee and recommended for sanction from Competent Authority.

(Saif-ul-iaquc)

Additional Director Internal
Audit - KMC Member

L.i\;lt_ -

(Magsoo

Member

Mad 2

(Munir Ahmed Bhatti)

Ahmed Shaikh)
Superintending Engineer (KMC)

Director (Design & Estimate)

Convener
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NAME OF WORK REPAIR / MAINTENANCE OF 24MGD CAPACITY MAN PUMP TYPE

"> ®

RRS-7 (SPL) WITH REPLACEMENT

/ RECONDITIONING OF WORN-

OUT PARTS OF PUMP NO.3 OF 2~ PHASE PUMP HOUSE, DHABEJI.

(B) Description and rate of Items based (On Item rate basis)

Item | Qty. Description of item to be Rate Unit Amount in
" No. executed at site Amount Amount Rupees
- : (in Figures) (in F\ﬁ’_ord§)
1. Disconnection of H.T. Electric
connection, Heaters connection i /AJ L]jf( L‘pj
0lJob | @nd temperature, sensors and - Lot frund l/t"/ Job’
relays connection froun Motor ﬁ N l/j/ ﬂ cve
panel as per instruction Q :@, )
Engineer incharge. ]
9. Dismantling and shifting of H.T, | ——— [hsws
01Job | Motor from Motor Bed as ﬁ—@‘/ .fua'- ;f
instruction of Engineer incharge: : - T g M ~C
3. Removal of Pump shaft pulley
01J with the help of Hydraulic puller 1 f‘ /_( L (Z”B\
ob and oxy-acetylene flame as per( f é 7 31 "l M J
. : . “ O iy 4
_ instruction of E/incharge. Nin l— 5
4. Removal of Multidimensional | TE 1A A in
Pump casing Top Cover aftep T > ﬁ-t‘l ZJ: 5(7*4\
0lJob | dismantli s of 48Nos. Nuts ﬁ‘on( [ 5 é b ; (4
Pump casing and Pull out TIL i "/? s
completely. i
S Removal of Anti reverse Ratche Te n [ i Se—Y
mechanism system fron( v T (v
Otob. Intermediate Pump shaft as per e L{j T /7‘-:%.(/!7%'1,,? ( o l‘{ ; /
instruction of Engineer incharge. e B
6. Removal of Bearing 20232 from LSin [eec a [Nt —F
Pump Shaft and housing with the
OlJob | help of Hydraulic puller { ‘,‘.1“/!’{2/\1/
oxygen acetylene flame as per\|_. 24 /f r
instruction of Engineer incharge.
7 Removal and pull out of Pump s,‘p( 242 —]
0LJob shaft with Impeller from Pum L) L~
housing as per instruction o St
Engineer in charge. W —
8. Removal of protective Wear | 7',4_9&-4/{ fivo
ring from housing by removing mk
01Job | 08Nos. Bolts without damaging
pump base as per instruction of s ,“,,( 5“ %
Engineer incharge.
9. Removal of Impeller from Pump Tw t-:.:_,rf Wl
shaft with the help of Hydraulic 1
puller / press and oxygen 17]-‘ ke L'/\'/A
0lJob | acetylene flame & chemical J———— H"‘ "-—t’ W("’(
treatment without disturbing the 2"(6 /— » Siy r 'C[ w4
originality of shaft & Impeller as ‘
per instruction of E/incharge. M/C —
10. Removing of Impeller Neck ring
§ 01Job with the help of Hydraulic puller(
| & oxygen acetylene flame as per
i instruction of E/incharge.
11 Removal of Protective Sleeve
from Impeller head with the help
O0lJob | of Hydraulic puller / press &

oxygen acetylene flame as per |

inst. of E/I.
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Qty.

Description of item to be

Rate Unit

executed at site

Amount
(in Figures)

Amount
(in Words)

Amount in
Rupees

01Job

Repair, Reconditioning  and
balancing of Pump shaft by
removing pitted, corroded and
deteriorated portions by machine

tool operation upto 6.8mm depth |

and welding upto required sizes
after pre-heating. Redressing the
entire surface by machining and
polishing to bring finished size,
length of shaft 2300mm dia at
bottom 100mm with “V” shape
American threading upto 56mm
for impeller hood. Impeller
portion dia tapered Top . to
Bottom 140mm and 113m

length 419mm including making
key slot length 300mm depth
Smm dia at ratchet and bearing
port 140mm, length 115mm
including threads upto 85mm
length other dia 135mm upto
150mm length pulley portion dia
130mm length 200mm i/c 3 key
slots. as per
Engineer incharge.

L —
fe 5‘?

instruction of |

—_—

TERCTa=
m\r\_w
ch/’{\o Wt |

w/i

Job’

3.

02Jobs

Local Mfg. & fixing Impeller

head. Sleeve from 216mm dia. |

203.20mm long -solid stainless
steel (AISI 316) Pharmaceutical
Food grade) shaft by machining
and polishing to bring finished
sizes OD=195mm, 1.D.=180mm
total length 150mm including
making 03Nos. external grooves
equally spaced as per instruction
of Engineer incharge & fixing by
press fit (one for standby).

ot (&l /’;\_u/%
N\“‘\C ﬂ-/ L g Ld%
N\\L"- { ,\j’l./_[/f

Sin v—g

Job’

14.

02Jobs

Local. Mfg. & fixing of Impeller
Neck protecting ring from
manganese phosphorus Bronze
by centrifugal casting having
casted  size
[.D.533mm, - length 127mm.
precise machining and polishing
to bring finished sizes
0.D.618mm, I.D. 588mm, length
85mm including making taper
internally upto 50mm length
from Top including making
03Nos. holes 10mm dia equally
spaced as per instruction of
Engineer incharge (One for
standby).

0.D.=670mm, |

Two /u//?::(
/wa&-q
/\11"&6 Mt;l‘_ﬂ//\—/

L’fc’v@@g z/d{

’Job(

—

115.

01Job

Fixing of Impeller in Pump shaft
of M.ANN. Type RRS-7 (Spl)
Pump by heavy duty hydraulic
press  machining

and shaft for zero alignment and
vibration free operation as per

includin
dynamic balancing of Impellei"

instruction of Engineer incharge.

?fé/bk __/NJ ;1
MY Se—~/
[yt /%'—Li/"/fhf
/l“ﬁ Ilﬁ £ I.k l«/(’"
M_/(

-
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item

No.
' @

Qty.

Description of item to be

Rate

executed at site

Amount
_(in Figures)

Amount
(in Words)

Amount in
Rupees

.16.

01Job

Reconditioning of
Multidimensional Pump casing
Top Cover of MAN Pump type
RRS-7 (Spl) by dismantling Pump
distributor, base ring and inserting
stuffing Box, Gland nut etc.
Rebuilding / redressing = the
deteriorated portions with
accuracy & suitable high grade
Cast
process including machining and
polishing to bring finished sizes as
per actual requirements an
making 10Nos. threaded holes
12.5mm dia depth 85mm size of
cover base 0.D.=1410mm
[.D.=638mm Collar dia 820mm
‘Width 800mm. after redressing,
reassembling the parts with new
S.S. Nuts & Bolts 12.7mm dia
90mm length with packing etc.
duly tightened at required Torque
as per instruction of E/I.

. iron ‘'welding = Electrodes |

fravor- (e

S !'VL";\T\N [F
O o d
R~ [[\ /7\‘1/{ 4

o

—

01Job

Local Mfg. & fixing of Pump
casing protective Wear ring of
MAN Pump type RRS-7 (Spl)
from Sand casting with grey Cast
iron  casting - dia = 670mm

L.D.=530mm _height 140mm i/c |

machining and polishing of ring to |
sizes |-

bring  to finished -
0.D.=650mm, I.D.=550mm height(

120mm i/c making Collar dia }

620mm depth 108mm i/c making
holes counter sunk 15 and 10mm
dia 08Nos. at base of ring i/c
making 32Nos. holes 10mm dia
for lantern throat at a distance
15mm from Top collar 25Smm each
equal distance as per instruction of
E/l. :

ownL A\LL(_

e o

-5 vl[ Sig
!

7

Job

18.

01Job

Local Mfg. and fixing of
Impeller hood of Pump shaft of
M.A.N. Pump type RRS-7 (Spl)
from Solid steel shaft having
O.D.=216mm. total length
216mm precise machining and
polishing to bring finished size
O.D. at Top 178mm O.D. a

Bottom 79mm at a -distance |

67mm from Top at this portion
machining as bowel shape i/c(
making bottom side height
55mm O.D.=79mm, making this
portion hexagonal head each side
width 40mm by indexing
process. Height of hexagonal
head 55mm. Making internal
bore from Top of head 97.5mm
dia upto 66mm depth duly
threaded i/c making hole at
bottom 27mm dia 55mm deep as
per instruction of E/I.

1L¢251

ok \l(_.L Tw L

t?ixbl\ﬁv‘vt(

TWO W,

LY ‘4,/([’_5] t A

(/\/Q

/—

PG O T
S e
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Description of item to be Rate Unit Amount in
- executed at site Amount Amount Rupees
(in Figures) (in Words)

Providing & Fixing Rubber Slice
Cord 6mm dia for sealing of
Pump casing.

oue W1
Seve > s

P

Reconditioning of Pump
distributor of MAN Pump type
RRS-7 (Spl) by removing the
pitted. deteriorated portions by
machine tool operation and
redressing the entire surface and
damage vanes with great
accuracy with suitable high class
chromium steel welding process

i/c machining and polishing to |
sizes |

bring finished
OD=1300mm ID=980mm other
ID=800mm Width of distributo

200mm. Inner collar widﬂ(
23mm, Outer collar deoth 25mm.

redressing 10Nos. damaged
vanes from outsidz length
350mm 2-sides ecuch vane
thickness 18mm lengzth 490mm
including fixing the distributor
on Top Cover of Pump housing
with 10nos. high class chromium
steel bolts 25mm dia 75mm
length as ‘per instruction of the
E/I.

Twe U\L AL
[~y '(—/74; i
7o fho~A

AT g

l*-“u‘,'/ e

Job

Reconditioning of  Multi-
dimensional Pump head Bearing
stool of MAN Pump type RRS-7
(Spl) having overall
1060miu: outer dia- at Top
670mm Outer dia at bottom
830mm. Bottom flange OD =
830mm. ID = 610mm by
removing pitted deteriorated
portions by machine tool
operation.  Redressing  with
welding and machining to bring
finished sizes and shapes as per
actual requirements and makin
Bearing port true circular, ln{
dia 290mm, length 160m
including making 16Nos.
threaded holes of 10mm dia and
redressing the top and bottom
covers of Bearing port and
Providing & fixing Rubber seals
(2Nos.) size ID=140mm
OD=160mm = Width
capable to with stand 160°C
temperature including
installation of Pump head
bearing stool on pump casing as
per instruction of the Engineer
incharge.

length |

10mm |

pwe e

LS Futj\&wi
L

7 LLT/T\/ w—7

rLive o

-

.

e
R

8Tt

1
Mok

U,

NN,
Cai v e




Item Qty. Description of item to be Rate Unit Amount in
executed at site ~ Amount Amount Rupees
: (in Figures) ‘(in Words)
Complete assembling of Pump | o s AT ’
housing with Pump casing Top 7;U. o AT
Cover and Pump Head Bearing l7f, b

& bolts carefully at requir

stool after cleaning corrosion
01Job from inside the Pump housi /(7/; LR Méé ob A
including tightening all the N{its - 7’ }uﬁi/f ;;,‘\g 4 _,{f‘ e

Torque as per instruction of E/I. <
Camplete Assembling  of j b p L. t
Intermediate Shaft Non- reverse ‘
ratchet  mechanism,  Thrust ' ’ 'Aﬁ\——/}/ i
01J Bearing Motor and Pump Pullie : Z CL 1/1/("“,‘_,‘_/ .
ob ; : L sk |
etc. i/c making HT. & L.T\}/ Er M /a bk <
Connections  testing  and 3% o B
commissioning complete as per A— §
&

instruction of the E/incharge. )

10Kgs. Providing Gland packing Teﬂon(_g/@// A;\_;»;(( [ E /3 Lf S-o/oﬁ .

(U.K. made) 5/8” size. N W C

Providing Stainless Steel Nuts & | Ere f iy &
25K gs. | Bolts 25 & 20mm dia., Len ~ Tl:s”’tt\l‘l"‘_’“‘flf? 62 _g
75mm & 100mm “M Brand.  \| @35/ (V17 Ty
Providing Carbon Steel Nuts and > Two th g 1/ -
25Kgs. | Bolts 25 & 20mm dia., 10 2 ey (VS - _Kg
Length 75mm Length. R,

Transportation, Loading & un- | — ) Two ,;Tge Le : ;

loading charges from Dhabeji t : L0 ¢ b 2_?_?'
ha Karachi and from Karachi ta =7 (-~ E&::_M {7\‘\./{;%

Dhabeji Pump House. X

P AA  4a
T \ ‘&

- N\ & o y
Total: M(Z%%’ﬂ

Resi ngineer
;IIWe hereby quoted 7_5 ?_ﬂ ¢ @ upees ‘ 2
L P YZe - SC LA = ——— "
i ? |l~ Tender Receis ed in Scaled / Unescaled cow
3 of and opened b
JTAsu ¢ & "Lg’/ 4/-/ : Onl§y  Procurement Conmittee-1. RW&SB 7 J
execution of above workand J¥ We hereby undertaking ac é{ : 0/Yes Cutiag & (nr Writing has been found.
Jall clauses of SPPR-2010 and comply the Rules of KW&SH )- Contracton hias enelose 4 Karzest Money of Bid Amount

insh lp\ of l ot

é/k .“) No. )é“% Di; nb/&/l[ Rs: //;JTV

TERPRISES (ii). No. Sy
Signat ontractor i Driivin on ﬁ-(um[ dly Rs:
Wi me of firm & ﬁaal ot AL ,
L : : 4). Contractor Vs,
Address / n iR e ;

.S.E. LL ‘ Addi. Di Mmma K
i s #ntemal Audit. V&SB v,
Gircle, K\WVa sl Clste, KWksp o A"‘ﬂ‘-"m 1(Goavhi )

(Memibw 7 Seed *(Member)

ber)
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AGREEMENT
BETWEEN
M/S. Yasin Enterprises
AND
KARACHI WATER & SEWERAGE BOARD

An Agreement made this [EZ_ day of? ] ﬂﬂfﬁf__ 2016 between the Karachi Water &
Sewecrage Board, Block-13. 9" Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chiet Engineer
E&M)-W / S.E.(P&F)-1. KW&SB hereinafter called the Board, (hereinafter called the “Employer” of

the one part) and M/s. Yasin Enterprises, Karachi, hereinafter called the ~“Contractor” of the Other Part.

Whereas the KW&SB has accepted the Contractor’s Tender hereunto Annexed and marked %2
dated 09.04.2018 for the work of "REPAIR / M;\lN%'ENANCI‘S OF 24 MGD CAPACITY MAN
PUMP TYPE RRS-7 (SPL) WITH REPLACEMENT / REDONDTIONING OF WORN OUT PARTS
OF PUMP NO.3 OF 2. PHASE PUMP HOUSE DHABEIJI”. Estimated cost : (On Item rate basis)
under SPPR- "OIO(HR total sancuoned amount is Rs.23.27.000/= (Rut\us Twenty Three Lac Twenty

N 7 e
Page 1 of 3
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ZEESHAN STAMP VENDOP

Licence Mo, 144, Shop No.A-6, Block-17. Rufi Haights

P‘-ase 2‘55’.:" e-Johar, Karachi

B0 s i DA eecreaceacananes v}
Issuad to With Address............:.i... "":.DDO’P
Thecuyh With Addiess. . i1 bt e! ol ,=.1‘3e59
SISy e R AT el

Vi RS....ae.. aﬁe.‘t‘i.c 2. ofs '..aJ
Staenps Vendm s Suu APONE, s iae s o

et focuse Bank Guvantesalldvorcavindar 1&:&.&&.“ P Lounoiian

04 JUN 2018

Seven Thousand only) as evaluated / recommended by Procurement / Evaluation Committee-I,

KW&SB vide Para-26/N and financially concurred by the Finance Department, KW&SB vide para 29

to 39/N duly approved by the Managing Director, KW&SB vide para 41/N. According under SPPRA

Rules-2010 (amended 2017) duly singed the Contractor has made them full acquainted with its

meanings.

WHEREAS 10% Security Deposit (02%) Earnest Money on Quoted amount is deposited by

Contractor in favour of KW&SB) will be deducted from the Contractor’s bill and such amount have

given a lien over as security for the due fulfillment of the contract and the Contractor abide all the

terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be

refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice.

X
\,N\(»/J/

Page 2 of 3
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The Contractolrl du"e :hé‘eby.bind themselves their heirs successors / legal representatives and
assignee to pay 0.05% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by
the competent authority. The time for completion of this work is within (/5) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this ﬁ_ da;y

_ JunC 2018,

Calerprises, RESIDENT ENGINEER SUPERINTENDING ENGINEER
ractor) DHABEJI DIVISION (PUMPING) (PUMPI & FILTER)-1,
KA\WeSB KW&SB

.

CHIEF ENCINEER (E&M)-WATER
K.W.& S.B.

<
WITNESSES: %\(} f" e
2. /e

)[S_N)-ANIS ENTERPRIES pls AL ¢ G
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i Vvendor
Muhammad Habib Stamp ) |
- enCe N .1.PIotNo.9 pITEEDS r}_ G
l(")li‘;‘f-!l“l\‘-’ltu:\:;ln)ﬁ33231}3:’[\&5kcl. Jamshed Road # 3. U 5 JUN 2“13 (3‘”. EENE Lz’ 1“
G U cosnamsmnnonsest !,7 ._.S-.s%...-Dulc.................I.I.i.a.u Yaqoob !;!
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AGREEMENT
BETWEEN
M/S. Yasin Enterprises
AND
KARACHI WATER & SEWERAGE BOARD

Name of Work:- REPAIR / MAINTENANCE OF 24 MGD CAPACITY MAN
pUMP TYPE RRS-7 (SPL) WITH REPLACEMENT /
RECONDITIONING OF WORN OUT PARTS OF PUMP NO.3
OF 2"°. PHASE PUMP HOUSE DHABEJI

- ﬁ] @L’
S. in Enterprises Resident Engineer

(Qlontractor) Dhabeji Division (Pumping)
KW&SB
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Seven Thousand only) as evaluated / recommended by Procurement / Evaluation Committee-I,
KW&SB vide Para-26/N and financially concurred by the Finance Department, KW&SB vide para 29
to 39/N duly approved by the Managing Director, KW&SB vide para 41/N. According to the
specifications and general terms and conditions vide para 7&8 CPWA Code duly signed by the

Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02%) Earnest Money on Quoted amount is deposited by
Contractor in favour of KW&SB) will be deducted from the Contractor’s bill and such amount have
oiven a lien over as security for the due fulfillment of the contract and the Contractor abide all the
terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be

refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice.
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¢ 5‘5“’%%' KARACHI WATER & SEWERAGE BOARD
' @ : OFFICE OF THE RESIDENT ENGINEER

DHABEJI DIVISION (PUMPING
Mirpur Sakro Tehsil District Thatta.
Cell: 0333-2653147.

NO. R.E/D.D(P)/SPPRA/R-50/KW&SB/2018/ /7/7 Dated: 242'[' énggd

To,
The Director (A&F),
Sindh Public Procurement Regulatory Authority,

Block-8, Sindh Secretariat No.4-A,
Court Road Karachi.

PUBLICATION OF THE AWARD OF CONTRACT AS PER RULE-50 OF
SPPRA OF BELOW MENTIONED WORK.

Name of work:- P/F BEARING NO.7324 BCBM & 6324 M/C-3 FOR MODIFIED
PUMP SET ‘D’ ALONGWITH SERVICES AT K-2 PUMP HOUSE,

DHABEJI.

SUBJECT:-

Reference:- Serial No.37322. I.D

Enclosed please find herewith, the compliance of Rule-50 of SPPRA
Rule-2010. Amended-2017, submitting for the necessary documents of above mentioned

work for hoisting / uploading on Authority Website of SPPRA which given as under, for

issuance of I.D
Enclosed:-

Evaluation Report.
Contract Agreement Form.
Contract Evaluation Form.

Work Order. %

Bill of Quantities (Copy of 1% lowest Bid). \Iﬁa&

Ur e 0@ B

RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)
K.W.&.5.B

Copy to:-

1. Chief Engineer (E&M), KW&SB. :&* P
2. Superintending Engineer (P&F-I), KW&SB. < :i}
3. Office Copy. —~ oyt
) ettt
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(@) KaracHI WATER & SEWERAGE BOARD

&

OFFICE OF THE RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)

No. R.E/D.D(P)/W.0/KW8&SB/2018/ [ )/47 Dated: _/ ZZZ/[ %z’&

M/s. Yasin Enterprises.
Suit No.3/1, A-Area Liaquatabad,
Karachi.

LETTER OF COMMENCEMENT / WORK ORDER

SUBJECT:= P/F BEARING NO.7324 BCBM & 6324 M/C-3 FOR MODIFIED PUMP
SET 'D’ ALONGWITH SERVICES AT K-2 PUMP HOUSE, DHABEJI.

Consequent upon the submission of the formal acceptance of your side the
Condition of Contract and Letter of Acceptance, you are here by directed to commence
the work in strict accordance with the contract with shall be reckoned from the receipt of
this letter and get completed within 10 Days, in case of any delay the penalty shell be
imposed of 0.05% of the Bid Cost Per Day.

Please acknowledge the receipt of the letter by signature in the space

o

RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)
K.W.8&.S.B

provided below.

Copy to:-

1. Chief Engineer (E&M)-Water, KW&SB.
2. Superintending Engineer (P&F)-I & IV, KW&SB.
3. Office Copy.

Acknowledgement Receipt

NAME OF PROPRIETOR.

SIGNATURE.

DATED.




SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
' CONTRACT EVALUATION FORM

" TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS,

12)
13)

14)

15)
16)

17)

18)

d)

SERVICES & GOODS
NAME OF THE ORGANIZATION / DEPTT: Karachi Water & Sewerage Board.
PROVINCIAL / LOCAL GOVT. / OTHER Local Govt Dep't.
TITLE OF CONTRACT P/F Bearing No.7324 BCBM & 6324.
TENDER NUMBER SPPRA Serial No.37322.
BRIEF DESCRIPTION OF CONTRACT P/F _BEARING NO.7324 BCBM &
6324 M/C-3 FOR MODIFIED PUMP
SET 'D’ ALONGWITH SERVICES AT
K-2 PUMP HOUSE, DHABEJI.
FORUM THAT APPROVED THE SCHEME M.D, KW&SB
TENDER ESTIMATED VALUE Rs.12,46,518/=
ENGINEER'S ESTIMATE .
(FOR CIVIL WORKS ONLY)
ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 10 days.
TENDER OPENED ON (DATE & TIME) 09-04-2018 at 2:30 PM
NUMBER OF TENDER DOCUMENTS SOLD Two
(ATTACH LIST OF BUYERS)
Two
NUMBER OF BIDS RECEIVED
NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Two
BID EVALUATION REPORT Enclosed
(ENCLOSE A COPY)
NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Yasin Enterprises.
CONTRACT AWARD PRICE Rs.14,33,000/=
RANl’ngNGNDOF §DUCCESSFUL BIDDER IN EVALUATION REPORT (1). M/S. Yasin Enterprises.
(B T5258 BRALUATION BID) (2). M/S. Serena Enterprises.
METHOD OF PROCUREMENT USED :- (TICK ONE)
SINGLE STAGE-ONE ENVELOPE PROCEDURE Domestic

SINGLE STAGE-TWO ENVELOPE PROCEDURE -

TWO STAGE BIDDING PROCEDURE -

TWO STAGE — TWO ENVELOPE BIDDING PROCEDURE -



v PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED |.E EMERGENCY,
DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

g 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT M.D, KW&SB
20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL
@] PROCUREMENT PLANT?
: 'Yes | ¥ | No |
21) ADVERTISEMENT
i) SPPRA website [ o ]
(If yes, give date and SPPRA Identification No.) | Yes Serial.N0.37322. ‘
_ No | - ]
ii) News Papers \ 7‘
(If yes, give names of newspapers and dates) v ‘ Regional Times, Jang &
® | Hilale-Pakistan,
| | on 14-03-2018.
22) NATURE OF CONTRACT Mocal | ¥ | Int |
L i
23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy) "Yes | ¥ T No
24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy) "Yes | Vv | No
! I |3
25 WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED
FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? \ Yeﬂ v | No ‘ ‘
26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes | v | No L
27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / -
BEST EVALUATED BID (in case of consultancies) "Yes | ¥ | No |
28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY B
COMPLIANT? | Yes | " No \f
L | i
29) Whether names of the bidders and their quoted prices were read out at the
time of opening of bids? "Yes Vv | No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE
AWARD OF CONTRACT?
(Attach copy of the bid evaluation report) i Yes ‘ N J No | ]




n

31)

32)

33)

34)

35)

36)

37)

38)

ANY COMPLAINTS RECEIVED
(If yes, result thereof)

ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER
NOTICE / DOCUMENTS
(If yes, give reasons)

WAS THE EXTENSION MADE IN RESPONSE TIME?
(if yes, give reasons)

DEVIATION FROM QUALIFICATION CRITERIA
(If yes give reasons)

WAS IT ASSURED BY THE PROCURING AGENCY THAT THE
SELECTED FIRM IS NOT BLACK LISTED

WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE
PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN
CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE
ASCERTAINED REGARDING FINANCING QF VISIT, IF ABROAD:

(if yes, enclosed a copy)

Were proper safeguards provided on mobilization advance payment in the
contract (Bank guarantee etc.)?

Special conditions, if any
(If yes, give brief Description)

N
Signature & Official Stamp of ”hri,;l:wl.sul\; ‘
TW ASK
AUTHORIZED OFFICER LB
FOR OFFICE USE ONLY

SPPRA, Block-No.8, Sindh Secretariat No.4-A, Court Road, Karachi.
Tele: 021-9205356, 021-9205369 & Fax 021-9206291

Yes

No

- Yes |

 Yes |

No

"Yes Y No

Yes | No |

" Yes "No

Yes

No




KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)
BID EVALUATION REPORT

1 ng Agency : | KARACHI WATER & SEWERAGE BOARD
2 éNo: KWSB/DPR/59/2018 Published in daily “Regional Times". "
“Jang” & “Hilal-e-Pakistan” dt:14-03-2018. }
SPPRA Serial No.37322 1.D No. ‘
3 | Tender Description/Name of | P/F BEARING NO.7324 BCBM 6324 M/C-3 FOR |
Work/Item MODIFIED PUMP SET ‘D’ ALONG WITH SERVICES
AT K-2 PUMP HOUSE, DHABEJI. .
4 Method of Procurement: Single Stage (One Envelop)
5 Tender Published: Through Press / SPPRA Web Site -
6 Total Bid Documents Sold: 02 Nos
7 Total Bid Received: 02 Nos
8 Technical Bid Opening Date | N/A
(if applicable):
" 9 No. of Bid Technically | N/A
Qualified (if applicable)
10 | Bid (s) Rejected: NIL
11 Financial Bid Opening Date: | 09-04-2018

12 BID EVALUATION REPORT
S# | Name of Firm | COST OFFERED LKANKING [ Wi i REASON FOR ACCEPTANCE REMARKS
/ Bidder BY THE BIDDER |TERMS OF | . nh/" | REJECTION
cosT
cosT
Pay Order and other documents are
1 M/s.Yasin Rs.14.33.000/- I @14.960% | attached. P.O # 50617677 dt:06-04-2018 |Substantially
Enterprises M Lowest Above | Rs.29,000/- from  Summit  Bank | Responsive
Gulshan-e-Igbal (2) Branch Karachi B
Pay Order and other documents are
attached. P.O # 04120657 dt:13-11-2017
2, M/sSerena \o 14 46 174/ 2Y | @16.017%| Rs.20,500/- & P.O # 04121195 dt:06- | Substantially
Enterprises i Lowest Above | 04-2018 Rs.9,000/- from Bank Al Habib | Responsive
Ltd. Gulshan Block-2 Branch Karachi
Total Rs.29,500/- |

The all concerned bidders are being informed accordingly.
The R.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Yasin Enterprises declared thc
lowest responsive bidders by the Committee and recommended for sanction from Competent Authority.

~

2 N S —
Wﬂ%ﬂniﬂ (Saif-ul-;aque)
D.A.O (P&F)-1 Circle Additional Director Internal
Member / Secretary Audit - KMC Member

ho bl
(Maqsoob Ahmed Shaikh)
Superintending Engineer (KMC)
Member

ngr/Ahmed Bhatti)

Director (Design & Estimate)
Convener

Member




NAME OF WORK:- P/F BEARING NO.7324 BCBM & 6324 M/C-3 FOR MODIFIED PUMP SE'T
‘D’ ALONG WITH SERVICES AT K-2 PUMP HOUSE, DHABEJL.

(B) Description and rate of [tems based (On Item rate basis)

Item Qty. Description of item to be Rate Unit Amount in
No. executed at site Amount Amount Rupees
' (in Figures) (in Words) L
Providing & Fixing of : one [ 4l 51.,4;
Bearing No.7324| = i, PO P
. | 02Nos |BCBM. SKF Brand opfig oy Nl/Aivce Moo Iaen (340 W /Z
tyuivalent at Top side o i Fowi A S
Pump Shaft along with M. [ \0 s
following Services :- ~._ B
Vibration Analysig .Y ( [7 I j
s = b 0
0lob | o vice Fee. ‘ W/" g;;?,ﬂ:‘,_%: o SHES
Dynamic Balancin% 2L N o ow\ut. Fow) Job F j
0lJob | service Fee :{9’ HbS \S‘Z" “9"‘:.;”#‘%.'{;2, : e .
Laser alignment P NinwfpCevaep| 2
™ 7\ >Job
Gldek checking <‘I>Q}Yo £ A ‘“‘;,’i},f ',,‘zflf A V? 7’ ;
Bearing Mounting and ?/, S "‘\Vuut./g_j'- \
02Jobs | dis-mounting by D1g1t€ {0250 7o b~ ,\.ﬁ?’ g(— /
Heater. N “. . L
//.. - Vv Ql‘-&ﬁuk"‘-{/
0lJob | Transportation charges. \D{@( LSo) ';r,f.\. W Job @m 2 5/}
. ] “'l ‘ & -
Weight /  Shims /| iy h‘r;“”:% 4 —
0lJob | Lubricants  of S ( /g:.@ F—a\/e_\s-\x/—\/\rf Jo 0{55 0
charges. USSR =Y e ¢ il ?
Up & Down of SKE¥_, —, |Fe y‘i‘ﬂv e -7 ( :
g Certified Engineer. ( ;(Dj"‘) e [Fevv U 1 £ L(f ey,
Providing & Fixing of | — Ninl - Nine| = | v
Bearing No.6324  M/C- | — V) VT
5> | ooNos |3 SKE Brand or, 1 () /‘/"-\”4"//Each (( e 8( el
equivalent at Lower En qv (2 10 18 [Rvict \ (8 LSO
of Pump Shaft along with [~ o e r B
following Services :- il Sy T e
Vibration Analysis ¥y CRE | bk @)
¢ Job Vi
ek e rvicoBee: @ iw {f‘”"/‘fi ¥ /2'5 /
Dynamic Balancing }—, , /,',y < e=lh b e VT, 7 ¢
PP | service Fee W Ve e A /8 nga;,{ [7 ¢ jw
Laser alignment !} —" s g T T/f
01Job g Y W\'we Ao lobr—{< G
> | checking /’7(?{'}8‘:[, ;I;T( A=A TEY. § 3 ?5;/)/
Bearing Mounting and \~ ' Nive B
02Jobs | dis-mounting by Digital Rl Il;)i‘v\iw\’\ﬂ_’(\ % [kq?h/ T
Heater. < Zm e g thing mé;_? /
Weight /  Shims /[~ l P WFzeiTodoe—7 |
0lJob | Lubricants of SKFI—= J<on Voo -~P A0 | O TS
charges. <W # Sy [ f(S“ L/d’?/




";;., ' 5
Qty. Description of item to be Rate Unit Amount in |
5 | : executed at site Amount Amount Rupees
d (in Figures) (in Words)— o !
& Up & Down of SKF S s T A l Lo e |
% / Jgb
; fileb Certified Engineer. 207@[9/ 5 EPRAA T~ I
i . . Grease LGHP 2/1, SKF Se é ~ Q\’ W /4 : i
1 3. | 32Kgs. Brand. ?l (_/r/\, e ‘J(g.
| J5oy 2 J~e L
' Total: Rs:
U

|/We hereby quoted Rs. | 22000

Fovleen fuc f/iué

1 €

/k (Rupees

Onl’y)

ﬁ/ﬁf“f S // A /

executiv:: of above work and |

e hereby undertaking accept

all clauses of SPPR-201pr~and comply the Rules of KW&SB.

Signatyr

Saf m%‘o.é%%';ifﬁ* ey

Y\ L /‘/, i" o

A

Address ) {n {iy

Contact # __p ; 22 5)__; l ‘) /Z/

(Rupees

nhdcr Received in Sealed / Un-sealed cover and opeoed by
Procurement Committee.], W'Y 8 SR 4
). No/Yes Cuttige ¢ on “een fonsd, b

L
3). Contracton s pagion. wavy of Bid Amount

insh; e ol iy Oy
W.No NLELT /‘__5_7_ b, ML///A w 29cot)

({170 1 S | T

7
Drawnon —_ }lel?
[(L/))m

4). Contractor Vs, Lt
Has Quoted Amyum Rs i "’7}‘”2!7/

O (17 i

I\v_

//;i’ l{;t“.J»/ 4

('ir'ci;. KW&
* {Member)

Eﬂ-f
Clrcle l\\\ &y
lember o oSy

,

SE. (KMCY
JMomber)

si

Intemal Augjr.
dMabar) 0
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AGREEMENT
BETWEEN: -
M/S. Yasin Enterprises
AND
KARACHI WATER & SEWERAGE BOARD
An Agreement made this __ | 2 day of VA/E 2016 between the Karachi Water &
Sewerage Board, Block-B, 9" Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer

(E&M)-W / S.E.(P&F)-1, KW&SB hereinafter called the Board, (hereinafter called the “Employer” of

the one part) and M/s. Yasin Enterprises, Karachi, hereinafter called the “Contractor” of the Other Part.

Whereas the KW&SB has accepted the Contractor’s Tender hereunto Annexed and marked 2
dated 09.04.2018 for the work of “P/F BEARING NO.7324 BCBM & 6324 M/C-3 FOR MODIFIED
PUMP SE ‘D’ ALONGWITH SERVICES AT K-2 PUMP HOUSE, DHABEJI”. Estimated cost : (On

Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.14,33,000/= (Rupees Fourteen

Lac Thifty Thr}e?\/Thousand only) as evaluated / recommended bQP;)curement / Evaluation
Wi

/
A} Page 1 of 3 \\‘
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Committee-I, KW&SB vide Para-27/N and financially concurred by the Finance Department, KW&SB
vide para 30 to 40/N duly approved by the Managing Director, KW&SB vide para 42/N. According

under SPPRA Rules-2010 (amended 2017) duly singed the Contractor has made them full acquainted

with its meanings.

WHEREAS 10% Security Deposit (02%) Earnest Money on Quoted amount is deposited by
Contractor in favour of KW&SB) will be deducted from the Contractor’s bill and such amount have
given a lien over as security for the due fulfillment of the contract and the Contractor abide all the
terms and conditions and aforesaid specification of the tender. Security Deposit ‘deducted to be

refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prepailing legal / codal practice.

\¢

Page 2 of 3
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The Contractor due hereby bind themselves their heirs successors / legal representatives and
assiguee to pay 0.05% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by
the competent authority. The time for completion of this work is within §i© ) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this J_?‘_day
o 20

, &

1

Jiterpriscs, RESIDENT ENGINEER SUPERIN'NENDING ENGINEER
Mictor) DHABEJI DIVISION (PUMPING) (PUMPING & FILTER)-1,

KW&SB KW&SB
CHIEF ENGINEES

WITNESSES: CEQ\D a

&M)-WATER

o
7z C
! 4

1

8]

NS 10 AN ENTERAAISES ol MO @ 6o




Muhammad Habib Stamp Vendor (A3l
Licence No. 39. Shop No. 1. Plot No. 9 U 5 JUN 2018 !_,_; 3
Opp. Muhammad Ali Market, Jamshed Road # 3.

s g OB O i) YaqOOD)
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voencor Not Responsible Any Fake Documents

AGREEMENT
BETWEEN
M/S. Yasin Enterprises
_ AND
KXRACHI WATER & SEWERAGE BOARD

Name of Work:- P/F _BEARING NO.7324 BCBM & 6324 M/C-3 FOR
MODIFIED PUMP SE ‘D’ ALONGWITH SERVICES AT K-2

PUMP HOUSE. DHABEIJI

‘/Vv \33?’\
n;{prises Resident Engineer

ractor) Dhabeji Division (Pumping)
KW&SB




1

% 5/ OFFICE OF THE RESIDENT ENGINEER

DHABEJI DIVISION (PUMPING)
Mirpur Sakro Tehsil District Thatta.
) . Cell: 0333-2653147.

NO. R.E/D.D(P)/SPPRA/R-50/KW&sB/2018/ [ $/ 1~ Dated: MZ é/ 20/

To,
The Director (A&F),

Sindh Public Procurement Regulatory Authority,
Block-8, Sindh Secretariat No.4-A,
Court Road Karachi.

: fﬁ% - KARACHI WATER & SEWERAGE BOARD

SUBJECT:- PUBLICATION OF THE AWARD OF CONTRACT AS PER RULE-50 OF

SPPRA OF BELOW MENTIONED WORK.

Name of work:- LOCAL MANUFACTURING OF INTERMEDIATE PUMP & REPAIR /

RECONDITIONING OF DRIVING SHAFT, BEARING HOUSING OF KSB
PUMP TYPE RDLV-600-830A OF DHABEJI PUMP HOUSE.

Reference:- Serial No.37322. I1.D

Enclosed please find herewith, the compliance of Rule-50 of SPPRA
Rule-2010. Amended-2017, submitting for the necessary documents of above mentioned

work for hoisting / uploading on Authority Website of SPPRA which given as under, for
issuance of I.D

Enclosed:-

Evaluation Report.
Contract Agreement Form.
Contract Evaluation Form.

Work Order.

Bill of Quantities (Copy of 1% lowest Bid). \Q%,

RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)

Al N

K.W.&.S.B
Copy to:-
> 1
1. Chief Engineer (E&M), KW&SB. ¥ R
2. Superintending Engineer (P&F-I), KW&SB. < . ;ﬁ
. | ]
3. Office Copy. a .: (E
g\ i <3
S
[N
N o)
.-40*‘: b
A
2 8
O <
wn =z A




(@) KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER

DHABEJI DIVISION (PUMPING)
- @ Mirpur Sakro Tehsil District Thatta Dhabeji.

No. R.E/D.D(P)/W.0/KW&sB/2018/ | 29 2 pated: __ (7 / 5/ 20/8

M/s. Saim & Co.

House# A-412, Survey No0.208,
Millat Town Malir Halt,

Karachi.

LETTER OF COMMENCEMENT / WORK ORDER

SUBJECT:- LOCAL MANUFACTURING OF INTERMEDIATE PUMP & REPAIR /
RECONDITIONING OF DRIVING SHAFT, BEARING HOUSING OF KSB

PUMP TYPE RDLV-600-830A OF DHABEJI PUMP HOUSE.

Consequent upon the submission of the formal acceptance of your side the
Condition of Contract and Letter of Acceptance, you are here by directed to commence
the work in strict accordance with the contract with shall be reckoned from the receipt of
this letter and get completed within 15 Days, in case of any delay the penalty shell be
imposed of 0.05% of the Bid Cost Per Day.

Please acknowledge the receipt of the letter by signature in the space

provided below. &\,
\¢

RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)
K.W.&.S.B
Copy to:-

1. Chief Engineer (E&M)-Water, KW&SB.
2. Superintending Engineer (P&F)-I & IV, KW&SB.
3. Office Copy.

Acknowledgement Receipt

NAME OF PROPRIETOR.

SIGNATURE.

DATED.




SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

By : CONTRACT EVALUATION FORM
) TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS,

“ SERVICES & GOODS
‘@ 1)  NAME OF THE ORGANIZATION / DEPTT: Karachi Water & Sewerage Board.
. 2) PROVINCIAL / LOCAL GOVT./OTHER Local Govt Dep't.
3) TITLE OF CONTRACT Locat Manufacturing of
Intermediate Pump.
4) TENDER NUMBER SPPRA Serial No.37322.
5) BRIEF DESCRIPTION OF CONTRACT LOCAL MANUFACTURING OF
INTERMEDIATE PUMP__ & REPAIR /
RECONDITIONING OF DRIVING SHAFT,
BEARING HOUSING OF KSB PUMP TYPE
RDLV-600-830A OF DHABEJL _PUMP
HOUSE
6) FORUM THAT APPROVED THE SCHEME M.D, KW&SB
7) TENDER ESTIMATED VALUE Rs.10,24,039/=
8) ENGINEERSESTIMATE
(FOR CIVIL WORKS ONLY)
9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 15 days.
10) TENDER OPENED ON (DATE & TIME) 09-04-2018 at 2:30 PM
11) NUMBER OF TENDER DOCUMENTS SOLD Two
(ATTACH LIST OF BUYERS)
Two
12) NUMBER OF BIDS RECEIVED
13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Two
14) BID EVALUATION REPORT Enclosed
(ENCLOSE A COPY) o
15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. M. Saim & Co.
16) CONTRACT AWARD PRICE Rs.11,77,056/=
17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (1). M/S. Saim & Co.
(LE 1°7, 2"° 3% EVALUATION BID) (2). M/S. Bajwa Engineering.
18) METHOD OF PROCUREMENT USED :- (TICK ONE)
a) SINGLE STAGE-ONE ENVELOPE PROCEDURE Domestic

b) SINGLE STAGE-TWO ENVELOPE PROCEDURE -

c) TWO STAGE BIDDING PROCEDURE -

d) TwWO STAGE — TWO ENVELOPE BIDDING PROCEDURE -




& PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED |.E EMERGENCY,
. . DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT M.D, KW&SB
20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL
PROCUREMENT PLANT?
'Yes Y No
21) ADVERTISEMENT
i) SPPRA website | -
(If yes, give date and SPPRA Identification No.) Yes | Serial.N0.37322.
[ No [ -
i) News Papers T
(If yes, give names of newspapers and dates) ‘ Regional Times, Jang &
Yes ' Ry
Hilal-e-Pakistan,
~on 14-03-2018.
22) NATURE OF CONTRACT ocal | ¥ | Int | "‘
|
\ | S— [
23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy) 'Yes Vv | No
24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy) " Yes | N No
25 WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED
FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? "Yes W No : _}
26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? "Yes ¥V  No
27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / -
BEST EVALUATED BID (in case of consultancies) "Yes ' v | No !
28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT? | Yes | No | \/ \
29) Whether names of the bidders and their quoted prices were read out at the S
time of opening of bids? 'Yes Y No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE
AWARD OF CONTRACT?
(Attach copy of the bid evaluation report) Yes| ¥ [ No | |




31)

32)

33)

34)

35)

36)

37)

38)

ANY COMPLAINTS RECEIVED

(If yes, result thereof) Yes | -

ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER

NOTICE / DOCUMENTS Yes |
(If yes, give reasons) , | -

No |

WAS THE EXTENSION MADE IN RESPONSE TIME?

(if yes, give reasons) ‘ Yes

DEVIATION FROM QUALIFICATION CRITERIA

(If yes give reasons) Yes i

WAS IT ASSURED BY THE PROCURING AGENCY THAT THE

SELECTED FIRM IS NOT BLACK LISTED "Yes | ¥ [No|

WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE
PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN
CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE
ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:

(if yes, enclosed a copy) " Yes | " No

Were proper safeguards provided on mobilization advance payment in the

contract (Bank guarantee etc.)? Yes No

Special conditions, if any

(If yes, give brief Description) ‘ ‘
- Yes |

Signature & Official Stamp of

"( csudent B 71_'».'(; b
AUTHORIZED OFFICER Dhabed Disiine (Puaing
FOR OFFICE USE ONLY KB SR

SPPRA, Block-No.8, Sindh Secretariat No.4-A, Court Road, Karachi.
Tele: 021-9205356, 021-9205369 & Fax 021-9206291




»”

~ARACHI WATER & SEWERAGE BOARD
OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

: . > BID EVALUATION REPORT
I Name of Procuring Agency : | KARACHI WATER & SEWERAGE BOARD
2 | Tender Reference No: KWSB/DPR/59/2018 Published in daily “Regional Times”,
“Jang” & “Hilal-e-Pakistan” dt:14-03-2018.
SPPRA Serial No.37322 1.D No.
3 | Tender Description/Name of | LOCAL MANUFACTURING OF INTERMEDIATE
Work/Item: PUMP & REPAIR / RECONDITIONING OF DRIVING
SHAFT, BEARING HOUSING OF KSBPUMP TYPE
RDLV-600-830A OF DHABEJI PUMP HOUSE.
4 Method of Procurement: Single Stage (One Envelop)
5 Tender Published: Through Press / SPPRA Web Site
6 | Total Bid Documents Sold: | 02 Nos
7 Total Bid Received: 02 Nos
8 Technical Bid Opening Date | N/A
L (if applicable):
9 No. of Bid Technically | N/A
Qualified (if applicable)
10 | Bid (s) Rejected: NIL
11 Financial Bid Opening Date: | 09-04-2018
12  BID EVALUATION REPORT
S# | Name of Firm | COST OFFERED — N REASON FOR ACCEPTANCE REMARKS
/Bidder | BY THEBIDDER |TERMSOF| . tin. | REJECTION
cosT e
P R Pay Order and other documents are
M/s.Saim & 1 @IM attached. P.O # 1145 dt:05-04- [Substantiall
1. A . Y
Co. " RSILTT056M | oot | above” | 2018 RS33,600/-from Bank Al Habib | Responsive
Ltd Shamsi Society Branch Karachi
_ Pay Order and other documents are
2, [M/s.Bajwa Rs.12.28.000/- 2" | @19.917%| attached. P.O # 04319736 dt:05-04- |Substantially
Engineering [ 7’ Lowest | Above |2018 Rs.24,600/-from Meezan Bank | Responsive
Shamsi Society Branch Karachi

The all concerned bidders are being informed accordingly.

The R.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Saim & Co. declared the lowest
responsive bidders by the Committee and recommended for sanction from Competent Authority.

(Intekhab

O
A&
y%nmm
-A.O (P&F)-I Circle

Member / Secretary

ed
S.E (P&F)-I
Member

jput)

(Saif-ul-Hique)

Additional Director Internal
Audit — KMC Member

L bl

Member

7

(Munir Ahmed Bhatti)

(Maqson Ahmed Shaikh)
Superintending Engineer (KMC)

Director (Design & Estimate)

Convener




Al

RECONDITIONING OF DRIVING SHAFT, BEARING HOUSING OF KSB

PUMP TYPE RDLV-600-830A OF DHABEJI PUMP HOUSE.

(B) Description and rate of Items based (On Item rate basis)

Qty.

01Job

Description of item to be

Rate

executed at site

Amount
(in Figures)

Amount
(in Words)

Unit

Amount in
Rupees

Local Mfg. of Intermediate Shaft
of KSB Pump type RDLV-600-
830A, from Stainless Steel Shaft
(Imported) food grade having
length 10ft. (3048mm) & outer
dia 534" (139mm) i/c machining /
polishing for making finished
size outer dia (1*. Step) 115mm
& length 21mm, 2" Step dia
84mm & length 20mm, 3". Step
dia 100mm & length 137mm, 4"
Step dia 110mm & length
320mm, 5" Step dia 115mm &

length 2045mm, 6" Step dia |y
100mm & length 140mm, la OO0
Step dia 115mm & length 40111( O QO

i‘c making key slot 2Nos. at
centre of shaft at 6" step dia
length of key slot 140mm, width
of key slot 33mm, depth of key
slot 12mm i/c making key slot at
4" step (2 Nos. at centre of shaft)
length of key slot 200mm, width
of key slot 28mm. depth of key
slot 12mm, and making key slot
2 Nos. at 3", step dia, length of
key slot 150mm, width of key
slot 33mm depth of key slot
[2mm as per instruction of
Engineer incharge.

Job (

L O ]

0lJob

Repair / ‘reconditioning of
driving shaft bearing housing
Sleeve by redressing method
with Cast iron welding rod at
outer dia bearing portion at
(deteriorated area) i/c machining
& polishing at bearing portion
length 176mm and outer dia
140mm + .01 at bottom portion
finished outer dia 260mm, width
12mm. 2" Step outer dia
225mm, width 7mm i'c nmking(
under cut outer dia 213mm,
width  3mm, other step dia
260mm, width 9mm, last step
outer dia 141mm, width Smm i/c
making bore at center having
100mm, complete length 207mm
i/c  making key slot, length of
slot 207mm, depth of slot 6mm
i/c making 12mm thread at this
portion 02Nos. at back of Sleeve,
depth of thread 25mm as
German origin.

(1S 2000

Job

o000,

&
o
S



2

Description of item to be

Rate

executed at site

Amount
(in Figures)

Amount
(in Words)

Unit

Amount in
Rupees

0lJob

Repair / reconditioning of
driving shaft bearing housing by
redressing method with Cast iron
welding rod at Inner dia of
bearing housing at deteriorated
portion of inner dia of housing
i/c  machining polishing for
making Inner dia of housing sizc(
190mm + 01 & length 205mm,
outer dia of housing 240mm,
Collar dia 300mm i/c bore dia at
bottom 100mm, length 30mm as
per instruction of Engineer
incharge.

Jl6oo
\

Job

=

04Nos.

Local Mfg. of Key of Shaft from
Stainless steel rectangular bar
having size 6” x 1.5 x 1.5” i/c
machining / polishing from
making finished size length 5.5,
thickness 1” & width 1.29” per
instruction of Engineer incharge.

Each

“w

02Nos.

Local Mfg. of Key of shaft from
Stainless steel rectangular bar
having size 205mm x 1.5” x 1.5”
i/c machining / polishing for
making finished size length
200mm x 28mm x 25mm per
instruction of Engineer incharge.

v
/>

g

Each

18Nos.

Local Mfg. of Special stud for
motor bed from high Carbon
steel size outer dia 1257 &
length 3.5 i/c machining for
making finished size 1” & length
57 i/c making thread American
withwords at one end having
9TPI, depth of thread 1/8”, pitch
of thread 1/8”, Addendum /16"
& dedendum 1/16” pitch {
thread 1/8” length of thread
this side 2” and making thread at
same size at other end of stud
length of thread at this side 1.18”
i/c case hardening for avail high
tensile strength per instruction of
Engineer incharge.

Each

18Nos.

Local Mfg. of Motor bed stud

Nut from Carbon steel having
length 1.25” & width (dia) 2" i/c
machining for making outer dia
41mm & making bore 2dmmi/c
making thread at centre 24mm
bore, depth of thread 1/8”, pitch
of thread 1/8", having 9TPI,
length of thread 0.70” i/c making |
hexagonal shape at outer

dia each side hexagonal portion
18mm & width of Nut 0.70” i/c
case hardening for avail high
tensile strength per instruction

of Engineer incharge.

Each

~




(98

Qty. Description of item to be , Rate Unit Amount in
executed at site Amount Amount Rupees
(in Figures) (in Words) =

Local Mfg. of Coupling Stud
from high tensile Steel having
length 3” & other dia 0.75” & for |
Nut Outer dia 1.25” & length !
0.75” i/c machining at stud for

making outer dia Size 12Zmm

complete length 62mm  i/c |
making thread at One end 30mm |
& length, 12mm thread, i/c ;
making thread at other end l
10Nos. | 12Zmm & length 15mm balance( : o0 Each™ /_;D '
at Centre without thread length
I8mm i/c making Nut size outer v/
dia 25mm length 10mm i/c
making hole at center & making
thread 12mm at this inner hole :
i‘c  making hexagonal shape 3
outside head 10mm, i‘c making
heat treatment for avail high
tensile strength as per instruction
of Engineer incharge.

Loading & unloading i/c ,
0lJob | transportation from Karachi to( )2?7@(2/2
7

Dhabeji.

\./
—
=)
[on
P

Resi gineer

of
I /We hereby quoted Rs //7 705—6/ (Rupees
L SR

.- T — . ——— —

Mﬂmnut ESGH el vover and wponed by
SBProcurement Conpvin. 1 [ XSB

DNV O ® (. % i by heen tuaad,

3h Comtracte ~ hii- ivlrgd = arar "lones of B . onanppt
in shope of Fay 0 v

W).No. LUL VYT . M_Z%g 2 géggf [

(i) NooJoscfiwes o

Signature df Co
Drawn on

Wijzh nai offrm&S
Address E 9@24_;_
d). Contractor Vs ____@gp Z 0

Contact # OZ?J_" x Has Quoted . . v b . /
oton (Rupees - Gl el il 7 .ff

execution of above work and 1/ We here
all clauses of SPPR-2010 and comply#ie Rules of K

T

; _“Dhrector (DEF)
“-)KMC BW&SE / (Coavener)

S.E. (P&F)-
Clrele, KW&S Circle, K\WW&SD
(Member / Sec. > (Member)
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FOCETAR MEMAL STAMP VENROR
Liczooolc 7 4 <Znop No 1.Glamour Arcadce
wsoesi 11-E, Nortiy Karachi
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}f- _;5 «6-03--DATE P o 1.? jUN 21“6 a

AGREEMENT
Between
M/s. Saim & Co.,
and

Karachi Water & Sewerage Board.

This agreement made on this _| ( day of ¢ f?//\/? 2018, between Karachi Water &

Sewerage Board, Block-B, 9" Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer

(E&M)-Water / S.E. (P&F)-1, KW&SB, hereinafter called the Board (hereinafter called the employer

of the one part) and M/s. Saim & Co., House # A-412, Survey No.208, Millat Town, Malir Halt,

Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor’s Tender here unto Annexed and marked %2

dated: 09.04.2018 for the work of “LOCAL MANUFACTURING OF INTERMEDIATE PUMP & REPAIR

/ RECONDITIONING OF DRIVING SHAFT, BEARING HOUSING OF KSB PUMP TYPE RDLV-600-

830A OF DHABEJI PUMP HOUSE”. Estimated cost: (On Item rate basis) under SPPR-2010. The Total

sanctioned amount is Rs.11,77,056/= (Rupees Eleven Lac Seventy Seven Thousand Fifty Six only) as

/s

PAGE10F 3
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evaluated / recommended by Procurement / Evaluation Committee-I, KW&SB vide Para-25/N and
financially concurred by the Finance Department, KW&SB vide Para-28 to 38/N duly approved by the
Managing Director, KW&SB vide Para-40/N as per Contractor’s quoted amount, the amount put to

tender. According under SPPRA Rules-2010 (Amended 2017) duly signed by the Contractor has made

them fully acquainted with its meanings.

It

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited

by Contractor in favour of KW&SB) will be deducted from the Contractor’s bill and such amount have
given a lien over as security for the due fulfillment of the contract and the Contractor abide all the
terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be

refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice

o

PAGE2 OF 3
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Divorce Deed
e L SIS ECASIDIC ARy Fake Docuirieniaiion

The Contractor due hereby bind themselves their heirs successors / legal representatives and
assignee to pay 0.05% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by
the competent authority. The time for completion of this work is within (15) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this (2 day

M/s. Sai Co./ RESIDENT ENGINEER SUPERINTERDING ENGINEER
(Contractor) DHABEJI DIVISION (PUMPING) (PUMPING & FILTER)-I,
KW&SB KW&SB

R (E&M)-WATER
W.& S.B.

WITNESSES: m}a&@ £ e, n)y Mg G j7
q,M/n m.m;{_,_@?&f
N

PAGE 3 OF 3
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AGREEM ENT
Between

M/s. Saim & Co.,
and

Karachi Water & Sewerade Board.

e
ACTURING OF INTERMEDIATE PUMP &

Name of Work:- LOCAL MANUF
REPAIR / RECONDITIONING OF DRIVING SHAFT.
830A

-600-

BEARING HOUSING OF KSB PUMP TYPE RDLV
P HOUSE

OF DHABEJI PUMP

r
<
o
M/s. Sai RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)
KW&SB
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