

Karachi Water & Sewerage Board

Office of the Executive Engineer **Hub Division Civil**

Hub Pumping Station Bund Murad Road Deh Halkani

NO.E.E/HDC/KW&SB/ACCTT/2018/ 480

Dated : 12-6- 2018

To.

The Manager (CB), SPPRA,. Karachi.

SUBJECT:- N.I.T. NO. E.E/HDC/ACCTT/KWSB/2018/87 Dated 19-03-2018

With reference to above, it is intimated that the following documents under rule-50 of SPPR-2010 are enclosed herewith .:-

- 1) Agreement
- Contract Evaluation Form 2)
- Letter of Acceptance. 3)
- Work Order 4)
- Bill of Quantities 5)
- Bid Evaluation Report (Attested Photo copy).

Executive Engineer (Hub Division Civil), KW&SB.

Copy to :-

- The D.M.D (T.S), KWSB.
 The C.E(B.T/WTM), KWSB.
 The S.E(BWSC), KWSB.



STAMP OFFICE CITY COURT, KARACIII

Issued to Dadul All Ady

CNIC/LEG No. 15286

Vide, D.S.R. No. 19

On behalf of Challan No. 1716

tor the purpose of 500

Entry No. 19

Dt. 816/18

AGREEMENT

THIS CONTRACT AGREEMENT made this STH day of ________2018, BETWEEN KW&SB and Contractor M/s. Karama Enterprises, of the other part.


Whereas the Procuring Agency is desirous that certain work, viz "STRENGTHENING OF HUB CANAL AT DIFFERENT CHAINAGES DURING CLOSURE FOR THE MAINTENANCE OF BEND SCREEN AT NEW & OLD PUMP HOUSE OF HUB PUMPING STATION" under SPPR Rule-2010 (Amended 2017), on the basis of quoted bid / assessed cost amounting to Rs.22,29,874/- (Rupees Twenty Two Lac Twenty Nine Thousand and Eight Hundred Seventy Four Only) as assessed by Procurement Committee-I, vide Para 38 to 44/N duly recommended by S.E(BWSC) vide Para 45/N and Financial Concurrence accorded by Finance Department against B.G. No. 7393-22 for the year 2017-18 vide Para 51/N to 61/N and approved by M.D., KWSB as per Para 64/N.

Now this Agreement witnesseth as follow:-

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter referred to.
- 2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a) The Letter of Acceptance / Sanction Letter.
 - b) The completed Form of Bid alongwith Schedules of Bid
 - c) Conditions of Contract & Contract Data.
 - d) The Price Schedule of Prices / Bill of Quantities (BOQ).
 - e) The Specification.
 - f) The Drawings.

Cont....P/2.





AMP OFFICE CITY COURT, KAT CNIC/LEG NO. LLS28 Vide D.S.R. No HOLG

On behall of Challan No. . for the purpose of Entry No.19

STRENGTHENING OF HUB CANAL AT DIFFERENT CHAINAGES DURING CLOSURE FOR THE MAINTENANCE OF BEND SCREEN AT NEW & OLD PUMP HOUSE OF HUB PUMPING STATION

(Page # 02)

- 3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the Contract.
- 4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties here to have hereunto set their respective hands and seals and ears first above writing.

M/s. Karama Enterprises Contractor


Executive Engineer (Hub Division Civil), KW&SB

Superintending Engineer (BWSC), K.W.&.S.B.

Chief Engineer(BT/WTM)

K.W.&.S.B.





Licence No. 121, Shop No. 16, Karim Plaza

Gulshan-e-Iqbai, ...- M, Hear Civic Cenure Karactu. 5. NO. DATE

G 7 JUN 2018

069984

PURPOS WOTFORUS

JOSOPA DEMANAGE PERSONANT CAPTINITY DESMISSIONS

RUPEES ONE THOUSAND ONLY

STRENGTHENING OF HUB CANAL AT DIFFERENT CHAINAGES DURING CLOSURE FOR THE MAINTENANCE OF BEND SCREEN AT NEW &OLD PUMP HOUSE OF HUB PUMPING STATION

M/s. Karama Enterprises Contractor

Executive Enineer (Hub Division Vivil), KW&SE.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS WORTH 50 MILLION (PKR) OR ABOVE

1)	NAME OF THE ORGANIZATION / DEPTT:	Hub Division Civil, KW&SB
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Govt. Department
3)	TITLE OF CONTRACT	Strengthening of Hub Canal at different chainages during closure for the maintenance of bend screen at new & old pump house of hub pumping station
4)	TENDER NUMBER	37437-36654 I.D. No. /2018
5)	BRIEF DESCRIPTION OF CONTRACT	To protect the water supply system
6)	FORUM THAT APPROVED THE SCHEME	M.D., KWSB.
7)	TENDER ESTIMATED VALUE	Rs.21,85,875/-
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	Rs.21,85,875/-
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	Days
10)	TENDER OPENED ON (DATE & TIME)	11-04-2018 at 02:30 PM
11)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	03 Nos.
12)	NUMBER OF BIDS RECEIVED	03 Nos.
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OPENING OF BIDS	OF <u>03 Nos.</u>
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Copy attached
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/s. Karama Enterprises.
16)	CONTRACT AWARD PRICE	Rs.22,29,874/-
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E $1^{\rm ST}$, $2^{\rm ND}$, $3^{\rm RD}$ EVALUATION BID)	M/s. Karama Enterprises. M/s. Siddiqui Brothers & Co. M/s. Mehroz Khan & Brothers.
18)	METHOD OF PROCUREMENT USED :- (TICK ONE)	
a)	SINGLE STAGE-ONE ENVELOPE PROCEDURE	LOCAL
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	_
c)	TWO STAGE BIDDING PROCEDURE	
d)	TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _	

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

19)	APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D., KWSB.
20)	WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?	Yes √ No
21)	Advertisement	
i)	SPPRA website (If yes, give date and SPPRA Identification No.)	Yes <u>37437 I.D. No.</u> /2018
		No
ii)	News Papers (If yes, give names of newspapers and dates)	Yes Through Press / Website
		No No.
22)	NATURE OF CONTRACT	Domestic √ Int. Local
23)	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes √ No
24)	WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)	Yes No √
25	WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?	Yes No √
26)	WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes √ No
27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)	Yes N/A No √
28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?	Yes No √
29)	Whether names of the bidders and their quoted prices were read out at the time of opening of bids?	Yes √ No
30)	WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)	Yes V No No

31)	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes
		No
		√
32)	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS	Yes
	(If yes, give reasons)	No √
33)	WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes, give reasons)	Yes
		No
		\ \
34)	DEVIATION FROM QUALIFICATION CRITERIA (If yes give reasons)	Yes
		No √
		,,,,
35)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE	
00)	SELECTED FIRM IS NOT BLACK LISTED	Yes √ No
36)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE	
00)	PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN	
	CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE	
	ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:	
	(if yes, enclosed a copy)	Yes No √
37)	Were proper safeguards provided on mobilization advance payment in the	
,	contract (Bank guarantee etc.)?	Yes No √
38)	Special conditions, if any	
/	(If yes, give brief Description)	Yes
		No V
	(MUHAMMAD ASIF QADRI)	
	Signature & Official Stamp of ecutive Engineer	
	AUTHORIZED OFFICER Author division Civil	
	FOR OFFICE USE ONLY	



Karachi Water & Sewerage Board Office of the Chief Engineer,

(Bulk Transmission / Water Trunk Mains)

Block "B", 9th Mile Karsaz, Karachi.

Tele No. 021-99245130

No. C.E/BT/WTM/Acctt/KW&SB/2018/28

Dated: 161 2018

To,

M/s. Karama Enterprises, Office # 2, Plot E 21st ST., Phase-II, Ext. DHA, KARACHI

SANCTION LETTER / LETTER OF ACCEPTANCE

SUBJECT:

STRENGTHENING OF HUB CANAL AT DIFFERENT CHAINAGES DURING CLOSURE FOR THE MAINTENANCE OF BEND SCREEN AT NEW & OLD PUMP HOUSE OF HUB PUMPING STATION.

The undersigned is pleased to convey sanction for an amount of Rs.22,29,874/-(Rupees Twenty Two Lac Twenty Nine Thousand and Eight Hundred Seventy Four Only) for the tender of subjected work having SPPRA's Sr. # 37437, opened on 11-04-2018 under SPPR Rule-2010 (Amended 2017), assessed by the Procurement Committee-I, KW&SB vide Para 38/N to 44/N, financially concurred in by Finance Department vide Para-51/N to 61/N, duly approved by M.D., KWSB vide Para-64/N, the expenditure is chargeable to B.G. No. 7393-22 for the financial year 2017-2018, you shall be bound to abide time to time instructions issued by KW&SB.

You are therefore directed to attend the office of the E.E (Hub Division Civil), for execution of agreement, the value of stamp paper Rs.7,820 @0.35% of Sanctioned Cost, which should be produced by you within 14 days positively. In case of failure, the sanction shall be stand cancelled and action as per rules be taken against you.

(Ghulam Qadir Abbbas) Chief Engineer(BT/WTM),

K.W.&.S.B.

Copy to :-

All concerned.

KARACHI WATER AND SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER HUB DIVISION CIVIL

NO: E.E/HDC/KWSB/2017-18/80

Dated : 08/06/2018

To,

M/s. Karama Enterprises, Karachi.

LETTER OF COMMENCEMENT / WORK ORDER

SUBJECT:

STRENGTHENING OF HUB CANAL AT DIFFERENT CHAINAGES DURING CLOSURE FOR THE MAINTENANCE OF BEND SCREEN AT NEW & OLD PUMP HOUSE OF HUB PUMPING STATION.

Consequent upon the execution / signing the agreement for the subjected work after issuance of letter of acceptance / sanction letter, you are hereby directed to please start the work immediately, as per design and specification and complete the work within stipulated period of time commencing from the date of issue of this work order. In case of delay, penalty 0.05% per day of Bid cost will be imposed / recovered as per terms and condition of the contract.

Please acknowledge the receipt of the letter.

Executive Engineer, Hub Division Civil, K.W.&.S.B.

Copy to:

All concerned.

OFFICE OF THE EXECUTIVE ENGINEER HUB DIVISION CIVIL, KW&SB



3.O.Q.

SUBJECT: STRENGTHENING OF THE HUB CANAL AT DIFFERENT CHAINAGES DURING CLOSURE FOR THE MAINTENANCE OF BEND SCREEN NEW & OLD PUMP HOUSE OF HUBPUMPING STATION.

(ITTENA						edist.
NO.	DESCRIPTION OF ITEMS	QTY	Word	Figure	PER	AMOUNT
Item 1	Supplying and filling new jute bags 4 to 5 Cft capacity with sand or earth sewing and laying in position under water.	1356 Bags	Twohundred Swad par son forty five 7	202.45	P/Bag	274522.20
Item	Full hire charges of			150	de oriente	
2	pumping set per day i/c	M			-1	
Ki.	wages of driver & assistant, fuel or electric energy, plate form required for placing					
	pumps etc at lower depths with suction & delivery pipe for pumping out water from		18			
	at various depth from trenches i/c the cost of erection and dismantling				4, 4,7	
	after completion of the job. Hire charges of pumping set of upto 10 HP Pumping out	(five helrod			
	water from 10'-0 feet deep trench.	144 Days	(1500	P/Day	2/6000
tem 3	Earth work excavation in irrigation channels drains etc dressed to desired section grades and profiles		1750 The down of four history	7		
	excavated materials disposed off and dressed	88550	Swenty.	atom of the state		
	within 50 feet lead.	Cft	1	2420)	%0Cft	219 29/
tem 4	Earth or mud	88550 (Cft	FIVE hadre	550	%Cft	487025
	Carriage of 100 cft / 5 tons of all materials like stone aggregate spawl coal lime surkhi etc B.G. rail fastening					
	point and crossing bridges guarders pipes sheets or M.S. Bar etc or 1000 Nos.					
	of Bricks, 10x5x3 or 1000 Nos. of Tiles 12x6x2 or 150 Cft of timber or 100 munds		Beverhidged))		
	of fuel wood by truck or any		Josteen of	- Er	714	
	other means owned by the contractor (5 miles lead).	88550 Cft	mine (714.29	%Cft	63250311

NO.	DESCRIPTIONOF ITEMS	QTY	RATE	Figure	PER	AMOUNT
Item 6	Dressing slope of bank, or ground surface	21085 Sft	Three dundre So verty le ven	9 1	%Sft	79496.45
Item	Stone pitching sub base		ave Thurand the	0		The seasons
7	with hammer dresed stone on surface laid course i/c	3432.1	hundredsever	1		101 110 0
Item	carriage of materal Cement concret plain i/c	8	aver)	(5377)	%CII	184548.3
8	placing compacting finishing		Cit Had			
	and curing complete (i/c screening and wishing of	/	forteen housed for hudred twentypoine.	\\ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \		
1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	stone aggregate without	980.62	twentymine.	1		
	shuttering). a) Ratio 1:2:4.	Cft		14429)	%Cft	141493.63
		1+		TO TO	otal Rs.	2229873.6
Amo	unt in words (Thenty Ino	Laesli	enly sine 1	Lou Sand	eight,	(lordsed.)
I/We	hereby quoted the cost of Ra	222987	74/5	1/1		
	cution of the above work and Tept all clauses of SPPR, 2010.	7 We here	eby undertaking			
to acce	ept all clauses of SFFR, 2010.		san a kalendar ara	Ex	MAD NO TO HER REST A COST OF	Engineer,
				a probability server a fresh a condition	111001	MINICO
	SANA ENTEDIDISE	e:	allowers of the figure and the second	1010000	(HDC),	KVVSD.
S.	Signature MARAMA FNTERFRISE	S	10.00 E. 2 E. 1 E. 1	12124	(HDC),	RWSB.
S wi	th Name of Firm & Seal		\$ 1112 3		(HDC),	NVVOB.
S wi Addres	th Name of Firm & Seal Proprieto	or;	\$100.0		(HDC),	NVVOD.
wi	th Name of Firm & Seal	on I				
wi	th Name of Firm & Seal Proprieto	on I	ontact #	300-2	(HDC),	
wi	th Name of Firm & Seal Proprieto	on I	ontact #	300-2		
wi	th Name of Firm & Seal Proprieto	on I	ontact #	300-2		
wi	th Name of Firm & Seal Proprieto s: INT flow flood 14C Switch am 4th	on 11 and Co	Sealed Cover and			
wi	th Name of Firm & Seal Proprieto s: Iti flow flow ly C Swith am 4th Eati, b 14 h Tender Re Tender Pr	eceived in socurement	Sealed Cover and Committee-I.	openby		
wi	th Name of Firm & Seal Proprieto s: Iti flow flood 14C Switch am 4th Tender Re Tender Pr 2. No Cutting Of overwr	eceived in socurement	Sealed Cover and Committee-I. riting found/cuttle	oper by		
wi	th Name of Firm & Seal Proprieto s: Iti flow flow ly C Swith am y h Tender Re Tender Pr 2. No Cutting Of overwr 3. Contracto	eceived in socurement g or overwiting found it has encire	Sealed Cover and Committee-I. riting found/cuttl d. osed Earnest Mor	open by		
wi	th Name of Firm & Seal Proprieto s: Iti flow flow flow ly C Swith am 4th Tender Re Tender Pr 2. No Cutting Of overwr 3. Contracto in shape of Mis Kac	eceived in socurement gor overwiting found or has enclosed and second se	Sealed Cover and Committee-I. riting found/cuttled. beed Earnest More Bank Guarant	open by	540	
wi	th Name of Firm & Seal S: Iti Flow Flod III C Smc I am Uph Tender Re Tender Pr 2. No Cutting Or overwr 3. Contracto in shape of Rs. 12800/	eceived in socurement gor overwiting found or has enck of Pay Orde	Sealed Cover and Committee-I. riting found/cuttled. b. Cosed Earnest More / Bank Guarant	openby	SHO!	<u>>33.</u>
wi	th Name of Firm & Seal S: Iti Flow Flod III C Smc I am Uph Tender Re Tender Pr 2. No Cutting Or overwr 3. Contracto in shape of Rs. 12800/	eceived in socurement gor overwiting found or has enck of Pay Orde	Sealed Cover and Committee-I. riting found/cuttled. b. Cosed Earnest More / Bank Guarant	openby	SHO!	<u>>33.</u>
wi	th Name of Firm & Seal Proprieto S: Iti flow flow ly C am yell am yell Tender Re Tender Pr 2. No Cutting Of overwr 3. Contracto in shape of Rs. 12800. Ot. 10/1/18 A. Quoted Ar 5. Cost after	eceived in socurement gor overwiting found it has enck of Pay Order mount @G.	Sealed Cover and Committee-I. riting found/cuttled. Seed Earnest More / Bank Guarant The Prince Drawn on A Political Po	openby ng ney vectoris	SAR P2+1	<u>>33.</u>
wi	th Name of Firm & Seal Provieto s: Iti flow flow ly C Swith am Wh Tender Re Tender Pr 2. No Cutting Of overwr 3. Contracto in shape of Ms KAR 4. Quoted Ar 5. Cost after to entry 7.12	eceived in socurement gor overwiting found or has enck of Pay Order and the Poop of	Sealed Cover and Committee-I. riting found/cuttled. Seed Earnest More Property Drawn on And Property Seed Earnest More Property Seed Earnest More Property Seed Earnest More Property Seed Earnest More Earnest Ea	openion ney ex: 42514 taro la	SAR P2+1	<u>>33.</u>
wi	th Name of Firm & Seal Provieto s: Iti flow flow ly C Swith am Wh Tender Re Tender Pr 2. No Cutting Of overwr 3. Contracto in shape of Ms KAR 4. Quoted Ar 5. Cost after to entry 7.12	eceived in socurement gor overwiting found or has enck of Pay Order and the Poop of	Sealed Cover and Committee-I. riting found/cuttled. Seed Earnest More / Bank Guarant The Prince Drawn on A Political Po	open by neyi ee 12 51 142 51 142 51 142 51 142 51 142 51 142 51 142 51 142 51	SAME 92 H	<u>) 33.</u> 42-5995
wi	th Name of Firm & Seal Proprieto S: Iti flow flow ly C am yell Tender Re Tender Pr 2. No Cutting Of overwr 3. Contracto in shape of Rs. 12800/- Ot. 10/1/184 4. Quoted Ar 5. Cost after to enty yell And Sextanty	eceived in socurement gor overwiting found or has enck of Pay Order mount @ Can mount @ Ca	Sealed Cover and Committee-I. riting found/cuttled. Seed Earnest More Property Committee Drawn on And Country B. P.O. No. And Country B. P.	open by neyi ee 12 51 142 51 142 51 142 51 142 51 142 51 142 51 142 51 142 51	SAME 92 H	<u>) 33.</u> 42-5995
wi	th Name of Firm & Seal Provieto s: Iti flow flow ly C Swith am Wh Tender Re Tender Pr 2. No Cutting Of overwr 3. Contracto in shape of Ms KAR 4. Quoted Ar 5. Cost after to entry 7.12	eceived in socurement gor overwiting found or has enck of Pay Order mount @ Can mount @ Ca	Sealed Cover and Committee-I. riting found/cuttled. Seed Earnest More Property Drawn on And Property Seed Earnest More Property Seed Earnest More Property Seed Earnest More Property Seed Earnest More Earnest Ea	open by neyi ee 12 51 142 51 142 51 142 51 142 51 142 51 142 51 142 51 142 51	SAR P2+1	<u>) 33.</u> 42-5995



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD			
2	Tender Reference No:	KWSB/DPR/62/2018 published in daily "The News" "Jang" & "Appeal" dt: 21-03-2018. SPPRA Serial No.37437 I.D No.			
3	Tender Description/Name of Work/Item:	STRENGTHENING OF THE HUB CANAL AT DIFFERENT CHAINAGES DURING CLOSURE FOR THE MAINTENANCE OF BEND SCREEN NEW & OLD PUMP HOUSE OF HUB PUMPING STATION			
4	Method of Procurement:	Single Stage (One Envelop)			
5	Tender Published:	Through PRESS / SPPRA Web Site			
6	Total Bid Documents Sold:	3 Nos			
7	Total Bid Received:	3 Nos			
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>			
9	No. of Bid Technically Qualified (if applicable)	N/A			
10	Bid (s) Rejected:	01 No			
	Financial Bid Opening Date:	11-04-2018			

12 BID EVALUATION REPORT

S#	Name of Firm / Bidde	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1,	M/s.Karama Enterprises	Rs.22,29,874/-	l st Lowest	@2.013% Above	Pay Order and required documents are attached. P.O # AAA 14255992 dt:10-04-2018 Rs.43,803/- & P.O # AAA 14255995 dt:11 04-2018 Rs.800/-from ABL Khayaban-e-Jami Branch Karachi Total Rs.44,600/-	Substantially Responave
2	M/s.Siddiqui Brothers & Co.	Rs.23,44,336/-	2 nd Lowest	@7.249% Above	Pay Order and required documents are attached. P.O # 04739053 dt:10-04-2018 Rs.44,000/- & P.O # 04739064 Rs.2,900/- dt: 11-04-2018 from Bank Al Habib Ltd. Defence A Market Branch Karachi Total Rs.46,900/-	Substantially Responsive
2	M/s.Mehroz Khan & Brothers	Rs.23,41,445/-	•	@7.117% Above	Pay Order & required documents are not attached.	Un Responsive

The all concerned bidders are being informed accordingly

The E.E Concerned for compliance of Rule-45 of SPPR. 2010 M/s.Karama Enterprises declared as the

responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Riaz Khalid Bajwa) Accounts Officer (B.F) Member / Secretary

ember / secretary

(Saif-ul-∯aque) Additional Director Internal Audit – KMC Member

(Munir Ahmed Bhatti)/
Director (Design & Estimate)
Convener

(Magsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Abdul Reliman Sharkh) S.E (Bulk Water Supply) Members

RIAZ KHALID BAJWA Accounts Officer (BT) K.W. & S.B