




BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/025 DATED 06-01-2014.
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/025 DATED 06-01-2014.				
3.	Tender Oescription/Name of Work/Items.	M/R work of Supreme Court of Pakistan at Judges Rest House, HM-04, Bath Island, Karachi, (Providing & Fixing Fiber Glass Shade for Cars) ✓				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	24-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Memon & Co.	Rs. 848,640/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s. Ziauddin Enterprises.	Rs.852,720/-	2 nd			Highest
3.	M/s. S Sajid Enterprises.	Rs.855,440/-	3 rd			Highest


 (NADEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI.


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI


COMPARATIVE STATEMENT


M/R WORKS OF SUPREME COURT OF PAKISTAN AT JUDGES REST HOUSE, HM-4, BATHISLAND KARACHI (PROVIDING & FIXING FIBER GLASS SHADE FOR CARS).


Estimate Sanctioned vide CE(B) HYD: NO: SUPREME COURT OF PAKISTAN BRANCH REGISTRY KYC;T(i)/D.S/8460 DATED 10-12-2013.
Tender invited letter No.TC/G-55/025
Dated 06-01-2014.
Dated Opening:- 24-01-2014.


AS PER SANCTIONED ESTIMATE	RATE QUOTED BY THE BIDDER/CONTRACTOR		
	Amount	M/S. MEMON & CO.	M/S. ZIAUDDIN ENTERPRISES.
Description of items			
Cost of Non-Schedule Items.	850000	848640	852720
Total:	850000	848640	852720
		M/S. S.SAJID ENTERPRISES.	855440
		Cost of Non-Schedule Items.	855440
		Total:-	855440

The Rate quoted by M/s. **MEMON & CO.** Government Contractor, Cost of Non-Schedule Items. The Non-Schedule Rs. **848,640/-** found lowest, hence recommended for favour of necessary approval.


(NAHEEM IFTIKHAR)
DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI.


(AMANULLAH KWATIO)
EXECUTIVE ENGINEER
DISTRICT MUNICIPAL CORPORATION
(SOUTH)KARACHI



(ASADULLAH SHAIKH)
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI.


Open before me



BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/025 DATED 06-01-2014.
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/025 DATED 06-01-2014.				
3.	Tender Description/Name of Work/Items.	M/R work of Supreme Court of Pakistan at Judges Rest House, HM-04, Bath Island, Karachi, (Addition/Rehabilitation of F.C. Room including Bath Room).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	24-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Memon & Co.	Rs. 636,531/-	1st. Lowest	Within Estimated Cost.	1st Lowest	Accepted
2.	M/s. Ziauddin Enterprises.	Rs.726,251/-	2 nd			Highest
3.	M/s. Niz Electric & Fabricators.	Rs.741,158/-	3 rd			Highest


 (NADEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI.


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI

COMPARATIVE STATEMENT

M/R WORKS OF SUPREME COURT OF PAKISTAN AT JUDGES REST HOUSE, HM-4, BATH ISLAND, KARACHI, ADDITION/REHABILITATION OF

F.C. ROOM INCLUDING BATH ROOM.

Estimate Sanctioned vide CE(B) HYD: SUPREME COURT OF PAKISTAN BRAHNCN REGISTRY KYC;T(i)/D.S/8459 DATED 10-12-2013.


Tender invited letter No.TC/G-55/025


Date of Issue:- 24-01-2014.


Dated Opening:- 24-01-2014.

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR					
Description of Items	Amount	M/S. MEMON & CO.		M/S. ZIAUDDIN ENTERPRISES.		M/S. NIZ ELECTRIC & FABRICATOR.	
Cost of Schedule Item (Civil Works).	565508	Cost of Schedule Item Civil Works.	565508	Cost of Schedule Item Civil Works.	565508	Cost of Schedule Item Civil Works.	565508
Less 20% Below Except Item No.6 & 7.	94934	Less 11.85% Below.	67013	Add:3% Above.	16965	Add:3% Above.	28275
Total:-	470574	Total:-	498495	Total	582473	Total	593783
Add: 5% Above on Item No.6.	1901	Cost of Schedule Item Sanitary Works.	18676	Cost of Schedule Item Sanitary Works.	18676	Cost of Schedule Item Sanitary Works.	18676
Add: Cartage	26049	At par	--	Add:3% Above	560	Add:5% Above	934
Total Civil Works.	498524	Total Sanitary Works.	18676	Total Sanitary Works.	19236	Total Sanitary Works.	19610
Cost of Schedule Item (Sanitary Works).	18676	Cost of G.I.Pipe	20133	Cost of G.I.Pipe	20133	Cost of G.I.Pipe	20133
At par		Add:10% Above.	2013	Add:12% Above.	2416	Add:14% Above.	2819
Total	18676	Total G.I.Pipe.	22146	Total G.I.Pipe.	22549	Total G.I.Pipe.	22952
Cost of G.I. Pipe.	20133	Cost of 5Schedule Item Electric.	26174	Cost of Schedule Item Electric.	26174	Cost of Schedule Item Electric.	26174
Add: 10% Above	2013	Less 10% below	2617	Add: 3% Above.	785	Add: 5% Above.	1309
Total G.I.Pipe.	22146	Total:-	23557	Total:-	26959	Total:-	27483
Cost of Schedule Items (Electric Works).	26174	Cost of Non-Schedule Items.	73657	Cost of Non-Schedule Items.	75034	Cost of Non-Schedule Items.	77330
Less 10% Below.	2617	Grand Total	636531	Grand Total	726251	Grand Total	741158
Total Electric Works.	23557	The Rate quoted by M/s. MEMON & CO. , Government Contractor, @ 11.85 % Civil Work, @ par Sanitary work 10% above G.I. Pipe & 10% Below Elect work, Cost of Schedule/Non-Schedule Items The Schedule/Non-Schedule items Rs. 636,531 found lowest, hence recommended for favour of necessary approval.					
Total Non-Schedule Items.	74191						
Grand Total:-	637094						
Say Rs:-	637100						

As per Invoice No. 11/11


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III



 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION



 (NABEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 DIVISIONAL BUILDINGS DIVISION NO.III


BID EVALUATION REPORT

NIT NO.TC/G-55/PBD-III/025 DATED 06-01-2014.
PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/PBD-III/025 DATED 06-01-2014.				
3.	Tender Description/Name of Work/Items.	M/R work of Supreme Court of Pakistan at Registry Office, Karachi(Providing & Fixing Fiber Glass Shade for Cars).				
4.	Method of Procurement:	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold:	03-Nos.				
7.	Total Bid Received:	03-Nos.				
8.	Technical Bid Opening date (if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	24-01-2014.				
12.	Bid Evaluation Report.					
S.No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance /rejection	Remarks.
1.	2.	3.	4.	5.	6.	7.
1.	M/s. Memon & Co.	Rs.10,28,976/-	1 st Lowest	Within Estimated Cost.	1 st Lowest	Accepted
2.	M/s. M.B.A. Enterprises.	Rs.10,33,923/-	2 nd			Highest
3.	M/s. Sohail Construction	Rs.10,38,870/-	3 rd			Highest


 (WAQAR IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI.


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI.


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III,
 KARACHI


COMPARATIVE STATEMENT


M/R WORKS OF SUPREME COURT OF PAKISTAN AT REGISTRY OFFICE KARACHI (PROVIDING & FIXING FIBER GLASS SHADE FOR CARS).
 Estimate Sanctioned vide CE(B) HYD: SUPREME COURT OF PAKISTAN BRAHCN REGISTRY KYC;T(i)/D.S/845& DATED 10-12-2013.


Tender invited letter No.TC/G-55/025
 Dated 06-01-2014.
 Dated Opening:- 24-01-2014.


AS PER SANCTIONED ESTIMATE Description of Items	Amount	RATE QUOTED BY THE BIDDER/CONTRACTOR		M/S. SOHAIL CONSTRUCTION.	
		M/S. MEMON & CO.	M/S. M.B.A. ENTERPRISES.	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.
Cost of Non-Schedule Items.	1030600	1028976	1033923	1033923	1038870
Total:	1030600	1028976	1033923	1033923	1038870

The Rate quoted by M/s. MEMON & CO. Government Contractor Cost of Non-Schedule items.
 The Non-Schedule Rs. 10,28,976/- found lowest, hence recommended for favour of necessary approval.


 (IQBAL IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH) KARACHI


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.

open before me

 24/1