

# CARACHI WATER & SEWERAGE BOARD OFFICE OF THE RESIDENT ENGINEER GHARO (PUMPING & FILTER) DIVISION

Gharo Pump House & Filter Plant, Tehsil Mirpur Sakro, Gharo, District Thatta. Cell: 0333-2653147.

NO. R.E/G(P&F)Div./R-50/SPPRA/2017-18/ /220

Dated: 29/6/18

To,
The Director (A&F),
Sindh Public Procurement Regulatory Authority,
Block-8, Sindh Secretariat No.4-A,
Court Road Karachi.

SUBJECT:- PUBLICATION OF THE AWARD OF CONTRACT AS PER RULE-50 OF SPPRA OF BELOW MENTIONED WORK.

Name of Work:- REPAIR & MAINTENANCE OF 16" DIA WASTE WATER VALVE AND 14" DIA INLET OF FILTER BEDS AT NEW FILTER PLANT, GHARO.

Reference: Serial No.37691. I.D

Enclosed please find herewith, the compliance of Rule-50 of SPPRA Rule-2010. Amended-2017, submitting for the necessary documents of above mentioned work for hoisting / uploading on Authority Website of SPPRA which given as under, for issuance of I.D

#### Enclosed:-

- 1. Evaluation Report.
- 2. Contract Agreement Form.
- 3. Contract Evaluation Form.
- 4. Work Order.
- 5. Bill of Quantities (Copy of 1st lowest Bid).

15%

RESIDENT ENGINEER GHARO (P&F) DIVISION K.W.&.S.B

#### Copy to:-

- 1. Chief Engineer (E&M), KW&SB.
- 2. Superintending Engineer (P&F-I), KW&SB.
- 3. Office Copy.

SPPRA INWARD DIARY NO: @@SM DATED: 11-07-2018



### KARACHI WATER & SEWERAGE BOARD

# OFFICE OF THE RESIDENT ENGINEER GHARO (PUMPING & FILTER) DIVISION

Gharo Pump House & Filter Plant, Tehsil Mirpur Sakro, Gharo, District Thatta. Cell: 0333-2653147.

No. R.E/Gharo(P&F)Div./W.O/KW&SB/2018/1209

Dated: 25/6/2018

M/s. Yasin Enterprises. Karachi.

### LETTER OF COMMENCEMENT / WORK ORDER

SUBJECT:- REPAIR & MAINTENANCE OF 16" DIA WASTE WATER VALVE AND 14" DIA INLET OF FILTER BEDS AT NEW FILTER PLANT, GHARO.

Consequent upon the submission of the formal acceptance of your side the Condition of Contract and Letter of Acceptance, you are here by directed to commence the work in strict accordance with the contract with shall be reckoned from the receipt of this letter and get completed within 10 Days, in case of any delay the penalty shell be imposed of 0.05% of the Bid Cost Per Day.

Please acknowledge the receipt of the letter by signature in the space provided below.

RESIDENT ENGINEER GHARO (P&F) DIVISION K.W.&.S.B

#### Copy to:-

- 1. Chief Engineer (E&M)-Water, KW&SB.
- 2. Superintending Engineer (P&F)-I & IV, KW&SB.
- 3. Office Copy.

<u>Acknow</u>	led	gei	men	it	Rec	ei	pt
							_

NAME OF PROPRIETOR.
SIGNATURE.
DATED

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

## TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT:	Karachi Water & Sewerage Board.
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Govt Dep't.
3)	TITLE OF CONTRACT	R/M & of 16" Dia W/W Vavle
4)	TENDER NUMBER	SPPRA Serial No.37691.
5)	BRIEF DESCRIPTION OF CONTRACT	REPAIR & MAINTENANCE OF 16" DIA WASTE WATER VALVE AND 14" DIA INLET OF FILTER BEDS AT NEW FILTER PLANT, GHARO.
6)	FORUM THAT APPROVED THE SCHEME	M.D, KW&SB
7)	TENDER ESTIMATED VALUE	Rs.9,84,888/=
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	10 days.
10)	TENDER OPENED ON (DATE & TIME)	04-06-2018 at 2:30 PM
11)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	Two.
12)	NUMBER OF BIDS RECEIVED	Two.
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Two.
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Enclosed
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/s. Yasin Enterprises.
16)	CONTRACT AWARD PRICE	Rs.9,84,888/=
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E 1 $^{\rm ST}$ , 2 $^{\rm ND}$ , 3 $^{\rm RD}$ EVALUATION BID)	<ul><li>(1). M/S. Yasin Enterprises.</li><li>(2). M/S. M. Ali &amp; Co.</li></ul>
18)	METHOD OF PROCUREMENT USED :- (TICK ONE)	
a)	SINGLE STAGE-ONE ENVELOPE PROCEDURE	Domestic
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	-
c)	TWO STAGE BIDDING PROCEDURE	
d)	TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE	190

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.E EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

(9) APPROVING AUTHORITY FOR AWARD OF CONTRACT

M.D, KW&SB

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?

Yes	V	No	
103		140	

21) ADVERTISEME
-----------------

 SPPRA website (If yes, give date and SPPRA Identification No.)

Yes	Serial.No.37639.	
No	12	

News Papers (If yes, give names of newspapers and dates)

Yes	

22) NATURE OF CONTRACT

Local	<b>V</b>	Int.	

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)

Yes	V	No	

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)

	-		
Yes	V	No	

25 WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	V	No	

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	V	No	

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	V	No	
-----	---	----	--

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Vac	No	V

29) Whether names of the bidders and their quoted prices were read out at the time of opening of bids?

Yes	V	No	

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Vo

·	31)	ANY COMPLAINTS RECEIVED						
		(If yes, result thereof)			Yes		-	
					No			
3	32)	ANY DEVIATION FROM SPECIFI	CATIONS GI	VEN IN THE TEN	NDER			
		NOTICE / DOCUMENTS (If yes, give reasons)			Yes		-	
					No			
3	33)	WAS THE EXTENSION MADE IN R	ESPONSE TI	ME?	,			
		(if yes, give reasons)			Yes			
3	34)	DEVIATION FROM QUALIFICATION	N CRITERIA					
		(If yes give reasons)			Yes		_	
					No			
3	35)	WAS IT ASSURED BY THE F SELECTED FIRM IS NOT BLACK L		AGENCY THAT	1	es v	V No	
						03	, 110	
3	36)	CONNECTION WITH THE PROCEASCERTAINED REGARDING FINA	HE SUPPLI UREMENT? I	ER'S PREMISES T SO, DETAIL TO	S IN			
		(if yes, enclosed a copy)			Y	'es	No	$\sqrt{}$
3	37)	Were proper safeguards provided or	n mobilization	advance payment	in the			
	, ,	contract (Bank guarantee etc.)?		, , , , , , , , , , , , , , , , , , , ,		'es	No	V
2	38)	Special conditions, if any						
	,0)	(If yes, give brief Description)			Yes			
					No		-	
					1,			
			18					
		\	3		_			

Signature & Official Stamp of

AUTHORIZED OFFICER FOR OFFICE USE ONLY

Resident Engineer
Gharo Division (P&F)

SPPRA, Block-No.8, Sindh Secretariat No.4-A, Court Road, Karachi. Tele: 021-9205356, 021-9205369 & Fax 021-9206291



### KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IPD)

### **BID EVALUATION REPORT**

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD				
2	Tender Reference No:	SPPRA Serial No.37691 I.D No				
3	Tender Description/Name of Work/Item:	REPAIR & MAINTENANCE OF 16" DIA WASTE VALVE AND 14" DIA INLET VALVE OF FILTER BEDS AT NEW FILTER PLANT, GHARO				
.4	Method of Procurement:	Single Stage (One Envelop)				
5	Tender Published:	Through SPPRA Web Site				
6	Total Bid Documents Sold:	<u>02 Nos</u>				
7	Total Bid Received:	<u>02 Nos</u>				
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>				
. 9	No. of Bid Technically Qualified (if applicable)	N/A.				
. 10	Bid (s) Rejected:	NIL				
11	Financial Bid Opening Date:	04-06-2018				

#### 12 **BID EVALUATION REPORT**

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1.	M/s.Yasin Enterprises	Rs.9,84,888/-	l <sup>st</sup> Lowest	@14.977% Above	Pay Order and other documents are attached. P.O # 50618412 dt:01-06-2018 Rs.20,000/- from Summit Bank Gulshan-e-Iqbal (2) Branch Karachi	Substantially Responsive
2.	M/s.M.Ali & Co.	Rs.10,36,200/	2 <sup>nd</sup> Lowest	@20.968% Above	Pay Order and other documents are attached. P.O # 04120862 dt:09-01-2018 Rs.21,000/- from Bank Al Habib Ltd. Gulshan Block-2 Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The R.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s. Yasin Enterprises declared the lowest responsive bidders by the Committee and recommended for sanction from Competent Authority.

-(Muhammad Hanif) D.A.O (P&F)-I Circle

Member / Secretary

(Intekhab Ahmed Rajput) S.E (P&F)-I

Member

(Saif-ul-Haque) Additional Director Internal

Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

Chief Engineer (IPD)

Convener


AME OF WORK:-

REPAIR & MAINTENANCE OF 16" DIA WASTE VALVE AND 14"
DIA INLET VALVE OF FILTER BEDS AT NEW FILTER PLANT,
GHARO.

### (B) Déscription and rate of Items based (On Item rate basis)

tem	Qty.	Description of item to be	· · · · · · · · · · · · · · · · · · ·	Rate	Unit	Amount in
No.		executed at site	Amount (in Figures)	Amount (in Words)		Rupees
1.		Dismantling of the Complete Valve of 16" dia Waste Valve and 14" dia Inlet Valve from the Filter Beds		Twelve Thouse		
		incoming & outgoing Channel and lift out with special attachments:  - To remove the existing heavy duty Nuts & Bolts.		Sevent Too		
	06Jobs	- To remove the S.S. Spindle 2'-6" long.  - To remove the heavy duty	12972/2		Job	77832
		Rectangular nuts from the top end of the Cast iron Shutter To remove the 14" and 16" Waste				
		Valve Shutter from the filter bed channel by the help of Chemicalization and heating process.		CA M	<b>b</b>	
2.		Repair & Maintenance of the heavy duty Cast iron Shutter of Waste Valve 16" dia and inlet Valve 14: dia, such as:-		Forh Thouse Sin Huld		
		- To remove the 10Nos. Cut screws from both side of Shutter seats and also remove the damaged seats from	1	sight of		(30340
	05Jobs	both side of Shutter.  - To remove the hard Carbon Corrosion from the existing Cat iron	40680		Job	20390
		shutter by the help of sand blasting process, i/c Repair & build up the damaged Collar of Cast iron shutter by the help of welding with special attachment.				
3.		Manufacturing and Casting of the seats of Cast iron shutter of 16" dia Waste Valve having size		Forteen the	ins	
		OD=400mm, ID=350mm thickness 12mm the help of special Die casting i/c pouring the Bronze alloy metal		Siche Tu	U	(01 00
	12Nos.	with special attachment i/c machining to cut and make the seat as per seat groove in tapper from and fixing into the Shutter as accurate	7	) as	Each	(17498
		form and finally tighten the cut screw over the seat at both side of shutter and as per instruction of Engineer incharge.				
4.		Manufacturing of the Stainless Steel Spindle from the solid shaft, having		Thirty Fiv.	(	
	06Jobs	size L=750mm Dia =100mm i/c making the top end of Spindle in Flat shape i/c making the Collar of Spindle (100 x 20)	255821	five Hund	1	(125)
		Spindle (100 x 20)mm. i/c making the threads in Spiral form at the top Collar to bottom of Spindle size (50 x 500) mm by the help of lathe m/c with attachment.		wight sex	Job	215522

Vo.	Qty.	Description of item to be executed at site	Amount	Rate Amount	Unit	Amount in
		•	(in Figures)	(in Words)		Rupees
5		Manufacturing of the heavy duty nuts		Five thous Five Hunder Ten al	ne	
		rectangle shape from the Solid shaft of Gun metal heavy size 3" x 3" 4"	Service Control	C 1	1	- V
		which is to be fixed at the top end of		Five Hunden	10	
		Cast iron shutter, to up down through		Tai		
	06Jobs	S.S. Spindle i/c making the nut		rea as	Job.	33060/
		groove as per shutter top end i/c/	33117	3	300.	10
		making to cut the central holes as per spindle size i/c making the internal				
	2 1	threads in spiral form i/c cutting,				
		facing and polishing by the help of				
_	2107	special attachment.		All Huch	1	
6.	210Kgs	P/F Stainless Steel Nuts, Washers and Bolts full threaded.	833/2)	Thirt Ihvie	eiRg.	179939/
7		P/F Rubber Sheet Heat & oil proof	00019	Two Hunt	2 3	
7.	80Sft.	imported.	2470	EDYYSeven a	Øft. (	19760
8.		Transportation i/c loading & un-		NineThousan	1	
	02Trips	loading from Gharo to Karachi	9200%	Iwo Humin	Trip	(10111
	- 111ps	Workshop and back the same from	1/2	me	1,119	(18400)
9.	10	Karachi to Gharo Filter Plant.  After Repair, installation of the		Eleich Thou	100	
9.		Complete Valves as per accurate			7	
	06Jobs	form into the Filter Beds at incoming	115001	Fire Hund	Job	(69000)
		and outgoing channel grooves. i/A		we	300	6 10019
*		testing & commissioning as per instruction of Engineer incharge.				
					. (	0.01.000
					1	1484881
			3	To	tal: Rs:	10 1000
				To	tal: Rs:	10 10 90
				То	tal: Rs:	101000
				To	tal: Rs:	1830 02
i i						1030 /2-
						12 30 Par
		a cross			SIDEM E	MGINEER HON (P&F)
/We l	hereby quo					MGMEER HON (P&F) S.B
/We 1	hereby quo	ted Rs. 984888 Rupee			SIDEM E	MGINEER HON (P&F) S.B
/We I	hereby quo		h	R5 GP)	SIDENT F IRO DIVIS K.W.&	S.B
NI	ne la	e Fight Four Thous	h	R5 GP)	SIDENT F IRO DIVIS K.W.&	S.B
N/	ne la La la tion of above	ve work and I / We hereby undertaking	O 1). Tender Rong accept	eccived in Scaled / Un-ses	SIDENT F SRO DIVIS K.W.&	S.B
N/	ne la La la tion of above	e Fight Four Thous	1). Tender Rong accept  W&SB.	eccived in Sealed / Un-sea	SIDE TERMINE SINCE THE SIDE OF	S.B  sad opened by  und.
N/	ne la La la tion of above	ve work and I / We hereby undertaking	1). Tender Rong accept  N&SB. 2). No / Yes G. 3). Contract	eccived in Scaled / Un-sessent Committee-1, KW&Cutting & Over Writing bor has enclosed Earnest M	SIDE TERMINE SINCE THE SIDE OF	S.B  sad opened by  und.
N/ Execut	ne la La la tion of above	ve work and I / We hereby undertaking PR-2010 and comply the Rules of KV	1). Tender Roman accept Procuren V&SB. 2). No / Yes C. 3). Contract in shape.	eccived in Scaled / Un-sessent Committee-1, KW&Cutting & Over Writing bor has enclosed Earnest M	SIDE TERMINE SINCE THE SIDE OF	S.B  sad opened by  und.
N/ Execut	ne la La la tion of above	ve work and I / We hereby undertakin PR-2010 and comply the Rules of KV	1). Tender Rong accept Procuren V&SB. 2). No / Yes Contract in shape (i). No.	eccived in Scaled / Un-sessent Committee-1, KW&Cutting & Over Writing bor has enclosed Earnest M	SIDE TERMINE SINCE THE SIDE OF	S.B  sad opened by  und.
N/ Execut	Me (q	ve work and I / We hereby undertaking PR-2010 and comply the Rules of KV Signature of Contractor	1). Tender Rong accept  N&SB. 2). No / Yes Contract in shape (i). No.	eccived in Scaled / Un-sessent Committee-1, KW&Cutting & Over Writing to has enclosed Earnest Model Of Party De De Or Control Of Con	SIDE TERMINE SINCE THE SIDE OF	S.B  sad opened by  und.
execut all cla	ion of aboveses of SPI	ve work and I / We hereby undertakin PR-2010 and comply the Rules of KV	1). Tender Rong accept  N&SB. Procuren  2). No / Yes Contract in shape  (i). No.  (ii). No.  Drawn on .	eccived in Scaled / Un-sessent Committee-1, KW& Cutting & Over Writing to this enclosed Earnest Mol 1041 Dic On Soul Saul Saul	SIDE TERMINE SINCE THE SIDE OF	S.B  sad opened by  und.
execut	ion of aboveses of SPI	ve work and I / We hereby undertakin PR-2010 and comply the Rules of KV Signature of Contractor With name of firm & Seal	1). Tender Roy Procurent N&SB. 2). No / Yes Contract in shape (ii). No. Drawn on . 4). Contract	ceeived in Sealed / Un-seament Committee-1, KW&Cutting & Over Writing to has enclosed Earnest Mold Market Do.	SIDE TERMINE SINCE THE SIDE OF	S.B  sad opened by  und.
executill class	ion of aboveses of SPI	ve work and I / We hereby undertakin PR-2010 and comply the Rules of KV Signature of Contractor With name of firm & Seal	1). Tender Rong accept  N&SB. Procuren  2). No / Yes Contract in shape  (i). No.  (ii). No.  Drawn on .	ceeived in Sealed / Un-seament Committee-1, KW&Cutting & Over Writing to has enclosed Earnest Mold Market Do.	SIDE TERMINE SINCE THE SIDE OF	S.B  sad opened by  und.
executal class	ion of aboveses of SPI	ve work and I / We hereby undertakin PR-2010 and comply the Rules of KV Signature of Contractor With name of firm & Seal	1). Tender Rong accept  N&SB. Procuren  2). No / Yes Contract in shape  (i). No.  (ii). No.  Drawn on .  4). Contract Has Quoted	ceeived in Sealed / Un-seament Committee-1, KW&Cutting & Over Writing to has enclosed Earnest Mold Market Do.	SIDE TERMINE SINCE THE SIDE OF	S.B  sad opened by  und.
N/ Execut	ion of aboveses of SPI	ve work and I / We hereby undertakin PR-2010 and comply the Rules of KV Signature of Contractor With name of firm & Seal	1). Tender Rong accept  N&SB. Procuren  2). No / Yes Contract in shape  (i). No.  (ii). No.  Drawn on .  4). Contract Has Quoted	ceeived in Sealed / Un-seament Committee-1, KW&Cutting & Over Writing to has enclosed Earnest Mold Market Do.	SIDE TERMINE SINCE THE SIDE OF	S.B  sad opened by  und.
executal class	ion of aboveses of SPI	ve work and I / We hereby undertakin PR-2010 and comply the Rules of KV Signature of Contractor With name of firm & Seal	1). Tender Rong accept  N&SB. Procuren  2). No / Yes Contract in shape  (i). No.  (ii). No.  Drawn on .  4). Contract Has Quoted	ceeived in Sealed / Un-seament Committee-1, KW&Cutting & Over Writing to has enclosed Earnest Mold Market Do.	SIDE TERMINE SINCE THE SIDE OF	S.B  sad opened by  und.
executal class	ion of aboveses of SPI	ve work and I / We hereby undertakin PR-2010 and comply the Rules of KV Signature of Contractor With name of firm & Seal	1). Tender Rong accept  N&SB. Procuren  2). No / Yes Contract in shape  (i). No.  (ii). No.  Drawn on .  4). Contract Has Quoted	ceeived in Sealed / Un-seament Committee-1, KW&Cutting & Over Writing to has enclosed Earnest Mold Market Do.	SIDE TERMINE SINCE THE SIDE OF	S.B  sad opened by  und.
executal class	ion of aboveses of SPI	Signature of Contractor With pame of firm & Seal  Proprietor	1). Tender Rong accept  N&SB. Procuren  2). No / Yes Contract in shape  (i). No.  (ii). No.  Drawn on .  4). Contract Has Quoted	ceeived in Sealed / Un-seament Committee-1, KW&Cutting & Over Writing to has enclosed Earnest Mold Market Do.	SIDE TERMINE SINCE THE SIDE OF	S.B  sad opened by  und.
Addre Conta	tion of above uses of SPI	Signature of Contractor With pame of firm & Seal  Proprietor	1). Tender Rong accept  N&SB. Procuren  2). No / Yes Contract in shape  (i). No.  (ii). No.  Drawn on .  4). Contract Has Quoted	ceeived in Sealed / Un-seament Committee-1, KW&Cutting & Over Writing to has enclosed Earnest Mold Market Do.	SIDE TERMINE SINCE THE SIDE OF	S.B  sad opened by  und.
xecut ll cla	ion of above uses of SPI  ess	Signature of Contractor With pame of firm & Seal  Proprietor  S.E. (P&F)-1  SB Circle, KW&SB SE	1). Tender Roy Procurent N&SB. 2). No / Yes Contract in shape (ii). No. Drawn on 4). Contract Has Quotec 1R upces	ceeived in Sealed / Un-seament Committee-1, KW&Cutting & Over Writing to has enclosed Earnest Mold Market Do.	SIDE OF ENERGY OF ENERGY OF BUILDING STATE OF BUILDING STATE OF BUILDING STATE OF ST	S.B  sad opened by  und.



JHAMMAD JUN Ince No. 77, Shop I Block 14, Guisha	VO. 147. M	Shria Centra	
50/	/ Hubai,	Narachi.	
uea to With Address ough With Address pose		74	CIVOS
ue R's	Attested	admas Na 887	3 Khi.
mp Vendor's Signat	ure	Feeder	
t Used for Will / Divorce be responsible for an	Vendor & A	dvocate will not	

1 2 JUN 2018

### AGREEMENT

BETWEEN

M/S. Yasin Enterprises,


AND

### KARACHI WATER & SEWERAGE BOARD

An Agreement made this 25/K day of 5 and 2018 between the Karachi Water & Sewerage Board, Block-B, 9<sup>th</sup> Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M)-W / S.E.(P&F)-1, KW&SB (hereinafter called the "KW&SB" of the one part) and M/s. Yasin Enterprises, Karachi, hereinafter called the "Contractor" of the Other Part.

Whereas the KW&SB has accepted the Contractor's Tender hereunto Annexed and marked 1/2 dated 04.06.2018 for the work of "REPAIR & MAINTENANCE OF 16" DIA WASTE WATER VALVE AND 14" DIA INLET VALVE OF FILTER BEDS AT NEW FILTER PLANT, GHARO.". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.9,84,888/= (Rupees Nine Lac Eighty Four Thousand Eight Hundred Eighty Eight only) as worked out / evaluated by Procurement / Evaluation

(FIREES TWO THOUSAND ONLY)



cence No: 123, Shop No: 16, Karim Plaza, ilshan-e-lqbal, Bi-14, Near Civic Centre Karachi 1 4 JUN 2018

Attached.

Attached.

For use Bank Guarantee/will/divorce vendors of responsible Any Fake Documentations

Committee-I vide Para-41/N and financially concurred by the Finance Department, KW&SB vide para 44 to 54/N duly approved by the Managing Director, KW&SB vide para-56/N as per Contractor's quoted amount, the amount put to tender. According to the specifications and general terms and conditions under SPPR-2010 Amended-2017 duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02%) Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice.

Guit



sence No: 123, Shop No: 16, Karim Plaza, ilshan-e-iqbal, Bi-14, Near Civic Centre Karachi

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.05% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (10) Days.

IN WITNESS WHEREOF the said parties have set their respective e hands on

25/L- day <u>Fine</u>, 2018.

**⊯** Enterprises ontractor)

Resident Engineer Gharo (P&F) Div. KW&SB

Superintending Engineer (P&F)-1, KW&SB

(RUPERS OF THE THE AND ONLY)

Chief Engineer (E&M)-W

K.W.& S.B.



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE RESIDENT ENGINEER GHARO (PUMPING & FILTER) DIVISION

Gharo Pump House & Filter Plant, Tehsil Mirpur Sakro, Gharo, District Thatta. Cell: <u>0333-2653147</u>.

NO. R.E/G(P&F)Div./R-50/SPPRA/2017-18 /222

Dated: 29/6/10

To, The Director (A&F), Sindh Public Procurement Regulatory Authority, Block-8, Sindh Secretariat No.4-A, Court Road Karachi.

SUBJECT:- PUBLICATION OF THE AWARD OF CONTRACT AS PER RULE-50 OF SPPRA OF BELOW MENTIONED WORK.

Name of Work:- PROVIDING AND FIXING OF BALL BEARINGS, 7322 BECBM, N-317 ECM & 6322 M/C3 IN SKF BRAND AT OLD PUMP HOUSE & NEW

PUMP HOUSE, GHARO.

Reference:- Serial No.37691. I.D

Enclosed please find herewith, the compliance of Rule-50 of SPPRA Rule-2010. Amended-2017, submitting for the necessary documents of above mentioned work for hoisting / uploading on Authority Website of SPPRA which given as under, for issuance of I.D

#### Enclosed:-

- 1. Evaluation Report.
- 2. Contract Agreement Form.
- 3. Contract Evaluation Form.
- 4. Work Order.
- 5. Bill of Quantities (Copy of 1st lowest Bid).

1031

RESIDENT ENGINEER GHARO (P&F) DIVISION K.W.&.S.B

#### Copy to:-

- 1. Chief Engineer (E&M), KW&SB.
- 2. Superintending Engineer (P&F-I), KW&SB.
- 3. Office Copy.

SFFRA INWARD DIARY NO: OWSY DATED 1707-2018



# KARACHI WATER & SEWERAGE BOARD OFFICE OF THE RESIDENT ENGINEER GHARO (PUMPING & FILTER) DIVISION

Gharo Pump House & Filter Plant, Tehsil Mirpur Sakro, Gharo, District Thatta. Cell: 0333-2653147.

No. R.E/Gharo(P&F)Div./W.O/KW&SB/2018//20

Dated: 25/6/2018

M/s. Rumi Enterprises, Karachi.

### LETTER OF COMMENCEMENT / WORK ORDER

SUBJECT:-

PROVIDING AND FIXING OF BALL BEARINGS, 7322 BECBM, N-317 ECM & 6322 M/C3 IN SKF BRAND AT OLD PUMP HOUSE & NEW PUMP HOUSE, GHARO.

Consequent upon the submission of the formal acceptance of your side the Condition of Contract and Letter of Acceptance, you are here by directed to commence the work in strict accordance with the contract with shall be reckoned from the receipt of this letter and get completed within 15 Days, in case of any delay the penalty shell be imposed of 0.05% of the Bid Cost Per Day.

Please acknowledge the receipt of the letter by signature in the space provided below.

RESIDENT ENGINEER GHARO (P&F) DIVISION K.W.&.S.B

#### Copy to:-

- 1. Chief Engineer (E&M)-Water, KW&SB.
- 2. Superintending Engineer (P&F)-I & IV, KW&SB.
- 3. Office Copy.

Acknowledgement Receipt

NAME OF PROPRIET	OR
SIGNATURE	
DATED.	

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM

## TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT:	Karachi Water & Sewerage Board.
2)	PROVINCIAL / LOCAL GOVT. / OTHER	Local Govt Dep't.
3)	TITLE OF CONTRACT	P/F B.B 7322 BECBM.
4)	TENDER NUMBER	SPPRA Serial No.37691.
5)	BRIEF DESCRIPTION OF CONTRACT	PROVIDING AND FIXING OF BALL BEARINGS, 7322 BECBM, N-317 ECM 8 6322 M/C3 IN SKF BRAND AT OLD PUMI HOUSE & NEW PUMP HOUSE, GHARO.
6)	FORUM THAT APPROVED THE SCHEME	M.D, KW&SB
7)	TENDER ESTIMATED VALUE	Rs.8,17,401/=
8)	ENGINEER'S ESTIMATE (FOR CIVIL WORKS ONLY)	
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	10 days.
10)	TENDER OPENED ON (DATE & TIME)	04-06-2018 at 2:30 PM
11)	NUMBER OF TENDER DOCUMENTS SOLD (ATTACH LIST OF BUYERS)	Two.
12)	NUMBER OF BIDS RECEIVED	Two.
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF B	IDS <u>Two.</u>
14)	BID EVALUATION REPORT (ENCLOSE A COPY)	Enclosed
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/s. Rumi Enterprises.
16)	CONTRACT AWARD PRICE	Rs.9,15,000/=
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E $1^{\rm ST}$ , $2^{\rm ND}$ , $3^{\rm RD}$ EVALUATION BID)	<ul><li>(1). M/S. Rumi Enterprises.</li><li>(2). M/S. M.A Baig Enterprises</li></ul>
18)	METHOD OF PROCUREMENT USED :- (TICK ONE)	
a)	SINGLE STAGE-ONE ENVELOPE PROCEDURE	Domestic
b)	SINGLE STAGE-TWO ENVELOPE PROCEDURE	
c)	TWO STAGE BIDDING PROCEDURE	_
d)	TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE	

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.E EMERGENCY, DIRECT CONTRACTING / NEGOTIATION ETC. WITH BRIEF REASONS:

, 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

M.D. KW&SB

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLANT?

-			-
Yes	V	No	

21)	<b>ADVERTISEMENT</b>
-----	----------------------

 SPPRA website (If yes, give date and SPPRA Identification No.)

Yes	Serial.No.37691.
No	

ii) News Papers (If yes, give names of newspapers and dates)

Yes	

22) NATURE OF CONTRACT

Local	<b>V</b>	Int.	
			1

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)

		,	
Yes	V	No	

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)

Yes	V	No	
162	V	140	

25 WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	. 1	No	
			-

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	V	No	
		-	

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of consultancies)

Yes	V	No	

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	No	V

29) Whether names of the bidders and their quoted prices were read out at the time of opening of bids?

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report)

Yes	<b>√</b>	No	
-----	----------	----	--

31)	ANY COMPLAINTS RECEIVED				
`	(If yes, result thereof)	Yes		-	
		No			
32)	ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS	Yes			
	(If yes, give reasons)	No	-		
		140			
33)	WAS THE EXTENSION MADE IN RESPONSE TIME? (if yes, give reasons)	Yes			
34)	DEVIATION FROM QUALIFICATION CRITERIA (If yes give reasons)	Yes			
		NI-	-	-	
		No	1		
35)	WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED	Ye	es V	No	
36)	WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IT SO, DETAIL TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD: (if yes, enclosed a copy)				
	(,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	Y	es	No	V
37)	Were proper safeguards provided on mobilization advance payment in the contract (Bank guarantee etc.)?	Y	es	No	<b>V</b>
				140	
38)	Special conditions, if any (If yes, give brief Description)				
	(If yes, give bilet bescription)	Yes		-	
		No			
	/ Ja				
	Resident Enginee	30.			
	Signature & Official Stamp of Gharo Division (Page 1988)	LF)			
	AUTHORIZED OFFICER FOR OFFICE USE ONLY	Paral Paral			

SPPRA, Block-No.8, Sindh Secretariat No.4-A, Court Road, Karachi. Tele: 021-9205356, 021-9205369 & Fax 021-9206291



### KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IPD)

### BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD			
2	Tender Reference No:	SPPRA Serial No.37691 I.D No			
3 .	Tender Description/Name of Work/Item:	PROVIDING AND FIXING OF BALL BEARINGS 7322 BECBM, N-317 ECM & 6322 M/C3 IN SKE BRAND AT OLD PUMP HOUSE & NEW PUMP HOUSE, GHARO			
4	Method of Procurement:	Single Stage (One Envelop)			
5	Tender Published:	Through SPPRA Web Site			
6	Total Bid Documents Sold:	<u>02 Nos</u>			
7	Total Bid Received:	<u>02 Nos</u>			
8	Technical Bid Opening Date (if applicable):	N/A			
9	No. of Bid Technically Qualified (if applicable)	N/A			
10	Bid (s) Rejected:	NIL			
11	Financial Bid Opening Date:	04-06-2018			

#### 12 **BID EVALUATION REPORT**

S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1.	M/s.Rumi Enterprises	Rs.9,15,000/-	l <sup>st</sup> Lowest	@11.940% Above	Pay Order and other documents are attached. P.O # 11944975 dt:31-05-2018 Rs.19,000/- from Habib Metropolitan Bank Ltd Gulistan-e-Jauhar Branch Karachi	Substantially Responsive
4.	M/s.M.A.Baig Enterprises	Rs.9,87,000/-	2 <sup>nd</sup> Lowest	@20.749% Above	Pay Order and other documents are attached. P.O # 00018878 dt: 01-06-2018 Rs.20,000/- from Summit Bank Bahadurabad Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.

The R.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Rumi Enterprises declared the lowest responsive bidders by the Committee and recommended for sanction from Competent Authority.

(Muhammad Hanif) D.A.O (P&F)-I Circle

Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Intekhab Ahmed Kajput) S.E (P&F)-I

Member

Chief Engineer (IPD)

Convener

NAME OF WORK:-

PROVIDING AND FIXING OF BALL BEARINGS, 7322 BECBM, 317 ECM & 6322 M/C3 IN SKF BRAND AT OLD PUMP HOUSE NEW PUMP HOUSE, GHARO.

(B) Description and rate of Items based (On Item rate basis)

Item	Qty.	Description of item to be executed at site	Rate		Unit	Amount in
No.			Amount (in Figures)	Amount (in Words)		Rupees
1.	03Nos.	Providing & Fixing of Ball Bearing No.7322 BECBM in SKF Brand	120000/2	Tweenty Thouse	Each and	360000/2
2.	03Nos.	Providing & Fixing of Roller Bearing No.N 317 ECM in SKF Brand	90000fz	Ninty Thousand		2/10000/3
3.	03Nos.	Providing & Fixing of Ball Bearing No.6322 M/C3 in SKF Brand	95000/2	Ninty Five Thousand only	Eacl	2,85000

RESUMET ENGINEER GHARO DIVISION (P&F) KW.& S.B

Total: Rs: 915000

I/We hereby quoted Rs. 9/500	nn B
I/We hereby quoted Rs. 11300	(Rupees
Nine Lac Fi	ften
Thousand	Only)
execution of above work and I / We	

all clauses of SPPR-2010 and comply the Rules of KW&SB.

Signature of Contractor With name of firm & Seal

EnterPrises Address

APH BLOCK-10 F.

-0321-287940 Contact #

> B.A.O. (P&F)- 1 Circle, KW&SB (Member / Secy.)

S.E. Circle, KW&SB (Member)

- D. Tender Received in Scaled / Un-scaled cover and opened by Procurement Committee-1, KW&SB
- 2). No / Yes Cutting & Over Writing has been found.
- 3). Contractor has enclosed Energy Meney of Bid Amount

Agin shape of Pay Ond

(ii). No .. Drawn on .

4). Contractor Nis..


Has Quoted Amount Rs

Rupees

(Member)

Internal Audit-KMC (Member)

THOUSAND CHANGE



STATEMENT ARMED SHARKH STAMP VENDOR

Alcence do. 123, Shep No. 16, Karim Plaza,
Gulden o labat, ill 14, Near Civic Centro Karacht

5, Me

G 5 APR 2018 060774

THE STATEMENT OF THE STATEMENT OF


### **AGREEMENT**

Between
M/s. Rumi Enterprises,
and
Karachi Water & Sewerage Board.

This agreement made on this 25/k day of June 2018, between Karachi Water & Sewerage Board, Block-B, 9<sup>th</sup> Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M)-Water / S.E. (P&F)-I, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Rumi Enterprises, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked ½ dated: 04.06.2018 for the work of "PROVIDING AND FIXING OF BALL BEARINGS, 7322 BECBM, N-317 ECM & 6322 M/C3 IN SKF BRAND AT OLD PUMP HOUSE & NEW PUMP HOUSE, GHARO". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.9,15,000/= (Rupees Nine Lac Fifteen Thousand only) as evaluated / recommended by Procurement / Evaluation PAGE 1 OF 3

usaum to utro and use Africammad Yagoo



Committee-I, KW&SB vide Para-35/N and financially concurred by the Finance Department, KW&SB vide Para-38 to 47/N duly approved by the Managing Director, KW&SB vide Para-50/N as per Contractor's quoted amount, the amount put to tender. According under SPPRA Rules-2010 (Amended 2017) duly signed by the Contractor has made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice

Dun

100

PAGE 2 OF 3



SHAKITET AHMED SHAIKH STAMP VENDOR Licence No. 123, Shop No. 16, Karim Plaza, Guishan e-inhal, Hi-14, Near Givic Centre Keech 060778

0.5 APR 2018 is with a more an analysis and annual Yaqook . Типоныя стан эторгая Advocate RADIA KATAN MENTERA PERMEMBAN KAMAN MENGARIAN SEBUARAN SEBUARAN SEBUARAN KAMAN MENGARIAN SEBUARAN KAMAN MENGARI SEBUAR KAMAN MENGARI SEBUAR KAMAN KAMAN MENGARI SEBUAR KAMAN K

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.05% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (10) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this 25th day

Time , 2018.

M/s. Rumi Enterprises, (Contractor)

RESIDENT ENGINEER GHARO (P&F) DIVISION KW&SB


SUPERINTENDING ENGINEER (PUMPING & FILTER)-I, KW&SB

WITNESSES:

CHIEF ENGINEER (E&M)-WATER

K.W.& S.B.

PAGE 3 OF 3



KAMPAN NEHAL STAMP VENDOR

License No 152 Shop No 1, Glamour Arcade Geodor 11-I, North Karachi

19528 DATES abat

Purpose Leger No. 2355.

Value Pa Affected
Emp Vendor's Signature
For Use Free Will & Divorce Seed Vence: Not Responsible Amy Fake Documents

02 MAY 2018



### AGREEMENT

### Between

M/s. Rumi Enterprises, and Karachi Water & Sewerage Board.

Name of Work:-

PROVIDING AND FIXING OF BALL BEARINGS, 7322 BECBM, N-317 ECM & 6322 M/C3 IN SKF BRAND AT OLD PUMP HOUSE & NEW PUMP HOUSE, GHARO

M/s. Rumi Enterprises, (Contractor)

RESIDENT ENGINEER GHARO (P&F) DIVISION KW&SB